STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

KNOX COUNTY (Contract No. CNV902 Call 001)

STP-SIP/M-1(353),47956-3227-94

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON U.S. 11 (U.S. 70, S.R. 1) AT THE INTERSECTION OF NORTH WATT ROAD AND SOUTH
WATT ROAD IN FARRAGUT (L.M. 0.20).

PROJECT LENGTH - 0.095 MILES
COMPLETION TIME - ON OR BEFORE MAY 31, 2022

DBE GOAL 8.50%

TOTAL CONTRACT

J & M Grading Division, LLC $1,396,799.20
Twin K Construction, Inc. $1,494,879.89
Adams Contracting, LLC $1,563,667.25
Southern Constructors, Inc. $1,645,651.00
Whaley Construction, LLC $1,670,852.74
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ROADWAY CATEGORY

105-01

203-01

203-06

203-07

209-05

209-08.02

UNIT PRICE
CONSTRUCTION STAKES, LINES AND GRADES
1.000LS
J & M Grading Division, LLC $35,000.0000
Twin K Construction, Inc. $39,191.4500
Adams Contracting, LLC $20,000.0000
Southern Constructors, Inc. $60,000.0000
Whaley Construction, LLC $32,135.9500
ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)
1,439.000 C.Y.
J & M Grading Division, LLC $28.5000
Twin K Construction, Inc. $31.9800
Adams Contracting, LLC $50.0000
Southern Constructors, Inc. $60.0000
Whaley Construction, LLC $35.0000
WATER
21.000 M.G.
J & M Grading Division, LLC $10.0000
Twin K Construction, Inc. $126.1500
Adams Contracting, LLC $60.0000
Southern Constructors, Inc. $90.0000
Whaley Construction, LLC $100.0000
FURNISHING & SPREADING TOPSOIL
30.000C.Y.
J & M Grading Division, LLC $60.0000
Twin K Construction, Inc. $83.9600
Adams Contracting, LLC $70.0000
Southern Constructors, Inc. $100.0000
Whaley Construction, LLC $100.0000
SEDIMENT REMOVAL
1.000C.Y.
J & M Grading Division, LLC $2.0000
Twin K Construction, Inc. $11.3700
Adams Contracting, LLC $10.0000
Southern Constructors, Inc. $60.0000
Whaley Construction, LLC $100.0000
TEMPORARY SILT FENCE (WITH BACKING)
182.000 L.F.
J & M Grading Division, LLC $8.5000
Twin K Construction, Inc. $4.7000
Adams Contracting, LLC $4.0000
Southern Constructors, Inc. $5.0000
Whaley Construction, LLC $9.0200

CONTRACT CNV902
EXTENSION

$35,000.00
$39,191.45
$20,000.00
$60,000.00
$32,135.95

$41,011.50
$46,019.22
$71,950.00
$86,340.00
$50,365.00

$210.00
$2,649.15
$1,260.00
$1,890.00
$2,100.00

$1,800.00
$2,518.80
$2,100.00
$3,000.00
$3,000.00

$2.00
$11.37
$10.00
$60.00
$100.00

$1,547.00
$855.40
$728.00
$910.00
$1,641.64
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209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

209-08.08

209-09.41

209-09.43

209-40.41

303-01

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

ENHANCED ROCK CHECK DAM

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CURB INLET PROTECTION (TYPE 2)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CURB INLET PROTECTION (TYPE 4)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CATCH BASIN FILTER ASSEMBLY(TYPE 1)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

50.000 L.F.

1.000 EACH

12.000 EACH

8.000 EACH

2.000 EACH

472.000 TON

UNIT PRICE

$7.0000
$2.3500
$2.0000
$3.0000
$24.2000

$2,475.0000
$804.0700
$800.0000
$1,000.0000
$1,980.0000

$385.0000
$222.6200
$220.0000
$220.0000
$330.0000

$385.0000
$185.5200
$180.0000
$200.0000
$330.0000

$632.5000
$650.5600
$775.0000
$800.0000
$1,650.0000

$40.0000
$47.5200
$43.0000
$40.0000
$40.0000

CONTRACT CNV902
EXTENSION

$350.00
$117.50
$100.00
$150.00
$1,210.00

$2,475.00
$804.07
$800.00
$1,000.00
$1,980.00

$4,620.00
$2,671.44
$2,640.00
$2,640.00
$3,960.00

$3,080.00
$1,484.16
$1,440.00
$1,600.00
$2,640.00

$1,265.00
$1,301.12
$1,550.00
$1,600.00
$3,300.00

$18,880.00
$22,429.44
$20,296.00
$18,880.00
$18,880.00
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303-10.01

307-01.01

307-01.21

307-02.01

307-02.08

402-01

MINERAL AGGREGATE (SIZE 57)

11.000 TON
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

78.000 TON
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

77.000 TON
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

77.000 TON
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

51.000 TON
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

1.000 TON
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

UNIT PRICE

$50.0000
$36.8900
$40.0000
$50.0000
$55.0000

$127.6000
$122.9700
$170.0000
$160.0000
$220.0000

$127.6000
$122.9700
$177.5000
$170.0000
$236.5000

$127.6000
$122.9700
$177.5000
$170.0000
$225.5000

$132.0000
$127.2100
$201.5000
$200.0000
$250.2500

$632.5000
$609.5700
$800.0000
$1,000.0000
$2,750.0000

CONTRACT CNV902
EXTENSION

$550.00
$405.79
$440.00
$550.00
$605.00

$9,952.80
$9,591.66
$13,260.00
$12,480.00
$17,160.00

$9,825.20
$9,468.69
$13,667.50
$13,090.00
$18,210.50

$9,825.20
$9,468.69
$13,667.50
$13,090.00
$17,363.50

$6,732.00
$6,487.71
$10,276.50
$10,200.00
$12,762.75

$632.50
$609.57
$800.00
$1,000.00
$2,750.00
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402-02

403-01

411-01.10

411-02.10

415-01.02

607-03.02

AGGREGATE FOR COVER MATERIAL (PC)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

ACS MIX(PG64-22) GRADING D

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

ACS MIX(PG70-22) GRADING D

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

COLD PLANING BITUMINOUS PAVEMENT

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

18" CONCRETE PIPE CULVERT (CLASS )

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

3.000 TON

4.000 TON

59.000 TON

636.000 TON

9,113.000 S.Y.

361.000 L.F.

UNIT PRICE

$66.0000
$63.6100
$135.0000
$150.0000
$1,045.0000

$880.0000
$848.1000
$1,000.0000
$1,000.0000
$962.5000

$146.3000
$141.0000
$201.2000
$200.0000
$247.5000

$128.7000
$124.0300
$170.7000
$170.0000
$184.2500

$3.0000
$2.1200
$3.7500
$6.0000
$3.3000

$85.0000
$228.5800
$110.0000
$270.0000
$115.0000

CONTRACT CNV902
EXTENSION

$198.00
$190.83
$405.00
$450.00
$3,135.00

$3,520.00
$3,392.40
$4,000.00
$4,000.00
$3,850.00

$8,631.70
$8,319.00
$11,870.80
$11,800.00
$14,602.50

$81,853.20
$78,883.08
$108,565.20
$108,120.00
$117,183.00

$27,339.00
$19,319.56
$34,173.75
$54,678.00
$30,072.90

$30,685.00
$82,517.38
$39,710.00
$97,470.00
$41,515.00
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610-11.05

611-01.01

611-01.21

611-07.01

611-07.02

611-09.03

PLASTIC PIPE DRAINS (12")

5.000 L.F.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

MANHOLES, 0' - 4' DEPTH

1.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

REWORK MANHOLE

1.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CLASS A CONCRETE (PIPE ENDWALLS)

2.000C.Y.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

124.000 LB.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CAPPING EXISTING CATCHBASIN

2.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

UNIT PRICE

$85.0000
$71.9500
$160.0000
$160.0000
$100.0000

$3,800.0000
$3,933.6100
$3,500.0000
$8,000.0000
$3,517.0000

$3,000.0000
$1,888.9400
$1,400.0000
$1,500.0000
$1,814.2300

$2,300.0000
$2,542.7900
$1,500.0000
$1,500.0000
$4,998.2500

$5.0000
$1.0800
$6.0000
$5.0000
$4.9800

$1,500.0000
$1,525.3500
$1,250.0000
$1,600.0000
$1,256.9900

CONTRACT CNV902

EXTENSION

$425.00
$359.75
$800.00
$800.00
$500.00

$3,800.00
$3,933.61
$3,500.00
$8,000.00
$3,517.00

$3,000.00
$1,888.94
$1,400.00
$1,500.00
$1,814.23

$4,600.00
$5,085.58
$3,000.00
$3,000.00
$9,996.50

$620.00
$133.92
$744.00
$620.00
$617.52

$3,000.00
$3,050.70
$2,500.00
$3,200.00
$2,513.98
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611-12.01

611-12.02

611-38.01

701-01.01

701-02

701-02.03

CATCH BASINS, TYPE 12, 0' - 4' DEPTH

4.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CATCH BASINS, TYPE 12, > 4' - 8 DEPTH

3.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CATCH BASINS, TYPE 38, 0' - 4' DEPTH

1.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CONCRETE SIDEWALK (4 ")

5,589.000 S.F.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CONCRETE DRIVEWAY

488.000 S.F.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CONCRETE CURB RAMP

869.000 S.F.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

UNIT PRICE

$3,600.0000
$3,820.1000
$3,600.0000
$4,900.0000
$4,878.1200

$4,000.0000
$4,897.2800
$4,400.0000
$5,000.0000
$6,251.4700

$3,300.0000
$3,448.4500
$3,700.0000
$5,100.0000
$4,123.8400

$6.0000
$8.3000
$7.0000
$9.0000
$8.8500

$13.2000
$16.6000
$14.0000
$15.0000
$14.9800

$27.5000
$26.7800
$26.0000
$28.0000
$28.9100

CONTRACT CNV902
EXTENSION

$14,400.00
$15,280.40
$14,400.00
$19,600.00
$19,512.48

$12,000.00
$14,691.84
$13,200.00
$15,000.00
$18,754.41

$3,300.00
$3,448.45
$3,700.00
$5,100.00
$4,123.84

$33,534.00
$46,388.70
$39,123.00
$50,301.00
$49,462.65

$6,441.60
$8,100.80
$6,832.00
$7,320.00
$7,310.24

$23,897.50
$23,271.82
$22,594.00
$24,332.00
$25,122.79
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702-01

702-03

703-02

705-08.51

707-08.11

709-05.05

CONCRETE CURB

17.000C.Y.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CONCRETE COMBINED CURB & GUTTER

84.000C.Y.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CEMENT CONCRETE DITCH PAVING (REINFORCED)

4.000C.Y.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

2.000 EACH

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

HIGH-VISIBILITY CONSTRUCTION FENCE

235.000 L.F.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

MACHINED RIP-RAP (CLASS A-3)

47.000 TON
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

UNIT PRICE

$635.0000
$2,075.6100
$625.0000
$800.0000
$950.2300

$425.0000
$516.3200
$450.0000
$500.0000
$750.1000

$1,100.0000
$2,075.6100
$1,100.0000
$1,200.0000
$1,485.0000

$8,500.0000
$7,950.7000
$3,900.0000
$4,500.0000
$8,250.0000

$2.5000
$2.2300
$3.0000
$4.0000
$6.6000

$45.0000
$47.0200
$55.0000
$60.0000
$45.0000

CONTRACT CNV902
EXTENSION

$10,795.00
$35,285.37
$10,625.00
$13,600.00
$16,153.91

$35,700.00
$43,370.88
$37,800.00
$42,000.00
$63,008.40

$4,400.00
$8,302.44
$4,400.00
$4,800.00
$5,940.00

$17,000.00
$15,901.40
$7,800.00
$9,000.00
$16,500.00

$587.50
$524.05
$705.00
$940.00
$1,551.00

$2,115.00
$2,209.94
$2,585.00
$2,820.00
$2,115.00
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709-05.06

710-02

712-01

712-02.02

712-04.01

712-04.50

MACHINED RIP-RAP (CLASS A-1)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

AGGREGATE UNDERDRAINS (WITH PIPE)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

TRAFFIC CONTROL

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

INTERCONNECTED PORTABLE BARRIER RAIL

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

FLEXIBLE DRUMS (CHANNELIZING)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

BARRIER RAIL DELINEATOR

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

13.000 TON

686.000 L.F.

1.000LS

200.000 L.F.

70.000 EACH

9.000 EACH

UNIT PRICE

$50.0000
$47.0200
$57.0000
$60.0000
$45.0000

$10.0000
$21.2000
$20.0000
$28.0000
$22.0000

$80,000.0000
$29,918.5800
$270,000.0000
$135,000.0000
$74,215.0000

$50.0000
$52.8100
$60.0000
$40.0000
$50.0000

$30.0000
$30.7400
$26.0000
$40.0000
$38.5000

$20.0000
$19.0800
$16.0000
$20.0000
$22.0000

CONTRACT CNV902
EXTENSION

$650.00
$611.26
$741.00
$780.00
$585.00

$6,860.00
$14,543.20
$13,720.00
$19,208.00
$15,092.00

$80,000.00
$29,918.58
$270,000.00
$135,000.00
$74,215.00

$10,000.00
$10,562.00
$12,000.00

$8,000.00
$10,000.00

$2,100.00
$2,151.80
$1,820.00
$2,800.00
$2,695.00

$180.00
$171.72
$144.00
$180.00
$198.00
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712-06

712-08.03

713-11.02

713-13.02

716-02.05

716-02.06

SIGNS (CONSTRUCTION)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

ARROW BOARD (TYPE C)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

PERFORATED/KNOCKOUT SQUARE TUBE POST

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

UNIT PRICE

208.000 S.F.
$7.7000
$14.8400
$11.0000
$15.0000
$8.8000

2.000 EACH
$1,500.0000
$1,961.1700
$1,400.0000
$3,000.0000
$1,980.0000

26.000LB.

$8.8000
$4.1300
$11.0000
$5.0000
$15.0000

4.000 S.F.
$300.0000
$25.4400
$54.0000
$260.0000
$297.1900

140.000 L.F.
$20.0000
$12.7200
$11.0000
$15.0000
$11.0000

11.000 EACH
$175.0000
$212.0200
$155.0000
$220.0000
$165.0000

$1,601.60
$3,086.72
$2,288.00
$3,120.00
$1,830.40

$3,000.00
$3,922.34
$2,800.00
$6,000.00
$3,960.00

$228.80
$107.38
$286.00
$130.00
$390.00

$1,200.00
$101.76
$216.00
$1,040.00
$1,188.76

$2,800.00
$1,780.80
$1,540.00
$2,100.00
$1,540.00

$1,925.00
$2,332.22
$1,705.00
$2,420.00
$1,815.00
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716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

716-05.02

717-01

730-02.09

730-02.17

730-02.30

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

PAINTED PAVEMENT MARKING (8" BARRIER LINE)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

MOBILIZATION

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

SIGNAL HEAD ASSEMBLY (140 A 4F WITH BACKPLATE)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

1.000 EACH

500.000 L.F.

1.000LS

6.000 EACH

2.000 EACH

4.000 EACH

UNIT PRICE

$175.0000
$318.0300
$160.0000
$350.0000
$165.0000

$0.3000
$0.5300
$0.2700
$0.8000
$0.2800

$135,000.0000
$193,711.1600
$78,000.0000
$82,500.0000
$145,820.0000

$765.0000
$735.6000
$720.0000
$800.0000
$832.6800

$1,265.0000
$1,217.2400
$1,200.0000
$1,300.0000
$1,377.8900

$930.0000
$892.8300
$870.0000
$1,000.0000
$926.4400

CONTRACT CNV902

EXTENSION

$175.00
$318.03
$160.00
$350.00
$165.00

$150.00
$265.00
$135.00
$400.00
$140.00

$135,000.00
$193,711.16
$78,000.00
$82,500.00
$145,820.00

$4,590.00
$4,413.60
$4,320.00
$4,800.00
$4,996.08

$2,530.00
$2,434.48
$2,400.00
$2,600.00
$2,755.78

$3,720.00
$3,571.32
$3,480.00
$4,000.00
$3,705.76
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730-03.21

730-05.01

730-08.01

730-08.02

730-08.03

730-12.02

INSTALL PULL BOX (TYPE B)

13.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

ELECTRICAL SERVICE CONNECTION

1.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

SIGNAL CABLE - 3 CONDUCTOR

700.000 L.F.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

SIGNAL CABLE -5 CONDUCTOR

1,400.000 L.F.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

SIGNAL CABLE - 7 CONDUCTOR

1,900.000 L.F.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CONDUIT 2" DIAMETER (PVC)

800.000 L.F.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

UNIT PRICE

$595.0000
$572.7900
$560.0000
$600.0000
$594.3500

$625.0000
$593.3900
$580.0000
$700.0000
$615.7300

$1.0000
$0.9600
$1.0000
$1.2000
$1.0900

$1.3000
$1.2400
$1.2500
$1.5000
$1.4000

$1.4500
$1.4000
$1.4000
$1.8000
$1.5800

$5.7000
$5.4700
$5.5000
$7.0000
$6.1900

CONTRACT CNV902

EXTENSION

$7,735.00
$7,446.27
$7,280.00
$7,800.00
$7,726.55

$625.00
$593.39
$580.00
$700.00
$615.73

$700.00
$672.00
$700.00
$840.00
$763.00

$1,820.00
$1,736.00
$1,750.00
$2,100.00
$1,960.00

$2,755.00
$2,660.00
$2,660.00
$3,420.00
$3,002.00

$4,560.00
$4,376.00
$4,400.00
$5,600.00
$4,952.00
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730-12.16

730-13.08

730-13.09

730-13.10

730-15.32

730-16.02

CONDUIT (2" DIAMETER PVC SCHEDULE 80)

900.000 L.F.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

VEHICLE DETECTOR (RADAR - STOP LINE)

4.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

VEHICLE DETECTOR (RADAR - ADVANCE)

2.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

VEHICLE DETECTOR (EMERGENCY PREMPTION)

4.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CABINET (EIGHT PHASE BASE MOUNTED)

1.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

EIGHT PHASE ACTUATED CONTROLLER

1.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

UNIT PRICE

$26.8500
$25.8500
$27.0000
$26.0000
$29.2600

$11,250.0000
$10,841.5200
$11,000.0000
$11,000.0000
$12,272.3400

$10,150.0000

$9,777.5500
$10,000.0000
$10,000.0000
$11,067.9500

$3,260.0000
$3,142.0500
$3,200.0000
$3,600.0000
$3,556.7300

$16,065.0000
$15,481.2800
$16,000.0000
$16,000.0000
$17,524.4400

$4,690.0000
$4,517.0100
$4,600.0000
$6,000.0000
$5,113.1500

CONTRACT CNV902

EXTENSION

$24,165.00
$23,265.00
$24,300.00
$23,400.00
$26,334.00

$45,000.00
$43,366.08
$44,000.00
$44,000.00
$49,089.36

$20,300.00
$19,555.10
$20,000.00
$20,000.00
$22,135.90

$13,040.00
$12,568.20
$12,800.00
$14,400.00
$14,226.92

$16,065.00
$15,481.28
$16,000.00
$16,000.00
$17,524.44

$4,690.00
$4,517.01
$4,600.00
$6,000.00
$5,113.15
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730-23.30

730-23.36

730-23.37

730-23.38

730-26.11

730-35.06

PEDESTAL POLE (10 FEET PEDESTRIAN)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CANTILEVER SIGNAL SUPPORT (1 ARM @ 60 FEET)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CANTILEVER SIGNAL SUPPORT (1 ARM @ 45 FEET)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CANTILEVER SIGNAL SUPPORT (1 ARM @ 50 FEET)

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

8.000 EACH

2.000 EACH

1.000 EACH

1.000 EACH

COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

BATTERY BACK-UP AND POWER CONDITIONER

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

8.000 EACH

1.000 EACH

UNIT PRICE

$1,450.0000
$1,390.8500
$1,400.0000
$1,600.0000
$1,574.4100

$42,700.0000
$41,110.6100
$41,000.0000
$39,000.0000
$46,536.2300

$27,000.0000
$26,009.5100
$26,000.0000
$26,000.0000
$29,442.1400

$30,470.0000
$29,363.6400
$30,000.0000
$28,000.0000
$33,238.9400

$1,800.0000
$1,730.5400
$1,800.0000
$1,800.0000
$1,958.9300

$8,500.0000
$8,160.0300
$8,200.0000
$9,000.0000
$9,236.9600

$11,600.00
$11,126.80
$11,200.00
$12,800.00
$12,595.28

$85,400.00
$82,221.22
$82,000.00
$78,000.00
$93,072.46

$27,000.00
$26,009.51
$26,000.00
$26,000.00
$29,442.14

$30,470.00
$29,363.64
$30,000.00
$28,000.00
$33,238.94

$14,400.00
$13,844.32
$14,400.00
$14,400.00
$15,671.44

$8,500.00
$8,160.03
$8,200.00
$9,000.00
$9,236.96
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UNIT PRICE
740-10.03 GEOTEXTILE (TYPE IlI)(EROSION CONTROL)
190.000 S.Y.
J & M Grading Division, LLC $5.4900
Twin K Construction, Inc. $7.0700
Adams Contracting, LLC $4.0000
Southern Constructors, Inc. $6.0000
Whaley Construction, LLC $16.5000
801-01 SEEDING (WITH MULCH)
3.000 UNIT
J & M Grading Division, LLC $85.0000
Twin K Construction, Inc. $111.5900
Adams Contracting, LLC $110.0000
Southern Constructors, Inc. $150.0000
Whaley Construction, LLC $385.0000
801-03 WATER (SEEDING & SODDING)
18.000 M.G.
J & M Grading Division, LLC $15.0000
Twin K Construction, Inc. $111.5900
Adams Contracting, LLC $100.0000
Southern Constructors, Inc. $150.0000
Whaley Construction, LLC $110.0000
803-01  SODDING (NEW SOD)
1,760.000 S.Y.
J & M Grading Division, LLC $5.0000
Twin K Construction, Inc. $4.8200
Adams Contracting, LLC $4.2500
Southern Constructors, Inc. $5.0000
Whaley Construction, LLC $7.5900
201-01 CLEARING AND GRUBBING
1.000LS
J & M Grading Division, LLC $51,000.0000
Twin K Construction, Inc. $42,113.4300
Adams Contracting, LLC $15,000.0000
Southern Constructors, Inc. $30,000.0000
Whaley Construction, LLC $64,123.0000
202-01  REMOVAL OF STRUCTURES AND OBSTRUCTIONS
1.000LS
J & M Grading Division, LLC $10,000.0000
Twin K Construction, Inc. $18,642.2100
Adams Contracting, LLC $20,000.0000
Southern Constructors, Inc. $30,000.0000
Whaley Construction, LLC $50,289.0000

CONTRACT CNV902
EXTENSION

$1,043.10
$1,343.30

$760.00
$1,140.00
$3,135.00

$255.00
$334.77
$330.00
$450.00
$1,155.00

$270.00
$2,008.62
$1,800.00
$2,700.00
$1,980.00

$8,800.00
$8,483.20
$7,480.00
$8,800.00
$13,358.40

$51,000.00
$42,113.43
$15,000.00
$30,000.00
$64,123.00

$10,000.00
$18,642.21
$20,000.00
$30,000.00
$50,289.00
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716-02.09

716-05.20

716-12.03

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

253.000 L.F.

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

PAINTED PAVEMENT MARKING (6" LINE)

2.000 L.M.

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

5,200.000 L.F.

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

UNIT PRICE

$25.0000
$19.0800
$23.0000
$24.0000
$24.2000

$965.0000
$1,219.1100
$900.0000
$1,200.0000
$962.5000

$1.4000
$1.5900
$1.4000
$2.0000
$1.3800

CONTRACT CNV902
EXTENSION

$6,325.00
$4,827.24
$5,819.00
$6,072.00
$6,122.60

$1,930.00
$2,438.22
$1,800.00
$2,400.00
$1,925.00

$7,280.00
$8,268.00
$7,280.00
$10,400.00
$7,176.00
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UTILITY CATEGORY

791-02.02

791-02.06

791-02.27

791-04.04

791-04.07

791-06.02

2IN MDPE GAS MAIN

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

8IN MDPE GAS MAIN

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

<=2 IN PE TEMP. BY-PASS FOR TIE-IN

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

HDD 4IN PE PIPE - UNCONSOLIDATED

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

HDD 12IN PE PIPE - UNCONSOLIDATED

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CONNECT TO 2IN EX. PE MAIN

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

40.000 L.F.

1,050.000 L.F.

1.000LS

60.000 L.F.

75.000 L.F.

1.000 EACH

UNIT PRICE

$44.0000
$42.4000
$43.0000
$60.0000
$44.0000

$79.2000
$76.3300
$78.0000
$75.0000
$79.2000

$8,250.0000
$7,950.7000
$8,000.0000
$8,000.0000
$8,250.0000

$203.5000
$196.1200
$195.0000
$200.0000
$203.5000

$275.0000
$265.0200
$265.0000
$280.0000
$275.0000

$2,200.0000
$2,120.1900
$2,150.0000
$2,200.0000
$2,200.0000

CONTRACT CNV902
EXTENSION

$1,760.00
$1,696.00
$1,720.00
$2,400.00
$1,760.00

$83,160.00
$80,146.50
$81,900.00
$78,750.00
$83,160.00

$8,250.00
$7,950.70
$8,000.00
$8,000.00
$8,250.00

$12,210.00
$11,767.20
$11,700.00
$12,000.00
$12,210.00

$20,625.00
$19,876.50
$19,875.00
$21,000.00
$20,625.00

$2,200.00
$2,120.19
$2,150.00
$2,200.00
$2,200.00
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791-06.04

791-06.05

791-06.34

791-07.04

791-08.03

791-08.33

CONNECT TO 6IN EX. PE MAIN

1.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CONNECT TO 8IN EX. PE MAIN

3.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

CONNECT TO 8IN EX. STL MAIN W/ STOPPLE

1.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

8IN PE GAS VALVE ASSEMBLY

3.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

1IN SERVICE ASSEMBLY

4.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

1IN HDPE SERVICE PIPE

100.000 L.F.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

UNIT PRICE

$4,400.0000
$4,240.3700
$4,200.0000
$5,000.0000
$4,400.0000

$5,500.0000
$5,300.4700
$5,300.0000
$5,500.0000
$5,500.0000

$38,500.0000
$37,103.2600
$37,500.0000
$36,000.0000
$38,500.0000

$2,750.0000
$2,650.2300
$2,650.0000
$2,600.0000
$2,750.0000

$2,420.0000
$2,332.2000
$2,350.0000
$2,300.0000
$2,420.0000

$16.5000
$15.9000
$16.0000
$20.0000
$16.5000

$4,400.00
$4,240.37
$4,200.00
$5,000.00
$4,400.00

$16,500.00
$15,901.41
$15,900.00
$16,500.00
$16,500.00

$38,500.00
$37,103.26
$37,500.00
$36,000.00
$38,500.00

$8,250.00
$7,950.69
$7,950.00
$7,800.00
$8,250.00

$9,680.00
$9,328.80
$9,400.00
$9,200.00
$9,680.00

$1,650.00
$1,590.00
$1,600.00
$2,000.00
$1,650.00
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791-08.41

791-09.05

791-09.06

791-10.04

791-10.06

791-10.07

GAS MAIN REMOVAL

1,420.000 L.F.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

RESTORE ASPHALT

100.000 S.Y.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

RESTORE CONCRETE

10.000S.Y.
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

RETIRE IN PLACE 2IN SERV CUT & PLUG

2.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

RETIRE IN PLACE 6IN SERV CUT & PLUG

1.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

RETIRE IN PLACE 8IN SERV CUT & PLUG

2.000 EACH
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

UNIT PRICE

$11.0000
$10.6000
$10.5000
$11.0000
$11.0000

$203.5000
$196.1200
$195.0000
$200.0000
$203.5000

$214.5000
$206.7200
$205.0000
$220.0000
$214.5000

$1,100.0000
$1,060.0900
$1,050.0000
$1,600.0000
$1,100.0000

$1,980.0000
$1,908.1700
$1,900.0000
$2,000.0000
$1,980.0000

$2,640.0000
$2,544.2200
$2,500.0000
$2,500.0000
$2,640.0000

CONTRACT CNV902

EXTENSION

$15,620.00
$15,052.00
$14,910.00
$15,620.00
$15,620.00

$20,350.00
$19,612.00
$19,500.00
$20,000.00
$20,350.00

$2,145.00
$2,067.20
$2,050.00
$2,200.00
$2,145.00

$2,200.00
$2,120.18
$2,100.00
$3,200.00
$2,200.00

$1,980.00
$1,908.17
$1,900.00
$2,000.00
$1,980.00

$5,280.00
$5,088.44
$5,000.00
$5,000.00
$5,280.00
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SUB-TOTAL ROADWAY

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

SUB-TOTAL UTILITY

J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

TOTAL CONTRACT
J & M Grading Division, LLC
Twin K Construction, Inc.
Adams Contracting, LLC
Southern Constructors, Inc.
Whaley Construction, LLC

$1,142,039.20
$1,249,360.28
$1,316,312.25
$1,396,781.00
$1,416,092.74

$254,760.00
$245,519.61
$247,355.00
$248,870.00
$254,760.00

$1,396,799.20
$1,494,879.89
$1,563,667.25
$1,645,651.00
$1,670,852.74
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

SEVIER COUNTY (Contract No. CNV903 Call 002)

78449-4210-04,NH/HSIP-71(44),78008-3265-94,78008-8265-14,STP/HSIP-
449(12),78449-3210-94,78449-8210-14

THE RESURFACING ON S.R. 449 FROM U.S. 441 (S.R. 71) (L.M. 0.00) TO NEAR CENTER VIEW ROAD (L.M. 3.35) AND ON U.S. 441 (S.R. 71)
FROM SOUTH OF LYNN DRIVE (L.M. 26.60) TO U.S. 411 (S.R. 35) (L.M. 28.79).

PROJECT LENGTH - 5.540 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 8.00%

TOTAL CONTRACT
Charles Blalock & Sons, Inc. $5,454,671.69
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ROADWAY CATEGORY

208-01.05

303-01

307-01.15

307-03.08

403-01

411-02.10

415-01.01

611-01.20

701-01.02

701-02.01

701-02.06

705-02.10

BROOMING & DEGRASSING SHOULDERS

Charles Blalock & Sons, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Charles Blalock & Sons, Inc.

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

Charles Blalock & Sons, Inc.

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

Charles Blalock & Sons, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Charles Blalock & Sons, Inc.

ACS MIX(PG70-22) GRADING D

Charles Blalock & Sons, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Charles Blalock & Sons, Inc.

ADJUSTMENT OF EXISTING MANHOLE

Charles Blalock & Sons, Inc.

CONCRETE SIDEWALK (6 ")

Charles Blalock & Sons, Inc.

CONCRETE CURB RAMP (RETROFIT)

Charles Blalock & Sons, Inc.

DETECTABLE WARNING SURFACE (REHABILITATION)

Charles Blalock & Sons, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

Charles Blalock & Sons, Inc.

6.400 L.M.

842.000 TON

2,859.000 TON

1,060.000 TON

103.000 TON

19,060.000 TON

5,590.000 TON

53.000 EACH

125.000 S.F.

7,999.000 S.F.

24.000 S.F.

1.000 EACH

UNIT PRICE

$750.0000

$15.0000

$133.5000

$133.5000

$1,245.7400

$133.5000

$19.5700

$900.0000

$40.0000

$40.0000

$450.0000

$200.0000

CONTRACT CNV903

EXTENSION

$4,800.00

$12,630.00

$381,676.50

$141,510.00

$128,311.22

$2,544,510.00

$109,396.30

$47,700.00

$5,000.00

$319,960.00

$10,800.00

$200.00
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705-04.02

705-06.30

712-01

712-04.01

712-05.01

712-06

712-08.03

716-01.21

716-01.22

716-01.23

716-01.30

716-02.03

GUARDRAIL TERMINAL (TYPE 12)

1.000 EACH
Charles Blalock & Sons, Inc.
GR TERMINAL (ENERGY ABSORBING) MASH TL-2
1.000 EACH
Charles Blalock & Sons, Inc.
TRAFFIC CONTROL
1.000LS
Charles Blalock & Sons, Inc.
FLEXIBLE DRUMS (CHANNELIZING)
599.000 EACH
Charles Blalock & Sons, Inc.
WARNING LIGHTS (TYPE A)
299.000 EACH
Charles Blalock & Sons, Inc.
SIGNS (CONSTRUCTION)
2,408.000 S.F.
Charles Blalock & Sons, Inc.
ARROW BOARD (TYPE C)
6.000 EACH

Charles Blalock & Sons, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

354.000 EACH
Charles Blalock & Sons, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

1,030.000 EACH
Charles Blalock & Sons, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

1,264.000 EACH
Charles Blalock & Sons, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

2,708.000 EACH
Charles Blalock & Sons, Inc.

PLASTIC PAVEMENT MARKING (CROSS-WALK)

1,300.000 L.F.
Charles Blalock & Sons, Inc.

UNIT PRICE

$8,000.0000

$4,000.0000

$229,888.1300

$6.0000

$6.0000

$8.0000

$3,000.0000

$28.0000

$28.0000

$28.0000

$8.0000

$17.0000

CONTRACT CNV903

EXTENSION

$8,000.00

$4,000.00

$229,888.13

$3,594.00

$1,794.00

$19,264.00

$18,000.00

$9,912.00

$28,840.00

$35,392.00

$21,664.00

$22,100.00
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CONTRACT CNV903

UNIT PRICE EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
512.000 S.Y.
Charles Blalock & Sons, Inc. $20.0000 $10,240.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
865.000 L.F.
Charles Blalock & Sons, Inc. $12.0000 $10,380.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
166.000 EACH
Charles Blalock & Sons, Inc. $175.0000 $29,050.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)
1,323.000 L.F.
Charles Blalock & Sons, Inc. $4.0000 $5,292.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)
945.000 L.F.
Charles Blalock & Sons, Inc. $25.0000 $23,625.00
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)
4.000 EACH
Charles Blalock & Sons, Inc. $500.0000 $2,000.00
716-04.03 PLASTIC PAVEMENT MARKING (4" DOTTED LINE)
1,100.000 L.F.
Charles Blalock & Sons, Inc. $2.0000 $2,200.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
15.300 L.M.
Charles Blalock & Sons, Inc. $1,200.0000 $18,360.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
30.600 L.M.
Charles Blalock & Sons, Inc. $4,800.0000 $146,880.00
717-01 MOBILIZATION
1.000LS
Charles Blalock & Sons, Inc. $215,000.0000 $215,000.00
730-14.02 SAW SLOT
27,000.000 L.F.
Charles Blalock & Sons, Inc. $3.3000 $89,100.00
730-14.03 LOOP WIRE
54,000.000 L.F.
Charles Blalock & Sons, Inc. $0.6200 $33,480.00
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BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

Charles Blalock & Sons, Inc.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

Charles Blalock & Sons, Inc.

604-10.53 CONCRETE REPAIRS

Charles Blalock & Sons, Inc.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

Charles Blalock & Sons, Inc.

474.000 L.F.

15.000 S.Y.

20.000S.Y.

7,420.000 S.Y.

UNIT PRICE

$669.7100

$1,200.0000

$1,200.0000

$54.0000

CONTRACT CNV903

EXTENSION

$317,442.54

$18,000.00

$24,000.00

$400,680.00
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SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc.

SUB-TOTAL BRIDGE

Charles Blalock & Sons, Inc.

TOTAL CONTRACT
Charles Blalock & Sons, Inc.

$4,694,549.15

$760,122.54

$5,454,671.69
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, JEFFERSON, KNOX, MONROE, ROANE, SULLIVAN,
UNICOI, AND WASHINGTON (Contract No. CNV109 Call 003)

98101-4111-04

THE RANDOM ON-CALL ATTENUATOR REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT

LU, Inc. $302,587.80
Site-Safe Products, LLC d/b/a Site-Safe, LLC $372,413.95
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MAINTENANCE CATEGORY

705-05.36

705-08.23

705-08.25

705-08.26

705-08.28

705-08.29

705-08.30

705-08.32

705-08.33

705-08.34

CONCRETE PAD (SCI100GM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING IMPACT ATTENUATOR (TAU-II)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-Il ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-Il ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-Il FRONT SUPPORT ASSEMBLY (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-Il FRONT SUPPORT LEG KIT (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II SLIDER KIT (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II SLIDING PANEL (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II NOSE PIECE (PARALLEL UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

4.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

UNIT PRICE

$1,157.5000
$2,682.3900

$375.0000
$358.4400

$425.0000
$535.5000

$425.0000
$535.0000

$525.0000
$1,308.7800

$158.2100
$172.7400

$700.0000
$1,047.0000

$169.0800
$436.2400

$183.7500
$390.3300

$495.0000
$780.6400

CONTRACT CNV109
EXTENSION

$1,157.50
$2,682.39

$375.00
$358.44

$425.00
$535.50

$425.00
$535.00

$525.00
$1,308.78

$158.21
$172.74

$2,800.00
$4,188.00

$169.08
$436.24

$183.75
$390.33

$990.00
$1,561.28
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705-08.36

705-08.59

705-08.66

705-08.67

705-08.69

705-08.80

705-08.81

705-08.91

705-08.92

705-09.10

TAU-II NOSE PIECE (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

RIP PLATE REPAIR KIT, STAGE 1

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

RIP PLATE REPAIR KIT, STAGE 2

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PLASTIC NOSE PIECE/REFLECTOR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SIDE PANEL - 35"

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SIDE PANEL - 62"

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING VEHCULR IMP ATTN(2005TRACC)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

05 RIP PLATE REPAIR KIT STAGE 2

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

IMPACT ATTENUATOR (SCI100GM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

5.000 EACH

5.000 EACH

5.000 EACH

6.000 EACH

3.000 EACH

4.000 EACH

7.000 EACH

5.000 EACH

1.000 EACH

UNIT PRICE

$385.5000
$950.0800

$299.0000
$254.1100

$78.5000
$150.2900

$145.0000
$180.3500

$250.0000
$382.0800

$51.5000
$122.8000

$135.7500
$173.2600

$699.0000
$573.0000

$725.0000
$676.3000

$18,500.0000
$25,934.5400

CONTRACT CNV109
EXTENSION

$385.50
$950.08

$1,495.00
$1,270.55

$392.50
$751.45

$725.00
$901.75

$1,500.00
$2,292.48

$154.50
$368.40

$543.00
$693.04

$4,893.00
$4,011.00

$3,625.00
$3,381.50

$18,500.00
$25,934.54
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705-09.11

705-09.35

705-09.50

705-09.51

705-14.21

705-14.22

705-14.30

705-14.56

705-15.65

705-15.68

REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

IMPACT ATTENUATOR (SCI100GM WIDE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM WIDE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SC B-U CABLE STRAP ASSY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CONC. B-U CABLE STRAP ASSY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING IMPACT ATTENUATOR(REACT 350)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REFLECTIVE NOSE LEFT/RIGHT

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

QUADGUARD Il IMPACT ATTENUATOR (REPOSITIONING)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

NOSE ASSEMBLY QGII STEEL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

2.000 EACH

8.000 EACH

5.000 EACH

UNIT PRICE

$500.0000
$353.0000

$124.4000
$157.5000

$15,250.0000
$27,732.9200

$490.0000
$430.0000

$6.0000
$87.2900

$12.4500
$122.6700

$467.5000
$350.7500

$175.7300
$239.7600

$735.0000
$430.1500

$695.0000
$714.6600

CONTRACT CNV109
EXTENSION

$500.00
$353.00

$124.40
$157.50

$15,250.00
$27,732.92

$490.00
$430.00

$6.00
$87.29

$12.45
$122.67

$935.00
$701.50

$351.46
$479.52

$5,880.00
$3,441.20

$3,475.00
$3,573.30
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705-15.69

705-15.71

705-15.72

705-15.74

705-15.75

705-15.92

705-15.93

705-16.75

705-16.77

705-17.08

SHIM KIT QGlI

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

HEX FOAM CARTRIDGE, TYPE |

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

HEX FOAM CARTRIDGE, TYPE Il

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

DIAPHRAGM ASSEMBLY, QC

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FENDER PANEL ASSEMBLY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANS PANEL NEW JERSEY BARRIER WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANS PANEL QUAD TO W WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

HAZARD REFLECTORS

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPAIR OF CONCRETE BACKUP WALL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CARTRIDGE SUPPORT BRACKETS

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

15.000 EACH

10.000 EACH

10.000 EACH

1.000 EACH

2.000 EACH

1.000 EACH

1.000 EACH

10.000 EACH

15.000 S.F.

4.000 EACH

UNIT PRICE

$37.0600
$45.9300

$1.0000
$50.0000

$1.0000
$75.0000

$699.0000
$830.5600

$525.0000
$529.2000

$400.6900
$347.0700

$593.6500
$526.2700

$61.8800
$47.0400

$13.2900
$22.2200

$15.0000
$41.1400

CONTRACT CNV109
EXTENSION

$555.90
$688.95

$10.00
$500.00

$10.00
$750.00

$699.00
$830.56

$1,050.00
$1,058.40

$400.69
$347.07

$593.65
$526.27

$618.80
$470.40

$199.35
$333.30

$60.00
$164.56
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705-17.24

705-17.32

705-17.33

705-17.71

705-17.72

705-17.73

705-17.74

705-20.01

705-20.03

705-20.04

HDPE NOSE PIECE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BREAKAWAY POST (TOP)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BREAKAWAY BOLT ASSEMBLY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC CABLE SYSTEM (W/ HARDWARE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC FRAME (W/ HARDWARE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

IMACT ATTENUATOR (QUADGUARD M10)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING IMPACT ATTENUATOR (M10)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

NOSE ASSEMBLY, M10

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

2.000 EACH

2.000 EACH

2.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

3.000 EACH

UNIT PRICE

$110.0000
$1.0000

$0.8500
$1.0000

$0.8500
$1.0000

$135.8700
$199.0100

$203.5100
$245.0200

$196.2600
$267.5700

$196.2600
$267.5700

$21,500.0000
$19,197.4300

$725.0000
$430.1500

$665.0000
$833.7000

CONTRACT CNV109
EXTENSION

$220.00
$2.00

$1.70
$2.00

$1.70
$2.00

$135.87
$199.01

$203.51
$245.02

$196.26
$267.57

$196.26
$267.57

$21,500.00
$19,197.43

$725.00
$430.15

$1,995.00
$2,501.10
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705-20.07

705-20.08

705-20.09

705-20.10

705-20.11

705-20.12

705-20.13

705-20.14

705-20.15

705-20.16

IMACT ATTENUATOR (QUADGUARD ELITE M10)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING IMPACT ATTENUATOR (QUARDGUARD ELITE M10)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TENSION STRUT BACKUP 24" (QGEM)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

DIAPHRAGM 24" (QGEM)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

DIE SPRING, 5/8" X 1 1/2" (QGEM)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MUSHROOM WASHER (QGEM)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

EXTENSION BACKUP, M10 QGE (QGEM)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL, FENDER, QG (QGEM)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MONORAIL GUIDE (QGEM)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL, SIDE, QG (QGEM)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

UNIT PRICE

$18,600.0000
$21,366.1800

$495.0000
$308.1500

$595.0000
$1,776.3400

$515.0000
$852.1200

$6.0900
$9.0800

$20.6800
$25.7000

$457.5800
$817.7200

$298.0000
$445.6400

$39.3900
$61.1200

$136.7800
$61.7500

CONTRACT CNV109
EXTENSION

$18,600.00
$21,366.18

$495.00
$308.15

$595.00
$1,776.34

$515.00
$852.12

$6.09
$9.08

$20.68
$25.70

$457.58
$817.72

$298.00
$445.64

$39.39
$61.12

$136.78
$61.75
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705-20.17

705-20.18

705-20.19

705-20.26

705-20.27

705-20.28

705-20.29

705-20.30

705-20.31

705-20.32

EXTENSION, DIAPHRAGM, FLAT (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FLT ST 3/16"X2"X13", W/HOLES (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

STOP, TAB, WELDMENT, G (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PLATE, NOSE CYLINDER, G (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER NOSE, HDPE, 28" X 20" (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

NOSE ASSY 24", M10 QGE, Y (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BELT NOSE, Y (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BELT NOSEPIECE, YELLOW, 24"-36" (QGE, QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BELT NOSEPIECE, YELLOW, 69"-90" (QGE, QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

QGE HIT INDICATOR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

2.000 EACH

3.000 EACH

UNIT PRICE

$70.5100
$207.8600

$9.4500
$13.1000

$21.9500
$30.0000

$11.3400
$16.8800

$591.6200
$1,057.2500

$1,145.3700
$2,132.1300

$608.5000
$845.6400

$608.5000
$845.6400

$746.5000
$1,036.0700

$96.6200
$154.6300

CONTRACT CNV109
EXTENSION

$70.51
$207.86

$9.45
$13.10

$21.95
$30.00

$11.34
$16.88

$591.62
$1,057.25

$1,145.37
$2,132.13

$608.50
$845.64

$1,217.00
$1,691.28

$1,493.00
$2,072.14

$289.86
$463.89
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705-20.33

705-20.34

705-20.35

705-20.36

705-20.37

705-20.41

705-20.42

705-20.43

705-20.44

705-20.45

QGE CYLINDER TYPE | (QGE)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

QGE CYLINDER TYPE Il (QGE)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

QGE CYLINDER ME1 (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

QGE CYLINDER ME2 (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

QGE CYLINDER ME3 (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

MONORAIL, ONE BAY, QG, G (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CLAMP, NOSE BELT, QG, G (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

END CAP, MONORAIL, QG, G (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

APPROVED ADHESIVE (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CONCRETE PAD (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

3.000 EACH

3.000 EACH

3.000 EACH

3.000 EACH

3.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$785.0400
$1,427.8100

$455.0000
$1,974.9800

$375.9500
$999.9900

$377.9500
$750.0000

$765.8500
$500.0000

$411.1500
$508.8000

$125.0000
$83.9000

$47.9900
$71.8400

$18.7200
$49.7200

$1,350.0000
$3,645.5800

CONTRACT CNV109
EXTENSION

$2,355.12
$4,283.43

$1,365.00
$5,924.94

$1,127.85
$2,999.97

$1,133.85
$2,250.00

$2,297.55
$1,500.00

$411.15
$508.80

$125.00
$83.90

$47.99
$71.84

$18.72
$49.72

$1,350.00
$3,645.58
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705-20.46

705-20.50

705-20.51

712-01.50

712-01.52

712-08.20

717-01

705-20.48

705-20.55

705-20.56

CONCRETE PAD (QGM10)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING IMPACT ATTENUATOR (QUARDGUARD ELITE M10 WIDE)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MAINTENANCE OF TRAFFIC

12.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MAINTENANCE OF TRAFFIC (NIGHT WORK)

12.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

20.000 DAY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MOBILIZATION

1.000LS

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CONCRETE PAD (QGEM WIDE)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CARTRIDGE ASSEMBLY TYPE | (QGII & QGM10)

3.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CARTRIDGE ASSEMBLY TYPE II(QGII & QGM10)

3.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

UNIT PRICE

$1,350.0000
$3,397.6900

$31,500.0000
$26,857.2000

$600.0000
$2,828.8200

$625.0000
$537.5000

$500.0000
$475.0000

$275.0000
$454.1200

$15,000.0000
$42,710.0000

$4,150.0000
$3,645.5800

$825.0000
$698.3700

$855.0000
$738.2800

CONTRACT CNV109
EXTENSION

$1,350.00
$3,397.69

$31,500.00
$26,857.20

$600.00
$2,828.82

$7,500.00
$6,450.00

$6,000.00
$5,700.00

$5,500.00
$9,082.40

$15,000.00
$42,710.00

$4,150.00
$3,645.58

$2,475.00
$2,095.11

$2,565.00
$2,214.84
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CONTRACT CNV109

UNIT PRICE EXTENSION
MAINTENANCE CONTINGENCY CATEGORY
705-07.20 TRANSITION TO SAFETY SHAPE (2005 TRACC)
1.000 EACH
LU, Inc. $835.0000 $835.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $835.0000 $835.00
705-07.21 TRANSITION TO BARRIER WALL END CAP (2005 TRACC)
1.000 EACH
LU, Inc. $212.5000 $212.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC $212.5000 $212.50
705-07.22 SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)
1.000 EACH
LU, Inc. $759.3000 $759.30
Site-Safe Products, LLC d/b/a Site-Safe, LLC $759.3000 $759.30
705-08.18 TAU-Il XXXL BULKHEAD (WIDE UNIT)
1.000 EACH
LU, Inc. $1,500.0000 $1,500.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,500.0000 $1,500.00
705-08.19 TAU-II XXXXL BULKHEAD (WIDE UNIT)
1.000 EACH
LU, Inc. $2,000.0000 $2,000.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,000.0000 $2,000.00
705-08.24 TAU-Il CABLE GUIDE KIT (UNIVERSAL)
1.000 EACH
LU, Inc. $500.0000 $500.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $500.0000 $500.00
705-08.27 TAU-Il END PANEL (UNIVERSAL)
1.000 EACH
LU, Inc. $275.0000 $275.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $275.0000 $275.00
705-08.31 TAU-II PIPE PANEL MOUNT (UNIVERSAL)
1.000 EACH
LU, Inc. $120.0000 $120.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $120.0000 $120.00
705-08.35 TAU-Il PCB BACKSTOP (PARALLEL UNIT)
1.000 EACH
LU, Inc. $800.0000 $800.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $800.0000 $800.00
705-08.37 TAU-Il WIDE SUPPORT LEG ADAPTER (WIDE UNIT)
1.000 EACH
LU, Inc. $200.0000 $200.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $200.0000 $200.00
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705-08.38

705-08.39

705-08.40

705-08.41

705-08.43

705-08.52

705-08.54

705-08.55

705-08.56

705-08.68

TAU-Il WING ASSEMBLY (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-IIl WING BRACE (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II XL BULKHEAD (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II XXL BULKHEAD (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FORMED ANGLE 05 TRACC

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

QUADGUARD MONORAIL ASSEMBLY, 3 BAY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRACC WASHER 1/4" X 3" X 2-1/4"

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRACC DOUBLER PL X 38-1/2"

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRACC BEAM GUIDE 72"

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

RIP PLATE REPAIR KIT, STAGE 3

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

CONTRACT CNV109

UNIT PRICE EXTENSION
$400.0000 $400.00
$400.0000 $400.00

$50.0000 $50.00
$50.0000 $50.00
$600.0000 $600.00
$600.0000 $600.00
$1,100.0000 $1,100.00
$1,100.0000 $1,100.00
$308.9900 $308.99
$308.9900 $308.99
$1,587.5000 $1,587.50
$1,587.5000 $1,587.50
$2.6100 $2.61
$2.6100 $2.61
$68.1200 $68.12
$68.1200 $68.12
$298.4400 $298.44
$298.4400 $298.44
$1,620.2500 $1,620.25
$1,620.2500 $1,620.25
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CONTRACT CNV109

UNIT PRICE EXTENSION
705-08.74 BASE ASSEMBLY - 9'
1.000 EACH
LU, Inc. $833.0000 $833.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $833.0000 $833.00
705-08.76 BEAM GUIDE - 20
1.000 EACH
LU, Inc. $636.6500 $636.65
Site-Safe Products, LLC d/b/a Site-Safe, LLC $636.6500 $636.65
705-08.77 END SHOE (LEFT OR RIGHT)
1.000 EACH
LU, Inc. $238.0000 $238.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $238.0000 $238.00
705-08.84 SLOT PLATE
1.000 EACH
LU, Inc. $20.8500 $20.85
Site-Safe Products, LLC d/b/a Site-Safe, LLC $20.8500 $20.85
705-08.85 CROSSTIE
1.000 EACH
LU, Inc. $109.6500 $109.65
Site-Safe Products, LLC d/b/a Site-Safe, LLC $109.6500 $109.65
705-08.86 FORM CHANNEL -3 X 2
1.000 EACH
LU, Inc. $187.0000 $187.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $187.0000 $187.00
705-08.88 SLED/CUTTER ASSEMBLY
1.000 EACH
LU, Inc. $2,465.0000 $2,465.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,465.0000 $2,465.00
705-08.93 05 RIP PLATE REPAIR KIT STAGE 3
1.000 EACH
LU, Inc. $1,119.4500 $1,119.45
Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,119.4500 $1,119.45
705-08.94 05 FRONT ANCH WELDMENT
1.000 EACH
LU, Inc. $410.0000 $410.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $410.0000 $410.00
705-08.95 05 SECTION MODULE
1.000 EACH
LU, Inc. $1,415.0000 $1,415.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,415.0000 $1,415.00
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705-08.97

705-08.98

705-08.99

705-09.12

705-09.13

705-09.14

705-09.15

705-09.16

705-09.17

705-09.18

05 SLED/SHREDDER ASSEMBLY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

05 FRAME WELDMENT

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

05 BACK-UP FRAME

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOLT CABLE ADJUSTER

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOLT SLED SIDE PANEL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOLT FRONT STOP

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOLT SHEAR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOLT SIDE GUIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$2,465.0000
$2,465.0000

$310.2500
$310.2500

$473.4500
$473.4500

$306.0000
$306.0000

$871.0000
$871.0000

$120.0000
$120.0000

$6.0000
$6.0000

$3.0000
$3.0000

$1.5000
$1.5000

$20.0000
$20.0000

CONTRACT CNV109

EXTENSION

$2,465.00
$2,465.00

$310.25
$310.25

$473.45
$473.45

$306.00
$306.00

$871.00
$871.00

$120.00
$120.00

$6.00
$6.00

$3.00
$3.00

$1.50
$1.50

$20.00
$20.00
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705-09.19

705-09.20

705-09.21

705-09.22

705-09.23

705-09.24

705-09.25

705-09.26

705-09.27

705-09.28

BOLT TERMINAL BRACE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BRACE TERMINAL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CABLE WIRE ROPE W/ SPELTER SOCKET

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CLIP WIRE ROPE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER SHOCK ARRESTING

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

STRAP CYLINDER

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRAME MOBILE #1

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRAME MOBILE #2

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRAME MOBILE #3

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRAME MOBILE #4

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$9.0000
$9.0000

$414.0000
$414.0000

$1,083.0000
$1,083.0000

$34.0000
$34.0000

$3,143.0000
$3,143.0000

$89.0000
$89.0000

$414.0000
$414.0000

$414.0000
$414.0000

$414.0000
$414.0000

$414.0000
$414.0000

$9.00
$9.00

$414.00
$414.00

$1,083.00
$1,083.00

$34.00
$34.00

$3,143.00
$3,143.00

$89.00
$89.00

$414.00
$414.00

$414.00
$414.00

$414.00
$414.00

$414.00
$414.00
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705-09.29

705-09.30

705-09.31

705-09.32

705-09.33

705-09.34

705-09.36

705-09.37

705-09.38

705-09.39

FRAME MOBILE #5

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRAME MOBILE #6

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

GUIDE SIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

KEEPER SIDE #1 (SLED PANEL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

KEEPER SIDE #2 (SIDE PANEL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

KEEPER SIDE #3 (REAR PANEL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL SIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL SLED

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL REAR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SHEAVE (PULLEY)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$414.0000
$414.0000

$414.0000
$414.0000

$94.0000
$94.0000

$23.0000
$23.0000

$23.0000
$23.0000

$23.0000
$23.0000

$223.0000
$223.0000

$414.0000
$414.0000

$206.0000
$206.0000

$103.0000
$103.0000

CONTRACT CNV109

EXTENSION

$414.00
$414.00

$414.00
$414.00

$94.00
$94.00

$23.00
$23.00

$23.00
$23.00

$23.00
$23.00

$223.00
$223.00

$414.00
$414.00

$206.00
$206.00

$103.00
$103.00
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705-09.40

705-09.41

705-09.42

705-09.43

705-09.44

705-14.31

705-14.32

705-14.33

705-14.34

705-14.35

SLED

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION JERSEY BARRIER RIGHT

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION JERSEY BARRIER LEFT

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION 24IN CONCRETE

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOOT CYLINDER

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER 0.8" CYLINDERS 1 & 2

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER 0.9" CYLINDERS 3 & 4

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER 1.0" CYLINDERS S5 & 6

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER 1.108" CYLINDER 7

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER 1.385" CYLINDERS 8 & 9

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

CONTRACT CNV109

UNIT PRICE EXTENSION
$1,917.0000 $1,917.00
$1,917.0000 $1,917.00
$1,263.0000 $1,263.00
$1,263.0000 $1,263.00
$1,263.0000 $1,263.00
$1,263.0000 $1,263.00
$794.0000 $794.00
$794.0000 $794.00
$57.0000 $57.00
$57.0000 $57.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
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705-14.36

705-14.37

705-14.38

705-14.50

705-14.51

705-14.53

705-14.54

705-14.55

705-14.57

705-14.58

U-BOLTS (1/2" X 3")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

U-BOLTS (3/8" X 3")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOX BEAM (8" X 6" X 3/16")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER RETAINER (1' 3" X 5")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1/2" GALVANIZED CHAIN WITH HARDWARE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

POLYVINYL COVER

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

ANCHOR BOLT SET (CONCRETE/ASPHALT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP SINGLE CABLE-(4 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP SINGLE CABLE-(6 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$12.0000
$12.0000

$12.0000
$12.0000

$35.0000
$35.0000

$60.0000
$60.0000

$23.0000
$23.0000

$82.0000
$82.0000

$71.0000
$71.0000

$895.0000
$895.0000

$660.0000
$660.0000

$840.0000
$840.0000

CONTRACT CNV109

EXTENSION

$12.00
$12.00

$12.00
$12.00

$35.00
$35.00

$60.00
$60.00

$23.00
$23.00

$82.00
$82.00

$71.00
$71.00

$895.00
$895.00

$660.00
$660.00

$840.00
$840.00
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705-14.59

705-14.60

705-14.61

705-14.62

705-14.63

705-14.64

705-14.65

705-14.66

705-14.67

705-14.68

BACKUP SINGLE CABLE-(9 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOTTOM CABLE-(4 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOTTOM CABLE-(6 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOTTOM CABLE-(9 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SIDE MNT ANCHR/CABLE ANCHR CVR PLT

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PULLOUT BRACKET ASSEMBLY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

3IN X 3IN TUBING

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$1,050.0000
$1,050.0000

$1,975.0000
$1,975.0000

$2,415.0000
$2,415.0000

$2,690.0000
$2,690.0000

$550.0000
$550.0000

$890.0000
$890.0000

$1,407.0000
$1,407.0000

$925.0000
$925.0000

$185.0000
$185.0000

$92.0000
$92.0000

$1,050.00
$1,050.00

$1,975.00
$1,975.00

$2,415.00
$2,415.00

$2,690.00
$2,690.00

$550.00
$550.00

$890.00
$890.00

$1,407.00
$1,407.00

$925.00
$925.00

$185.00
$185.00

$92.00
$92.00
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705-14.69

705-14.70

705-14.71

705-14.72

705-14.73

705-15.77

705-15.79

705-15.80

705-15.82

705-15.83

GALVANIZED STABALIZER BAR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION PLATE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TOP CABLE (OLD UNIT)-(4 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TOP CABLE (OLD UNIT)-(6 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TOP CABLE (OLD UNIT)-(9 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP ASSEMBLY, TENSION STRUT

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MONORAIL ASSEMBLY, 4-6 BAY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MONORAIL ASSEMBLY, 7-9 BAY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION PANEL, NEW JERSEY BARRIER

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION PANEL, QUAD TOW

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$255.0000
$255.0000

$580.0000
$580.0000

$665.0000
$665.0000

$895.0000
$895.0000

$1,145.0000
$1,145.0000

$2,657.0000
$2,657.0000

$3,522.7500
$3,522.7500

$3,450.0000
$3,450.0000

$1,039.0000
$1,039.0000

$1,575.9000
$1,575.9000

EXTENSION

$255.00
$255.00

$580.00
$580.00

$665.00
$665.00

$895.00
$895.00

$1,145.00
$1,145.00

$2,657.00
$2,657.00

$3,522.75
$3,522.75

$3,450.00
$3,450.00

$1,039.00
$1,039.00

$1,575.90
$1,575.90

PAGE
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705-15.84

705-15.85

705-15.87

705-15.88

705-15.89

705-15.90

705-15.91

705-17.40

705-17.41

705-17.42

DIAPHRAGM ASSEMBLY, WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP ASSEMBLY, TENSION STRUT, WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP ASSEMBLY, CONCRETE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

END SHOE, CONCRETE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP ASSEMBLY, CONCRETE, WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

EXTENSION PANEL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PIVOT SUPPORT BRACKET

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC LONG WING POST

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC SHORT WING POST

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC EXT CHANNEL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000C.Y.

1.000C.Y.

1.000C.Y.

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$1,850.0000
$1,850.0000

$3,485.0000
$3,485.0000

$1,775.0000
$1,775.0000

$735.0000
$735.0000

$2,906.0000
$2,906.0000

$475.0000
$475.0000

$115.0000
$115.0000

$374.0000
$374.0000

$306.0000
$306.0000

$743.7500
$743.7500

$1,850.00
$1,850.00

$3,485.00
$3,485.00

$1,775.00
$1,775.00

$735.00
$735.00

$2,906.00
$2,906.00

$475.00
$475.00

$115.00
$115.00

$374.00
$374.00

$306.00
$306.00

$743.75
$743.75

PAGE
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CONTRACT CNV109

UNIT PRICE EXTENSION
705-17.43 WIDETRACC PANEL
1.000 EACH
LU, Inc. $348.5000 $348.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC $348.5000 $348.50
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SUB-TOTAL MAINTENANCE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SUB-TOTAL MAINTENANCE CONTINGENCY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TOTAL CONTRACT
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

$209,313.39
$279,139.54

$93,274.41
$93,274.41

$302,587.80
$372,413.95

PAGE
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS,

JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON
(Contract No. CNV110 Call 004)

98101-4112-04

THE ON-CALL GUARDRAIL REPAIR AND NEW GUARDRAIL INSTALLATION ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT
Tennessee Guardrail, Inc. $3,696,856.25
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MAINTENANCE CATEGORY

705-01.01

705-01.02

705-01.04

705-01.50

705-02.01

705-02.02

705-02.05

705-02.10

705-02.20

705-02.25

705-02.50

705-03.01

GUARDRAIL AT BRIDGE ENDS

Tennessee Guardrail, Inc.

GUARDRAIL AT BRIDGE PIERS

Tennessee Guardrail, Inc.

METAL BEAM GUARD FENCE

Tennessee Guardrail, Inc.

SHOP CURVED GUARDRAIL AT BRIDGE ENDS

Tennessee Guardrail, Inc.

SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)

Tennessee Guardrail, Inc.

SINGLE GUARDRAIL (TYPE 2)

Tennessee Guardrail, Inc.

RUB-RAIL (ONLY)

Tennessee Guardrail, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

Tennessee Guardrail, Inc.

SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)

Tennessee Guardrail, Inc.

SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)

Tennessee Guardrail, Inc.

SHOP CURVED GUARDRAIL

Tennessee Guardrail, Inc.

MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)

Tennessee Guardrail, Inc.

375.000 L.F.

40.000 L.F.

180.000 L.F.

35.000 L.F.

200.000 L.F.

25,000.000 L.F.

75.000 L.F.

500.000 EACH

20,000.000 L.F.

475.000 L.F.

20.000 L.F.

50.000 L.F.

UNIT PRICE

$68.0000

$30.0000

$56.0000

$27.0000

$18.2500

$22.0000

$10.0000

$11.0000

$27.5000

$29.8500

$24.5000

$18.0000

CONTRACT CNV110
EXTENSION

$25,500.00

$1,200.00

$10,080.00

$945.00

$3,650.00

$550,000.00

$750.00

$5,500.00

$550,000.00

$14,178.75

$490.00

$900.00

PAGE
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705-03.02

705-03.03

705-03.04

705-04.02

705-04.03

705-04.05

705-04.11

705-04.21

705-04.24

705-04.29

705-06.01

705-06.02

MEDIAN DIVIDER GUARDRAIL (TYPE 2)

Tennessee Guardrail, Inc.

MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)

Tennessee Guardrail, Inc.

MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER

Tennessee Guardrail, Inc.

GUARDRAIL TERMINAL (TYPE 12)

Tennessee Guardrail, Inc.

GUARDRAIL TERMINAL (TYPE 13)

Tennessee Guardrail, Inc.

GUARDRAIL TERMINAL (TYPE-IN-LINE)

Tennessee Guardrail, Inc.

STONE FOR GUARDRAIL END TERMINAL PAD

Tennessee Guardrail, Inc.

GUARDRAIL DELINEATION ENHANCEMENT

Tennessee Guardrail, Inc.

GUARDRAIL END TERMINAL DELINEATION SHEETING

Tennessee Guardrail, Inc.

C-A-T CRASH CUSHION ATTENUATING TERMINAL

Tennessee Guardrail, Inc.

W BEAM GR (TYPE 2) MASH TL-3

Tennessee Guardrail, Inc.

W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

Tennessee Guardrail, Inc.

150.000 L.F.

300.000 L.F.

25.000 L.F.

2.000 EACH

12.000 EACH

16.000 EACH

400.000 TON

1,000.000 L.F.

200.000 S.F.

6.000 EACH

250.000 L.F.

600.000 L.F.

UNIT PRICE

$22.0000

$22.0000

$10.0000

$650.0000

$820.0000

$545.0000

$45.0000

$3.0000

$10.0000

$4,250.0000

$22.0000

$27.5000

CONTRACT CNV110

EXTENSION

$3,300.00

$6,600.00

$250.00

$1,300.00

$9,840.00

$8,720.00

$18,000.00

$3,000.00

$2,000.00

$25,500.00

$5,500.00

$16,500.00

PAGE
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705-06.09

705-06.10

705-06.11

705-06.20

705-06.21

705-06.25

705-06.26

705-06.30

705-10.30

705-10.31

705-10.32

705-10.38

WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)

100.000 L.F.
Tennessee Guardrail, Inc.
GR TERMINALTRAILING END (TYPE 13) MASH TL-3
40.000 EACH
Tennessee Guardrail, Inc.
GR TERMINAL (IN-INLINE) MASH TL-3
40.000 EACH
Tennessee Guardrail, Inc.
TANGENT ENERGY ABSORBING TERM MASH TL-3
600.000 EACH

Tennessee Guardrail, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)

6.000 EACH
Tennessee Guardrail, Inc.
THRIE BEAM BRIDGE TRANSITION MASH TL-3
5.000 EACH
Tennessee Guardrail, Inc.
THRIE BEAM BRIDGE TRANSITION MASH TL-2
3.000 EACH
Tennessee Guardrail, Inc.
GR TERMINAL (ENERGY ABSORBING) MASH TL-2
10.000 EACH
Tennessee Guardrail, Inc.
GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST
250.000 L.F.
Tennessee Guardrail, Inc.
GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST
70.000 L.F.

Tennessee Guardrail, Inc.

GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION

2.000 EACH
Tennessee Guardrail, Inc.

GUARDRAIL BRIDGERAIL ATTACHED TO BRIDGE CURBS

75.000 L.F.
Tennessee Guardrail, Inc.

UNIT PRICE

$245.0000

$820.0000

$545.0000

$2,683.0000

$4,800.0000

$2,075.0000

$2,075.0000

$1,880.0000

$90.0000

$50.0000

$50.0000

$107.0000

CONTRACT CNV110

EXTENSION

$24,500.00

$32,800.00

$21,800.00

$1,609,800.00

$28,800.00

$10,375.00

$6,225.00

$18,800.00

$22,500.00

$3,500.00

$100.00

$8,025.00

PAGE
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CONTRACT CNV110

UNIT PRICE EXTENSION
705-11.01 GUARDRAIL AT BRIDGE ENDS (POWDER COATED)
30.000 L.F.
Tennessee Guardrail, Inc. $10.0000 $300.00
705-11.03 SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)
300.000 L.F.
Tennessee Guardrail, Inc. $34.4500 $10,335.00
705-11.08 GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)
2.000 EACH
Tennessee Guardrail, Inc. $1,475.0000 $2,950.00
706-01 GUARDRAIL REMOVED
900.000 L.F.
Tennessee Guardrail, Inc. $1.0000 $900.00
706-02.21 RESET SINGLE GUARDRAIL (TYPE 2)
200.000 L.F.
Tennessee Guardrail, Inc. $0.7500 $150.00
706-03.01 POSTS FURNISHED
115.000 EACH
Tennessee Guardrail, Inc. $100.0000 $11,500.00
706-06.02 MEDIAN DIVIDER THRIE RAIL (TYPE 2)
50.000 L.F.
Tennessee Guardrail, Inc. $38.5000 $1,925.00
706-06.03 RADIUS RAIL
2,075.000 L.F.
Tennessee Guardrail, Inc. $24.5000 $50,837.50
706-06.05 RADIUS RAIL LONG POST (6-9 FT)
600.000 L.F.
Tennessee Guardrail, Inc. $25.0000 $15,000.00
706-06.06 RADIUS RAIL LONG POST (9-12 FT)
50.000 L.F.
Tennessee Guardrail, Inc. $30.0000 $1,500.00
706-10.26 ROUNDED END ELEMENT
65.000 EACH
Tennessee Guardrail, Inc. $47.5000 $3,087.50
706-10.54 RE-ALIGN GUARDRAIL
20,000.000 L.F.
Tennessee Guardrail, Inc. $1.8500 $37,000.00
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706-10.56

706-10.71

706-10.72

706-10.74

706-10.80

706-10.81

706-10.82

706-10.83

712-01.02

712-08.20

717-01

717-01.04

BUFFER ENDS 88"

Tennessee Guardrail, Inc.

HAZARD MARKERS

Tennessee Guardrail, Inc.

PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION

Tennessee Guardrail, Inc.

CONCRETE BARRIER WALL REPAIR

Tennessee Guardrail, Inc.

MICHIGAN AND MODIFIED MICHIGAN END SHOE

Tennessee Guardrail, Inc.

GUARDRAIL REFLECTORS

Tennessee Guardrail, Inc.

CONCRETE BRIDGE END OR PIER PROTECTION REPAIR

Tennessee Guardrail, Inc.

DRILL BR. PAR. WALL FOR MICHIGAN END SHOE

Tennessee Guardrail, Inc.

LANE CLOSURE

Tennessee Guardrail, Inc.

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

Tennessee Guardrail, Inc.

MOBILIZATION

Tennessee Guardrail, Inc.

MOBILIZATION (EMERGENCY CALL-OUT)

Tennessee Guardrail, Inc.

5.000 EACH

10.000 EACH

16.000 EACH

10.000 C.Y.

16.000 EACH

30.000 EACH

3.000 C.Y.

18.000 EACH

684.000 EACH

100.000 DAY

1.000LS

50.000 EACH

UNIT PRICE

$10.0000

$15.0000

$25.0000

$3,000.0000

$50.0000

$4.7500

$3,000.0000

$300.0000

$500.0000

$700.0000

$27,500.0000

$500.0000

CONTRACT CNV110

EXTENSION

$50.00

$150.00

$400.00

$30,000.00

$800.00

$142.50

$9,000.00

$5,400.00

$342,000.00

$70,000.00

$27,500.00

$25,000.00

PAGE
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SUB-TOTAL MAINTENANCE

Tennessee Guardrail, Inc. $3,696,856.25

TOTAL CONTRACT
Tennessee Guardrail, Inc. $3,696,856.25
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN,
MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE,
WAYNE, WILLIAMSON, AND WILSON (Contract No. CNV116 Call 005)

98304-4133-04

THE ON-CALL GUARDRAIL REPAIR AND NEW GUARDRAIL INSTALLATION ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT
R.D. Construction, LLC $6,234,097.00
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MAINTENANCE CATEGORY

705-01.01

705-01.02

705-01.04

705-02.01

705-02.02

705-02.10

705-02.20

705-02.25

705-03.01

705-03.02

705-03.03

705-03.04

GUARDRAIL AT BRIDGE ENDS

R.D. Construction, LLC

GUARDRAIL AT BRIDGE PIERS

R.D. Construction, LLC

METAL BEAM GUARD FENCE

R.D. Construction, LLC

SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)

R.D. Construction, LLC

SINGLE GUARDRAIL (TYPE 2)

R.D. Construction, LLC

GUARDRAIL TRANSITION 27IN TO 31IN

R.D. Construction, LLC

SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)

R.D. Construction, LLC

SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)

R.D. Construction, LLC

MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)

R.D. Construction, LLC

MEDIAN DIVIDER GUARDRAIL (TYPE 2)

R.D. Construction, LLC

MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)

R.D. Construction, LLC

MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER

R.D. Construction, LLC

350.000 L.F.

35.000 L.F.

127.000 L.F.

75.000 L.F.

30,000.000 L.F.

650.000 EACH

1,400.000 L.F.

600.000 L.F.

50.000 L.F.

25.000 L.F.

225.000 L.F.

50.000 L.F.

UNIT PRICE

$70.0000

$25.0000

$70.0000

$21.0000

$19.5000

$50.0000

$23.0000

$25.0000

$10.0000

$10.0000

$10.0000

$10.0000

CONTRACT CNV116
EXTENSION

$24,500.00

$875.00

$8,890.00

$1,575.00

$585,000.00

$32,500.00

$32,200.00

$15,000.00

$500.00

$250.00

$2,250.00

$500.00

PAGE
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705-04.02

705-04.03

705-04.05

705-04.11

705-04.21

705-04.23

705-04.24

705-04.29

705-06.01

705-06.09

705-06.10

705-06.11

GUARDRAIL TERMINAL (TYPE 12)

4.000 EACH
R.D. Construction, LLC
GUARDRAIL TERMINAL (TYPE 13)
44.000 EACH
R.D. Construction, LLC
GUARDRAIL TERMINAL (TYPE-IN-LINE)
15.000 EACH

R.D. Construction, LLC

STONE FOR GUARDRAIL END TERMINAL PAD

2,500.000 TON
R.D. Construction, LLC

GUARDRAIL DELINEATION ENHANCEMENT

750.000 L.F.
R.D. Construction, LLC
GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

250.000 L.F.
R.D. Construction, LLC
GUARDRAIL END TERMINAL DELINEATION SHEETING

200.000 S.F.
R.D. Construction, LLC
C-A-T CRASH CUSHION ATTENUATING TERMINAL

4.000 EACH

R.D. Construction, LLC

W BEAM GR (TYPE 2) MASH TL-3

15,000.000 L.F.
R.D. Construction, LLC

WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)

100.000 L.F.
R.D. Construction, LLC
GR TERMINALTRAILING END (TYPE 13) MASH TL-3
60.000 EACH
R.D. Construction, LLC
GR TERMINAL (IN-INLINE) MASH TL-3
15.000 EACH

R.D. Construction, LLC

UNIT PRICE

$200.0000

$800.0000

$550.0000

$15.0000

$4.0000

$6.0000

$10.0000

$4,800.0000

$20.0000

$92.5000

$1,050.0000

$850.0000

CONTRACT CNV116

EXTENSION

$800.00

$35,200.00

$8,250.00

$37,500.00

$3,000.00

$1,500.00

$2,000.00

$19,200.00

$300,000.00

$9,250.00

$63,000.00

$12,750.00

PAGE
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CONTRACT CNV116

UNIT PRICE EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
1,000.000 EACH
R.D. Construction, LLC $2,730.0000 $2,730,000.00
705-06.21 TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)
5.000 EACH
R.D. Construction, LLC $5,000.0000 $25,000.00
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3
5.000 EACH
R.D. Construction, LLC $2,100.0000 $10,500.00
705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2
3.000 EACH
R.D. Construction, LLC $2,000.0000 $6,000.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2
10.000 EACH
R.D. Construction, LLC $2,650.0000 $26,500.00
705-10.30 GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST
35.000 L.F.
R.D. Construction, LLC $50.0000 $1,750.00
705-10.31 GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST
35.000 L.F.
R.D. Construction, LLC $50.0000 $1,750.00
705-10.32 GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION
20.000 EACH
R.D. Construction, LLC $60.0000 $1,200.00
705-11.01 GUARDRAIL AT BRIDGE ENDS (POWDER COATED)
40.000 L.F.
R.D. Construction, LLC $92.5000 $3,700.00
705-11.03 SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)
350.000 L.F.
R.D. Construction, LLC $37.5000 $13,125.00
705-11.08 GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)
2.000 EACH
R.D. Construction, LLC $2,400.0000 $4,800.00
706-01 GUARDRAIL REMOVED
2,800.000 L.F.
R.D. Construction, LLC $0.2500 $700.00
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706-02.21

706-03.01

706-06.02

706-06.03

706-06.05

706-06.06

706-10.26

706-10.54

706-10.56

706-10.71

706-10.72

706-10.74

RESET SINGLE GUARDRAIL (TYPE 2)

R.D. Construction, LLC

POSTS FURNISHED

R.D. Construction, LLC

MEDIAN DIVIDER THRIE RAIL (TYPE 2)

R.D. Construction, LLC

RADIUS RAIL

R.D. Construction, LLC

RADIUS RAIL LONG POST (6-9 FT)

R.D. Construction, LLC

RADIUS RAIL LONG POST (9-12 FT)

R.D. Construction, LLC

ROUNDED END ELEMENT

R.D. Construction, LLC

RE-ALIGN GUARDRAIL

R.D. Construction, LLC

BUFFER ENDS 88"

R.D. Construction, LLC

HAZARD MARKERS

R.D. Construction, LLC

PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION

R.D. Construction, LLC

CONCRETE BARRIER WALL REPAIR

R.D. Construction, LLC

200.000 L.F.

16.000 EACH

35.000 L.F.

2,400.000 L.F.

100.000 L.F.

50.000 L.F.

75.000 EACH

1,000.000 L.F.

6.000 EACH

7.000 EACH

20.000 EACH

20.000C.Y.

UNIT PRICE

$6.0000

$100.0000

$12.0000

$24.0000

$29.5000

$32.5000

$100.0000

$1.0000

$2.0000

$25.0000

$20.0000

$3,950.0000

CONTRACT CNV116
EXTENSION

$1,200.00

$1,600.00

$420.00

$57,600.00

$2,950.00

$1,625.00

$7,500.00

$1,000.00

$12.00

$175.00

$400.00

$79,000.00
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706-10.80

706-10.81

706-10.82

706-10.83

712-01.02

712-08.20

717-01

717-01.04

MICHIGAN AND MODIFIED MICHIGAN END SHOE

R.D. Construction, LLC

GUARDRAIL REFLECTORS

R.D. Construction, LLC

CONCRETE BRIDGE END OR PIER PROTECTION REPAIR

R.D. Construction, LLC

DRILL BR. PAR. WALL FOR MICHIGAN END SHOE

R.D. Construction, LLC

LANE CLOSURE

R.D. Construction, LLC

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

R.D. Construction, LLC

MOBILIZATION

R.D. Construction, LLC

MOBILIZATION (EMERGENCY CALL-OUT)

R.D. Construction, LLC

20.000 EACH

40.000 EACH

4.000 C.Y.

12.000 EACH

2,000.000 EACH

400.000 DAY

1.000LS

50.000 EACH

UNIT PRICE

$100.0000

$15.0000

$2,900.0000

$200.0000

$800.0000

$800.0000

$75,000.0000

$950.0000

CONTRACT CNV116

EXTENSION

$2,000.00

$600.00

$11,600.00

$2,400.00

$1,600,000.00

$320,000.00

$75,000.00

$47,500.00
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SUB-TOTAL MAINTENANCE

R.D. Construction, LLC $6,234,097.00

TOTAL CONTRACT
R.D. Construction, LLC $6,234,097.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, GIBSON, HARDEMAN, HARDIN, HAYWOOD, HENDERSON, HENRY,
LAKE, MADISON, MCNAIRY, OBION, AND WEAKLEY (Contract No. CNV119 Call 006)

98400-4180-04

THE ON-CALL GUARDRAIL REPAIR AND NEW GUARDRAIL INSTALLATION ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT
F8th Construction Company, LLC $928,432.00

PAGE 1



MAINTENANCE CATEGORY

705-01.01

705-01.02

705-01.04

705-02.01

705-02.02

705-02.10

705-02.20

705-02.25

705-03.01

705-03.02

705-03.03

705-03.04

GUARDRAIL AT BRIDGE ENDS

F8th Construction Company, LLC

GUARDRAIL AT BRIDGE PIERS

F8th Construction Company, LLC

METAL BEAM GUARD FENCE

F8th Construction Company, LLC

SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)

F8th Construction Company, LLC

SINGLE GUARDRAIL (TYPE 2)

F8th Construction Company, LLC

GUARDRAIL TRANSITION 27IN TO 31IN

F8th Construction Company, LLC

SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)

F8th Construction Company, LLC

SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)

F8th Construction Company, LLC

MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)

F8th Construction Company, LLC

MEDIAN DIVIDER GUARDRAIL (TYPE 2)

F8th Construction Company, LLC

MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)

F8th Construction Company, LLC

MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER

F8th Construction Company, LLC

30.000 L.F.

10.000 L.F.

57.000 L.F.

75.000 L.F.

5,000.000 L.F.

250.000 EACH

2,338.000 L.F.

2,100.000 L.F.

13.000 L.F.

75.000 L.F.

25.000 L.F.

25.000 L.F.

UNIT PRICE

$38.0000

$38.0000

$25.0000

$14.0000

$15.0000

$10.0000

$5.0000

$5.0000

$15.0000

$15.0000

$15.0000

$15.0000

CONTRACT CNV119
EXTENSION

$1,140.00

$380.00

$1,425.00

$1,050.00

$75,000.00

$2,500.00

$11,690.00

$10,500.00

$195.00

$1,125.00

$375.00

$375.00
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705-04.02

705-04.03

705-04.05

705-04.11

705-04.24

705-04.29

705-06.01

705-06.09

705-06.10

705-06.11

705-06.20

705-06.25

GUARDRAIL TERMINAL (TYPE 12)

F8th Construction Company, LLC

GUARDRAIL TERMINAL (TYPE 13)

F8th Construction Company, LLC

GUARDRAIL TERMINAL (TYPE-IN-LINE)

F8th Construction Company, LLC

STONE FOR GUARDRAIL END TERMINAL PAD

F8th Construction Company, LLC

GUARDRAIL END TERMINAL DELINEATION SHEETING

F8th Construction Company, LLC

C-A-T CRASH CUSHION ATTENUATING TERMINAL

F8th Construction Company, LLC

W BEAM GR (TYPE 2) MASH TL-3

F8th Construction Company, LLC

2.000 EACH

6.000 EACH

5.000 EACH

1,400.000 TON

200.000 S.F.

2.000 EACH

10,000.000 L.F.

WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)

F8th Construction Company, LLC

GR TERMINALTRAILING END (TYPE 13) MASH TL-3

F8th Construction Company, LLC

GR TERMINAL (IN-INLINE) MASH TL-3

F8th Construction Company, LLC

TANGENT ENERGY ABSORBING TERM MASH TL-3

F8th Construction Company, LLC

THRIE BEAM BRIDGE TRANSITION MASH TL-3

F8th Construction Company, LLC

100.000 L.F.

8.000 EACH

5.000 EACH

200.000 EACH

5.000 EACH

UNIT PRICE

$100.0000

$150.0000

$225.0000

$2.0000

$5.0000

$1,000.0000

$16.0000

$180.0000

$675.0000

$350.0000

$2,550.0000

$1,050.0000

CONTRACT CNV119
EXTENSION

$200.00

$900.00

$1,125.00

$2,800.00

$1,000.00

$2,000.00

$160,000.00

$18,000.00

$5,400.00

$1,750.00

$510,000.00

$5,250.00
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705-06.26

705-06.30

705-10.30

705-10.31

705-10.32

706-01

706-02.21

706-03.01

706-06.01

706-06.02

706-06.03

706-06.05

THRIE BEAM BRIDGE TRANSITION MASH TL-2

3.000 EACH
F8th Construction Company, LLC
GR TERMINAL (ENERGY ABSORBING) MASH TL-2

5.000 EACH
F8th Construction Company, LLC
GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST

30.000 L.F.

F8th Construction Company, LLC
GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST

9.000 L.F.

F8th Construction Company, LLC

GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION

2.000 EACH
F8th Construction Company, LLC
GUARDRAIL REMOVED
150.000 L.F.
F8th Construction Company, LLC
RESET SINGLE GUARDRAIL (TYPE 2)
200.000 L.F.
F8th Construction Company, LLC
POSTS FURNISHED
9.000 EACH
F8th Construction Company, LLC
SINGLE THRIE RAIL (TYPE 2)
25.000 L.F.
F8th Construction Company, LLC
MEDIAN DIVIDER THRIE RAIL (TYPE 2)
25.000 L.F.
F8th Construction Company, LLC
RADIUS RAIL
425.000 L.F.
F8th Construction Company, LLC
RADIUS RAIL LONG POST (6-9 FT)
38.000 L.F.

F8th Construction Company, LLC

UNIT PRICE

$850.0000

$1,250.0000

$38.0000

$22.0000

$200.0000

$1.0000

$1.0000

$30.0000

$18.0000

$18.0000

$20.0000

$15.0000

CONTRACT CNV119
EXTENSION

$2,550.00

$6,250.00

$1,140.00

$198.00

$400.00

$150.00

$200.00

$270.00

$450.00

$450.00

$8,500.00

$570.00
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706-06.06

706-10.26

706-10.54

706-10.71

706-10.72

706-10.74

706-10.80

706-10.81

706-10.82

706-10.83

712-01.02

712-08.20

RADIUS RAIL LONG POST (9-12 FT)

F8th Construction Company, LLC

ROUNDED END ELEMENT

F8th Construction Company, LLC

RE-ALIGN GUARDRAIL

F8th Construction Company, LLC

HAZARD MARKERS

F8th Construction Company, LLC

PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION

F8th Construction Company, LLC

CONCRETE BARRIER WALL REPAIR

F8th Construction Company, LLC

MICHIGAN AND MODIFIED MICHIGAN END SHOE

F8th Construction Company, LLC

GUARDRAIL REFLECTORS

F8th Construction Company, LLC

CONCRETE BRIDGE END OR PIER PROTECTION REPAIR

F8th Construction Company, LLC

DRILL BR. PAR. WALL FOR MICHIGAN END SHOE

F8th Construction Company, LLC

LANE CLOSURE

F8th Construction Company, LLC

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

F8th Construction Company, LLC

38.000 L.F.

12.000 EACH

500.000 L.F.

3.000 EACH

3.000 EACH

3.000C.Y.

3.000 EACH

30.000 EACH

2.000C.Y.

2.000 EACH

300.000 EACH

25.000 DAY

UNIT PRICE

$15.0000

$25.0000

$1.0000

$8.0000

$10.0000

$600.0000

$25.0000

$10.0000

$600.0000

$100.0000

$250.0000

$25.0000

CONTRACT CNV119
EXTENSION

$570.00

$300.00

$500.00

$24.00

$30.00

$1,800.00

$75.00

$300.00

$1,200.00

$200.00

$75,000.00

$625.00
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717-01 MOBILIZATION

F8th Construction Company, LLC

717-01.04 MOBILIZATION (EMERGENCY CALL-OUT)

F8th Construction Company, LLC

1.000LS

25.000 EACH

UNIT PRICE

$10,000.0000

$100.0000

CONTRACT CNV119
EXTENSION

$10,000.00

$2,500.00

PAGE

6



SUB-TOTAL MAINTENANCE

F8th Construction Company, LLC $928,432.00

TOTAL CONTRACT
F8th Construction Company, LLC $928,432.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

COUNTIES BENTON, CARROLL, CHESTER, GIBSON, HARDEMAN, HARDIN, HENRY, MADISON, AND SHELBY (Contract No. CNV117 Call 007)
98400-4178-04

THE RANDOM ON-CALL ATTENUATOR REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT

LU, Inc. $379,059.92
Site-Safe Products, LLC d/b/a Site-Safe, LLC $557,550.85
Traf-Mark Industries, L.L.C. $651,426.76
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MAINTENANCE CATEGORY

705-05.36

705-08.23

705-08.25

705-08.26

705-08.28

705-08.29

705-08.30

705-08.32

CONCRETE PAD (SCI100GM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

REPOSITIONING IMPACT ATTENUATOR (TAU-II)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-Il ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-Il ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-Il FRONT SUPPORT ASSEMBLY (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-Il FRONT SUPPORT LEG KIT (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-II SLIDER KIT (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

1.000 EACH

2.000 EACH

6.000 EACH

7.000 EACH

1.000 EACH

1.000 EACH

6.000 EACH

1.000 EACH

UNIT PRICE

$1,273.4700
$2,682.9300
$3,658.0000

$1,350.0000
$358.4400
$1,986.0000

$625.0000
$535.5000
$980.0000

$600.0000
$535.5000
$980.0000

$566.7600
$1,308.7300
$1,412.0000

$175.0000
$172.7400
$360.0000

$538.4200
$1,744.9600
$1,620.0000

$212.6700
$436.2400
$384.0000

CONTRACT CNV117
EXTENSION

$1,273.47
$2,682.93
$3,658.00

$2,700.00
$716.88
$3,972.00

$3,750.00
$3,213.00
$5,880.00

$4,200.00
$3,748.50
$6,860.00

$566.76
$1,308.73
$1,412.00

$175.00
$172.74
$360.00

$3,230.52
$10,469.76
$9,720.00

$212.67
$436.24
$384.00
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705-08.33

705-08.34

705-08.36

705-08.59

705-08.66

705-08.67

705-08.69

705-08.80

TAU-II SLIDING PANEL (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-II NOSE PIECE (PARALLEL UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-II NOSE PIECE (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

RIP PLATE REPAIR KIT, STAGE 1

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

RIP PLATE REPAIR KIT, STAGE 2

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

PLASTIC NOSE PIECE/REFLECTOR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

SIDE PANEL - 35"

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

6.000 EACH

3.000 EACH

1.000 EACH

5.000 EACH

5.000 EACH

5.000 EACH

3.000 EACH

3.000 EACH

CONTRACT CNV117

UNIT PRICE EXTENSION
$268.0700 $1,608.42
$390.3300 $2,341.98
$397.0000 $2,382.00
$645.0000 $1,935.00
$780.6400 $2,341.92
$894.0000 $2,682.00
$328.7200 $328.72
$950.0800 $950.08
$762.0000 $762.00
$395.0000 $1,975.00
$268.8400 $1,344.20

$1,540.0000 $7,700.00
$425.0700 $2,125.35
$229.0400 $1,145.20
$930.0000 $4,650.00
$785.0000 $3,925.00
$247.0700 $1,235.35
$1,518.0000 $7,590.00
$745.0000 $2,235.00
$523.4500 $1,570.35
$1,000.0000 $3,000.00
$55.0000 $165.00
$186.6600 $559.98
$495.0000 $1,485.00
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705-08.81

705-08.91

705-08.92

705-09.10

705-09.11

705-09.35

705-09.50

705-09.51

SIDE PANEL - 62"

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

REPOSITIONING VEHCULR IMP ATTN(2005TRACC)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

05 RIP PLATE REPAIR KIT STAGE 2

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

IMPACT ATTENUATOR (SCI100GM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

IMPACT ATTENUATOR (SCI100GM WIDE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM WIDE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

1.000 EACH

5.000 EACH

2.000 EACH

1.000 EACH

2.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$255.0000
$246.0300
$698.0000

$1,350.0000
$573.5200
$1,770.0000

$750.0000
$858.9000
$1,280.0000

$19,250.0000
$25,934.5400
$38,260.0000

$1,250.0000
$275.7300
$1,452.0000

$145.0000
$157.4000
$137.0000

$18,750.0000
$27,732.9200
$30,855.0000

$650.0000
$275.7300
$15,579.0000

CONTRACT CNV117
EXTENSION

$255.00
$246.03
$698.00

$6,750.00
$2,867.60
$8,850.00

$1,500.00
$1,717.80
$2,560.00

$19,250.00
$25,934.54
$38,260.00

$2,500.00
$551.46
$2,904.00

$145.00
$157.40
$137.00

$18,750.00
$27,732.92
$30,855.00

$650.00
$275.73
$15,579.00
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705-14.21

705-14.22

705-14.30

705-14.56

705-15.65

705-15.68

705-15.69

705-15.71

SC B-U CABLE STRAP ASSY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

CONC. B-U CABLE STRAP ASSY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

REPOSITIONING IMPACT ATTENUATOR(REACT 350)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

REFLECTIVE NOSE LEFT/RIGHT

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

QUADGUARD Il IMPACT ATTENUATOR (REPOSITIONING)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

NOSE ASSEMBLY QGII STEEL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

SHIM KIT QGllI

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

HEX FOAM CARTRIDGE, TYPE |

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

1.000 EACH

1.000 EACH

2.000 EACH

2.000 EACH

8.000 EACH

5.000 EACH

25.000 EACH

15.000 EACH

UNIT PRICE

$6.0000
$87,029.0000
$132.0000

$12.5000
$122.6700
$132.0000

$950.0000
$286.7600
$1,210.0000

$193.0000
$657.3000
$580.0000

$1,350.0000
$496.3100
$1,578.0000

$995.0000
$1,155.0000
$1,647.0000

$65.0000
$116.3300
$127.0000

$1.0000
$1,030.0000
$1,265.0000

CONTRACT CNV117

EXTENSION

$6.00
$87,029.00
$132.00

$12.50
$122.67
$132.00

$1,900.00
$573.52
$2,420.00

$386.00
$1,314.60
$1,160.00

$10,800.00
$3,970.48
$12,624.00

$4,975.00
$5,775.00
$8,235.00

$1,625.00
$2,908.25
$3,175.00

$15.00
$15,450.00
$18,975.00
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705-15.72

705-15.74

705-15.75

705-15.92

705-15.93

705-16.75

705-16.77

705-17.08

HEX FOAM CARTRIDGE, TYPE Il

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

DIAPHRAGM ASSEMBLY, QC

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

FENDER PANEL ASSEMBLY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TRANS PANEL NEW JERSEY BARRIER WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TRANS PANEL QUAD TO W WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

HAZARD REFLECTORS

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

REPAIR OF CONCRETE BACKUP WALL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

CARTRIDGE SUPPORT BRACKETS

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

20.000 EACH

6.000 EACH

5.000 EACH

1.000 EACH

1.000 EACH

10.000 EACH

5.000S.F.

4.000 EACH

UNIT PRICE

$1.0000
$1,115.0000
$1,330.0000

$1,139.3200
$1,662.5000
$1,886.0000

$670.1900
$998.7500
$1,155.0000

$475.0000
$1,687.5000
$1,947.0000

$675.0000
$2,250.0000
$2,198.0000

$72.2600
$47.0400
$127.0000

$12.0400
$22.2200
$19.0000

$25.5000
$91.6700
$68.0000

CONTRACT CNV117
EXTENSION

$20.00
$22,300.00
$26,600.00

$6,835.92
$9,975.00
$11,316.00

$3,350.95
$4,993.75
$5,775.00

$475.00
$1,687.50
$1,947.00

$675.00
$2,250.00
$2,198.00

$722.60
$470.40
$1,270.00

$60.20
$111.10
$95.00

$102.00
$366.68
$272.00
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705-17.24

705-17.32

705-17.33

705-17.71

705-17.72

705-17.73

705-17.74

705-20.01

HDPE NOSE PIECE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BREAKAWAY POST (TOP)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BREAKAWAY BOLT ASSEMBLY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

WIDETRACC CABLE SYSTEM (W/ HARDWARE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

WIDETRACC FRAME (W/ HARDWARE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

IMACT ATTENUATOR (QUADGUARD M10)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

2.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$110.0000
$1.0000
$1,304.0000

$0.8500
$1.0000
$339.0000

$0.8500
$1.0000
$37.0000

$156.2700
$189.0600
$551.0000

$233.8500
$232.7700
$675.0000

$308.1400
$254.1900
$905.0000

$308.1400
$254.1900
$905.0000

$21,500.0000
$19,197.4300
$26,950.0000

CONTRACT CNV117
EXTENSION

$220.00
$2.00
$2,608.00

$0.85
$1.00
$339.00

$0.85
$1.00
$37.00

$156.27
$189.06
$551.00

$233.85
$232.77
$675.00

$308.14
$254.19
$905.00

$308.14
$254.19
$905.00

$21,500.00
$19,197.43
$26,950.00
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705-20.03

705-20.04

705-20.07

705-20.08

705-20.09

705-20.10

705-20.11

705-20.12

REPOSITIONING IMPACT ATTENUATOR (M10)
3.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

NOSE ASSEMBLY, M10
3.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

IMACT ATTENUATOR (QUADGUARD ELITE M10)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

REPOSITIONING IMPACT ATTENUATOR (QUARDGUARD ELITE M10)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TENSION STRUT BACKUP 24" (QGEM)
1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

DIAPHRAGM 24" (QGEM)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

DIE SPRING, 5/8" X 1 1/2" (QGEM)
1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

MUSHROOM WASHER (QGEM)
1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

UNIT PRICE

$1,350.0000
$350.0000
$1,320.0000

$895.0000
$878.0000
$1,194.0000

$18,600.0000
$21,366.1800
$30,525.0000

$950.0000
$350.0000
$1,320.0000

$695.0000
$2,705.0000
$3,828.0000

$581.5000
$1,315.7900
$1,842.0000

$5.5400
$21.5600
$27.3500

$12.9300
$47.5200
$54.0000

CONTRACT CNV117
EXTENSION

$4,050.00
$1,050.00
$3,960.00

$2,685.00
$2,634.00
$3,582.00

$18,600.00
$21,366.18
$30,525.00

$950.00
$350.00
$1,320.00

$695.00
$2,705.00
$3,828.00

$581.50
$1,315.79
$1,842.00

$5.54
$21.56
$27.35

$12.93
$47.52
$54.00
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705-20.13

705-20.14

705-20.15

705-20.16

705-20.17

705-20.18

705-20.19

705-20.26

EXTENSION BACKUP, M10 QGE (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

PANEL, FENDER, QG (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

MONORAIL GUIDE (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

PANEL, SIDE, QG (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

EXTENSION, DIAPHRAGM, FLAT (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

FLT ST 3/16"X2"X13", W/HOLES (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

STOP, TAB, WELDMENT, G (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

PLATE, NOSE CYLINDER, G (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$92.3300
$263.1500
$340.0000

$650.0000
$815.7900
$1,212.0000

$40.6300
$115.7900
$165.0000

$33.2400
$94.7500
$127.0000

$77.5600
$251.0500
$289.0000

$11.0800
$41.3800
$42.0000

$24.5000
$126.3200
$176.0000

$10.3400
$34.7700
$41.0000

CONTRACT CNV117
EXTENSION

$92.33
$263.15
$340.00

$650.00
$815.79
$1,212.00

$40.63
$115.79
$165.00

$33.24
$94.75
$127.00

$77.56
$251.05
$289.00

$11.08
$41.38
$42.00

$24.50
$126.32
$176.00

$10.34
$34.77
$41.00
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705-20.27

705-20.28

705-20.29

705-20.30

705-20.31

705-20.32

705-20.33

705-20.34

CYLINDER NOSE, HDPE, 28" X 20" (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

NOSE ASSY 24", M10 QGE, Y (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BELT NOSE, Y (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BELT NOSEPIECE, YELLOW, 24"-36" (QGE, QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BELT NOSEPIECE, YELLOW, 69"-90" (QGE, QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

QGE HIT INDICATOR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

QGE CYLINDER TYPE | (QGE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

QGE CYLINDER TYPE Il (QGE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

1.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

2.000 EACH

3.000 EACH

3.000 EACH

3.000 EACH

UNIT PRICE

$650.7500
$2,410.3500
$2,970.0000

$1,052.5800
$3,100.0000
$4,200.0000

$609.3900
$1,836.5000
$2,430.0000

$1,950.0000
$1,836.5000
$2,090.0000

$685.0000
$1,918.1800
$2,310.0000

$106.2500
$486.6700
$450.0000

$566.7600
$2,372.0000
$2,970.0000

$566.7600
$2,877.7500
$3,300.0000

$650.75
$2,410.35
$2,970.00

$1,052.58
$3,100.00
$4,200.00

$609.39
$1,836.50
$2,430.00

$3,900.00
$3,673.00
$4,180.00

$1,370.00
$3,836.36
$4,620.00

$318.75
$1,460.01
$1,350.00

$1,700.28
$7,116.00
$8,910.00

$1,700.28
$8,633.25
$9,900.00

PAGE

CONTRACT CNV117
EXTENSION

10



705-20.35

705-20.36

705-20.37

705-20.41

705-20.42

705-20.43

705-20.44

705-20.45

QGE CYLINDER ME1 (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

QGE CYLINDER ME2 (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

QGE CYLINDER ME3 (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

MONORAIL, ONE BAY, QG, G (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

CLAMP, NOSE BELT, QG, G (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

END CAP, MONORAIL, QG, G (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

APPROVED ADHESIVE (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

CONCRETE PAD (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

3.000 EACH

3.000 EACH

3.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

CONTRACT CNV117

UNIT PRICE EXTENSION
$444.9500 $1,334.85
$2,120.0000 $6,360.00
$2,640.0000 $7,920.00
$449.2500 $1,347.75
$2,300.0000 $6,900.00
$2,640.0000 $7,920.00
$884.3500 $2,653.05
$3,635.0000 $10,905.00
$5,070.0000 $15,210.00
$295.4600 $295.46
$808.0800 $808.08
$1,155.0000 $1,155.00
$125.0000 $125.00
$105.9600 $105.96
$137.0000 $137.00
$51.9500 $51.95
$252.5300 $252.53
$358.0000 $358.00
$20.5900 $20.59
$49.7200 $49.72
$100.0000 $100.00
$1,350.0000 $1,350.00
$3,645.5800 $3,645.58
$3,657.0000 $3,657.00

PAGE

11



705-20.46

705-20.50

705-20.51

712-01.50

712-01.52

712-08.20

717-01

705-20.48

CONCRETE PAD (QGM10)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

1.000 EACH

1.000 EACH

REPOSITIONING IMPACT ATTENUATOR (QUARDGUARD ELITE M10 WIDE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

MAINTENANCE OF TRAFFIC

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

MAINTENANCE OF TRAFFIC (NIGHT WORK)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

MOBILIZATION

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

CONCRETE PAD (QGEM WIDE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

1.000 EACH

12.000 EACH

6.000 EACH

20.000 DAY

1.000LS

1.000 EACH

UNIT PRICE

$1,350.0000
$3,397.6900
$3,657.0000

$31,500.0000
$26,857.2000
$36,850.0000

$600.0000
$286.7600
$1,560.0000

$995.0000
$430.0000
$1,620.0000

$450.0000
$478.0000
$2,180.0000

$625.0000
$335.0000
$1,100.0000

$33,750.0000
$43,449.9100
$37,260.0000

$4,150.0000
$3,645.5800
$3,528.0000

$1,350.00
$3,397.69
$3,657.00

$31,500.00
$26,857.20
$36,850.00

$600.00
$286.76
$1,560.00

$11,940.00
$5,160.00
$19,440.00

$2,700.00
$2,868.00
$13,080.00

$12,500.00
$6,700.00
$22,000.00

$33,750.00
$43,449.91
$37,260.00

$4,150.00
$3,645.58
$3,528.00
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705-20.55

705-20.56

CARTRIDGE ASSEMBLY TYPE | (QGII & QGM10)

3.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.
CARTRIDGE ASSEMBLY TYPE lI(QGIl & QGM10)
3.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

UNIT PRICE

$895.0000
$1,030.0000
$1,080.0000

$905.0000
$1,115.0000
$1,118.0000

CONTRACT CNV117
EXTENSION

$2,685.00
$3,090.00
$3,240.00

$2,715.00
$3,345.00
$3,354.00
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MAINTENANCE CONTINGENCY CATEGORY

705-07.20

705-07.21

705-07.22

705-08.18

705-08.19

705-08.24

705-08.27

705-08.31

TRANSITION TO SAFETY SHAPE (2005 TRACC)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TRANSITION TO BARRIER WALL END CAP (2005 TRACC)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-II XXXL BULKHEAD (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-II XXXXL BULKHEAD (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-IIl CABLE GUIDE KIT (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-II END PANEL (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-II PIPE PANEL MOUNT (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$835.0000
$835.0000
$835.0000

$212.5000
$212.5000
$212.5000

$759.3000
$759.3000
$759.3000

$1,500.0000
$1,500.0000
$1,500.0000

$2,000.0000
$2,000.0000
$2,000.0000

$500.0000
$500.0000
$500.0000

$275.0000
$275.0000
$275.0000

$120.0000
$120.0000
$120.0000

CONTRACT CNV117

EXTENSION

$835.00
$835.00
$835.00

$212.50
$212.50
$212.50

$759.30
$759.30
$759.30

$1,500.00
$1,500.00
$1,500.00

$2,000.00
$2,000.00
$2,000.00

$500.00
$500.00
$500.00

$275.00
$275.00
$275.00

$120.00
$120.00
$120.00
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705-08.35

705-08.37

705-08.38

705-08.39

705-08.40

705-08.41

705-08.43

705-08.52

TAU-Il PCB BACKSTOP (PARALLEL UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-Il WIDE SUPPORT LEG ADAPTER (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-Il WING ASSEMBLY (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-IIl WING BRACE (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-II XL BULKHEAD (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TAU-II XXL BULKHEAD (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

FORMED ANGLE 05 TRACC

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

QUADGUARD MONORAIL ASSEMBLY, 3 BAY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$800.0000
$800.0000
$800.0000

$200.0000
$200.0000
$200.0000

$400.0000
$400.0000
$400.0000

$50.0000
$50.0000
$50.0000

$600.0000
$600.0000
$600.0000

$1,100.0000
$1,100.0000
$1,100.0000

$308.9900
$308.9900
$308.9900

$1,587.5000
$1,587.5000
$1,587.5000

$800.00
$800.00
$800.00

$200.00
$200.00
$200.00

$400.00
$400.00
$400.00

$50.00
$50.00
$50.00

$600.00
$600.00
$600.00

$1,100.00
$1,100.00
$1,100.00

$308.99
$308.99
$308.99

$1,587.50
$1,587.50
$1,587.50
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705-08.54

705-08.55

705-08.56

705-08.68

705-08.74

705-08.76

705-08.77

705-08.84

TRACC WASHER 1/4" X 3" X 2-1/4"

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

TRACC DOUBLER PL X 38-1/2"

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

TRACC BEAM GUIDE 72"

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

RIP PLATE REPAIR KIT, STAGE 3

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

BASE ASSEMBLY - 9'

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

BEAM GUIDE - 20'

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

END SHOE (LEFT OR RIGHT)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

SLOT PLATE

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

CONTRACT CNV117

UNIT PRICE EXTENSION
$2.6100 $2.61
$2.6100 $2.61
$2.6100 $2.61

$68.1200 $68.12
$68.1200 $68.12
$68.1200 $68.12
$298.4400 $298.44
$298.4400 $298.44
$298.4400 $298.44
$1,620.2500 $1,620.25
$1,620.2500 $1,620.25
$1,620.2500 $1,620.25
$833.0000 $833.00
$833.0000 $833.00
$833.0000 $833.00
$636.6500 $636.65
$636.6500 $636.65
$636.6500 $636.65
$238.0000 $238.00
$238.0000 $238.00
$238.0000 $238.00
$20.8500 $20.85
$20.8500 $20.85
$20.8500 $20.85
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705-08.85

705-08.86

705-08.88

705-08.93

705-08.94

705-08.95

705-08.97

705-08.98

CROSSTIE

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

FORM CHANNEL -3 X 2

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

SLED/CUTTER ASSEMBLY

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

05 RIP PLATE REPAIR KIT STAGE 3

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

05 FRONT ANCH WELDMENT

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

05 SECTION MODULE

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

05 SLED/SHREDDER ASSEMBLY

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

05 FRAME WELDMENT

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$109.6500
$109.6500
$109.6500

$187.0000
$187.0000
$187.0000

$2,465.0000
$2,465.0000
$2,465.0000

$1,119.4500
$1,119.4500
$1,119.4500

$410.0000
$410.0000
$410.0000

$1,415.0000
$1,415.0000
$1,415.0000

$2,465.0000
$2,465.0000
$2,465.0000

$310.2500
$310.2500
$310.2500

EXTENSION

$109.65
$109.65
$109.65

$187.00
$187.00
$187.00

$2,465.00
$2,465.00
$2,465.00

$1,119.45
$1,119.45
$1,119.45

$410.00
$410.00
$410.00

$1,415.00
$1,415.00
$1,415.00

$2,465.00
$2,465.00
$2,465.00

$310.25
$310.25
$310.25

PAGE

CONTRACT CNV117

17



705-08.99

705-09.12

705-09.13

705-09.14

705-09.15

705-09.16

705-09.17

705-09.18

05 BACK-UP FRAME

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BOLT CABLE ADJUSTER

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BOLT SLED SIDE PANEL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BOLT FRONT STOP

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BOLT SHEAR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BOLT SIDE GUIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$473.4500
$473.4500
$473.4500

$306.0000
$306.0000
$306.0000

$871.0000
$871.0000
$871.0000

$120.0000
$120.0000
$120.0000

$6.0000
$6.0000
$6.0000

$3.0000
$3.0000
$3.0000

$1.5000
$1.5000
$1.5000

$20.0000
$20.0000
$20.0000

CONTRACT CNV117
EXTENSION

$473.45
$473.45
$473.45

$306.00
$306.00
$306.00

$871.00
$871.00
$871.00

$120.00
$120.00
$120.00

$6.00
$6.00
$6.00

$3.00
$3.00
$3.00

$1.50
$1.50
$1.50

$20.00
$20.00
$20.00

PAGE

18



705-09.19

705-09.20

705-09.21

705-09.22

705-09.23

705-09.24

705-09.25

705-09.26

BOLT TERMINAL BRACE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BRACE TERMINAL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

CABLE WIRE ROPE W/ SPELTER SOCKET

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

CLIP WIRE ROPE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

CYLINDER SHOCK ARRESTING

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

STRAP CYLINDER

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

FRAME MOBILE #1

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

FRAME MOBILE #2

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

CONTRACT CNV117

UNIT PRICE EXTENSION
$9.0000 $9.00
$9.0000 $9.00
$9.0000 $9.00

$414.0000 $414.00
$414.0000 $414.00
$414.0000 $414.00
$1,083.0000 $1,083.00
$1,083.0000 $1,083.00
$1,083.0000 $1,083.00
$34.0000 $34.00
$34.0000 $34.00
$34.0000 $34.00
$3,143.0000 $3,143.00
$3,143.0000 $3,143.00
$3,143.0000 $3,143.00
$89.0000 $89.00
$89.0000 $89.00
$89.0000 $89.00
$414.0000 $414.00
$414.0000 $414.00
$414.0000 $414.00
$414.0000 $414.00
$414.0000 $414.00
$414.0000 $414.00
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UNIT PRICE EXTENSION
705-09.27 FRAME MOBILE #3
1.000 EACH
LU, Inc. $414.0000 $414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00
Traf-Mark Industries, L.L.C. $414.0000 $414.00
705-09.28 FRAME MOBILE #4
1.000 EACH
LU, Inc. $414.0000 $414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00
Traf-Mark Industries, L.L.C. $414.0000 $414.00
705-09.29 FRAME MOBILE #5
1.000 EACH
LU, Inc. $414.0000 $414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00
Traf-Mark Industries, L.L.C. $414.0000 $414.00
705-09.30 FRAME MOBILE #6
1.000 EACH
LU, Inc. $414.0000 $414.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $414.0000 $414.00
Traf-Mark Industries, L.L.C. $414.0000 $414.00
705-09.31 GUIDE SIDE
1.000 EACH
LU, Inc. $94.0000 $94.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $94.0000 $94.00
Traf-Mark Industries, L.L.C. $94.0000 $94.00
705-09.32 KEEPER SIDE #1 (SLED PANEL)
1.000 EACH
LU, Inc. $23.0000 $23.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00
Traf-Mark Industries, L.L.C. $23.0000 $23.00
705-09.33 KEEPER SIDE #2 (SIDE PANEL)
1.000 EACH
LU, Inc. $23.0000 $23.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00
Traf-Mark Industries, L.L.C. $23.0000 $23.00
705-09.34 KEEPER SIDE #3 (REAR PANEL)
1.000 EACH
LU, Inc. $23.0000 $23.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $23.0000 $23.00
Traf-Mark Industries, L.L.C. $23.0000 $23.00
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705-09.36

705-09.37

705-09.38

705-09.39

705-09.40

705-09.41

705-09.42

705-09.43

PANEL SIDE

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

PANEL SLED

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

PANEL REAR

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

SHEAVE (PULLEY)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

SLED

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

TRANSITION JERSEY BARRIER RIGHT

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

TRANSITION JERSEY BARRIER LEFT

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

TRANSITION 24IN CONCRETE

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$223.0000
$223.0000
$223.0000

$414.0000
$414.0000
$414.0000

$206.0000
$206.0000
$206.0000

$103.0000
$103.0000
$103.0000

$1,917.0000
$1,917.0000
$1,917.0000

$1,263.0000
$1,263.0000
$1,263.0000

$1,263.0000
$1,263.0000
$1,263.0000

$794.0000
$794.0000
$794.0000

EXTENSION

$223.00
$223.00
$223.00

$414.00
$414.00
$414.00

$206.00
$206.00
$206.00

$103.00
$103.00
$103.00

$1,917.00
$1,917.00
$1,917.00

$1,263.00
$1,263.00
$1,263.00

$1,263.00
$1,263.00
$1,263.00

$794.00
$794.00
$794.00
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705-09.44

705-14.31

705-14.32

705-14.33

705-14.34

705-14.35

705-14.36

705-14.37

BOOT CYLINDER

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

CYLINDER 0.8" CYLINDERS 1 & 2

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

CYLINDER 0.9" CYLINDERS 3 & 4

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

CYLINDER 1.0" CYLINDERS5 & 6

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

CYLINDER 1.108" CYLINDER 7

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

CYLINDER 1.385" CYLINDERS 8 & 9

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

U-BOLTS (1/2" X 3")

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

U-BOLTS (3/8" X 3")

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$57.0000
$57.0000
$57.0000

$2,120.0000
$2,120.0000
$2,120.0000

$2,120.0000
$2,120.0000
$2,120.0000

$2,120.0000
$2,120.0000
$2,120.0000

$2,120.0000
$2,120.0000
$2,120.0000

$2,120.0000
$2,120.0000
$2,120.0000

$12.0000
$12.0000
$12.0000

$12.0000
$12.0000
$12.0000

EXTENSION

$57.00
$57.00
$57.00

$2,120.00
$2,120.00
$2,120.00

$2,120.00
$2,120.00
$2,120.00

$2,120.00
$2,120.00
$2,120.00

$2,120.00
$2,120.00
$2,120.00

$2,120.00
$2,120.00
$2,120.00

$12.00
$12.00
$12.00

$12.00
$12.00
$12.00
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705-14.38

705-14.50

705-14.51

705-14.53

705-14.54

705-14.55

705-14.57

705-14.58

BOX BEAM (8" X 6" X 3/16")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

CYLINDER RETAINER (1' 3" X 5")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

1/2" GALVANIZED CHAIN WITH HARDWARE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

POLYVINYL COVER

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

ANCHOR BOLT SET (CONCRETE/ASPHALT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BACKUP SINGLE CABLE-(4 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BACKUP SINGLE CABLE-(6 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$35.0000
$35.0000
$35.0000

$60.0000
$60.0000
$60.0000

$23.0000
$23.0000
$23.0000

$82.0000
$82.0000
$82.0000

$71.0000
$71.0000
$71.0000

$895.0000
$895.0000
$895.0000

$660.0000
$660.0000
$660.0000

$840.0000
$840.0000
$840.0000

CONTRACT CNV117

EXTENSION

$35.00
$35.00
$35.00

$60.00
$60.00
$60.00

$23.00
$23.00
$23.00

$82.00
$82.00
$82.00

$71.00
$71.00
$71.00

$895.00
$895.00
$895.00

$660.00
$660.00
$660.00

$840.00
$840.00
$840.00
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705-14.59

705-14.60

705-14.61

705-14.62

705-14.63

705-14.64

705-14.65

705-14.66

BACKUP SINGLE CABLE-(9 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BOTTOM CABLE-(4 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BOTTOM CABLE-(6 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BOTTOM CABLE-(9 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

SIDE MNT ANCHR/CABLE ANCHR CVR PLT

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$1,050.0000
$1,050.0000
$1,050.0000

$1,975.0000
$1,975.0000
$1,975.0000

$2,415.0000
$2,415.0000
$2,415.0000

$2,690.0000
$2,690.0000
$2,690.0000

$550.0000
$550.0000
$550.0000

$890.0000
$890.0000
$890.0000

$1,407.0000
$1,407.0000
$1,407.0000

$925.0000
$925.0000
$925.0000

$1,050.00
$1,050.00
$1,050.00

$1,975.00
$1,975.00
$1,975.00

$2,415.00
$2,415.00
$2,415.00

$2,690.00
$2,690.00
$2,690.00

$550.00
$550.00
$550.00

$890.00
$890.00
$890.00

$1,407.00
$1,407.00
$1,407.00

$925.00
$925.00
$925.00
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705-14.67

705-14.68

705-14.69

705-14.70

705-14.71

705-14.72

705-14.73

705-15.77

PULLOUT BRACKET ASSEMBLY

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

3IN X 3IN TUBING

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

GALVANIZED STABALIZER BAR

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

TRANSITION PLATE

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

TOP CABLE (OLD UNIT)-(4 BARREL)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

TOP CABLE (OLD UNIT)-(6 BARREL)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

TOP CABLE (OLD UNIT)-(9 BARREL)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

BACKUP ASSEMBLY, TENSION STRUT

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$185.0000
$185.0000
$185.0000

$92.0000
$92.0000
$92.0000

$255.0000
$255.0000
$255.0000

$580.0000
$580.0000
$580.0000

$665.0000
$665.0000
$665.0000

$895.0000
$895.0000
$895.0000

$1,145.0000
$1,145.0000
$1,145.0000

$2,657.0000
$2,657.0000
$2,657.0000

EXTENSION

$185.00
$185.00
$185.00

$92.00
$92.00
$92.00

$255.00
$255.00
$255.00

$580.00
$580.00
$580.00

$665.00
$665.00
$665.00

$895.00
$895.00
$895.00

$1,145.00
$1,145.00
$1,145.00

$2,657.00
$2,657.00
$2,657.00
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705-15.79

705-15.80

705-15.82

705-15.83

705-15.84

705-15.85

705-15.87

705-15.88

MONORAIL ASSEMBLY, 4-6 BAY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

MONORAIL ASSEMBLY, 7-9 BAY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TRANSITION PANEL, NEW JERSEY BARRIER

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TRANSITION PANEL, QUAD TOW

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

DIAPHRAGM ASSEMBLY, WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BACKUP ASSEMBLY, TENSION STRUT, WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

BACKUP ASSEMBLY, CONCRETE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

END SHOE, CONCRETE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000C.Y.

1.000C.Y.

UNIT PRICE

$3,522.7500
$3,522.7500
$3,522.7500

$3,450.0000
$3,450.0000
$3,450.0000

$1,039.0000
$1,039.0000
$1,039.0000

$1,575.9000
$1,575.9000
$1,575.9000

$1,850.0000
$1,850.0000
$1,850.0000

$3,485.0000
$3,485.0000
$3,485.0000

$1,775.0000
$1,775.0000
$1,775.0000

$735.0000
$735.0000
$735.0000

$3,522.75
$3,522.75
$3,522.75

$3,450.00
$3,450.00
$3,450.00

$1,039.00
$1,039.00
$1,039.00

$1,575.90
$1,575.90
$1,575.90

$1,850.00
$1,850.00
$1,850.00

$3,485.00
$3,485.00
$3,485.00

$1,775.00
$1,775.00
$1,775.00

$735.00
$735.00
$735.00
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705-15.89

705-15.90

705-15.91

705-17.40

705-17.41

705-17.42

705-17.43

BACKUP ASSEMBLY, CONCRETE, WIDE

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

EXTENSION PANEL

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

PIVOT SUPPORT BRACKET

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

WIDETRACC LONG WING POST

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

WIDETRACC SHORT WING POST

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

WIDETRACC EXT CHANNEL

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

WIDETRACC PANEL

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

Traf-Mark Industries, L.L.C.

1.000C.Y.

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

CONTRACT CNV117

UNIT PRICE EXTENSION
$2,906.0000 $2,906.00
$2,906.0000 $2,906.00
$2,906.0000 $2,906.00
$475.0000 $475.00
$475.0000 $475.00
$475.0000 $475.00
$115.0000 $115.00
$115.0000 $115.00
$115.0000 $115.00
$374.0000 $374.00
$374.0000 $374.00
$374.0000 $374.00
$306.0000 $306.00
$306.0000 $306.00
$306.0000 $306.00
$743.7500 $743.75
$743.7500 $743.75
$743.7500 $743.75
$348.5000 $348.50
$348.5000 $348.50
$348.5000 $348.50
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SUB-TOTAL MAINTENANCE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

SUB-TOTAL MAINTENANCE CONTINGENCY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

TOTAL CONTRACT
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
Traf-Mark Industries, L.L.C.

$285,785.51
$464,276.44
$558,152.35

$93,274.41
$93,274.41
$93,274.41

$379,059.92
$557,550.85
$651,426.76
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

BLEDSOE COUNTY (Contract No. CNV113 Call 008)

98200-4275-04
THE LONGITUDINAL JOINT STABILIZATION ON VARIOUS STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2021

TOTAL CONTRACT

Pavement Restorations, Inc. $272,096.05
Pavement Technology, Inc. $465,061.40
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ROADWAY CATEGORY

411-01.12 LONGITUDINAL JOINT STABILIZATION

712-01

717-01

Pavement Restorations, Inc.

Pavement Technology, Inc.

TRAFFIC CONTROL

Pavement Restorations, Inc.

Pavement Technology, Inc.

MOBILIZATION

Pavement Restorations, Inc.

Pavement Technology, Inc.

2,438,845. S.F.

000

1.000LS

1.000LS

UNIT PRICE

$0.0900
$0.1200

$34,600.0000
$86,400.0000

$18,000.0000
$86,000.0000

CONTRACT CNV113
EXTENSION

$219,496.05
$292,661.40

$34,600.00
$86,400.00

$18,000.00
$86,000.00

PAGE
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SUB-TOTAL ROADWAY

Pavement Restorations, Inc.

Pavement Technology, Inc.

TOTAL CONTRACT
Pavement Restorations, Inc.
Pavement Technology, Inc.

$272,096.05
$465,061.40

$272,096.05
$465,061.40

PAGE
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

COUNTIES BLEDSOE, BRADLEY, CANNON, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON,
MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No.
CNV112 Call 009)

98200-4173-04

THE ON-CALL GUARDRAIL REPAIR AND NEW GUARDRAIL INSTALLATION ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT
Cumberland Guardralil, Inc. $5,340,615.50
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MAINTENANCE CATEGORY

705-01.01

705-01.02

705-01.04

705-02.01

705-02.02

705-02.10

705-02.20

705-02.25

705-03.01

705-03.02

705-03.03

705-03.04

GUARDRAIL AT BRIDGE ENDS

Cumberland Guardrail, Inc.

GUARDRAIL AT BRIDGE PIERS

Cumberland Guardrail, Inc.

METAL BEAM GUARD FENCE

Cumberland Guardrail, Inc.

SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)

Cumberland Guardrail, Inc.

SINGLE GUARDRAIL (TYPE 2)

Cumberland Guardrail, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

Cumberland Guardrail, Inc.

SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)

Cumberland Guardrail, Inc.

SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)

Cumberland Guardrail, Inc.

MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)

Cumberland Guardralil, Inc.

MEDIAN DIVIDER GUARDRAIL (TYPE 2)

Cumberland Guardrail, Inc.

MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)

Cumberland Guardrail, Inc.

MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER

Cumberland Guardrail, Inc.

270.000 L.F.

18.000 L.F.

100.000 L.F.

75.000 L.F.

30,000.000 L.F.

350.000 EACH

4,000.000 L.F.

250.000 L.F.

50.000 L.F.

100.000 L.F.

50.000 L.F.

18.000 L.F.

UNIT PRICE

$75.0000

$30.0000

$75.0000

$26.0000

$22.0000

$50.0000

$29.0000

$29.0000

$32.0000

$25.0000

$25.0000

$15.0000

CONTRACT CNV112
EXTENSION

$20,250.00

$540.00

$7,500.00

$1,950.00

$660,000.00

$17,500.00

$116,000.00

$7,250.00

$1,600.00

$2,500.00

$1,250.00

$270.00

PAGE
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705-04.02

705-04.03

705-04.05

705-04.11

705-04.24

705-04.29

705-06.01

705-06.09

705-06.10

705-06.11

705-06.20

705-06.21

GUARDRAIL TERMINAL (TYPE 12)

4.000 EACH
Cumberland Guardrail, Inc.
GUARDRAIL TERMINAL (TYPE 13)
10.000 EACH
Cumberland Guardrail, Inc.
GUARDRAIL TERMINAL (TYPE-IN-LINE)
30.000 EACH
Cumberland Guardrail, Inc.
STONE FOR GUARDRAIL END TERMINAL PAD
500.000 TON
Cumberland Guardrail, Inc.
GUARDRAIL END TERMINAL DELINEATION SHEETING
100.000 S.F.
Cumberland Guardrail, Inc.
C-A-T CRASH CUSHION ATTENUATING TERMINAL
3.000 EACH

Cumberland Guardrail, Inc.

W BEAM GR (TYPE 2) MASH TL-3

15,000.000 L.F.
Cumberland Guardrail, Inc.

WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)

100.000 L.F.

Cumberland Guardrail, Inc.
GR TERMINALTRAILING END (TYPE 13) MASH TL-3

15.000 EACH
Cumberland Guardralil, Inc.
GR TERMINAL (IN-INLINE) MASH TL-3

10.000 EACH
Cumberland Guardrail, Inc.
TANGENT ENERGY ABSORBING TERM MASH TL-3

1,000.000 EACH

Cumberland Guardrail, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3 (POWDER COATING)

1.000 EACH
Cumberland Guardrail, Inc.

UNIT PRICE

$600.0000

$900.0000

$800.0000

$45.0000

$50.0000

$1,000.0000

$22.0000

$185.0000

$1,100.0000

$1,500.0000

$2,900.0000

$3,500.0000

CONTRACT CNV112
EXTENSION

$2,400.00

$9,000.00

$24,000.00

$22,500.00

$5,000.00

$3,000.00

$330,000.00

$18,500.00

$16,500.00

$15,000.00

$2,900,000.00

$3,500.00

PAGE
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CONTRACT CNV112

UNIT PRICE EXTENSION
705-06.25 THRIE BEAM BRIDGE TRANSITION MASH TL-3
5.000 EACH
Cumberland Guardrail, Inc. $2,000.0000 $10,000.00
705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2
3.000 EACH
Cumberland Guardrail, Inc. $1,600.0000 $4,800.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2
10.000 EACH
Cumberland Guardrail, Inc. $2,200.0000 $22,000.00
705-10.30 GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST
40.000 L.F.
Cumberland Guardrail, Inc. $50.0000 $2,000.00
705-10.31 GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST
15.000 L.F.
Cumberland Guardrail, Inc. $50.0000 $750.00
705-10.32 GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION
5.000 EACH
Cumberland Guardrail, Inc. $200.0000 $1,000.00
705-11.01 GUARDRAIL AT BRIDGE ENDS (POWDER COATED)
18.000 L.F.
Cumberland Guardrail, Inc. $100.0000 $1,800.00
705-11.03 SINGLE GUARDRAIL (TYPE 2) (POWDER COATED)
70.000 L.F.
Cumberland Guardrail, Inc. $100.0000 $7,000.00
705-11.08 GUARDRAIL TERMINAL (TYPE 13) (POWDER COATED)
2.000 EACH
Cumberland Guardrail, Inc. $1,250.0000 $2,500.00
706-01 GUARDRAIL REMOVED
400.000 L.F.
Cumberland Guardrail, Inc. $0.0500 $20.00
706-02.21 RESET SINGLE GUARDRAIL (TYPE 2)
250.000 L.F.
Cumberland Guardrail, Inc. $1.0000 $250.00
706-03.01 POSTS FURNISHED
20.000 EACH
Cumberland Guardrail, Inc. $80.0000 $1,600.00
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706-06.01

706-06.02

706-06.03

706-06.05

706-06.06

706-10.26

706-10.54

706-10.56

706-10.71

706-10.72

706-10.74

706-10.80

SINGLE THRIE RAIL (TYPE 2)

Cumberland Guardrail, Inc.

MEDIAN DIVIDER THRIE RAIL (TYPE 2)

Cumberland Guardrail, Inc.

RADIUS RAIL

Cumberland Guardrail, Inc.

RADIUS RAIL LONG POST (6-9 FT)

Cumberland Guardrail, Inc.

RADIUS RAIL LONG POST (9-12 FT)

Cumberland Guardrail, Inc.

ROUNDED END ELEMENT

Cumberland Guardrail, Inc.

RE-ALIGN GUARDRAIL

Cumberland Guardrail, Inc.

BUFFER ENDS 88"

Cumberland Guardrail, Inc.

HAZARD MARKERS

Cumberland Guardralil, Inc.

PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION

Cumberland Guardrail, Inc.

CONCRETE BARRIER WALL REPAIR

Cumberland Guardrail, Inc.

MICHIGAN AND MODIFIED MICHIGAN END SHOE

Cumberland Guardrail, Inc.

18.000 L.F.

18.000 L.F.

1,300.000 L.F.

50.000 L.F.

35.000 L.F.

24.000 EACH

4,000.000 L.F.

10.000 EACH

4.000 EACH

7.000 EACH

4.000C.Y.

12.000 EACH

UNIT PRICE

$5.0000

$5.0000

$35.0000

$37.5000

$37.5000

$75.0000

$5.0000

$100.0000

$15.0000

$125.0000

$4,000.0000

$29.0000

CONTRACT CNV112
EXTENSION

$90.00

$90.00

$45,500.00

$1,875.00

$1,312.50

$1,800.00

$20,000.00

$1,000.00

$60.00

$875.00

$16,000.00

$348.00
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706-10.81 GUARDRAIL REFLECTORS

Cumberland Guardrail, Inc.

706-10.82 CONCRETE BRIDGE END OR PIER PROTECTION REPAIR

Cumberland Guardrail, Inc.

706-10.83 DRILL BR. PAR. WALL FOR MICHIGAN END SHOE

Cumberland Guardrail, Inc.

712-01.02 LANE CLOSURE

Cumberland Guardrail, Inc.

712-08.20 TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

Cumberland Guardrail, Inc.

717-01 MOBILIZATION

Cumberland Guardrail, Inc.

717-01.04 MOBILIZATION (EMERGENCY CALL-OUT)

Cumberland Guardrail, Inc.

2,000.000 EACH

3.000C.Y.

18.000 EACH

1,000.000 EACH

150.000 DAY

1.000LS

50.000 EACH

UNIT PRICE

$15.0000

$45.0000

$100.0000

$750.0000

$1,000.0000

$30,000.0000

$1,000.0000

CONTRACT CNV112
EXTENSION

$30,000.00

$135.00

$1,800.00

$750,000.00

$150,000.00

$30,000.00

$50,000.00

PAGE
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SUB-TOTAL MAINTENANCE

Cumberland Guardrail, Inc. $5,340,615.50

TOTAL CONTRACT
Cumberland Guardrail, Inc. $5,340,615.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

BLOUNT COUNTY (Contract No. CNV078 Call 010)
STP/HSIP-333(29),05015-3220-94,05015-8220-14

THE RESURFACING (THIN LIFT OR THIN LIFT D) ON S.R. 333 FROM NEAR U.S. 321 (S.R. 73) (L.M. 0.00) TO NEAR LIBERTY HILL DRIVE (L.M.
9.70).

PROJECT LENGTH - 9.700 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 5.00%

TOTAL CONTRACT

Patty Construction Inc. $1,212,121.11
APAC-Atlantic, Inc. $1,250,620.75
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ROADWAY CATEGORY

208-01.05

307-01.15

403-01

415-01.02

701-02.01

705-02.10

705-06.30

712-01

712-04.01

712-05.01

BROOMING & DEGRASSING SHOULDERS

Patty Construction Inc.
APAC-Atlantic, Inc.

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

Patty Construction Inc.
APAC-Atlantic, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Patty Construction Inc.
APAC-Atlantic, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Patty Construction Inc.
APAC-Atlantic, Inc.

CONCRETE CURB RAMP (RETROFIT)

Patty Construction Inc.
APAC-Atlantic, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

Patty Construction Inc.
APAC-Atlantic, Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Patty Construction Inc.
APAC-Atlantic, Inc.

TRAFFIC CONTROL

Patty Construction Inc.
APAC-Atlantic, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Patty Construction Inc.
APAC-Atlantic, Inc.

WARNING LIGHTS (TYPE A)

Patty Construction Inc.
APAC-Atlantic, Inc.

19.400 L.M.

1,508.000 TON

120.000 TON

93.000S.Y.

150.000 S.F.

4.000 EACH

4.000 EACH

1.000LS

115.000 EACH

58.000 EACH

UNIT PRICE

$400.0000
$480.0000

$85.0000
$92.0000

$650.0000
$670.0000

$60.0000
$95.0000

$60.0000
$60.0000

$150.0000
$150.0000

$3,850.0000
$2,700.0000

$22,500.0000
$18,500.0000

$27.5000
$5.0000

$25.0000
$1.0000

CONTRACT CNVO078
EXTENSION

$7,760.00
$9,312.00

$128,180.00
$138,736.00

$78,000.00
$80,400.00

$5,580.00
$8,835.00

$9,000.00
$9,000.00

$600.00
$600.00

$15,400.00
$10,800.00

$22,500.00
$18,500.00

$3,162.50
$575.00

$1,450.00
$58.00
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712-06

712-08.03

716-01.21

716-01.22

716-01.30

716-02.04

716-02.05

716-02.06

716-02.09

716-03.01

SIGNS (CONSTRUCTION)

968.000 S.F.
Patty Construction Inc.
APAC-Atlantic, Inc.
ARROW BOARD (TYPE C)
2.000 EACH

Patty Construction Inc.
APAC-Atlantic, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

686.000 EACH

Patty Construction Inc.
APAC-Atlantic, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

17.000 EACH

Patty Construction Inc.
APAC-Atlantic, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

703.000 EACH

Patty Construction Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

877.000S.Y.

Patty Construction Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

80.000 L.F.

Patty Construction Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

11.000 EACH

Patty Construction Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

190.000 L.F.

Patty Construction Inc.
APAC-Atlantic, Inc.

PLASTIC WORD PAVEMENT MARKING (ONLY)

6.000 EACH

Patty Construction Inc.
APAC-Atlantic, Inc.

UNIT PRICE

$8.0000
$7.0000

$1,200.0000
$700.0000

$24.0000
$25.0000

$24.0000
$25.0000

$7.0000
$7.0000

$15.5000
$16.0000

$10.5000
$10.5000

$150.0000
$135.0000

$23.0000
$23.5000

$200.0000
$190.0000

CONTRACT CNVO078
EXTENSION

$7,744.00
$6,776.00

$2,400.00
$1,400.00

$16,464.00
$17,150.00

$408.00
$425.00

$4,921.00
$4,921.00

$13,593.50
$14,032.00

$840.00
$840.00

$1,650.00
$1,485.00

$4,370.00
$4,465.00

$1,200.00
$1,140.00
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716-04.04

716-04.14

716-05.20

716-12.02

717-01

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Patty Construction Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Patty Construction Inc.
APAC-Atlantic, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Patty Construction Inc.
APAC-Atlantic, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Patty Construction Inc.
APAC-Atlantic, Inc.

MOBILIZATION

Patty Construction Inc.
APAC-Atlantic, Inc.

2,233.000 L.F.

2.000 EACH

9.700 L.M.

38.800 L.M.

1.000LS

UNIT PRICE

$4.2500
$4.2500

$250.0000
$240.0000

$775.0000
$780.0000

$4,300.0000
$4,450.0000

$20,270.8600
$11,000.0000

CONTRACT CNVO078
EXTENSION

$9,490.25
$9,490.25

$500.00
$480.00

$7,517.50
$7,566.00

$166,840.00
$172,660.00

$20,270.86
$11,000.00
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CONTRACT CNVO078

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

7,539.000 TON

Patty Construction Inc.
APAC-Atlantic, Inc.
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ROADWAY ALTERNATE AA2 CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

Patty Construction Inc.
APAC-Atlantic, Inc.

7,539.000 TON

UNIT PRICE

$90.5000
$95.5000

CONTRACT CNVO078
EXTENSION

$682,279.50
$719,974.50

PAGE
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SUB-TOTAL ROADWAY

Patty Construction Inc.
APAC-Atlantic, Inc.

SUB-TOTAL ROADWAY ALTERNATE AAl

SUB-TOTAL ROADWAY ALTERNATE AA2

Patty Construction Inc.
APAC-Atlantic, Inc.

TOTAL CONTRACT
Patty Construction Inc.
APAC-Atlantic, Inc.

$529,841.61
$530,646.25

$682,279.50
$719,974.50

$1,212,121.11
$1,250,620.75
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

BLOUNT COUNTY (Contract No. CNV074 Call 011)

05002-4241-04,STP-446(2),05446-8201-14,STP-NH/HSIP-35(72),05002-3241-
94,05002-8241-14,STP-NH/HSIP-447(6),05447-3201-94,05447-8201-14

THE RESURFACING (THIN LIFT OR THIN LIFT D) ON U.S. 411 (S.R. 35) AND ON S.R. 446, AND RESURFACING ON U.S. 411 (S.R. 447).

PROJECT LENGTH - 13.580 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 6.00%

TOTAL CONTRACT

APAC-Atlantic, Inc. $1,986,513.69
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ROADWAY CATEGORY

208-01.05

307-01.15

403-01

411-02.10

411-12.04

415-01.02

701-02.01

701-02.03

705-02.10

705-06.30

712-01

712-04.01

BROOMING & DEGRASSING SHOULDERS

APAC-Atlantic, Inc.

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

APAC-Atlantic, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

APAC-Atlantic, Inc.

ACS MIX(PG70-22) GRADING D

APAC-Atlantic, Inc.

27.200 L.M.

1,989.000 TON

185.000 TON

434.000 TON

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

APAC-Atlantic, Inc.

COLD PLANING BITUMINOUS PAVEMENT

APAC-Atlantic, Inc.

CONCRETE CURB RAMP (RETROFIT)

APAC-Atlantic, Inc.

CONCRETE CURB RAMP

APAC-Atlantic, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

APAC-Atlantic, Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

APAC-Atlantic, Inc.

TRAFFIC CONTROL

APAC-Atlantic, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

APAC-Atlantic, Inc.

21.000 L.M.

6,180.000 S.Y.

1,050.000 S.F.

75.000 S.F.

6.000 EACH

6.000 EACH

1.000LS

200.000 EACH

UNIT PRICE

$400.0000

$99.8500

$700.0000

$122.0000

$420.0000

$5.5000

$43.0000

$34.0000

$170.0000

$3,100.0000

$50,000.0000

$26.1500

CONTRACT CNVO074
EXTENSION

$10,880.00

$198,601.65

$129,500.00

$52,948.00

$8,820.00

$33,990.00

$45,150.00

$2,550.00

$1,020.00

$18,600.00

$50,000.00

$5,230.00
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CONTRACT CNVO074

UNIT PRICE EXTENSION
712-05.01 WARNING LIGHTS (TYPE A)
101.000 EACH
APAC-Atlantic, Inc. $1.1500 $116.15
712-06 SIGNS (CONSTRUCTION)
3,890.000 S.F.
APAC-Atlantic, Inc. $7.4500 $28,980.50
712-08.03 ARROW BOARD (TYPE C)
6.000 EACH
APAC-Atlantic, Inc. $965.0000 $5,790.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)
1,003.000 EACH
APAC-Atlantic, Inc. $27.0000 $27,081.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)
179.000 EACH
APAC-Atlantic, Inc. $27.0000 $4,833.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
1,015.000 EACH
APAC-Atlantic, Inc. $6.5000 $6,597.50
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)
1,300.000 L.F.
APAC-Atlantic, Inc. $9.0000 $11,700.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
65.000 S.Y.
APAC-Atlantic, Inc. $20.0000 $1,300.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
636.000 L.F.
APAC-Atlantic, Inc. $10.0000 $6,360.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
27.000 EACH
APAC-Atlantic, Inc. $170.0000 $4,590.00
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)
172.000 L.F.
APAC-Atlantic, Inc. $22.5000 $3,870.00
716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)
2.000 EACH
APAC-Atlantic, Inc. $340.0000 $680.00
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716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

APAC-Atlantic, Inc.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

APAC-Atlantic, Inc.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

APAC-Atlantic, Inc.

717-01 MOBILIZATION

APAC-Atlantic, Inc.

2.000 EACH

21.300 L.M.

55.400 L.M.

1.000LS

UNIT PRICE

$341.0700

$765.0000

$2,955.0000

$58,500.0000

CONTRACT CNVO074
EXTENSION

$682.14

$16,294.50

$163,707.00

$58,500.00
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CONTRACT CNVO074

UNIT PRICE EXTENSION
BRIDGE CATEGORY
604-10.44 EXPANSION JOINT REPAIRS
80.000 L.F.
APAC-Atlantic, Inc. $45.5000 $3,640.00
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ROADWAY ALTERNATE AA1 CATEGORY

411-03.08 ACS MIX(PG70-22) THIN LIFT ASPHALT

APAC-Atlantic, Inc.

9,945.000 TON

UNIT PRICE

CONTRACT CNVO074
EXTENSION
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CONTRACT CNVO074

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA2 CATEGORY
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT
9,945.000 TON
APAC-Atlantic, Inc. $109.0500 $1,084,502.25
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SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.

SUB-TOTAL BRIDGE

APAC-Atlantic, Inc.

SUB-TOTAL ROADWAY ALTERNATE AAl

SUB-TOTAL ROADWAY ALTERNATE AA2

APAC-Atlantic, Inc.

TOTAL CONTRACT
APAC-Atlantic, Inc.

$898,371.44

$3,640.00

$1,084,502.25

$1,986,513.69
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

COUNTIES BLOUNT, GRAINGER, HAWKINS, MORGAN, ROANE, SULLIVAN, AND UNION (Contract No. CNV136 Call 012)

98101-4205-04
THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

TOTAL CONTRACT

Pavement Restorations, Inc. $250,565.90
Scodeller Construction, Inc. $278,643.66
Crown Paving, LLC $288,977.35
Russell Standard Corporation $397,231.14
Slurry Pavers, Inc. $405,344.32
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ROADWAY CATEGORY

411-04

712-01

717-01

CRACK SEALANT

Pavement Restorations, Inc.
Scodeller Construction, Inc.
Crown Paving, LLC

Russell Standard Corporation
Slurry Pavers, Inc.

TRAFFIC CONTROL

Pavement Restorations, Inc.
Scodeller Construction, Inc.
Crown Paving, LLC

Russell Standard Corporation
Slurry Pavers, Inc.

MOBILIZATION

Pavement Restorations, Inc.
Scodeller Construction, Inc.
Crown Paving, LLC

Russell Standard Corporation
Slurry Pavers, Inc.

162,743.000 LB.

1.000LS

1.000LS

UNIT PRICE

$1.3000
$1.6200
$1.4500
$1.9800
$2.2400

$29,000.0000

$7,000.0000
$38,000.0000
$30,000.0000
$30,800.0000

$10,000.0000

$8,000.0000
$15,000.0000
$45,000.0000
$10,000.0000

CONTRACT CNV136

EXTENSION

$211,565.90
$263,643.66
$235,977.35
$322,231.14
$364,544.32

$29,000.00

$7,000.00
$38,000.00
$30,000.00
$30,800.00

$10,000.00

$8,000.00
$15,000.00
$45,000.00
$10,000.00
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SUB-TOTAL ROADWAY

Pavement Restorations, Inc.
Scodeller Construction, Inc.
Crown Paving, LLC

Russell Standard Corporation
Slurry Pavers, Inc.

TOTAL CONTRACT
Pavement Restorations, Inc.
Scodeller Construction, Inc.
Crown Paving, LLC
Russell Standard Corporation
Slurry Pavers, Inc.

$250,565.90
$278,643.66
$288,977.35
$397,231.14
$405,344.32

$250,565.90
$278,643.66
$288,977.35
$397,231.14
$405,344.32
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

BRADLEY COUNTY (Contract No. CNV124 Call 013)

06024-4106-04,NH-I-75-1(143),06001-3181-44

THE GRADING, DRAINAGE AND PAVING ON I-75 AT THE S.R. 308 (LAUDERDALE HIGHWAY) INTERCHANGE RAMPS (L.M. 16.90 - L.M. 17.35)
(EXIT 33) AND REPAIR OF THE BRIDGE ON S.R. 308 OVER I-75 (L.M. 4.27).

PROJECT LENGTH - 1.480 MILES
COMPLETION TIME - ON OR BEFORE JULY 31, 2022

DBE GOAL 7.50%

TOTAL CONTRACT
Wright Brothers Construction Company, Inc. $5,487,640.60
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ROADWAY CATEGORY

105-01

201-01

201-07.01

202-01.56

202-04.01

203-01

203-06

204-08.01

208-01.05

209-05

209-08.02

209-08.03

CONSTRUCTION STAKES, LINES AND GRADES

Wright Brothers Construction Company, Inc.

CLEARING AND GRUBBING

Wright Brothers Construction Company, Inc.

REMOVAL AND DISPOSAL OF BRUSH & TREES

Wright Brothers Construction Company, Inc.

1.000LS

1.000LS

1.000LS

REMOVAL OF STRUCTURES & OBSTRUCTIONS (CONCRETE DITCH)

Wright Brothers Construction Company, Inc.

REMOVAL OF STRUCTURES (BRIDGE NO. 06-SR308-04.27)

Wright Brothers Construction Company, Inc.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Wright Brothers Construction Company, Inc.

WATER

Wright Brothers Construction Company, Inc.

BACKFILL MATERIAL (FLOWABLE FILL)

Wright Brothers Construction Company, Inc.

BROOMING & DEGRASSING SHOULDERS

Wright Brothers Construction Company, Inc.

SEDIMENT REMOVAL

Wright Brothers Construction Company, Inc.

TEMPORARY SILT FENCE (WITH BACKING)

Wright Brothers Construction Company, Inc.

TEMPORARY SILT FENCE (WITHOUT BACKING)

Wright Brothers Construction Company, Inc.

1.000LS

1.000LS

16,300.000 C.Y.

179.000 M.G.

21.000C.Y.

6.220 L.M.

117.000C.Y.

1,772.000 L.F.

765.000 L.F.

UNIT PRICE

$38,800.0000

$147,100.0000

$9,850.0000

$7,540.0000

$20,500.0000

$25.8000

$21.3000

$332.0000

$990.0000

$42.0000

$3.8500

$2.2000

CONTRACT CNV124
EXTENSION

$38,800.00

$147,100.00

$9,850.00

$7,540.00

$20,500.00

$420,540.00

$3,812.70

$6,972.00

$6,157.80

$4,914.00

$6,822.20

$1,683.00
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209-08.07

209-08.08

303-01

307-01.08

307-01.22

307-03.01

307-03.08

307-03.10

402-01

402-02

403-01

407-20.05

ROCK CHECK DAM

21.000 EACH

Wright Brothers Construction Company, Inc.

ENHANCED ROCK CHECK DAM

20.000 EACH

Wright Brothers Construction Company, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

10,991.000 TON
Wright Brothers Construction Company, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

959.000 TON
Wright Brothers Construction Company, Inc.

ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S

498.000 TON
Wright Brothers Construction Company, Inc.

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

1,175.000 TON
Wright Brothers Construction Company, Inc.

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

2,546.000 TON
Wright Brothers Construction Company, Inc.

ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS

2,111.000 TON
Wright Brothers Construction Company, Inc.

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

17.000 TON
Wright Brothers Construction Company, Inc.
AGGREGATE FOR COVER MATERIAL (PC)

60.000 TON
Wright Brothers Construction Company, Inc.
BITUMINOUS MATERIAL FOR TACK COAT (TC)

72.000 TON
Wright Brothers Construction Company, Inc.
SAW CUTTING ASPHALT PAVEMENT

3,309.000 L.F.

Wright Brothers Construction Company, Inc.

UNIT PRICE

$383.0000

$550.0000

$35.8000

$128.0000

$113.0000

$118.0000

$122.0000

$127.0000

$650.0000

$119.0000

$610.0000

$5.2500

CONTRACT CNV124
EXTENSION

$8,043.00

$11,000.00

$393,477.80

$122,752.00

$56,274.00

$138,650.00

$310,612.00

$268,097.00

$11,050.00

$7,140.00

$43,920.00

$17,372.25
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411-01.07

411-03.10

411-03.23

411-12.01

411-12.03

415-01.01

703-01

705-02.10

705-06.01

705-06.10

705-06.20

705-06.30

ACS MIX (PG64-22) GRADING E SHOULDER

311.000 TON
Wright Brothers Construction Company, Inc.

ACS MIX(PG76-22) GRADING D

308.000 TON
Wright Brothers Construction Company, Inc.

ACS MIX (PG76-22) OGFC

4,717.000 TON
Wright Brothers Construction Company, Inc.

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

4.000 L.M.
Wright Brothers Construction Company, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

0.160 L.M.
Wright Brothers Construction Company, Inc.

COLD PLANING BITUMINOUS PAVEMENT

6,526.000 TON
Wright Brothers Construction Company, Inc.

PORTLAND CEMENT CONCRETE DITCH PAVING

42.000 C.Y.
Wright Brothers Construction Company, Inc.
GUARDRAIL TRANSITION 27IN TO 31IN
4.000 EACH
Wright Brothers Construction Company, Inc.
W BEAM GR (TYPE 2) MASH TL-3
663.000 L.F.
Wright Brothers Construction Company, Inc.
GR TERMINALTRAILING END (TYPE 13) MASH TL-3
1.000 EACH
Wright Brothers Construction Company, Inc.
TANGENT ENERGY ABSORBING TERM MASH TL-3
4.000 EACH
Wright Brothers Construction Company, Inc.
GR TERMINAL (ENERGY ABSORBING) MASH TL-2
4.000 EACH

Wright Brothers Construction Company, Inc.

UNIT PRICE

$133.0000

$154.0000

$139.0000

$1,450.0000

$4,470.0000

$33.7000

$810.0000

$54.5000

$23.0000

$1,150.0000

$2,740.0000

$2,630.0000

CONTRACT CNV124

EXTENSION

$41,363.00

$47,432.00

$655,663.00

$5,800.00

$715.20

$219,926.20

$34,020.00

$218.00

$15,249.00

$1,150.00

$10,960.00

$10,520.00
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705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

705-20.25

706-01

707-08.11

709-05.05

710-02

710-05

710-06.13

710-06.15

712-01

712-02.02

712-04.01

Wright Brothers Construction Company, Inc.

TEMPORARY CRASH CUSHION (MASH TL-3)

Wright Brothers Construction Company, Inc.

GUARDRAIL REMOVED

Wright Brothers Construction Company, Inc.

HIGH-VISIBILITY CONSTRUCTION FENCE

Wright Brothers Construction Company, Inc.

MACHINED RIP-RAP (CLASS A-3)

Wright Brothers Construction Company, Inc.

AGGREGATE UNDERDRAINS (WITH PIPE)

Wright Brothers Construction Company, Inc.

LATERAL UNDERDRAIN

Wright Brothers Construction Company, Inc.

LATERAL UNDERDRAIN ENDWALL (4:1)

Wright Brothers Construction Company, Inc.

LATERAL UNDERDRAIN ENDWALL (6:1)

Wright Brothers Construction Company, Inc.

TRAFFIC CONTROL

Wright Brothers Construction Company, Inc.

INTERCONNECTED PORTABLE BARRIER RAIL

Wright Brothers Construction Company, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Wright Brothers Construction Company, Inc.

UNIT PRICE
4.000 EACH
$9,300.0000
8.000 EACH
$9,300.0000
1,021.000 L.F.
$1.1000
3,960.000 L.F.
$1.3500
328.000 TON
$43.8000
3,309.000 L.F.
$11.1000
595.000 L.F.
$8.8500
4.000 EACH
$940.0000
13.000 EACH
$940.0000
1.000LS
$152,400.0000
6,839.000 L.F.
$38.2000
975.000 EACH
$30.6000

CONTRACT CNV124
EXTENSION

$37,200.00

$74,400.00

$1,123.10

$5,346.00

$14,366.40

$36,729.90

$5,265.75

$3,760.00

$12,220.00

$152,400.00

$261,249.80

$29,835.00
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712-04.50

712-06

712-07.03

712-08.03

712-08.10

712-09.01

712-09.02

712-09.04

712-09.08

713-16.01

713-16.02

714-06.08

BARRIER RAIL DELINEATOR

Wright Brothers Construction Company, Inc.

SIGNS (CONSTRUCTION)

Wright Brothers Construction Company, Inc.

TEMPORARY BARRICADES (TYPE IlI)

Wright Brothers Construction Company, Inc.

ARROW BOARD (TYPE C)

Wright Brothers Construction Company, Inc.

MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

Wright Brothers Construction Company, Inc.

REMOVABLE PAVEMENT MARKING LINE

Wright Brothers Construction Company, Inc.

REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

Wright Brothers Construction Company, Inc.

REMOVABLE PAVEMENT MARKING (STOP LINE)

Wright Brothers Construction Company, Inc.

REMOVABLE PAVEMENT MARKING (6" line)

Wright Brothers Construction Company, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Wright Brothers Construction Company, Inc.

311.000 EACH

1,587.000 S.F.

16.000 L.F.

6.000 EACH

64.000 HOUR

3,796.000 L.F.

15,950.000 L.F.

48.000 L.F.

48,857.000 L.F.

4.000 EACH

TRUCK MOUNTED IMPACT ATTENUATOR (W/FLASHING ARROW BOARD)

Wright Brothers Construction Company, Inc.

CABLE (5KV #1/0 IA)

Wright Brothers Construction Company, Inc.

1.000 EACH

2,075.000 L.F.

UNIT PRICE

$13.9000

$8.2000

$14.8000

$1,040.0000

$114.0000

$2.2000

$3.0500

$16.4000

$2.4000

$9,300.0000

$13,100.0000

$31.5000

CONTRACT CNV124

EXTENSION

$4,322.90

$13,013.40

$236.80

$6,240.00

$7,296.00

$8,351.20

$48,647.50

$787.20

$117,256.80

$37,200.00

$13,100.00

$65,362.50
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CONTRACT CNV124

UNIT PRICE EXTENSION
714-06.23 CABLE (1/C #1 AWG)
3,980.000 L.F.
Wright Brothers Construction Company, Inc. $5.6000 $22,288.00
716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)
400.000 EACH
Wright Brothers Construction Company, Inc. $10.9000 $4,360.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)
12.000 EACH
Wright Brothers Construction Company, Inc. $30.6000 $367.20
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)
12.000 EACH
Wright Brothers Construction Company, Inc. $30.6000 $367.20
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)
3,151.000 EACH
Wright Brothers Construction Company, Inc. $30.6000 $96,420.60
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
410.000 EACH
Wright Brothers Construction Company, Inc. $10.9000 $4,469.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
48.000 L.F.
Wright Brothers Construction Company, Inc. $13.1000 $628.80
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
12.000 EACH
Wright Brothers Construction Company, Inc. $164.0000 $1,968.00
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)
862.000 L.F.
Wright Brothers Construction Company, Inc. $9.6000 $8,275.20
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
10.000 L.M.
Wright Brothers Construction Company, Inc. $6,290.0000 $62,900.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)
3,164.000 L.F.
Wright Brothers Construction Company, Inc. $1.6500 $5,220.60
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
1,213.000 L.F.
Wright Brothers Construction Company, Inc. $1.6000 $1,940.80
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CONTRACT CNV124

UNIT PRICE EXTENSION
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)
3,125.000 L.F.
Wright Brothers Construction Company, Inc. $6.3000 $19,687.50
717-01 MOBILIZATION
1.000LS
Wright Brothers Construction Company, Inc. $268,300.0000 $268,300.00
725-20.43 PULL BOX (TYPE C)
16.000 EACH
Wright Brothers Construction Company, Inc. $900.0000 $14,400.00
725-20.44 PULL BOX (TYPE D)
12.000 EACH
Wright Brothers Construction Company, Inc. $2,300.0000 $27,600.00
725-20.45 PULL BOX (TYPE E)
8.000 EACH
Wright Brothers Construction Company, Inc. $2,570.0000 $20,560.00
725-20.55 CABLE (1/C #6 AWG.)
3,165.000 L.F.
Wright Brothers Construction Company, Inc. $1.9500 $6,171.75
725-20.58 CABLE (1/C #1/0 AWG.)
7,960.000 L.F.
Wright Brothers Construction Company, Inc. $6.8000 $54,128.00
725-21.53 REMOVAL & REPLACE TYPE C CABINET
1.000 EACH
Wright Brothers Construction Company, Inc. $570.0000 $570.00
725-22.22 CONDUIT BANK (TYPE 2)
115.000 L.F.
Wright Brothers Construction Company, Inc. $10.5000 $1,207.50
725-22.24 CONDUIT BANK (TYPE 4)
3,785.000 L.F.
Wright Brothers Construction Company, Inc. $14.6000 $55,261.00
725-22.34 CONDUIT BANK BORED (TYPE 4)
130.000 L.F.
Wright Brothers Construction Company, Inc. $42.7000 $5,551.00
725-22.50 DMS CONDUIT BANK
110.000 L.F.
Wright Brothers Construction Company, Inc. $21.9000 $2,409.00
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725-22.74

725-22.75

725-22.80

725-22.81

725-23.01

725-23.16

725-23.21

725-23.26

725-23.27

725-23.28

725-24.51

725-24.55

2IN CONDUIT W/BANK

Wright Brothers Construction Company, Inc.

2IN CONDUIT BORED W/BANK

Wright Brothers Construction Company, Inc.

3IN CONDUIT W/BANK

Wright Brothers Construction Company, Inc.

3IN CONDUIT BORED W/BANK

Wright Brothers Construction Company, Inc.

ITS CABLE MARKER

Wright Brothers Construction Company, Inc.

FIBER OPTIC CABLE (144F)

Wright Brothers Construction Company, Inc.

FIBER OPTIC DROP CABLE (12 F)

Wright Brothers Construction Company, Inc.

FIBER OPTIC CLOSURE (12 F)

Wright Brothers Construction Company, Inc.

FIBER OPTIC CLOSURE (144 F)

Wright Brothers Construction Company, Inc.

FIBER OPTIC SPLICE FUSION

Wright Brothers Construction Company, Inc.

SYSTEM INTEGRATION

Wright Brothers Construction Company, Inc.

AS-BUILT PLANS

Wright Brothers Construction Company, Inc.

UNIT PRICE
935.000 L.F.
$5.9500
75.000 L.F.
$7.9500
1,975.000 L.F.
$9.6000
30.000 L.F.
$11.8000
22.000 EACH
$153.0000
4,295.000 L.F.
$4.5500
165.000 L.F.
$3.2500
1.000 EACH
$1,420.0000
8.000 EACH
$2,080.0000
352.000 EACH
$52.5000
1.000LS
$8,750.0000
1.000LS
$2,850.0000

CONTRACT CNV124
EXTENSION

$5,563.25

$596.25

$18,960.00

$354.00

$3,366.00

$19,542.25

$536.25

$1,420.00

$16,640.00

$18,480.00

$8,750.00

$2,850.00
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740-10.03

740-11.03

740-11.04

740-11.05

801-01.07

801-03

803-01

713-16.01

GEOTEXTILE (TYPE III)(EROSION CONTROL)

Wright Brothers Construction Company, Inc.

TEMPORARY SEDIMENT TUBE 18IN

Wright Brothers Construction Company, Inc.

TEMPORARY SEDIMENT TUBE 20IN

Wright Brothers Construction Company, Inc.

TEMPORARY SEDIMENT TUBE 24IN

Wright Brothers Construction Company, Inc.

TEMPORARY SEEDING (WITH MULCH)

Wright Brothers Construction Company, Inc.

WATER (SEEDING & SODDING)

Wright Brothers Construction Company, Inc.

SODDING (NEW SOD)

Wright Brothers Construction Company, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Wright Brothers Construction Company, Inc.

UNIT PRICE
1,080.000S.Y.
$4.7500
15,018.000 L.F.
$3.8500
7,862.000 L.F.
$3.8500
2,356.000 L.F.
$6.5500
327.000 UNIT
$32.8000
217.000 M.G.
$76.5000
20,439.000S.Y.
$5.2500
4.000 EACH
$9,300.0000

CONTRACT CNV124
EXTENSION

$5,130.00

$57,819.30

$30,268.70

$15,431.80

$10,725.60

$16,600.50

$107,304.75

$37,200.00
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BRIDGE CATEGORY

602-10.01

602-10.05

603-02.15

603-05.20

604-03.20

604-04.02

604-10.02

604-10.05

604-10.14

604-10.22

604-10.24

604-10.30

STRUCTURAL STEEL REPAIRS

Wright Brothers Construction Company, Inc.

BRACING REPAIRS

Wright Brothers Construction Company, Inc.

REPAINT EXISTING BEARINGS

Wright Brothers Construction Company, Inc.

UNIT PRICE

1.000LS
$12,700.0000

1.000LS
$4,040.0000

1.000LS
$8,540.0000

CONTAINMENT & DISPOSAL OF WASTE(BRIDGE NO. 06-SR308-04.27)

Wright Brothers Construction Company, Inc.

BRIDGE JOINT MODIFICATION

Wright Brothers Construction Company, Inc.

APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

Wright Brothers Construction Company, Inc.

CONCRETE REPAIRS

Wright Brothers Construction Company, Inc.

CONCRETE

Wright Brothers Construction Company, Inc.

REMOVE EXISTING WEARING SURFACE

Wright Brothers Construction Company, Inc.

CONCRETE PARAPET REPAIR

Wright Brothers Construction Company, Inc.

JACKING CONCRETE SPANS

Wright Brothers Construction Company, Inc.

BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

Wright Brothers Construction Company, Inc.

1.000LS
$22,800.0000
102.000 L.F.
$426.0000
2,072.000 S.Y.
$11.8000
1.000C.Y.
$5,900.0000
1.000 S.F.
$870.0000
1.000LS
$42,200.0000
676.000 L.F.
$111.0000
1.000LS
$35,300.0000
20.000S.Y.

$380.0000

CONTRACT CNV124

EXTENSION

$12,700.00

$4,040.00

$8,540.00

$22,800.00

$43,452.00

$24,449.60

$5,900.00

$870.00

$42,200.00

$75,036.00

$35,300.00

$7,600.00
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604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

Wright Brothers Construction Company, Inc.

604-10.54 CONCRETE REPAIRS

Wright Brothers Construction Company, Inc.

604-10.58 EPOXY INJECTION (INJECTION)

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

617-01

Wright Brothers Construction Company, Inc.

Wright Brothers Construction Company, Inc.

BRIDGE DECK SEALANT

Wright Brothers Construction Company, Inc.

20.000S.Y.

1.000 S.F.

2.000 GAL.

23.000 L.F.

1,761.000S.Y.

UNIT PRICE

$185.0000

$870.0000

$460.0000

$1,050.0000

$28.8000

CONTRACT CNV124
EXTENSION

$3,700.00

$870.00

$920.00

$24,150.00

$50,716.80
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SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc.

SUB-TOTAL BRIDGE

Wright Brothers Construction Company, Inc.

TOTAL CONTRACT
Wright Brothers Construction Company, Inc.

$5,124,396.20

$363,244.40

$5,487,640.60
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

BRADLEY COUNTY (Contract No. CNV114 Call 014)

98200-4276-04
THE CRACK SEALING AT VARIOUS LOCATIONS ON VARIOUS STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

TOTAL CONTRACT

Pavement Restorations, Inc. $467,562.20
Scodeller Construction, Inc. $489,839.15
Reynolds Sealing & Striping, Inc. $533,992.55
Crown Paving, LLC $540,185.75
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ROADWAY CATEGORY

411-04

712-01

717-01

CRACK SEALANT

Pavement Restorations, Inc.
Scodeller Construction, Inc.

Reynolds Sealing & Striping, Inc.

Crown Paving, LLC

TRAFFIC CONTROL

Pavement Restorations, Inc.
Scodeller Construction, Inc.

Reynolds Sealing & Striping, Inc.

Crown Paving, LLC

MOBILIZATION

Pavement Restorations, Inc.
Scodeller Construction, Inc.

Reynolds Sealing & Striping, Inc.

Crown Paving, LLC

316,335.000 LB.

1.000LS

1.000LS

UNIT PRICE

$1.3200
$1.4900
$1.5300
$1.4500

$30,000.0000

$8,500.0000
$30,000.0000
$56,500.0000

$20,000.0000
$10,000.0000
$20,000.0000
$25,000.0000

CONTRACT CNV114

EXTENSION

$417,562.20
$471,339.15
$483,992.55
$458,685.75

$30,000.00

$8,500.00
$30,000.00
$56,500.00

$20,000.00
$10,000.00
$20,000.00
$25,000.00
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SUB-TOTAL ROADWAY

Pavement Restorations, Inc.
Scodeller Construction, Inc.
Reynolds Sealing & Striping, Inc.
Crown Paving, LLC

TOTAL CONTRACT
Pavement Restorations, Inc.
Scodeller Construction, Inc.
Reynolds Sealing & Striping, Inc.
Crown Paving, LLC

$467,562.20
$489,839.15
$533,992.55
$540,185.75

$467,562.20
$489,839.15
$533,992.55
$540,185.75
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

COUNTIES BRADLEY, DEKALB, HAMILTON, MARION, POLK, PUTNAM, RHEA, AND WHITE (Contract No. CNV111 Call 015)

98200-4172-04
THE RANDOM ON-CALL ATTENUATOR REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT

LU, Inc. $290,657.60
Site-Safe Products, LLC d/b/a Site-Safe, LLC $339,420.72
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MAINTENANCE CATEGORY

705-05.36

705-08.23

705-08.25

705-08.26

705-08.28

705-08.29

705-08.30

705-08.32

705-08.33

705-08.34

CONCRETE PAD (SCI100GM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING IMPACT ATTENUATOR (TAU-II)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-Il ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-Il ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-Il FRONT SUPPORT ASSEMBLY (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-Il FRONT SUPPORT LEG KIT (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II SLIDER KIT (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II SLIDING PANEL (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II NOSE PIECE (PARALLEL UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

4.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

UNIT PRICE

$1,157.7000
$2,682.3900

$375.0000
$358.4400

$327.3500
$535.5000

$327.3500
$535.5000

$525.0000
$1,308.7300

$117.1500
$172.7400

$700.0000
$1,047.0000

$162.2300
$436.2400

$183.0000
$390.3300

$525.0000
$780.6400

CONTRACT CNV111
EXTENSION

$1,157.70
$2,682.39

$375.00
$358.44

$327.35
$535.50

$327.35
$535.50

$525.00
$1,308.73

$117.15
$172.74

$2,800.00
$4,188.00

$162.23
$436.24

$183.00
$390.33

$1,050.00
$1,561.28
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705-08.36

705-08.59

705-08.66

705-08.67

705-08.69

705-08.80

705-08.81

705-08.91

705-08.92

705-09.10

TAU-II NOSE PIECE (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

RIP PLATE REPAIR KIT, STAGE 1

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

RIP PLATE REPAIR KIT, STAGE 2

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PLASTIC NOSE PIECE/REFLECTOR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SIDE PANEL - 35"

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SIDE PANEL - 62"

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING VEHCULR IMP ATTN(2005TRACC)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

05 RIP PLATE REPAIR KIT STAGE 2

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

IMPACT ATTENUATOR (SCI100GM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

5.000 EACH

5.000 EACH

5.000 EACH

6.000 EACH

2.000 EACH

4.000 EACH

1.000 EACH

3.000 EACH

1.000 EACH

UNIT PRICE

$480.0600
$95.0800

$180.6300
$226.3900

$78.5000
$150.2900

$145.0000
$180.3500

$250.0000
$382.0800

$45.0000
$122.8000

$135.7500
$173.2600

$699.0000
$517.3200

$495.0000
$676.3000

$18,500.0000
$25,934.0000

CONTRACT CNV111
EXTENSION

$480.06
$95.08

$903.15
$1,131.95

$392.50
$751.45

$725.00
$901.75

$1,500.00
$2,292.48

$90.00
$245.60

$543.00
$693.04

$699.00
$517.32

$1,485.00
$2,028.90

$18,500.00
$25,934.00
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705-09.11

705-09.35

705-09.50

705-09.51

705-14.21

705-14.22

705-14.30

705-14.56

705-15.65

705-15.68

REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

IMPACT ATTENUATOR (SCI100GM WIDE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM WIDE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SC B-U CABLE STRAP ASSY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CONC. B-U CABLE STRAP ASSY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING IMPACT ATTENUATOR(REACT 350)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REFLECTIVE NOSE LEFT/RIGHT

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

QUADGUARD Il IMPACT ATTENUATOR (REPOSITIONING)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

NOSE ASSEMBLY QGII STEEL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

2.000 EACH

8.000 EACH

5.000 EACH

UNIT PRICE

$500.0000
$275.7300

$89.2500
$157.5000

$15,250.0000
$27,732.3200

$425.0000
$275.7300

$6.0000
$87.2900

$12.4500
$122.6700

$467.5000
$238.9700

$175.7300
$239.7600

$795.9000
$430.1300

$750.0000
$714.6600

CONTRACT CNV111
EXTENSION

$500.00
$275.73

$89.25
$157.50

$15,250.00
$27,732.32

$425.00
$275.73

$6.00
$87.29

$12.45
$122.67

$935.00
$477.94

$351.46
$479.52

$6,367.20
$3,441.04

$3,750.00
$3,573.30
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705-15.69

705-15.71

705-15.72

705-15.74

705-15.75

705-15.92

705-15.93

705-16.75

705-16.77

705-17.08

SHIM KIT QGlI

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

HEX FOAM CARTRIDGE, TYPE |

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

HEX FOAM CARTRIDGE, TYPE Il

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

DIAPHRAGM ASSEMBLY, QC

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FENDER PANEL ASSEMBLY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANS PANEL NEW JERSEY BARRIER WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANS PANEL QUAD TO W WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

HAZARD REFLECTORS

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPAIR OF CONCRETE BACKUP WALL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CARTRIDGE SUPPORT BRACKETS

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

15.000 EACH

5.000 EACH

5.000 EACH

3.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

10.000 EACH

15.000 S.F.

4.000 EACH

UNIT PRICE

$31.8700
$45.9300

$1.0000
$50.0000

$1.0000
$75.0000

$785.0000
$830.5600

$595.0000
$529.2000

$412.9500
$347.0700

$450.0000
$526.2700

$68.0000
$47.0400

$14.6100
$22.2200

$15.0000
$41.1400

CONTRACT CNV111
EXTENSION

$478.05
$688.95

$5.00
$250.00

$5.00
$375.00

$2,355.00
$2,491.68

$595.00
$529.20

$412.95
$347.07

$450.00
$526.27

$680.00
$470.40

$219.15
$333.30

$60.00
$164.56
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705-17.24

705-17.32

705-17.33

705-17.71

705-17.72

705-17.73

705-17.74

705-20.01

705-20.03

705-20.04

HDPE NOSE PIECE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BREAKAWAY POST (TOP)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BREAKAWAY BOLT ASSEMBLY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC CABLE SYSTEM (W/ HARDWARE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC FRAME (W/ HARDWARE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

IMACT ATTENUATOR (QUADGUARD M10)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING IMPACT ATTENUATOR (M10)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

NOSE ASSEMBLY, M10

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

2.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

3.000 EACH

UNIT PRICE

$110.0000
$1.0000

$0.8500
$1.0000

$0.8500
$1.0000

$135.0000
$199.0100

$203.0000
$245.0200

$167.8000
$267.5700

$167.8000
$267.5700

$21,500.0000
$19,197.4300

$750.0000
$379.5300

$665.0000
$833.7700

CONTRACT CNV111
EXTENSION

$220.00
$2.00

$0.85
$1.00

$0.85
$1.00

$135.00
$199.01

$203.00
$245.02

$167.80
$267.57

$167.80
$267.57

$21,500.00
$19,197.43

$750.00
$379.53

$1,995.00
$2,501.31
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705-20.07

705-20.08

705-20.09

705-20.10

705-20.11

705-20.12

705-20.13

705-20.14

705-20.15

705-20.16

IMACT ATTENUATOR (QUADGUARD ELITE M10)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING IMPACT ATTENUATOR (QUARDGUARD ELITE M10)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TENSION STRUT BACKUP 24" (QGEM)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

DIAPHRAGM 24" (QGEM)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

DIE SPRING, 5/8" X 1 1/2" (QGEM)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MUSHROOM WASHER (QGEM)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

EXTENSION BACKUP, M10 QGE (QGEM)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL, FENDER, QG (QGEM)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MONORAIL GUIDE (QGEM)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL, SIDE, QG (QGEM)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

UNIT PRICE

$18,600.0000
$21,366.1800

$495.0000
$286.7600

$595.0000
$1,776.3400

$515.0000
$852.2100

$6.0200
$9.0800

$20.4200
$25.7000

$451.7900
$817.7200

$700.0000
$445.6400

$38.8900
$61.1200

$135.0600
$61.7500

CONTRACT CNV111
EXTENSION

$18,600.00
$21,366.18

$495.00
$286.76

$595.00
$1,776.34

$515.00
$852.21

$6.02
$9.08

$20.42
$25.70

$451.79
$817.72

$700.00
$445.64

$38.89
$61.12

$135.06
$61.75
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705-20.17

705-20.18

705-20.19

705-20.26

705-20.27

705-20.28

705-20.29

705-20.30

705-20.31

705-20.32

EXTENSION, DIAPHRAGM, FLAT (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FLT ST 3/16"X2"X13", W/HOLES (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

STOP, TAB, WELDMENT, G (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PLATE, NOSE CYLINDER, G (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER NOSE, HDPE, 28" X 20" (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

NOSE ASSY 24", M10 QGE, Y (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BELT NOSE, Y (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BELT NOSEPIECE, YELLOW, 24"-36" (QGE, QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BELT NOSEPIECE, YELLOW, 69"-90" (QGE, QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

QGE HIT INDICATOR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

2.000 EACH

3.000 EACH

UNIT PRICE

$69.6200
$207.8600

$9.4500
$13.1200

$21.9500
$30.0000

$11.1900
$16.8800

$591.0000
$1,057.2500

$1,145.3500
$2,132.1300

$608.5000
$845.6400

$608.5000
$845.6400

$746.5000
$1,036.0700

$96.6200
$154.6300

CONTRACT CNV111
EXTENSION

$69.62
$207.86

$9.45
$13.12

$21.95
$30.00

$11.19
$16.88

$591.00
$1,057.25

$1,145.35
$2,132.13

$608.50
$845.64

$1,217.00
$1,691.28

$1,493.00
$2,072.14

$289.86
$463.89
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705-20.33

705-20.34

705-20.35

705-20.36

705-20.37

705-20.41

705-20.42

705-20.43

705-20.44

705-20.45

QGE CYLINDER TYPE | (QGE)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

QGE CYLINDER TYPE Il (QGE)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

QGE CYLINDER ME1 (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

QGE CYLINDER ME2 (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

QGE CYLINDER ME3 (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

MONORAIL, ONE BAY, QG, G (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CLAMP, NOSE BELT, QG, G (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

END CAP, MONORAIL, QG, G (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

APPROVED ADHESIVE (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CONCRETE PAD (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

3.000 EACH

3.000 EACH

3.000 EACH

3.000 EACH

3.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$785.0600
$1,427.8100

$473.9500
$1,974.9800

$396.5000
$999.9900

$396.5000
$750.0000

$785.6500
$500.0000

$405.9500
$508.0800

$125.0000
$83.9000

$47.3800
$71.8400

$18.4800
$49.7200

$1,350.0000
$3,645.5800

CONTRACT CNV111
EXTENSION

$2,355.18
$4,283.43

$1,421.85
$5,924.94

$1,189.50
$2,999.97

$1,189.50
$2,250.00

$2,356.95
$1,500.00

$405.95
$508.08

$125.00
$83.90

$47.38
$71.84

$18.48
$49.72

$1,350.00
$3,645.58
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705-20.46

705-20.50

705-20.51

712-01.50

712-01.52

712-08.20

717-01

705-20.48

705-20.55

705-20.56

CONCRETE PAD (QGM10)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING IMPACT ATTENUATOR (QUARDGUARD ELITE M10 WIDE)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MAINTENANCE OF TRAFFIC

12.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MAINTENANCE OF TRAFFIC (NIGHT WORK)

6.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

20.000 DAY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MOBILIZATION

1.000LS

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CONCRETE PAD (QGEM WIDE)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CARTRIDGE ASSEMBLY TYPE | (QGII & QGM10)

3.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CARTRIDGE ASSEMBLY TYPE II(QGII & QGM10)

3.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

UNIT PRICE

$1,350.0000
$3,397.6900

$27,500.0000
$26,857.2000

$600.0000
$286.7600

$765.0000
$537.5000

$510.0000
$591.2500

$245.0000
$399.5000

$15,000.0000
$21,490.0000

$2,850.0000
$3,645.5800

$825.0000
$698.3700

$855.0000
$738.2300

CONTRACT CNV111
EXTENSION

$1,350.00
$3,397.69

$27,500.00
$26,857.20

$600.00
$286.76

$9,180.00
$6,450.00

$3,060.00
$3,547.50

$4,900.00
$7,990.00

$15,000.00
$21,490.00

$2,850.00
$3,645.58

$2,475.00
$2,095.11

$2,565.00
$2,214.69
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CONTRACT CNV111

UNIT PRICE EXTENSION
MAINTENANCE CONTINGENCY CATEGORY
705-07.20 TRANSITION TO SAFETY SHAPE (2005 TRACC)
1.000 EACH
LU, Inc. $835.0000 $835.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $835.0000 $835.00
705-07.21 TRANSITION TO BARRIER WALL END CAP (2005 TRACC)
1.000 EACH
LU, Inc. $212.5000 $212.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC $212.5000 $212.50
705-07.22 SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)
1.000 EACH
LU, Inc. $759.3000 $759.30
Site-Safe Products, LLC d/b/a Site-Safe, LLC $759.3000 $759.30
705-08.18 TAU-Il XXXL BULKHEAD (WIDE UNIT)
1.000 EACH
LU, Inc. $1,500.0000 $1,500.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,500.0000 $1,500.00
705-08.19 TAU-II XXXXL BULKHEAD (WIDE UNIT)
1.000 EACH
LU, Inc. $2,000.0000 $2,000.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,000.0000 $2,000.00
705-08.24 TAU-Il CABLE GUIDE KIT (UNIVERSAL)
1.000 EACH
LU, Inc. $500.0000 $500.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $500.0000 $500.00
705-08.27 TAU-Il END PANEL (UNIVERSAL)
1.000 EACH
LU, Inc. $275.0000 $275.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $275.0000 $275.00
705-08.31 TAU-II PIPE PANEL MOUNT (UNIVERSAL)
1.000 EACH
LU, Inc. $120.0000 $120.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $120.0000 $120.00
705-08.35 TAU-Il PCB BACKSTOP (PARALLEL UNIT)
1.000 EACH
LU, Inc. $800.0000 $800.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $800.0000 $800.00
705-08.37 TAU-Il WIDE SUPPORT LEG ADAPTER (WIDE UNIT)
1.000 EACH
LU, Inc. $200.0000 $200.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $200.0000 $200.00
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705-08.38

705-08.39

705-08.40

705-08.41

705-08.43

705-08.52

705-08.54

705-08.55

705-08.56

705-08.68

TAU-Il WING ASSEMBLY (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-IIl WING BRACE (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II XL BULKHEAD (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II XXL BULKHEAD (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FORMED ANGLE 05 TRACC

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

QUADGUARD MONORAIL ASSEMBLY, 3 BAY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRACC WASHER 1/4" X 3" X 2-1/4"

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRACC DOUBLER PL X 38-1/2"

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRACC BEAM GUIDE 72"

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

RIP PLATE REPAIR KIT, STAGE 3

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

CONTRACT CNV111

UNIT PRICE EXTENSION
$400.0000 $400.00
$400.0000 $400.00

$50.0000 $50.00
$50.0000 $50.00
$600.0000 $600.00
$600.0000 $600.00
$1,100.0000 $1,100.00
$1,100.0000 $1,100.00
$308.9900 $308.99
$308.9900 $308.99
$1,587.5000 $1,587.50
$1,587.5000 $1,587.50
$2.6100 $2.61
$2.6100 $2.61
$68.1200 $68.12
$68.1200 $68.12
$298.4400 $298.44
$298.4400 $298.44
$1,620.2500 $1,620.25
$1,620.2500 $1,620.25
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CONTRACT CNV111

UNIT PRICE EXTENSION
705-08.74 BASE ASSEMBLY - 9'
1.000 EACH
LU, Inc. $833.0000 $833.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $833.0000 $833.00
705-08.76 BEAM GUIDE - 20
1.000 EACH
LU, Inc. $636.6500 $636.65
Site-Safe Products, LLC d/b/a Site-Safe, LLC $636.6500 $636.65
705-08.77 END SHOE (LEFT OR RIGHT)
1.000 EACH
LU, Inc. $238.0000 $238.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $238.0000 $238.00
705-08.84 SLOT PLATE
1.000 EACH
LU, Inc. $20.8500 $20.85
Site-Safe Products, LLC d/b/a Site-Safe, LLC $20.8500 $20.85
705-08.85 CROSSTIE
1.000 EACH
LU, Inc. $109.6500 $109.65
Site-Safe Products, LLC d/b/a Site-Safe, LLC $109.6500 $109.65
705-08.86 FORM CHANNEL -3 X 2
1.000 EACH
LU, Inc. $187.0000 $187.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $187.0000 $187.00
705-08.88 SLED/CUTTER ASSEMBLY
1.000 EACH
LU, Inc. $2,465.0000 $2,465.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,465.0000 $2,465.00
705-08.93 05 RIP PLATE REPAIR KIT STAGE 3
1.000 EACH
LU, Inc. $1,119.4500 $1,119.45
Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,119.4500 $1,119.45
705-08.94 05 FRONT ANCH WELDMENT
1.000 EACH
LU, Inc. $410.0000 $410.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $410.0000 $410.00
705-08.95 05 SECTION MODULE
1.000 EACH
LU, Inc. $1,415.0000 $1,415.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,415.0000 $1,415.00
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705-08.97

705-08.98

705-08.99

705-09.12

705-09.13

705-09.14

705-09.15

705-09.16

705-09.17

705-09.18

05 SLED/SHREDDER ASSEMBLY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

05 FRAME WELDMENT

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

05 BACK-UP FRAME

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOLT CABLE ADJUSTER

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOLT SLED SIDE PANEL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOLT FRONT STOP

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOLT SHEAR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOLT SIDE GUIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$2,465.0000
$2,465.0000

$310.2500
$310.2500

$473.4500
$473.4500

$306.0000
$306.0000

$871.0000
$871.0000

$120.0000
$120.0000

$6.0000
$6.0000

$3.0000
$3.0000

$1.5000
$1.5000

$20.0000
$20.0000

CONTRACT CNV111

EXTENSION

$2,465.00
$2,465.00

$310.25
$310.25

$473.45
$473.45

$306.00
$306.00

$871.00
$871.00

$120.00
$120.00

$6.00
$6.00

$3.00
$3.00

$1.50
$1.50

$20.00
$20.00
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705-09.19

705-09.20

705-09.21

705-09.22

705-09.23

705-09.24

705-09.25

705-09.26

705-09.27

705-09.28

BOLT TERMINAL BRACE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BRACE TERMINAL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CABLE WIRE ROPE W/ SPELTER SOCKET

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CLIP WIRE ROPE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER SHOCK ARRESTING

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

STRAP CYLINDER

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRAME MOBILE #1

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRAME MOBILE #2

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRAME MOBILE #3

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRAME MOBILE #4

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$9.0000
$9.0000

$414.0000
$414.0000

$1,083.0000
$1,083.0000

$34.0000
$34.0000

$3,143.0000
$3,143.0000

$89.0000
$89.0000

$414.0000
$414.0000

$414.0000
$414.0000

$414.0000
$414.0000

$414.0000
$414.0000

$9.00
$9.00

$414.00
$414.00

$1,083.00
$1,083.00

$34.00
$34.00

$3,143.00
$3,143.00

$89.00
$89.00

$414.00
$414.00

$414.00
$414.00

$414.00
$414.00

$414.00
$414.00
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705-09.29

705-09.30

705-09.31

705-09.32

705-09.33

705-09.34

705-09.36

705-09.37

705-09.38

705-09.39

FRAME MOBILE #5

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRAME MOBILE #6

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

GUIDE SIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

KEEPER SIDE #1 (SLED PANEL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

KEEPER SIDE #2 (SIDE PANEL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

KEEPER SIDE #3 (REAR PANEL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL SIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL SLED

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL REAR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SHEAVE (PULLEY)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$414.0000
$414.0000

$414.0000
$414.0000

$94.0000
$94.0000

$23.0000
$23.0000

$23.0000
$23.0000

$23.0000
$23.0000

$223.0000
$223.0000

$414.0000
$414.0000

$206.0000
$206.0000

$103.0000
$103.0000

CONTRACT CNV111

EXTENSION

$414.00
$414.00

$414.00
$414.00

$94.00
$94.00

$23.00
$23.00

$23.00
$23.00

$23.00
$23.00

$223.00
$223.00

$414.00
$414.00

$206.00
$206.00

$103.00
$103.00
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705-09.40

705-09.41

705-09.42

705-09.43

705-09.44

705-14.31

705-14.32

705-14.33

705-14.34

705-14.35

SLED

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION JERSEY BARRIER RIGHT

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION JERSEY BARRIER LEFT

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION 24IN CONCRETE

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOOT CYLINDER

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER 0.8" CYLINDERS 1 & 2

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER 0.9" CYLINDERS 3 & 4

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER 1.0" CYLINDERS S5 & 6

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER 1.108" CYLINDER 7

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER 1.385" CYLINDERS 8 & 9

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

CONTRACT CNV111

UNIT PRICE EXTENSION
$1,917.0000 $1,917.00
$1,917.0000 $1,917.00
$1,263.0000 $1,263.00
$1,263.0000 $1,263.00
$1,263.0000 $1,263.00
$1,263.0000 $1,263.00
$794.0000 $794.00
$794.0000 $794.00
$57.0000 $57.00
$57.0000 $57.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00

PAGE

17



705-14.36

705-14.37

705-14.38

705-14.50

705-14.51

705-14.53

705-14.54

705-14.55

705-14.57

705-14.58

U-BOLTS (1/2" X 3")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

U-BOLTS (3/8" X 3")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOX BEAM (8" X 6" X 3/16")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER RETAINER (1' 3" X 5")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1/2" GALVANIZED CHAIN WITH HARDWARE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

POLYVINYL COVER

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

ANCHOR BOLT SET (CONCRETE/ASPHALT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP SINGLE CABLE-(4 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP SINGLE CABLE-(6 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$12.0000
$12.0000

$12.0000
$12.0000

$35.0000
$35.0000

$60.0000
$60.0000

$23.0000
$23.0000

$82.0000
$82.0000

$71.0000
$71.0000

$895.0000
$895.0000

$660.0000
$660.0000

$840.0000
$840.0000

CONTRACT CNV111

EXTENSION

$12.00
$12.00

$12.00
$12.00

$35.00
$35.00

$60.00
$60.00

$23.00
$23.00

$82.00
$82.00

$71.00
$71.00

$895.00
$895.00

$660.00
$660.00

$840.00
$840.00
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705-14.59

705-14.60

705-14.61

705-14.62

705-14.63

705-14.64

705-14.65

705-14.66

705-14.67

705-14.68

BACKUP SINGLE CABLE-(9 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOTTOM CABLE-(4 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOTTOM CABLE-(6 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOTTOM CABLE-(9 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SIDE MNT ANCHR/CABLE ANCHR CVR PLT

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PULLOUT BRACKET ASSEMBLY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

3IN X 3IN TUBING

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$1,050.0000
$1,050.0000

$1,975.0000
$1,975.0000

$2,415.0000
$2,415.0000

$2,690.0000
$2,690.0000

$550.0000
$550.0000

$890.0000
$890.0000

$1,407.0000
$1,407.0000

$925.0000
$925.0000

$185.0000
$185.0000

$92.0000
$92.0000

$1,050.00
$1,050.00

$1,975.00
$1,975.00

$2,415.00
$2,415.00

$2,690.00
$2,690.00

$550.00
$550.00

$890.00
$890.00

$1,407.00
$1,407.00

$925.00
$925.00

$185.00
$185.00

$92.00
$92.00
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705-14.69

705-14.70

705-14.71

705-14.72

705-14.73

705-15.77

705-15.79

705-15.80

705-15.82

705-15.83

GALVANIZED STABALIZER BAR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION PLATE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TOP CABLE (OLD UNIT)-(4 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TOP CABLE (OLD UNIT)-(6 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TOP CABLE (OLD UNIT)-(9 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP ASSEMBLY, TENSION STRUT

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MONORAIL ASSEMBLY, 4-6 BAY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MONORAIL ASSEMBLY, 7-9 BAY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION PANEL, NEW JERSEY BARRIER

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION PANEL, QUAD TOW

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$255.0000
$255.0000

$580.0000
$580.0000

$665.0000
$665.0000

$895.0000
$895.0000

$1,145.0000
$1,145.0000

$2,657.0000
$2,657.0000

$3,522.7500
$3,522.7500

$3,450.0000
$3,450.0000

$1,039.0000
$1,039.0000

$1,575.9000
$1,575.9000

EXTENSION

$255.00
$255.00

$580.00
$580.00

$665.00
$665.00

$895.00
$895.00

$1,145.00
$1,145.00

$2,657.00
$2,657.00

$3,522.75
$3,522.75

$3,450.00
$3,450.00

$1,039.00
$1,039.00

$1,575.90
$1,575.90
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705-15.84

705-15.85

705-15.87

705-15.88

705-15.89

705-15.90

705-15.91

705-17.40

705-17.41

705-17.42

DIAPHRAGM ASSEMBLY, WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP ASSEMBLY, TENSION STRUT, WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP ASSEMBLY, CONCRETE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

END SHOE, CONCRETE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP ASSEMBLY, CONCRETE, WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

EXTENSION PANEL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PIVOT SUPPORT BRACKET

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC LONG WING POST

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC SHORT WING POST

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC EXT CHANNEL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000C.Y.

1.000C.Y.

1.000C.Y.

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$1,850.0000
$1,850.0000

$3,485.0000
$3,485.0000

$1,775.0000
$1,775.0000

$735.0000
$735.0000

$2,906.0000
$2,906.0000

$475.0000
$475.0000

$115.0000
$115.0000

$374.0000
$374.0000

$306.0000
$306.0000

$743.7500
$743.7500

$1,850.00
$1,850.00

$3,485.00
$3,485.00

$1,775.00
$1,775.00

$735.00
$735.00

$2,906.00
$2,906.00

$475.00
$475.00

$115.00
$115.00

$374.00
$374.00

$306.00
$306.00

$743.75
$743.75
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CONTRACT CNV111

UNIT PRICE EXTENSION
705-17.43 WIDETRACC PANEL
1.000 EACH
LU, Inc. $348.5000 $348.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC $348.5000 $348.50
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SUB-TOTAL MAINTENANCE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SUB-TOTAL MAINTENANCE CONTINGENCY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TOTAL CONTRACT
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

$197,383.19
$246,146.31

$93,274.41
$93,274.41

$290,657.60
$339,420.72

PAGE

23



STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

CAMPBELL COUNTY (Contract No. CNV123 Call 016)
07012-4239-04

THE REPAIR OF THE BRIDGES ON S.R. 90 OVER THE CSX RAILROAD (L.M. 0.03) AND BIG HICKORY CREEK (L.M. 0.18).
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2021

TOTAL CONTRACT

Twin K Construction, Inc. $1,077,096.40
Mid-State Construction Company, Inc. $1,160,517.34
M & M Services Co., Inc. $1,182,075.00
Jave, LLC $1,192,661.83
Potter South East LLC $2,237,842.40
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BRIDGE CATEGORY

201-05.31

202-04.01

202-04.02

209-08.02

411-01.10

415-01.02

VEGETATION REMOVAL

1.000LS
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

REMOVAL OF STRUCTURES (BR. NO. 07-SR090-0.03 ABUT 1 BACKWALL)

1.000LS
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

REMOVAL OF STRUCTURES (BR. NO. 07-SR090-0.03 BENT 1 DIAPHRAGM)

1.000LS
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

TEMPORARY SILT FENCE (WITH BACKING)

350.000 L.F.
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

ACS MIX(PG64-22) GRADING D

231.000 TON
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

COLD PLANING BITUMINOUS PAVEMENT

3,457.000 S.Y.
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

UNIT PRICE

$44,669.5500
$20,478.8600
$22,000.0000
$34,062.7500
$50,000.0000

$35,000.0000
$29,935.5600
$65,000.0000
$21,667.5000
$32,000.0000

$35,000.0000
$22,274.2000
$88,000.0000
$28,890.0000
$46,000.0000

$5.2700
$13.8500
$5.0000
$8.4400
$20.0000

$201.6800
$242.1700
$130.0000
$199.5000
$230.0000

$4.7800
$5.7400
$8.0000
$4.7300
$18.0000

CONTRACT CNV123

EXTENSION

$44,669.55
$20,478.86
$22,000.00
$34,062.75
$50,000.00

$35,000.00
$29,935.56
$65,000.00
$21,667.50
$32,000.00

$35,000.00
$22,274.20
$88,000.00
$28,890.00
$46,000.00

$1,844.50
$4,847.50
$1,750.00
$2,954.00
$7,000.00

$46,588.08
$55,941.27
$30,030.00
$46,084.50
$53,130.00

$16,524.46
$19,843.18
$27,656.00
$16,351.61
$62,226.00
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602-10.60

603-02.15

604-02.03

604-03.01

604-04.02

604-10.05

BEARING DEVICE (REPAIR)

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

REPAINT EXISTING BEARINGS

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

EPOXY COATED REINFORCING STEEL

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

CLASS A CONCRETE (BRIDGES)

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

CONCRETE

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

52.000 EACH

1.000LS

464.000 LB.

7.000C.Y.

964.000S.Y.

276.000 S.F.

UNIT PRICE

$293.5700
$483.8500
$2,200.0000
$1,190.2500
$4,700.0000

$37,464.8400
$33,139.6000
$25,000.0000
$41,625.0000
$18,000.0000

$2.2200
$4.3000
$4.0000
$7.4100
$8.0000

$2,180.8000
$4,318.9900

$780.0000
$3,739.5000
$4,200.0000

$17.0500
$12.7500
$25.0000
$16.8800
$15.0000

$121.2900
$198.9100
$80.0000
$236.2500
$1,800.0000

CONTRACT CNV123
EXTENSION

$15,265.64
$25,160.20
$114,400.00
$61,893.00
$244,400.00

$37,464.84
$33,139.60
$25,000.00
$41,625.00
$18,000.00

$1,030.08
$1,995.20
$1,856.00
$3,438.24
$3,712.00

$15,265.60
$30,232.93

$5,460.00
$26,176.50
$29,400.00

$16,436.20
$12,291.00
$24,100.00
$16,272.32
$14,460.00

$33,476.04
$54,899.16
$22,080.00
$65,205.00
$496,800.00
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604-10.21

604-10.24

604-10.30

604-10.42

604-10.45

604-10.50

CONTAINMENT & DISPOSAL OF WASTE

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

JACKING CONCRETE SPANS

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

CONCRETE REPAIRS

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

EXPANSION JOINT REPAIRS (TYPE F)

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

1.000LS

1.000LS

193.000 S.Y.

34.000 C.F.

80.000 L.F.

146.000 S.Y.

UNIT PRICE

$14,985.9300
$13,255.8400
$29,000.0000
$16,875.0000

$8,500.0000

$44,334.5500
$45,268.0800
$85,000.0000
$34,931.2500

$140,000.0000

$660.0000
$370.1900
$450.0000
$393.7500
$920.0000

$597.8700
$642.6700
$250.0000
$3,805.8800
$540.0000

$997.2900
$864.9400
$900.0000
$1,000.1300
$870.0000

$288.5200
$179.5500
$225.0000
$286.8800
$600.0000

CONTRACT CNV123

EXTENSION

$14,985.93
$13,255.84
$29,000.00
$16,875.00

$8,500.00

$44,334.55
$45,268.08
$85,000.00
$34,931.25
$140,000.00

$127,380.00
$71,446.67
$86,850.00
$75,993.75
$177,560.00

$20,327.58
$21,850.78
$8,500.00
$129,399.92
$18,360.00

$79,783.20
$69,195.20
$72,000.00
$80,010.40
$69,600.00

$42,123.92
$26,214.30
$32,850.00
$41,884.48
$87,600.00
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604-10.54

604-10.58

604-10.62

617-04.01

707-07.01

709-02.02

CONCRETE REPAIRS

276.000 S.F.
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

EPOXY INJECTION (INJECTION)

53.000 GAL.
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

516.000 L.F.
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

1,779.000 S.Y.
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

CHAIN-LINK FENCE (BRIDGES)

1,100.000 S.F.
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

SACKED SAND CEMENT RIPRAP

2.000C.Y.
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

UNIT PRICE

$135.0200
$198.9400
$190.0000
$236.2500
$634.0000

$205.6700
$446.1100
$250.0000
$498.3800
$375.0000

$46.8900
$67.5600
$80.0000
$60.7500
$102.0000

$40.3400
$49.0800
$35.0000
$40.7000
$58.0000

$27.2700
$27.0200
$35.0000
$22.0900
$35.0000

$1,277.8400
$1,714.9100

$600.0000
$1,125.0000
$1,200.0000

CONTRACT CNV123
EXTENSION

$37,265.52
$54,907.44
$52,440.00
$65,205.00
$174,984.00

$10,900.51
$23,643.83
$13,250.00
$26,414.14
$19,875.00

$24,195.24
$34,860.96
$41,280.00
$31,347.00
$52,632.00

$71,764.86
$87,313.32
$62,265.00
$72,405.30
$103,182.00

$29,997.00
$29,722.00
$38,500.00
$24,299.00
$38,500.00

$2,555.68
$3,429.82
$1,200.00
$2,250.00
$2,400.00
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712-01

712-02.02

712-04.01

712-04.50

712-06

712-09.01

TRAFFIC CONTROL

1.000LS
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

INTERCONNECTED PORTABLE BARRIER RAIL

620.000 L.F.
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

FLEXIBLE DRUMS (CHANNELIZING)

12.000 EACH
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

BARRIER RAIL DELINEATOR

22.000 EACH
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

SIGNS (CONSTRUCTION)

450.000 S.F.
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

REMOVABLE PAVEMENT MARKING LINE

5,100.000 L.F.
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

UNIT PRICE

$31,232.8900
$60,561.0900
$56,000.0000
$30,443.2500
$16,500.0000

$44.9600
$53.2200
$32.0000
$45.0000
$35.0000

$44.9255
$25.4900
$24.0000
$52.5000
$40.0000

$12.7400
$11.4700
$12.0000
$15.7500
$10.0000

$12.7400
$15.8300

$9.0000
$10.5000
$12.0000

$2.2300
$3.5100
$2.0000
$2.2100
$2.5000

CONTRACT CNV123
EXTENSION

$31,232.89
$60,561.09
$56,000.00
$30,443.25
$16,500.00

$27,875.20
$32,996.40
$19,840.00
$27,900.00
$21,700.00

$539.11
$305.88
$288.00
$630.00
$480.00

$280.28
$252.34
$264.00
$346.50
$220.00

$5,733.00
$7,123.50
$4,050.00
$4,725.00
$5,400.00

$11,373.00
$17,901.00
$10,200.00
$11,271.00
$12,750.00
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712-09.02

712-09.04

713-02.26

713-16.01

716-01.21

716-12.02

REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

REMOVABLE PAVEMENT MARKING (STOP LINE)

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

CONCRETE BARRIER/PARAPET DELINEATOR

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

CHANGEABLE MESSAGE SIGN UNIT

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

2,840.000 L.F.

66.000 L.F.

90.000 EACH

3.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

20.000 EACH

2.000 L.M.

UNIT PRICE

$3.1800
$3.8900
$3.0000
$3.1500
$3.3500

$21.2300
$19.1200
$21.0000
$21.0000
$16.4000

$12.7400
$11.4700
$12.0000
$15.7500
$12.5000

$6,634.2200
$7,010.3000
$6,500.0000
$4,200.0000
$15,000.0000

$79.6100
$63.7300
$24.0000
$78.7500
$55.0000

$6,899.5900
$7,328.9500
$7,000.0000
$6,825.0000
$6,325.0000

CONTRACT CNV123
EXTENSION

$9,031.20
$11,047.60
$8,520.00
$8,946.00
$9,514.00

$1,401.18
$1,261.92
$1,386.00
$1,386.00
$1,082.40

$1,146.60
$1,032.30
$1,080.00
$1,417.50
$1,125.00

$19,902.66
$21,030.90
$19,500.00
$12,600.00
$45,000.00

$1,592.20
$1,274.60

$480.00
$1,575.00
$1,100.00

$13,799.18
$14,657.90
$14,000.00
$13,650.00
$12,650.00
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717-01

730-40

712-02.60

MOBILIZATION

Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

TEMPORARY TRAFFIC SIGNAL SYSTEM

Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

1.000LS

2.000 EACH

2.000 EACH

UNIT PRICE

$80,408.5200
$113,526.8100
$45,000.0000
$56,793.4200
$85,000.0000

$23,727.7400
$35,051.5000
$18,000.0000
$22,500.0000
$25,000.0000

$10,573.4600
$7,647.6000
$7,500.0000
$5,171.2500
$12,500.0000

CONTRACT CNV123

EXTENSION

$80,408.52
$113,526.81
$45,000.00
$56,793.42
$85,000.00

$47,455.48
$70,103.00
$36,000.00
$45,000.00
$50,000.00

$21,146.92
$15,295.20
$15,000.00
$10,342.50
$25,000.00
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SUB-TOTAL BRIDGE

Twin K Construction, Inc.

Mid-State Construction Company, Inc.
M & M Services Co., Inc.

Jave, LLC

Potter South East LLC

TOTAL CONTRACT
Twin K Construction, Inc.
Mid-State Construction Company, Inc.
M & M Services Co., Inc.
Jave, LLC
Potter South East LLC

$1,077,096.40
$1,160,517.34
$1,182,075.00
$1,192,661.83
$2,237,842.40

$1,077,096.40
$1,160,517.34
$1,182,075.00
$1,192,661.83
$2,237,842.40
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

CANNON AND WARREN COUNTIES (Contract No. CNVO75 Call 017)

STP/HSIP-1(428),08001-3255-94,08001-8255-14,STP/HSIP-1(429),89001-3235-
94,89001-4236-04,89001-8235-14

THE RESURFACING (MICROSURFACING) ON U.S. 70S (S.R. 1) FROM EAST OF LINCOLN LANE (L.M. 11.00) IN CANNON COUNTY TO
ROBINSON ROAD (L.M. 9.35) IN WARREN COUNTY, INCLUDING BRIDGE REPAIR.

PROJECT LENGTH - 13.170 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 7.00%

TOTAL CONTRACT

American Pavements, Inc. $2,621,922.63
Strawser Construction Inc. $2,649,961.42
Asphalt Paving Systems, Inc. $2,684,928.97
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CONTRACT CNVO075

UNIT PRICE EXTENSION
ROADWAY CATEGORY
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)
53.000 TON
American Pavements, Inc. $430.0000 $22,790.00
Strawser Construction Inc. $490.0000 $25,970.00
Asphalt Paving Systems, Inc. $452.0000 $23,956.00
403-01.10 HIGH PERFORMANCE FOG SEALS
267,997.000 S.Y.
American Pavements, Inc. $0.2480 $66,463.26
Strawser Construction Inc. $0.4100 $109,878.77
Asphalt Paving Systems, Inc. $0.3500 $93,798.95
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING
743.000 TON
American Pavements, Inc. $850.0000 $631,550.00
Strawser Construction Inc. $723.0000 $537,189.00
Asphalt Paving Systems, Inc. $894.0000 $664,242.00
414-03.02 AGGREGATE FOR MICRO SURFACING
6,193.000 TON
American Pavements, Inc. $85.0000 $526,405.00
Strawser Construction Inc. $108.0000 $668,844.00
Asphalt Paving Systems, Inc. $101.0300 $625,678.79
701-01.01 CONCRETE SIDEWALK (4 ")
805.000 S.F.
American Pavements, Inc. $9.5000 $7,647.50
Strawser Construction Inc. $10.0000 $8,050.00
Asphalt Paving Systems, Inc. $8.2500 $6,641.25
701-02.01 CONCRETE CURB RAMP (RETROFIT)
520.000 S.F.
American Pavements, Inc. $48.0000 $24,960.00
Strawser Construction Inc. $49.0000 $25,480.00
Asphalt Paving Systems, Inc. $47.0000 $24,440.00
702-01 CONCRETE CURB
4.000C.Y.
American Pavements, Inc. $900.0000 $3,600.00
Strawser Construction Inc. $920.0000 $3,680.00
Asphalt Paving Systems, Inc. $1,027.0000 $4,108.00
702-03 CONCRETE COMBINED CURB & GUTTER
4.000C.Y.
American Pavements, Inc. $900.0000 $3,600.00
Strawser Construction Inc. $925.0000 $3,700.00
Asphalt Paving Systems, Inc. $532.0000 $2,128.00
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705-04.20

712-01

712-04.01

712-05.03

712-06

712-08.03

712-09.02

713-02.21

GUARDRAIL DELINEATION ENHANCEMENT

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

TRAFFIC CONTROL

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

WARNING LIGHTS (TYPE C)

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

SIGNS (CONSTRUCTION)

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

ARROW BOARD (TYPE C)

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

SIGN POST DELINEATION ENHANCEMENT

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

6,002.000 EACH

1.000LS

304.000 EACH

52.000 EACH

1,522.000 S.F.

2.000 EACH

57,048.000 L.F.

290.000 L.F.

UNIT PRICE

$4.0000
$4.0000
$4.1500

$48,902.0000
$128,770.0000
$120,000.0000

$34.5000
$35.0000
$22.1600

$27.5000
$28.0000
$1.0300

$6.0000
$6.0500
$6.9600

$400.0000
$800.0000
$412.0000

$2.6200
$2.6500
$2.6000

$4.9500
$5.5000
$5.0000

CONTRACT CNVO075
EXTENSION

$24,008.00
$24,008.00
$24,908.30

$48,902.00
$128,770.00
$120,000.00

$10,488.00
$10,640.00
$6,736.64

$1,430.00
$1,456.00
$53.56

$9,132.00
$9,208.10
$10,593.12

$800.00
$1,600.00
$824.00

$149,465.76
$151,177.20
$148,324.80

$1,435.50
$1,595.00
$1,450.00
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CONTRACT CNVO075

UNIT PRICE EXTENSION
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS
1.000LS
American Pavements, Inc. $1,000.0000 $1,000.00
Strawser Construction Inc. $515.0000 $515.00
Asphalt Paving Systems, Inc. $1,030.0000 $1,030.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT
13.000 EACH
American Pavements, Inc. $100.0000 $1,300.00
Strawser Construction Inc. $155.0000 $2,015.00
Asphalt Paving Systems, Inc. $103.0000 $1,339.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
2.000 EACH
American Pavements, Inc. $1,250.0000 $2,500.00
Strawser Construction Inc. $2,500.0000 $5,000.00
Asphalt Paving Systems, Inc. $1,289.0000 $2,578.00
713-16.20 SIGNS (ONE WAY LEFT, R6-1L, 54"x18", SIGN, POST & INSTALLATION)
14.000 EACH
American Pavements, Inc. $200.0000 $2,800.00
Strawser Construction Inc. $205.0000 $2,870.00
Asphalt Paving Systems, Inc. $685.0000 $9,590.00
713-16.21 SIGNS (ONE WAY RIGHT, R6-1R, 54"x18", SIGN, POST & INSTALLATION)
14.000 EACH
American Pavements, Inc. $200.0000 $2,800.00
Strawser Construction Inc. $205.0000 $2,870.00
Asphalt Paving Systems, Inc. $685.0000 $9,590.00
713-16.22 SIGNS (STOP, R1-1, 48"x48", SIGN, POST & INSTALLATION)
2.000 EACH
American Pavements, Inc. $350.0000 $700.00
Strawser Construction Inc. $355.0000 $710.00
Asphalt Paving Systems, Inc. $995.0000 $1,990.00
713-16.23 SIGNS (STOP, R1-1, 36"x36", SIGN, POST & INSTALLATION)
10.000 EACH
American Pavements, Inc. $225.0000 $2,250.00
Strawser Construction Inc. $230.0000 $2,300.00
Asphalt Paving Systems, Inc. $634.0000 $6,340.00
713-16.24 SIGNS (YIELD, R1-2, 36"x36"x36", SIGN, POST & FOOTING)
2.000 EACH
American Pavements, Inc. $185.0000 $370.00
Strawser Construction Inc. $190.0000 $380.00
Asphalt Paving Systems, Inc. $624.0000 $1,248.00

PAGE 4



716-01.21

716-01.22

716-01.23

716-01.30

716-01.40

716-02.04

716-02.05

716-02.06

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

89.000 EACH

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

40.000 EACH

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

2,556.000 EACH

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

2,645.000 EACH

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

830.000 EACH

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

1,349.000S.Y.

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

840.000 L.F.

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

91.000 EACH
American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

UNIT PRICE

$24.5000
$24.5000
$24.7500

$24.5000
$24.5000
$24.7500

$24.5000
$24.5000
$24.7500

$9.0000
$7.1500
$7.2500

$7.5000
$5.1500
$5.1500

$21.5000
$18.5000
$18.5500

$9.2500
$10.0000
$9.2800

$130.0000
$152.0000
$155.0000

CONTRACT CNVO075
EXTENSION

$2,180.50
$2,180.50
$2,202.75

$980.00
$980.00
$990.00

$62,622.00
$62,622.00
$63,261.00

$23,805.00
$18,911.75
$19,176.25

$6,225.00
$4,274.50
$4,274.50

$29,003.50
$24,956.50
$25,023.95

$7,770.00
$8,400.00
$7,795.20

$11,830.00
$13,832.00
$14,105.00
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716-04.12

716-04.14

716-08.02

716-08.04

716-08.06

716-08.20

716-12.02

716-12.05

PLASTIC PAVEMENT MARKING (YIELD LINE)

60.000 S.F.
American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.
PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)
2.000 EACH

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

REMOVAL OF PAVEMENT MARKING (8" BARRIER LINE)

15,765.000 L.F.

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

443.000S.Y.

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

91.000 EACH

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

REMOVAL OF PAVEMENT MARKING (LINE)

13.600 L.M.

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

60.700 L.M.

American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

2,383.000 L.F.
American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

UNIT PRICE

$10.0000
$10.1000
$10.3000

$275.0000
$255.0000
$258.0000

$0.8500
$0.5100
$0.5500

$9.0000
$10.2500
$10.3000

$60.0000
$75.0000
$77.2500

$1,750.0000
$1,375.0000
$1,000.0000

$3,975.0000
$4,000.0000
$3,975.0000

$0.8000
$1.0000
$1.0300

CONTRACT CNVO075
EXTENSION

$600.00
$606.00
$618.00

$550.00
$510.00
$516.00

$13,400.25
$8,040.15
$8,670.75

$3,987.00
$4,540.75
$4,562.90

$5,460.00
$6,825.00
$7,029.75

$23,800.00
$18,700.00
$13,600.00

$241,282.50
$242,800.00
$241,282.50

$1,906.40
$2,383.00
$2,454.49
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716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

717-01

American Pavements, Inc.
Strawser Construction Inc.

Asphalt Paving Systems, Inc.

MOBILIZATION

American Pavements, Inc.
Strawser Construction Inc.

Asphalt Paving Systems, Inc.

UNIT PRICE
13,382.000 L.F.
$1.1000
$1.6000
$1.6000
1.000LS
$44,800.0000

$95,575.0000
$45,000.0000

CONTRACT CNVO075
EXTENSION

$14,720.20
$21,411.20
$21,411.20

$44,800.00
$95,575.00
$45,000.00
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CONTRACT CNVO075

UNIT PRICE EXTENSION
BRIDGE CATEGORY
604-10.44 EXPANSION JOINT REPAIRS
740.000 L.F.
American Pavements, Inc. $195.0000 $144,300.00
Strawser Construction Inc. $195.0000 $144,300.00
Asphalt Paving Systems, Inc. $201.0000 $148,740.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)
7,279.000 S.Y.
American Pavements, Inc. $59.9400 $436,303.26
Strawser Construction Inc. $33.0000 $240,207.00
Asphalt Paving Systems, Inc. $36.0800 $262,626.32
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SUB-TOTAL ROADWAY

American Pavements, Inc.
Strawser Construction Inc.

Asphalt Paving Systems, Inc.

SUB-TOTAL BRIDGE

American Pavements, Inc.
Strawser Construction Inc.

Asphalt Paving Systems, Inc.

TOTAL CONTRACT
American Pavements, Inc.
Strawser Construction Inc.
Asphalt Paving Systems, Inc.

$2,041,319.37
$2,265,454.42
$2,273,562.65

$580,603.26
$384,507.00
$411,366.32

$2,621,922.63
$2,649,961.42
$2,684,928.97
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

COUNTIES CARTER, MONROE, SCOTT, AND UNICOI (Contract No. CNV004 Call 018)
10011-4257-04,62004-4256-04,76001-4287-04,86006-4237-04

THE SIGNAL UPGRADES ON U.S. AND STATE ROUTES AT VARIOUS INTERSECTIONS.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

TOTAL CONTRACT
Stansell Electric Company, Inc. $61,710.00
Davis H. Elliot Construction Company, Inc. $64,630.00
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ROADWAY CATEGORY

712-01

717-01

730-02.09

730-02.17

730-08.03

730-10.01

730-16.03

730-16.04

TRAFFIC CONTROL

Stansell Electric Company, Inc.
Davis H. Elliot Construction Company, Inc.

MOBILIZATION

Stansell Electric Company, Inc.
Davis H. Elliot Construction Company, Inc.

SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

Stansell Electric Company, Inc.
Davis H. Elliot Construction Company, Inc.

SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

Stansell Electric Company, Inc.
Davis H. Elliot Construction Company, Inc.

SIGNAL CABLE - 7 CONDUCTOR

Stansell Electric Company, Inc.
Davis H. Elliot Construction Company, Inc.

TETHER WIRE ASSEMBLY - 1/4" DIAMETER

Stansell Electric Company, Inc.
Davis H. Elliot Construction Company, Inc.

CONTROLLER (FLASHING BEACON)

Stansell Electric Company, Inc.
Davis H. Elliot Construction Company, Inc.

CONTROLLER (ATC)

Stansell Electric Company, Inc.
Davis H. Elliot Construction Company, Inc.

1.000LS

1.000LS

20.000 EACH

2.000 EACH

1,521.000 L.F.

1,056.000 L.F.

1.000 EACH

1.000 EACH

UNIT PRICE

$8,298.0000
$10,000.0000

$7,330.0000
$3,231.5000

$1,222.0000
$1,000.0000

$1,743.0000
$1,300.0000

$3.0000
$6.0000

$5.0000
$10.0000

$2,144.0000
$4,000.0000

$6,169.0000
$5,112.5000

CONTRACT CNVO004

EXTENSION

$8,298.00
$10,000.00

$7,330.00
$3,231.50

$24,440.00
$20,000.00

$3,486.00
$2,600.00

$4,563.00
$9,126.00

$5,280.00
$10,560.00

$2,144.00
$4,000.00

$6,169.00
$5,112.50
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SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.
Davis H. Elliot Construction Company, Inc.

TOTAL CONTRACT
Stansell Electric Company, Inc.
Davis H. Elliot Construction Company, Inc.

$61,710.00
$64,630.00

$61,710.00
$64,630.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

CARTER AND UNICOI COUNTIES (Contract No. CNV129 Call 019)

86007-4209-04,HSIP-173(10),10018-3208-94,10018-4208-04,STP/HSIP-
37(24),10003-3270-94,10003-8270-14

THE RESURFACING (THIN LIFT OR THIN LIFT D) ON S.R. 173 FROM S.R. 107 IN UNICOI COUNTY TO U.S. 19E (S.R. 37) IN CARTER COUNTY,
AND ON U.S. 19E (S.R. 37) IN CARTER COUNTY FROM THE DOE RIVER BRIDGE TO NEAR WILLOW LANE.

PROJECT LENGTH - 11.110 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 6.00%

TOTAL CONTRACT
Summers-Taylor, Inc. $1,907,150.05
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ROADWAY CATEGORY

208-01.05

303-01

307-01.15

403-01

411-12.01

411-12.04

415-01.02

705-02.10

705-04.09

705-04.10

705-06.11

705-06.20

BROOMING & DEGRASSING SHOULDERS

23.000 L.M.
Summers-Taylor, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

60.000 TON
Summers-Taylor, Inc.

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

1,818.000 TON
Summers-Taylor, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

144.000 TON
Summers-Taylor, Inc.

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

0.500 L.M.
Summers-Taylor, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

9.410 L.M.
Summers-Taylor, Inc.
COLD PLANING BITUMINOUS PAVEMENT
616.000 S.Y.
Summers-Taylor, Inc.
GUARDRAIL TRANSITION 27IN TO 31IN
12.000 EACH
Summers-Taylor, Inc.
EARTH PAD FOR TYPE 38 GR END TREATMENT
3.000 EACH
Summers-Taylor, Inc.
EARTH PAD FOR GUARD RAIL END TREATMENT
9.000 EACH
Summers-Taylor, Inc.
GR TERMINAL (IN-INLINE) MASH TL-3
5.000 EACH
Summers-Taylor, Inc.
TANGENT ENERGY ABSORBING TERM MASH TL-3
3.000 EACH

Summers-Taylor, Inc.

UNIT PRICE

$1,695.0000

$95.0000

$133.5000

$985.0000

$1,870.0000

$975.0000

$25.0000

$47.0000

$1,275.0000

$1,275.0000

$600.0000

$3,450.0000

CONTRACT CNV129

EXTENSION

$38,985.00

$5,700.00

$242,703.00

$141,840.00

$935.00

$9,174.75

$15,400.00

$564.00

$3,825.00

$11,475.00

$3,000.00

$10,350.00
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705-06.30

706-06.03

706-10.26

712-01

712-04.01

712-05.01

712-06

712-08.03

712-09.02

716-01.21

716-01.23

716-01.30

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

10.000 EACH
Summers-Taylor, Inc.
RADIUS RAIL
12.500 L.F.
Summers-Taylor, Inc.
ROUNDED END ELEMENT
1.000 EACH
Summers-Taylor, Inc.
TRAFFIC CONTROL
1.000LS
Summers-Taylor, Inc.
FLEXIBLE DRUMS (CHANNELIZING)
737.000 EACH
Summers-Taylor, Inc.
WARNING LIGHTS (TYPE A)
369.000 EACH
Summers-Taylor, Inc.
SIGNS (CONSTRUCTION)
1,855.000 S.F.
Summers-Taylor, Inc.
ARROW BOARD (TYPE C)
2.000 EACH
Summers-Taylor, Inc.
REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)
286.000 L.F.

Summers-Taylor, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

1,007.000 EACH
Summers-Taylor, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

31.000 EACH
Summers-Taylor, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

429.000 EACH
Summers-Taylor, Inc.

UNIT PRICE

$2,850.0000

$34.0000

$58.0000

$59,445.0000

$35.0000

$21.0000

$12.0000

$365.0000

$4.0000

$27.0000

$27.0000

$9.0000

CONTRACT CNV129
EXTENSION

$28,500.00

$425.00

$58.00

$59,445.00

$25,795.00

$7,749.00

$22,260.00

$730.00

$1,144.00

$27,189.00

$837.00

$3,861.00
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716-02.04

716-02.05

716-05.20

716-12.02

716-13.02

717-01

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Summers-Taylor, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Summers-Taylor, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Summers-Taylor, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Summers-Taylor, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Summers-Taylor, Inc.

MOBILIZATION

Summers-Taylor, Inc.

286.000S.Y.

546.000 L.F.

13.000 L.M.

8.000 L.M.

39.000 L.M.

1.000LS

UNIT PRICE

$18.0000

$10.2500

$885.0000

$4,615.0000

$2,795.0000

$51,450.0000

CONTRACT CNV129
EXTENSION

$5,148.00

$5,596.50

$11,505.00

$36,920.00

$109,005.00

$51,450.00
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CONTRACT CNV129

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

9,088.000 TON
Summers-Taylor, Inc.
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ROADWAY ALTERNATE AA2 CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

Summers-Taylor, Inc.

9,088.000 TON

UNIT PRICE

$112.8500

CONTRACT CNV129
EXTENSION

$1,025,580.80
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SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

SUB-TOTAL ROADWAY ALTERNATE AAl

SUB-TOTAL ROADWAY ALTERNATE AA2

Summers-Taylor, Inc.

TOTAL CONTRACT
Summers-Taylor, Inc.

$881,569.25

$1,025,580.80

$1,907,150.05
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

CARTER AND WASHINGTON COUNTIES (Contract No. CNV076 Call 020)

STP/HSIP-359(13),10008-3221-94,10008-4221-04,10008-8221-14,STP/HSIP-
91(52),90011-3219-94,90011-8219-14,STP/HSIP-91(53),10009-3232-94,10009-
8232-14,STP-NH/HSIP-67(38),10006-3253-94,10006-4253-04,10006-8253-14

THE RESURFACING (THIN LIFT OR THIN LIFT D) ON S.R. 91 AND S.R. 359 IN CARTER COUNTY, ON S.R. 91 IN WASHINGTON COUNTY, AND
THE RESURFACING ON U.S. 321 (S.R. 67) IN CARTER COUNTY.

PROJECT LENGTH - 6.960 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 6.00%

TOTAL CONTRACT
Summers-Taylor, Inc. $1,704,983.75
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ROADWAY CATEGORY

208-01.05

307-01.15

403-01

411-02.10

411-12.03

415-01.02

501-01.42

705-02.10

705-04.09

705-06.11

705-06.20

705-06.30

BROOMING & DEGRASSING SHOULDERS

15.000 L.M.
Summers-Taylor, Inc.

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

1,211.000 TON
Summers-Taylor, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

90.000 TON
Summers-Taylor, Inc.

ACS MIX(PG70-22) GRADING D

1,920.000 TON
Summers-Taylor, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

5.200 L.M.
Summers-Taylor, Inc.

COLD PLANING BITUMINOUS PAVEMENT

11,375.000 S.Y.
Summers-Taylor, Inc.

PARTIAL DEPTH PCC PAVEMENT REPAIR

120.000S.Y.

Summers-Taylor, Inc.
GUARDRAIL TRANSITION 27IN TO 31IN

34.000 EACH
Summers-Taylor, Inc.
EARTH PAD FOR TYPE 38 GR END TREATMENT

23.000 EACH
Summers-Taylor, Inc.
GR TERMINAL (IN-INLINE) MASH TL-3

10.000 EACH
Summers-Taylor, Inc.
TANGENT ENERGY ABSORBING TERM MASH TL-3

24.000 EACH
Summers-Taylor, Inc.
GR TERMINAL (ENERGY ABSORBING) MASH TL-2

1.000 EACH

Summers-Taylor, Inc.

UNIT PRICE

$1,650.0000

$135.0000

$965.0000

$117.8500

$1,750.0000

$3.9500

$445.0000

$46.0000

$1,350.0000

$600.0000

$3,100.0000

$2,500.0000

CONTRACT CNVO076
EXTENSION

$24,750.00

$163,485.00

$86,850.00

$226,272.00

$9,100.00

$44,931.25

$53,400.00

$1,564.00

$31,050.00

$6,000.00

$74,400.00

$2,500.00
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706-06.03

706-10.26

712-01

712-04.01

712-05.01

712-06

712-08.03

716-01.21

716-01.22

716-01.23

716-01.30

716-02.04

RADIUS RAIL
25.000 L.F.
Summers-Taylor, Inc.
ROUNDED END ELEMENT
8.000 EACH
Summers-Taylor, Inc.
TRAFFIC CONTROL
1.000LS
Summers-Taylor, Inc.
FLEXIBLE DRUMS (CHANNELIZING)
196.000 EACH
Summers-Taylor, Inc.
WARNING LIGHTS (TYPE A)
99.000 EACH
Summers-Taylor, Inc.
SIGNS (CONSTRUCTION)
2,050.000 S.F.
Summers-Taylor, Inc.
ARROW BOARD (TYPE C)
7.000 EACH

Summers-Taylor, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

852.000 EACH
Summers-Taylor, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

100.000 EACH
Summers-Taylor, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

80.000 EACH
Summers-Taylor, Inc.
REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
9.000 EACH
Summers-Taylor, Inc.
PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
598.000S.Y.

Summers-Taylor, Inc.

UNIT PRICE

$32.0000

$60.0000

$59,885.0000

$30.0000

$15.0000

$11.0000

$380.0000

$27.0000

$27.0000

$27.0000

$10.0000

$18.7500

CONTRACT CNVO076
EXTENSION

$800.00

$480.00

$59,885.00

$5,880.00

$1,485.00

$22,550.00

$2,660.00

$23,004.00

$2,700.00

$2,160.00

$90.00

$11,212.50
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716-02.05

716-02.06

716-02.11

716-03.01

716-03.07

716-04.01

716-04.03

716-04.05

716-05.20

716-12.02

716-12.05

716-13.02

PLASTIC PAVEMENT MARKING (STOP LINE)

347.000 L.F.
Summers-Taylor, Inc.
PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
20.000 EACH
Summers-Taylor, Inc.
PLASTIC PAVEMENT MARKING (6" DOTTED LINE)
360.000 L.F.
Summers-Taylor, Inc.
PLASTIC WORD PAVEMENT MARKING (ONLY)
1.000 EACH
Summers-Taylor, Inc.
PLASTIC WORD PAVEMENT MARKING (STOP)
2.000 EACH
Summers-Taylor, Inc.
PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)
2.000 EACH
Summers-Taylor, Inc.
PLASTIC PAVEMENT MARKING (4" DOTTED LINE)
415.000 L.F.
Summers-Taylor, Inc.
PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)
2.000 EACH
Summers-Taylor, Inc.
PAINTED PAVEMENT MARKING (6" LINE)
14.000 L.M.
Summers-Taylor, Inc.
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
6.000 L.M.

Summers-Taylor, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

200.000 L.F.
Summers-Taylor, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

25.000 L.M.
Summers-Taylor, Inc.

UNIT PRICE

$10.0000

$155.0000

$2.0000

$210.0000

$210.0000

$185.0000

$1.6000

$165.0000

$895.0000

$4,685.0000

$1.9500

$2,925.0000

CONTRACT CNVO076
EXTENSION

$3,470.00

$3,100.00

$720.00

$210.00

$420.00

$370.00

$664.00

$330.00

$12,530.00

$28,110.00

$390.00

$73,125.00
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717-01 MOBILIZATION

Summers-Taylor, Inc.

730-14.02 SAW SLOT

Summers-Taylor, Inc.

730-14.03 LOOP WIRE

Summers-Taylor, Inc.

1.000LS

500.000 L.F.

1,000.000 L.F.

CONTRACT CNVO076

UNIT PRICE EXTENSION
$49,500.0000 $49,500.00
$7.0000 $3,500.00
$1.0000 $1,000.00
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BRIDGE CATEGORY

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

Summers-Taylor, Inc.

604-10.53 CONCRETE REPAIRS

Summers-Taylor, Inc.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

Summers-Taylor, Inc.

CONTRACT CNVO076

UNIT PRICE EXTENSION

25.000S.Y.
$675.0000 $16,875.00

15.000 S.Y.
$695.0000 $10,425.00

3,024.000S.Y.
$39.0000 $117,936.00
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CONTRACT CNVO076

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

4,720.000 TON
Summers-Taylor, Inc.
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ROADWAY ALTERNATE AA2 CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

Summers-Taylor, Inc.

4,720.000 TON

UNIT PRICE

$111.2500

CONTRACT CNVO076
EXTENSION

$525,100.00
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SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

SUB-TOTAL BRIDGE

Summers-Taylor, Inc.

SUB-TOTAL ROADWAY ALTERNATE AAl

SUB-TOTAL ROADWAY ALTERNATE AA2

Summers-Taylor, Inc.

TOTAL CONTRACT
Summers-Taylor, Inc.

$1,034,647.75

$145,236.00

$525,100.00

$1,704,983.75
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STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS
LETTING OF MARCH 26, 2021

COCKE COUNTY (Contract No. CNV006 Call 021)
HSIP-1500(55),15946-3433-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 3.00%

TOTAL CONTRACT
Superior Traffic Control, LLC $183,055.50
Superior Pavement Marking, Inc. $185,055.50
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CONTRACT CNVO006

UNIT PRICE EXTENSION
ROADWAY CATEGORY
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN
1.000 EACH
Superior Traffic Control, LLC $150.0000 $150.00
Superior Pavement Marking, Inc. $150.0000 $150.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT
1.000 EACH
Superior Traffic Control, LLC $1,350.0000 $1,350.00
Superior Pavement Marking, Inc. $1,350.0000 $1,350.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3
175.000 L.F.
Superior Traffic Control, LLC $22.5000 $3,937.50
Superior Pavement Marking, Inc. $22.5000 $3,937.50
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2
1.000 EACH
Superior Traffic Control, LLC $2,650.0000 $2,650.00
Superior Pavement Marking, Inc. $2,650.0000 $2,650.00
706-01 GUARDRAIL REMOVED
200.000 L.F.
Superior Traffic Control, LLC $3.0000 $600.00
Superior Pavement Marking, Inc. $3.0000 $600.00
712-01 TRAFFIC CONTROL
1.000LS
Superior Traffic Control, LLC $4,750.0000 $4,750.00
Superior Pavement Marking, Inc. $5,250.0000 $5,250.00
713-02.20 ROADSIDE OBSTACLE DELINEATION
10.000 S.F.
Superior Traffic Control, LLC $15.0000 $150.00
Superior Pavement Marking, Inc. $15.0000 $150.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT
1,392.000 L.F.
Superior Traffic Control, LLC $4.9500 $6,890.40
Superior Pavement Marking, Inc. $4.9500 $6,890.40
713-11.01 "U" SECTION STEEL POSTS
2,191.000LB.
Superior Traffic Control, LLC $2.8500 $6,244.35
Superior Pavement Marking, Inc. $2.8500 $6,244.35
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST
8,265.000 LB.
Superior Traffic Control, LLC $3.7500 $30,993.75
Superior Pavement Marking, Inc. $3.7500 $30,993.75
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713-13.02

713-13.03

713-15.36

713-16.09

716-02.04

716-02.05

716-02.06

716-02.09

716-03.02

716-03.07

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

1,265.000 S.F.

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

1,121.000 S.F.
Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

REMOVE SIGN, SUPPORT & FOOTING

48.000 EACH
Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

RAILROAD ADVANCE WARNING SIGN AND SUPPORT

2.000 EACH
Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

73.000S.Y.
Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

422.000 L.F.

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

2.000 EACH

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

108.000 L.F.

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.
PLASTIC WORD PAVEMENT MARKING (RXR)

2.000 EACH
Superior Traffic Control, LLC
Superior Pavement Marking, Inc.
PLASTIC WORD PAVEMENT MARKING (STOP)

1.000 EACH

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

UNIT PRICE

$12.8500
$12.8500

$13.0000
$13.0000

$10.0000
$10.0000

$245.0000
$245.0000

$18.7500
$18.7500

$7.5000
$7.5000

$125.0000
$125.0000

$20.0000
$20.0000

$275.0000
$275.0000

$175.0000
$175.0000

CONTRACT CNVO006
EXTENSION

$16,255.25
$16,255.25

$14,573.00
$14,573.00

$480.00
$480.00

$490.00
$490.00

$1,368.75
$1,368.75

$3,165.00
$3,165.00

$250.00
$250.00

$2,160.00
$2,160.00

$550.00
$550.00

$175.00
$175.00
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716-04.12

716-13.01

716-13.04

716-13.05

717-01

PLASTIC PAVEMENT MARKING (YIELD LINE)

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

MOBILIZATION

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

15.000 S.F.

76.750 L.M.

650.000 L.F.

900.000 L.F.

1.000LS

UNIT PRICE

$12.5000
$12.5000

$1,100.0000
$1,100.0000

$0.3000
$0.3000

$0.3500
$0.3500

$750.0000
$2,250.0000

CONTRACT CNVO006
EXTENSION

$187.50
$187.50

$84,425.00
$84,425.00

$195.00
$195.00

$315.00
$315.00

$750.00
$2,250.00
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SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $183,055.50
Superior Pavement Marking, Inc. $185,055.50

TOTAL CONTRACT
Superior Traffic Control, LLC $183,055.50
Superior Pavement Marking, Inc. $185,055.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

CROCKETT COUNTY (Contract No. CNV134 Call 022)

HSIP-188(11),17009-3202-94,17009-4202-04,17009-4204-04,HSIP-188(12),17010-
3217-94,17010-4216-04,17010-4217-04

THE RESURFACING ON S.R. 188 FROM S.R. 54 (L.M. 0.00) TO COLVETT ROAD (L.M. 4.73), AND FULL DEPTH RECLAMATION AND PAVING
FROM COLVETT ROAD (L.M. 4.73) TO THE GIBSON COUNTY LINE (L.M. 12.03), INCLUDING BRIDGE REPAIR.

PROJECT LENGTH - 12.030 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

TOTAL CONTRACT

Ford Construction Company $3,656,276.62
Delta Contracting Company, LLC $3,820,795.81
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ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

Ford Construction Company
Delta Contracting Company, LLC

203-06 WATER

Ford Construction Company
Delta Contracting Company, LLC

208-01.05 BROOMING & DEGRASSING SHOULDERS

Ford Construction Company
Delta Contracting Company, LLC

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (D)

Ford Construction Company
Delta Contracting Company, LLC

304-01.04 PROCESSING (RECLAIMED BASE MATERIAL)

Ford Construction Company
Delta Contracting Company, LLC

304-01.08 PORTLAND CEMENT (FULL DEPTH PAVEMENT RECLAMATION)

Ford Construction Company
Delta Contracting Company, LLC

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

Ford Construction Company
Delta Contracting Company, LLC

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

Ford Construction Company
Delta Contracting Company, LLC

405-01.01 BITUMINOUS MATERIAL (BSC)

Ford Construction Company
Delta Contracting Company, LLC

405-01.02 MINERAL AGGREGATE (BSC)

Ford Construction Company
Delta Contracting Company, LLC

UNIT PRICE

1,335.000S.Y.
$16.0000
$24.0000

338.000 M.G.
$15.0000
$12.0000

9.460 L.M.
$900.0000
$1,100.0000

3,066.000 TON
$30.0000
$22.0000

107,066.000 S.Y.
$4.0000
$2.7500

3,212.000 TON
$185.0000
$200.0000

461.000 TON
$110.0000
$104.0000

73.000 TON
$450.0000
$660.0000

125.000 TON
$958.0000
$895.0000

1,184.000 TON
$53.0000
$64.0000

CONTRACT CNV134
EXTENSION

$21,360.00
$32,040.00

$5,070.00
$4,056.00

$8,514.00
$10,406.00

$91,980.00
$67,452.00

$428,264.00
$294,431.50

$594,220.00
$642,400.00

$50,710.00
$47,944.00

$32,850.00
$48,180.00

$119,750.00
$111,875.00

$62,752.00
$75,776.00
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411-01.10

411-12.04

415-01.01

705-02.10

705-04.09

705-06.20

705-06.25

705-10.33

712-01

712-06

ACS MIX(PG64-22) GRADING D

Ford Construction Company
Delta Contracting Company, LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

Ford Construction Company
Delta Contracting Company, LLC

COLD PLANING BITUMINOUS PAVEMENT

Ford Construction Company
Delta Contracting Company, LLC

GUARDRAIL TRANSITION 27IN TO 31IN

Ford Construction Company
Delta Contracting Company, LLC

EARTH PAD FOR TYPE 38 GR END TREATMENT

Ford Construction Company
Delta Contracting Company, LLC

TANGENT ENERGY ABSORBING TERM MASH TL-3

Ford Construction Company
Delta Contracting Company, LLC

THRIE BEAM BRIDGE TRANSITION MASH TL-3

Ford Construction Company
Delta Contracting Company, LLC

GUARDRAIL ATTACHMENT TO CONCRETE BRIDGERAIL

Ford Construction Company
Delta Contracting Company, LLC

TRAFFIC CONTROL

Ford Construction Company
Delta Contracting Company, LLC

SIGNS (CONSTRUCTION)

Ford Construction Company
Delta Contracting Company, LLC

UNIT PRICE
15,254.000 TON
$89.0000
$94.0000
10.987 L.M.
$530.0000
$800.0000
7,592.000 TON
$16.0000
$28.0000
12.000 EACH
$100.0000
$100.0000
8.000 EACH
$1,100.0000
$1,000.0000
20.000 EACH
$3,450.0000
$2,400.0000
8.000 EACH
$2,800.0000
$1,500.0000
126.000 L.F.
$135.0000
$75.0000
1.000LS
$18,000.0000
$78,000.0000
2,210.000 S.F.
$5.5000
$5.5000

CONTRACT CNV134
EXTENSION

$1,357,606.00
$1,433,876.00

$5,823.11
$8,789.60

$121,472.00
$212,576.00

$1,200.00
$1,200.00

$8,800.00
$8,000.00

$69,000.00
$48,000.00

$22,400.00
$12,000.00

$17,010.00
$9,450.00

$18,000.00
$78,000.00

$12,155.00
$12,155.00
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713-16.01

716-01.21

716-02.04

716-02.05

716-02.06

716-03.03

716-05.20

716-12.02

716-12.05

716-12.06

CHANGEABLE MESSAGE SIGN UNIT

4.000 EACH

Ford Construction Company
Delta Contracting Company, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

478.000 EACH
Ford Construction Company
Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

264.000 S.Y.
Ford Construction Company
Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

192.000 L.F.
Ford Construction Company
Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

2.000 EACH
Ford Construction Company
Delta Contracting Company, LLC

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

5.000 EACH

Ford Construction Company
Delta Contracting Company, LLC

PAINTED PAVEMENT MARKING (6" LINE)

42.773 L.M.

Ford Construction Company
Delta Contracting Company, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

42.773 L.M.

Ford Construction Company
Delta Contracting Company, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

70.000 L.F.
Ford Construction Company
Delta Contracting Company, LLC
ENHANCED FLAT LINE THERMO (8IN LINE)
313.000 L.F.

Ford Construction Company
Delta Contracting Company, LLC

UNIT PRICE

$5,500.0000
$5,500.0000

$31.0000
$31.0000

$35.0000
$35.0000

$15.0000
$15.0000

$210.0000
$210.0000

$525.0000
$525.0000

$1,500.0000
$1,600.0000

$5,685.0000
$5,985.0000

$3.0000
$3.0000

$3.0000
$3.0000

CONTRACT CNV134
EXTENSION

$22,000.00
$22,000.00

$14,818.00
$14,818.00

$9,240.00
$9,240.00

$2,880.00
$2,880.00

$420.00
$420.00

$2,625.00
$2,625.00

$64,159.50
$68,436.80

$243,164.51
$255,996.41

$210.00
$210.00

$939.00
$939.00
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CONTRACT CNV134

UNIT PRICE EXTENSION
717-01 MOBILIZATION
1.000LS
Ford Construction Company $65,000.0000 $65,000.00
Delta Contracting Company, LLC $106,000.0000 $106,000.00
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CONTRACT CNV134

UNIT PRICE EXTENSION
BRIDGE CATEGORY
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)
3,261.000 S.Y.
Ford Construction Company $43.0000 $140,223.00
Delta Contracting Company, LLC $42.0000 $136,962.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
6.000 EACH
Ford Construction Company $20.0000 $120.00
Delta Contracting Company, LLC $20.0000 $120.00
712-05.01 WARNING LIGHTS (TYPE A)
10.000 EACH
Ford Construction Company $10.0000 $100.00
Delta Contracting Company, LLC $10.0000 $100.00
712-06 SIGNS (CONSTRUCTION)
377.000 S.F.
Ford Construction Company $5.5000 $2,073.50
Delta Contracting Company, LLC $5.5000 $2,073.50
712-07.03 TEMPORARY BARRICADES (TYPE III)
48.000 L.F.
Ford Construction Company $11.0000 $528.00
Delta Contracting Company, LLC $11.0000 $528.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
24.000 L.F.
Ford Construction Company $15.0000 $360.00
Delta Contracting Company, LLC $15.0000 $360.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)
29.600 L.M.
Ford Construction Company $1,300.0000 $38,480.00
Delta Contracting Company, LLC $1,300.0000 $38,480.00
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SUB-TOTAL ROADWAY

Ford Construction Company
Delta Contracting Company, LLC

SUB-TOTAL BRIDGE

Ford Construction Company
Delta Contracting Company, LLC

TOTAL CONTRACT
Ford Construction Company
Delta Contracting Company, LLC

$3,474,392.12
$3,642,172.31

$181,884.50
$178,623.50

$3,656,276.62
$3,820,795.81
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

DAVIDSON COUNTY (Contract No. CNV080 Call 023)
NH/HSIP-11(114),19028-3253-94,19028-4253-04,19028-8253-14

THE RESURFACING ON U.S. 31A (U.S. 41A, S.R. 11) FROM THE WILLIAMSON COUNTY LINE (L.M. 0.00) TO SOUTH OF SWISS AVENUE (L.M.
4.24), INCLUDING BRIDGE REPAIR.

PROJECT LENGTH - 4.240 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 7.50%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $1,370,292.80
Charles Deweese Construction, Inc $1,407,562.50
Rogers Group, Inc. $1,549,000.00
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ROADWAY CATEGORY

208-01.05

303-01

307-02.08

307-03.10

403-01

411-02.10

415-01.01

611-09.01

UNIT PRICE
BROOMING & DEGRASSING SHOULDERS
8.500 L.M.
Vulcan Construction Materials, LLC $1,350.0000
Charles Deweese Construction, Inc $625.0000
Rogers Group, Inc. $2,500.0000
MINERAL AGGREGATE, TYPE A BASE, GRADING D
22.000 TON
Vulcan Construction Materials, LLC $50.0000
Charles Deweese Construction, Inc $40.0000
Rogers Group, Inc. $46.0000
ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2
500.000 TON
Vulcan Construction Materials, LLC $60.0000
Charles Deweese Construction, Inc $70.6400
Rogers Group, Inc. $87.0000
ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS
500.000 TON
Vulcan Construction Materials, LLC $84.0000
Charles Deweese Construction, Inc $102.7700
Rogers Group, Inc. $95.5000
BITUMINOUS MATERIAL FOR TACK COAT (TC)
49.300 TON
Vulcan Construction Materials, LLC $700.0000
Charles Deweese Construction, Inc $540.0000
Rogers Group, Inc. $550.0000
ACS MIX(PG70-22) GRADING D
7,569.000 TON
Vulcan Construction Materials, LLC $84.0000
Charles Deweese Construction, Inc $90.0700
Rogers Group, Inc. $97.5000
COLD PLANING BITUMINOUS PAVEMENT
7,498.000 TON
Vulcan Construction Materials, LLC $15.0000
Charles Deweese Construction, Inc $16.3800
Rogers Group, Inc. $15.2500
ADJUSTMENT OF EXISTING CATCHBASIN
2.000 EACH
Vulcan Construction Materials, LLC $800.0000
Charles Deweese Construction, Inc $1,250.0000
Rogers Group, Inc. $805.0000

CONTRACT CNVO080
EXTENSION

$11,475.00
$5,312.50
$21,250.00

$1,100.00
$880.00
$1,012.00

$30,000.00
$35,320.00
$43,500.00

$42,000.00
$51,385.00
$47,750.00

$34,510.00
$26,622.00
$27,115.00

$635,796.00
$681,739.83
$737,977.50

$112,470.00
$122,817.24
$114,344.50

$1,600.00
$2,500.00
$1,610.00

PAGE 2



701-02.01

705-02.10

705-04.09

705-06.01

705-06.20

705-06.25

706-01

712-01

CONCRETE CURB RAMP (RETROFIT)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

W BEAM GR (TYPE 2) MASH TL-3

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

THRIE BEAM BRIDGE TRANSITION MASH TL-3

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

GUARDRAIL REMOVED

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

TRAFFIC CONTROL

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

900.000 S.F.

1.000 EACH

1.000 EACH

25.000 L.F.

1.000 EACH

1.000 EACH

50.000 L.F.

1.000LS

UNIT PRICE

$35.0000
$36.9700
$33.8000

$100.0000
$209.4500
$100.0000

$1,200.0000
$1,671.4900
$1,205.0000

$32.5000
$32.4300
$32.6000

$3,000.0000
$3,299.6400
$3,010.0000

$2,400.0000
$2,170.8700
$2,406.5000

$5.0000
$2.0100
$5.0000

$60,000.0000
$25,000.0000
$73,638.4000

CONTRACT CNVO080
EXTENSION

$31,500.00
$33,273.00
$30,420.00

$100.00
$209.45
$100.00

$1,200.00
$1,671.49
$1,205.00

$812.50
$810.75
$815.00

$3,000.00
$3,299.64
$3,010.00

$2,400.00
$2,170.87
$2,406.50

$250.00
$100.50
$250.00

$60,000.00
$25,000.00
$73,638.40
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712-04.01

712-05.01

712-06

712-08.03

713-16.20

716-01.21

716-01.22

716-02.04

FLEXIBLE DRUMS (CHANNELIZING)

100.000 EACH

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.
WARNING LIGHTS (TYPE A)

2.000 EACH
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.
SIGNS (CONSTRUCTION)

1,840.000 S.F.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.
ARROW BOARD (TYPE C)

2.000 EACH
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.
SIGNS (W4-2L)

1.000 EACH

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

766.000 EACH
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

286.000 EACH
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.
PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
4,580.000S.Y.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

UNIT PRICE

$10.0000
$36.1100
$25.0000

$5.0000
$25.8000
$2.0000

$8.0000
$8.2500
$6.5000

$750.0000
$1,857.2100
$500.0000

$155.0000
$450.0000
$275.0000

$28.0000
$28.8900
$28.1000

$28.0000
$28.8900
$28.1000

$10.0000
$10.3200
$10.0000

CONTRACT CNVO080
EXTENSION

$1,000.00
$3,611.00
$2,500.00

$10.00
$51.60
$4.00

$14,720.00
$15,180.00
$11,960.00

$1,500.00
$3,714.42
$1,000.00

$155.00
$450.00
$275.00

$21,448.00
$22,129.74
$21,524.60

$8,008.00
$8,262.54
$8,036.60

$45,800.00
$47,265.60
$45,800.00
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716-02.05

716-02.06

716-02.08

716-02.09

716-04.01

716-04.02

716-04.05

716-04.14

PLASTIC PAVEMENT MARKING (STOP LINE)

456.000 L.F.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

72.000 EACH

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

92.000 L.F.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

216.000 L.F.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

3.000 EACH

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

5.000 EACH

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

4.000 EACH

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

2.000 EACH
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

UNIT PRICE

$15.0000
$15.4800
$15.0000

$150.0000
$154.7700
$150.5000

$3.0000
$3.1000
$3.0000

$28.0000
$28.8900
$28.1000

$300.0000
$309.5300
$300.0000

$300.0000
$309.5300
$300.0000

$150.0000
$154.7700
$150.0000

$400.0000
$412.7200
$400.0000

CONTRACT CNVO080
EXTENSION

$6,840.00
$7,058.88
$6,840.00

$10,800.00
$11,143.44
$10,836.00

$276.00
$285.20
$276.00

$6,048.00
$6,240.24
$6,069.60

$900.00
$928.59
$900.00

$1,500.00
$1,547.65
$1,500.00

$600.00
$619.08
$600.00

$800.00
$825.44
$800.00
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CONTRACT CNVO080

UNIT PRICE EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
21.300 L.M.
Vulcan Construction Materials, LLC $1,000.0000 $21,300.00
Charles Deweese Construction, Inc $1,031.7800 $21,976.91
Rogers Group, Inc. $1,000.0000 $21,300.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
19.200 L.M.
Vulcan Construction Materials, LLC $4,800.0000 $92,160.00
Charles Deweese Construction, Inc $5,055.7400 $97,070.21
Rogers Group, Inc. $4,800.0000 $92,160.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
10,985.000 L.F.
Vulcan Construction Materials, LLC $1.5000 $16,477.50
Charles Deweese Construction, Inc $1.5500 $17,026.75
Rogers Group, Inc. $1.5000 $16,477.50
717-01 MOBILIZATION
1.000LS
Vulcan Construction Materials, LLC $32,000.0000 $32,000.00
Charles Deweese Construction, Inc $23,000.0000 $23,000.00
Rogers Group, Inc. $74,000.0000 $74,000.00
730-14.02 SAW SLOT
8,404.000 L.F.
Vulcan Construction Materials, LLC $4.0000 $33,616.00
Charles Deweese Construction, Inc $4.1300 $34,708.52
Rogers Group, Inc. $4.0000 $33,616.00
730-14.03 LOOP WIRE
19,108.000 L.F.
Vulcan Construction Materials, LLC $0.6000 $11,464.80
Charles Deweese Construction, Inc $0.6200 $11,846.96
Rogers Group, Inc. $0.6000 $11,464.80
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BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

617-04.01

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

92.000 L.F.

1,202.000S.Y.

UNIT PRICE

$315.0000
$325.0100
$315.0000

$38.0000
$41.2700
$38.0000

CONTRACT CNVO080
EXTENSION

$28,980.00
$29,900.92
$28,980.00

$45,676.00
$49,606.54
$45,676.00
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

SUB-TOTAL BRIDGE

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

$1,295,636.80
$1,328,055.04
$1,474,344.00

$74,656.00
$79,507.46
$74,656.00

$1,370,292.80
$1,407,562.50
$1,549,000.00

PAGE

8



STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

DAVIDSON COUNTY (Contract No. CNV081 Call 024)

NH/HSIP-24(79),19039-3235-94,19039-8235-14
THE RESURFACING ON U.S. 70 (S.R. 24) FROM S.R. 155 (WHITE BRIDGE ROAD) (L.M. 8.13) TO 31ST AVENUE N (L.M. 10.22).
PROJECT LENGTH - 2.090 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 8.00%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $884,634.70
Charles Deweese Construction, Inc $999,489.99
Rogers Group, Inc. $1,014,807.60
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CONTRACT CNV081

UNIT PRICE EXTENSION
ROADWAY CATEGORY
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2
750.000 TON
Vulcan Construction Materials, LLC $60.0000 $45,000.00
Charles Deweese Construction, Inc $68.0000 $51,000.00
Rogers Group, Inc. $78.0000 $58,500.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
33.000 TON
Vulcan Construction Materials, LLC $700.0000 $23,100.00
Charles Deweese Construction, Inc $550.0000 $18,150.00
Rogers Group, Inc. $675.0000 $22,275.00
411-02.10 ACS MIX(PG70-22) GRADING D
4,899.000 TON
Vulcan Construction Materials, LLC $84.0000 $411,516.00
Charles Deweese Construction, Inc $96.0000 $470,304.00
Rogers Group, Inc. $88.0000 $431,112.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
4,852.000 TON
Vulcan Construction Materials, LLC $12.0000 $58,224.00
Charles Deweese Construction, Inc $18.2500 $88,549.00
Rogers Group, Inc. $24.0000 $116,448.00
611-01.20 ADJUSTMENT OF EXISTING MANHOLE
7.000 EACH
Vulcan Construction Materials, LLC $550.0000 $3,850.00
Charles Deweese Construction, Inc $1,031.2200 $7,218.54
Rogers Group, Inc. $600.0000 $4,200.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN
25.000 EACH
Vulcan Construction Materials, LLC $550.0000 $13,750.00
Charles Deweese Construction, Inc $1,031.2900 $25,782.25
Rogers Group, Inc. $600.0000 $15,000.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)
1,690.000 S.F.
Vulcan Construction Materials, LLC $35.0000 $59,150.00
Charles Deweese Construction, Inc $38.7100 $65,419.90
Rogers Group, Inc. $38.5000 $65,065.00
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)
440.000 S.F.
Vulcan Construction Materials, LLC $45.0000 $19,800.00
Charles Deweese Construction, Inc $38.7200 $17,036.80
Rogers Group, Inc. $50.0000 $22,000.00
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712-01

712-04.01

712-05.01

712-06

712-08.03

713-11.02

713-13.02

713-13.03

TRAFFIC CONTROL

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

WARNING LIGHTS (TYPE A)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

ARROW BOARD (TYPE C)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

1.000LS

50.000 EACH

4.000 EACH

2,370.000 S.F.

2.000 EACH

750.000 LB.

60.000 S.F.

62.000 S.F.

UNIT PRICE

$40,000.0000
$31,380.8500
$40,000.0000

$10.0000
$36.1700
$30.0000

$5.0000
$25.8400
$2.1000

$8.0000
$8.2700
$7.0000

$750.0000
$1,860.1300
$900.0000

$3.8500
$8.7200
$4.1500

$13.4000
$13.5300
$13.0000

$13.6000
$15.3000
$14.0000

CONTRACT CNV081
EXTENSION

$40,000.00
$31,380.85
$40,000.00

$500.00
$1,808.50
$1,500.00

$20.00
$103.36
$8.40

$18,960.00
$19,599.90
$16,590.00

$1,500.00
$3,720.26
$1,800.00

$2,887.50
$6,540.00
$3,112.50

$804.00
$811.80
$780.00

$843.20
$948.60
$868.00
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713-15

713-15.02

713-16.20

716-01.21

716-01.22

716-02.04

716-02.05

716-02.06

REMOVAL OF SIGNS, POSTS AND FOOTINGS

1.000LS

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

REMOVAL & RELOCATION OF SIGN & SUPPORT

3.000 EACH

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

SIGNS (W10-1, GRADE CROSSING ADVANCE WARNING)

2.000 EACH

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

315.000 EACH

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

320.000 EACH

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

280.000 S.Y.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

725.000 L.F.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

27.000 EACH
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

UNIT PRICE

$375.0000
$180.8500
$315.0000

$200.0000
$235.6200
$215.0000

$325.0000
$346.1900
$300.0000

$30.0000
$31.0000
$31.5000

$30.0000
$31.0000
$31.4600

$12.0000
$12.4000
$13.0000

$15.0000
$15.5000
$16.0000

$150.0000
$155.0100
$160.0000

CONTRACT CNV081
EXTENSION

$375.00
$180.85
$315.00

$600.00
$706.86
$645.00

$650.00
$692.38
$600.00

$9,450.00
$9,765.00
$9,922.50

$9,600.00
$9,920.00
$10,067.20

$3,360.00
$3,472.00
$3,640.00

$10,875.00
$11,237.50
$11,600.00

$4,050.00
$4,185.27
$4,320.00
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CONTRACT CNV081

UNIT PRICE EXTENSION
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)
175.000 L.F.
Vulcan Construction Materials, LLC $4.0000 $700.00
Charles Deweese Construction, Inc $4.1300 $722.75
Rogers Group, Inc. $4.1500 $726.25
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)
1,100.000 L.F.
Vulcan Construction Materials, LLC $25.0000 $27,500.00
Charles Deweese Construction, Inc $25.8400 $28,424.00
Rogers Group, Inc. $27.5000 $30,250.00
716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE)
1,440.000 L.F.
Vulcan Construction Materials, LLC $3.0000 $4,320.00
Charles Deweese Construction, Inc $3.1000 $4,464.00
Rogers Group, Inc. $3.1500 $4,536.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)
0.200 L.M.
Vulcan Construction Materials, LLC $10,000.0000 $2,000.00
Charles Deweese Construction, Inc $10,334.0500 $2,066.81
Rogers Group, Inc. $10,500.0000 $2,100.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)
7.000 EACH
Vulcan Construction Materials, LLC $500.0000 $3,500.00
Charles Deweese Construction, Inc $516.7000 $3,616.90
Rogers Group, Inc. $515.0000 $3,605.00
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)
4.000 EACH
Vulcan Construction Materials, LLC $300.0000 $1,200.00
Charles Deweese Construction, Inc $310.0200 $1,240.08
Rogers Group, Inc. $315.0000 $1,260.00
716-04.03 PLASTIC PAVEMENT MARKING (4" DOTTED LINE)
445.000 L.F.
Vulcan Construction Materials, LLC $2.0000 $890.00
Charles Deweese Construction, Inc $2.0700 $921.15
Rogers Group, Inc. $2.1500 $956.75
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)
24.000 EACH
Vulcan Construction Materials, LLC $350.0000 $8,400.00
Charles Deweese Construction, Inc $361.6900 $8,680.56
Rogers Group, Inc. $375.0000 $9,000.00
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CONTRACT CNV081

UNIT PRICE EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
8.000 L.M.
Vulcan Construction Materials, LLC $1,000.0000 $8,000.00
Charles Deweese Construction, Inc $1,033.4100 $8,267.28
Rogers Group, Inc. $1,150.0000 $9,200.00
716-12.01 ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)
1.000 L.M.
Vulcan Construction Materials, LLC $4,500.0000 $4,500.00
Charles Deweese Construction, Inc $4,650.3200 $4,650.32
Rogers Group, Inc. $4,800.0000 $4,800.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
8.000 L.M.
Vulcan Construction Materials, LLC $4,800.0000 $38,400.00
Charles Deweese Construction, Inc $5,063.6900 $40,509.52
Rogers Group, Inc. $5,250.0000 $42,000.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
1,600.000 L.F.
Vulcan Construction Materials, LLC $2.0000 $3,200.00
Charles Deweese Construction, Inc $2.0700 $3,312.00
Rogers Group, Inc. $2.1000 $3,360.00
717-01 MOBILIZATION
1.000LS
Vulcan Construction Materials, LLC $15,000.0000 $15,000.00
Charles Deweese Construction, Inc $15,000.0000 $15,000.00
Rogers Group, Inc. $32,000.0000 $32,000.00
730-14.02 SAW SLOT
5,300.000 L.F.
Vulcan Construction Materials, LLC $4.0000 $21,200.00
Charles Deweese Construction, Inc $4.1300 $21,889.00
Rogers Group, Inc. $4.2500 $22,525.00
730-14.03 LOOP WIRE
11,600.000 L.F.
Vulcan Construction Materials, LLC $0.6000 $6,960.00
Charles Deweese Construction, Inc $0.6200 $7,192.00
Rogers Group, Inc. $0.7000 $8,120.00
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

$884,634.70
$999,489.99
$1,014,807.60

$884,634.70
$999,489.99
$1,014,807.60
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

DAVIDSON COUNTY (Contract No. CNV079 Call 025)

19106-4101-04,NH-1-24-1(130),19106-8101-44
THE RESURFACING ON I-24 FROM THE [-40 SPLIT (L.M. 15.88) TO THE 1-440 SPLIT (L.M. 17.33), INCLUDING BRIDGE REPAIR.
PROJECT LENGTH - 1.450 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 5.50%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $2,692,285.00
Rogers Group, Inc. $3,370,996.60
Charles Deweese Construction, Inc $3,438,038.59
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ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

10.100 L.M.

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

384.000 TON

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

500.000 TON
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

307-03.10 ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS

500.000 TON

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

66.000 TON

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

411-03.10 ACS MIX(PG76-22) GRADING D

9,997.000 TON
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

7.000 L.M.

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

9,903.000 TON
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

UNIT PRICE

$750.0000
$1,000.0000
$750.0000

$27.5000
$45.0000
$30.0000

$75.0000
$98.0000
$87.0000

$75.0000
$98.0000
$115.0000

$700.0000
$700.0000
$550.0000

$89.0000
$98.0000
$110.0000

$850.0000
$1,000.0000
$733.8200

$12.0000
$30.0000
$21.8000

CONTRACT CNVO079
EXTENSION

$7,575.00
$10,100.00
$7,575.00

$10,560.00
$17,280.00
$11,520.00

$37,500.00
$49,000.00
$43,500.00

$37,500.00
$49,000.00
$57,500.00

$46,200.00
$46,200.00
$36,300.00

$889,733.00
$979,706.00
$1,099,670.00

$5,950.00
$7,000.00
$5,136.74

$118,836.00
$297,090.00
$215,885.40
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502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)

502-04.02

502-04.03

712-01

712-04.01

712-06

712-06.16

712-08.03

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

LOAD TRANSFER DOWELS

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

TRANSVERSE TIE-BARS

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

TRAFFIC CONTROL

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

ARROW BOARD (TYPE C)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

4,333.000 L.F.

2,134.000 EACH

500.000 EACH

1.000LS

220.000 EACH

1,671.000 S.F.

6.000 EACH

4.000 EACH

UNIT PRICE

$14.5000
$15.0000
$15.4000

$15.5000
$16.2500
$25.0000

$13.7500
$14.5000
$20.0000

$20,000.0000
$138,000.0000
$58,500.0000

$15.0000
$27.5000
$36.1700

$8.5000
$6.8500
$8.2700

$750.0000
$525.0000
$826.8400

$750.0000
$875.0000
$1,860.4000

CONTRACT CNVO079
EXTENSION

$62,828.50
$64,995.00
$66,728.20

$33,077.00
$34,677.50
$53,350.00

$6,875.00
$7,250.00
$10,000.00

$20,000.00
$138,000.00
$58,500.00

$3,300.00
$6,050.00
$7,957.40

$14,203.50
$11,446.35
$13,819.17

$4,500.00
$3,150.00
$4,961.04

$3,000.00
$3,500.00
$7,441.60
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CONTRACT CNVO079

UNIT PRICE EXTENSION
712-08.08 SPEED FEEDBACK SIGN ASSEMBLY
2.000 EACH
Vulcan Construction Materials, LLC $3,000.0000 $6,000.00
Rogers Group, Inc. $4,250.0000 $8,500.00
Charles Deweese Construction, Inc $6,718.1100 $13,436.22
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY
3.000 EACH
Vulcan Construction Materials, LLC $3,500.0000 $10,500.00
Rogers Group, Inc. $5,250.0000 $15,750.00
Charles Deweese Construction, Inc $9,818.7700 $29,456.31
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR
1,250.000 HOUR
Vulcan Construction Materials, LLC $85.0000 $106,250.00
Rogers Group, Inc. $105.0000 $131,250.00
Charles Deweese Construction, Inc $129.1900 $161,487.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
2.000 EACH
Vulcan Construction Materials, LLC $4,000.0000 $8,000.00
Rogers Group, Inc. $5,700.0000 $11,400.00
Charles Deweese Construction, Inc $7,234.8800 $14,469.76
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)
550.000 EACH
Vulcan Construction Materials, LLC $30.0000 $16,500.00
Rogers Group, Inc. $31.5000 $17,325.00
Charles Deweese Construction, Inc $31.0100 $17,055.50
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
550.000 EACH
Vulcan Construction Materials, LLC $9.0000 $4,950.00
Rogers Group, Inc. $9.5000 $5,225.00
Charles Deweese Construction, Inc $10.3400 $5,687.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
30.000 L.F.
Vulcan Construction Materials, LLC $15.0000 $450.00
Rogers Group, Inc. $15.7500 $472.50
Charles Deweese Construction, Inc $20.6700 $620.10
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
8.000 EACH
Vulcan Construction Materials, LLC $150.0000 $1,200.00
Rogers Group, Inc. $160.0000 $1,280.00
Charles Deweese Construction, Inc $206.7100 $1,653.68
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716-02.07

716-03.09

716-03.10

716-04.01

716-04.05

716-04.07

716-04.14

716-05.20

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

PLASTIC WORD PAVEMENT MARKING (EAST)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

PLASTIC WORD PAVEMENT MARKING (WEST)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

PAINTED PAVEMENT MARKING (6" LINE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

4,010.000 L.F.

2.000 EACH

2.000 EACH

9.000 EACH

6.000 EACH

9.000 EACH

4.000 EACH

13.500 L.M.

UNIT PRICE

$8.0000
$8.5000
$20.6700

$600.0000
$650.0000
$413.4200

$600.0000
$650.0000
$413.4200

$225.0000
$250.0000
$413.4200

$150.0000
$160.0000
$206.7100

$350.0000
$370.0000
$413.4200

$600.0000
$650.0000
$516.7800

$1,100.0000
$1,200.0000
$1,240.2700

CONTRACT CNVO079
EXTENSION

$32,080.00
$34,085.00
$82,886.70

$1,200.00
$1,300.00
$826.84

$1,200.00
$1,300.00
$826.84

$2,025.00
$2,250.00
$3,720.78

$900.00
$960.00
$1,240.26

$3,150.00
$3,330.00
$3,720.78

$2,400.00
$2,600.00
$2,067.12

$14,850.00
$16,200.00
$16,743.65
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CONTRACT CNVO079

UNIT PRICE EXTENSION
716-09.86 CONTRAST PAVEMENT MARKING 6"
1.000 L.M.
Vulcan Construction Materials, LLC $17,000.0000 $17,000.00
Rogers Group, Inc. $17,850.0000 $17,850.00
Charles Deweese Construction, Inc $31,006.6400 $31,006.64
716-10.50 PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)
4.000 EACH
Vulcan Construction Materials, LLC $1,500.0000 $6,000.00
Rogers Group, Inc. $1,600.0000 $6,400.00
Charles Deweese Construction, Inc $1,240.2700 $4,961.08
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
11.300 L.M.
Vulcan Construction Materials, LLC $5,100.0000 $57,630.00
Rogers Group, Inc. $5,350.0000 $60,455.00
Charles Deweese Construction, Inc $5,477.8400 $61,899.59
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)
9,700.000 L.F.
Vulcan Construction Materials, LLC $2.0000 $19,400.00
Rogers Group, Inc. $2.1500 $20,855.00
Charles Deweese Construction, Inc $3.1000 $30,070.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
2,700.000 L.F.
Vulcan Construction Materials, LLC $2.0000 $5,400.00
Rogers Group, Inc. $2.1500 $5,805.00
Charles Deweese Construction, Inc $2.0700 $5,589.00
716-12.09 ENHANCED FLAT LINE THERMO (12IN LINE)
550.000 L.F.
Vulcan Construction Materials, LLC $4.0000 $2,200.00
Rogers Group, Inc. $4.2500 $2,337.50
Charles Deweese Construction, Inc $4.1300 $2,271.50
716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED)
3,600.000 L.F.
Vulcan Construction Materials, LLC $4.0000 $14,400.00
Rogers Group, Inc. $4.2500 $15,300.00
Charles Deweese Construction, Inc $3.6200 $13,032.00
717-01 MOBILIZATION
1.000LS
Vulcan Construction Materials, LLC $10,000.0000 $10,000.00
Rogers Group, Inc. $120,000.0000 $120,000.00
Charles Deweese Construction, Inc $27,500.0000 $27,500.00
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502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY

Vulcan Construction Materials, LLC

Rogers Group, Inc.
Charles Deweese Construction, Inc

UNIT PRICE

1,200.000 C.Y.
$540.0000
$575.0000
$625.0000

CONTRACT CNVO079
EXTENSION

$648,000.00
$690,000.00
$750,000.00
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BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

604-10.53 CONCRETE REPAIRS

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

385.000 L.F.

20.000S.Y.

15.000S.Y.

8,093.000S.Y.

UNIT PRICE

$280.0000
$300.0000
$289.4000

$425.0000
$455.0000
$439.2600

$500.0000
$535.0000
$516.7800

$34.0000
$39.7500
$40.5300

CONTRACT CNVO079
EXTENSION

$107,800.00
$115,500.00
$111,419.00

$8,500.00
$9,100.00
$8,785.20

$7,500.00
$8,025.00
$7,751.70

$275,162.00
$321,696.75
$328,009.29
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

SUB-TOTAL BRIDGE

Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Charles Deweese Construction, Inc

$2,293,323.00
$2,916,674.85
$2,982,073.40

$398,962.00
$454,321.75
$455,965.19

$2,692,285.00
$3,370,996.60
$3,438,038.59
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

COUNTIES DAVIDSON, HUMPHREYS, MAURY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, WAYNE, WILLIAMSON, AND
WILSON (Contract No. CNV115 Call 026)

98304-4132-04

THE RANDOM ON-CALL ATTENUATOR REPAIR ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT

LU, Inc. $330,827.20
Site-Safe Products, LLC d/b/a Site-Safe, LLC $394,074.85
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MAINTENANCE CATEGORY

705-05.36

705-08.23

705-08.25

705-08.26

705-08.28

705-08.29

705-08.30

705-08.32

705-08.33

705-08.34

CONCRETE PAD (SCI100GM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING IMPACT ATTENUATOR (TAU-II)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-Il ENERGY ABSORBING CARTRIDGE TYPE A (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-Il ENERGY ABSORBING CARTRIDGE TYPE B (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-Il FRONT SUPPORT ASSEMBLY (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-Il FRONT SUPPORT LEG KIT (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II MID SUPPORT ASSEMBLY (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II SLIDER KIT (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II SLIDING PANEL (UNIVERSAL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II NOSE PIECE (PARALLEL UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

5.000 EACH

15.000 EACH

10.000 EACH

1.000 EACH

3.000 EACH

4.000 EACH

1.000 EACH

6.000 EACH

10.000 EACH

UNIT PRICE

$1,157.7000
$2,682.3900

$950.0000
$1,230.2000

$379.8200
$535.5000

$359.5000
$535.5000

$522.3900
$1,308.7300

$129.9400
$172.7400

$700.0000
$1,047.0000

$175.2400
$436.2400

$204.5600
$390.3300

$495.0000
$780.6400

CONTRACT CNV115
EXTENSION

$1,157.70
$2,682.39

$4,750.00
$6,151.00

$5,697.30
$8,032.50

$3,595.00
$5,355.00

$522.39
$1,308.73

$389.82
$518.22

$2,800.00
$4,188.00

$175.24
$436.24

$1,227.36
$2,341.98

$4,950.00
$7,806.40
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705-08.36

705-08.59

705-08.66

705-08.67

705-08.69

705-08.80

705-08.81

705-08.91

705-08.92

705-09.10

TAU-II NOSE PIECE (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

IMPACT ATTENUATOR REPOSITIONING (QUADGUARD ELITE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

RIP PLATE REPAIR KIT, STAGE 1

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

RIP PLATE REPAIR KIT, STAGE 2

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PLASTIC NOSE PIECE/REFLECTOR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SIDE PANEL - 35"

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SIDE PANEL - 62"

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING VEHCULR IMP ATTN(2005TRACC)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

05 RIP PLATE REPAIR KIT STAGE 2

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

IMPACT ATTENUATOR (SCI100GM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

5.000 EACH

2.000 EACH

2.000 EACH

6.000 EACH

3.000 EACH

8.000 EACH

7.000 EACH

5.000 EACH

1.000 EACH

UNIT PRICE

$385.5000
$950.0800

$165.7500
$1,122.6700

$58.0000
$150.2900

$96.1400
$180.3500

$250.0000
$382.0800

$35.0000
$122.8000

$110.8200
$173.2600

$600.0000
$1,337.7400

$725.0000
$676.3000

$18,500.0000
$25,934.5400

CONTRACT CNV115
EXTENSION

$385.50
$950.08

$828.75
$5,613.35

$116.00
$300.58

$192.28
$360.70

$1,500.00
$2,292.48

$105.00
$368.40

$886.56
$1,386.08

$4,200.00
$9,364.18

$3,625.00
$3,381.50

$18,500.00
$25,934.54
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705-09.11

705-09.35

705-09.50

705-09.51

705-14.21

705-14.22

705-14.30

705-14.56

705-15.65

705-15.68

REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

IMPACT ATTENUATOR (SCI100GM WIDE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING OF IMPACT ATTENUATOR (SCI100GM WIDE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SC B-U CABLE STRAP ASSY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CONC. B-U CABLE STRAP ASSY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING IMPACT ATTENUATOR(REACT 350)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REFLECTIVE NOSE LEFT/RIGHT

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

QUADGUARD Il IMPACT ATTENUATOR (REPOSITIONING)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

NOSE ASSEMBLY QGII STEEL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

2.000 EACH

3.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

2.000 EACH

10.000 EACH

15.000 EACH

UNIT PRICE

$800.0000
$738.2800

$102.5000
$157.5000

$15,250.0000
$27,732.9200

$475.0000
$1,122.6700

$6.0000
$87.2900

$12.5000
$122.6700

$346.3000
$1,122.6700

$122.3600
$239.7600

$695.0000
$1,230.2000

$525.0000
$714.6600

CONTRACT CNV115
EXTENSION

$1,600.00
$1,476.56

$307.50
$472.50

$15,250.00
$27,732.92

$475.00
$1,122.67

$6.00
$87.29

$12.50
$122.67

$692.60
$2,245.34

$244.72
$479.52

$6,950.00
$12,302.00

$7,875.00
$10,719.90
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705-15.69

705-15.71

705-15.72

705-15.74

705-15.75

705-15.92

705-15.93

705-16.75

705-16.77

705-17.08

SHIM KIT QGlI

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

HEX FOAM CARTRIDGE, TYPE |

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

HEX FOAM CARTRIDGE, TYPE Il

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

DIAPHRAGM ASSEMBLY, QC

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FENDER PANEL ASSEMBLY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANS PANEL NEW JERSEY BARRIER WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANS PANEL QUAD TO W WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

HAZARD REFLECTORS

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPAIR OF CONCRETE BACKUP WALL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CARTRIDGE SUPPORT BRACKETS

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

35.000 EACH

20.000 EACH

20.000 EACH

6.000 EACH

5.000 EACH

1.000 EACH

1.000 EACH

10.000 EACH

5.000 S.F.

4.000 EACH

UNIT PRICE

$22.5000
$45.9300

$1.0000
$50.0000

$1.0000
$75.0000

$750.0000
$830.5600

$445.0000
$529.2000

$294.5900
$347.0700

$425.0000
$526.2700

$42.5600
$47.0400

$9.8100
$22.2200

$13.2900
$41.1400

CONTRACT CNV115
EXTENSION

$787.50
$1,607.55

$20.00
$1,000.00

$20.00
$1,500.00

$4,500.00
$4,983.36

$2,225.00
$2,646.00

$294.59
$347.07

$425.00
$526.27

$425.60
$470.40

$49.05
$111.10

$53.16
$164.56
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705-17.24

705-17.32

705-17.33

705-17.71

705-17.72

705-17.73

705-17.74

705-20.01

705-20.03

705-20.04

HDPE NOSE PIECE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BREAKAWAY POST (TOP)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BREAKAWAY BOLT ASSEMBLY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC CABLE SYSTEM (W/ HARDWARE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC FRAME (W/ HARDWARE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC EXTENSION FOOT (RIGHT) (W/ HARDWARE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC EXTENSION FOOT (LEFT) (W/ HARDWARE)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

IMACT ATTENUATOR (QUADGUARD M10)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING IMPACT ATTENUATOR (M10)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

NOSE ASSEMBLY, M10

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

2.000 EACH

2.000 EACH

2.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

3.000 EACH

UNIT PRICE

$110.0000
$1.0000

$0.8500
$1.0000

$0.8500
$1.0000

$103.8900
$199.0100

$170.0000
$245.0200

$185.0000
$267.5700

$185.0000
$267.5700

$21,500.0000
$19,197.4300

$700.0000
$1,230.2000

$550.0000
$833.7700

CONTRACT CNV115
EXTENSION

$220.00
$2.00

$1.70
$2.00

$1.70
$2.00

$103.89
$199.01

$170.00
$245.02

$185.00
$267.57

$185.00
$267.57

$21,500.00
$19,197.43

$700.00
$1,230.20

$1,650.00
$2,501.31
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705-20.07

705-20.08

705-20.09

705-20.10

705-20.11

705-20.12

705-20.13

705-20.14

705-20.15

705-20.16

IMACT ATTENUATOR (QUADGUARD ELITE M10)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING IMPACT ATTENUATOR (QUARDGUARD ELITE M10)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TENSION STRUT BACKUP 24" (QGEM)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

DIAPHRAGM 24" (QGEM)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

DIE SPRING, 5/8" X 1 1/2" (QGEM)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MUSHROOM WASHER (QGEM)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

EXTENSION BACKUP, M10 QGE (QGEM)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL, FENDER, QG (QGEM)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MONORAIL GUIDE (QGEM)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL, SIDE, QG (QGEM)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

UNIT PRICE

$18,600.0000
$21,366.1800

$475.0000
$1,122.6700

$595.0000
$1,776.3400

$495.0000
$852.2100

$5.9500
$9.0800

$22.7500
$25.7000

$457.5800
$817.7200

$298.0000
$445.6400

$39.9500
$61.1200

$148.5000
$61.7500

CONTRACT CNV115
EXTENSION

$18,600.00
$21,366.18

$475.00
$1,122.67

$595.00
$1,776.34

$495.00
$852.21

$5.95
$9.08

$22.75
$25.70

$457.58
$817.72

$298.00
$445.64

$39.95
$61.12

$148.50
$61.75
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705-20.17

705-20.18

705-20.19

705-20.26

705-20.27

705-20.28

705-20.29

705-20.30

705-20.31

705-20.32

EXTENSION, DIAPHRAGM, FLAT (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FLT ST 3/16"X2"X13", W/HOLES (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

STOP, TAB, WELDMENT, G (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PLATE, NOSE CYLINDER, G (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER NOSE, HDPE, 28" X 20" (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

NOSE ASSY 24", M10 QGE, Y (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BELT NOSE, Y (QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BELT NOSEPIECE, YELLOW, 24"-36" (QGE, QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BELT NOSEPIECE, YELLOW, 69"-90" (QGE, QGEM)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

QGE HIT INDICATOR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

2.000 EACH

3.000 EACH

UNIT PRICE

$70.5100
$207.8600

$8.2500
$13.1200

$20.3500
$30.0000

$10.6500
$16.8800

$591.6200
$1,057.2500

$1,145.3700
$2,132.1300

$567.5000
$845.6400

$567.5000
$845.6400

$735.4500
$1,036.0700

$73.8800
$154.6300

CONTRACT CNV115
EXTENSION

$70.51
$207.86

$8.25
$13.12

$20.35
$30.00

$10.65
$16.88

$591.62
$1,057.25

$1,145.37
$2,132.13

$567.50
$845.64

$1,135.00
$1,691.28

$1,470.90
$2,072.14

$221.64
$463.89
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705-20.33

705-20.34

705-20.35

705-20.36

705-20.37

705-20.41

705-20.42

705-20.43

705-20.44

705-20.45

QGE CYLINDER TYPE | (QGE)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

QGE CYLINDER TYPE Il (QGE)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

QGE CYLINDER ME1 (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

QGE CYLINDER ME2 (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

QGE CYLINDER ME3 (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

MONORAIL, ONE BAY, QG, G (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CLAMP, NOSE BELT, QG, G (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

END CAP, MONORAIL, QG, G (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

APPROVED ADHESIVE (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CONCRETE PAD (QGEM)

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

3.000 EACH

3.000 EACH

3.000 EACH

3.000 EACH

3.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

CONTRACT CNV115

UNIT PRICE EXTENSION
$644.7200 $1,934.16
$999.9900 $2,999.97
$468.2500 $1,404.75
$750.0000 $2,250.00
$386.6500 $1,159.95
$500.0000 $1,500.00
$387.1500 $1,161.45

$1,113.1200 $3,339.36
$735.2300 $2,205.69

$2,197.0900 $6,591.27
$411.1500 $411.15
$508.8000 $508.80
$125.0000 $125.00
$83.9000 $83.90
$47.9900 $47.99
$71.8400 $71.84
$18.7200 $18.72
$49.7200 $49.72
$1,350.0000 $1,350.00
$3,645.5800 $3,645.58
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705-20.46

705-20.50

705-20.51

712-01.50

712-01.52

712-08.20

717-01

705-20.48

705-20.55

705-20.56

CONCRETE PAD (QGM10)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC
IMACT ATTENUATOR (QUADGUARD ELITE M10 WIDE)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

REPOSITIONING IMPACT ATTENUATOR (QUARDGUARD ELITE M10 WIDE)

1.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MAINTENANCE OF TRAFFIC

12.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MAINTENANCE OF TRAFFIC (NIGHT WORK)

12.000 EACH
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

20.000 DAY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MOBILIZATION

1.000LS

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CONCRETE PAD (QGEM WIDE)

1.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CARTRIDGE ASSEMBLY TYPE | (QGII & QGM10)

3.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CARTRIDGE ASSEMBLY TYPE II(QGII & QGM10)

3.000 EACH

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

UNIT PRICE

$1,350.0000
$3,397.6900

$31,500.0000
$26,857.2000

$600.0000
$1,122.6700

$265.0000
$268.4200

$750.0000
$537.6800

$450.0000
$402.0000

$15,000.0000
$5,000.0000

$4,150.0000
$3,645.5800

$825.0000
$698.3700

$855.0000
$685.2700

CONTRACT CNV115

EXTENSION

$1,350.00
$3,397.69

$31,500.00
$26,857.20

$600.00
$1,122.67

$3,180.00
$3,221.04

$9,000.00
$6,452.16

$9,000.00
$8,040.00

$15,000.00
$5,000.00

$4,150.00
$3,645.58

$2,475.00
$2,095.11

$2,565.00
$2,055.81
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CONTRACT CNV115

UNIT PRICE EXTENSION
MAINTENANCE CONTINGENCY CATEGORY
705-07.20 TRANSITION TO SAFETY SHAPE (2005 TRACC)
1.000 EACH
LU, Inc. $835.0000 $835.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $835.0000 $835.00
705-07.21 TRANSITION TO BARRIER WALL END CAP (2005 TRACC)
1.000 EACH
LU, Inc. $212.5000 $212.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC $212.5000 $212.50
705-07.22 SPLIT FRAME KIT-30IN BACK-UP (2005 TRACC)
1.000 EACH
LU, Inc. $759.3000 $759.30
Site-Safe Products, LLC d/b/a Site-Safe, LLC $759.3000 $759.30
705-08.18 TAU-Il XXXL BULKHEAD (WIDE UNIT)
1.000 EACH
LU, Inc. $1,500.0000 $1,500.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,500.0000 $1,500.00
705-08.19 TAU-II XXXXL BULKHEAD (WIDE UNIT)
1.000 EACH
LU, Inc. $2,000.0000 $2,000.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,000.0000 $2,000.00
705-08.24 TAU-Il CABLE GUIDE KIT (UNIVERSAL)
1.000 EACH
LU, Inc. $500.0000 $500.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $500.0000 $500.00
705-08.27 TAU-Il END PANEL (UNIVERSAL)
1.000 EACH
LU, Inc. $275.0000 $275.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $275.0000 $275.00
705-08.31 TAU-II PIPE PANEL MOUNT (UNIVERSAL)
1.000 EACH
LU, Inc. $120.0000 $120.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $120.0000 $120.00
705-08.35 TAU-Il PCB BACKSTOP (PARALLEL UNIT)
1.000 EACH
LU, Inc. $800.0000 $800.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $800.0000 $800.00
705-08.37 TAU-Il WIDE SUPPORT LEG ADAPTER (WIDE UNIT)
1.000 EACH
LU, Inc. $200.0000 $200.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $200.0000 $200.00
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705-08.38

705-08.39

705-08.40

705-08.41

705-08.43

705-08.52

705-08.54

705-08.55

705-08.56

705-08.68

TAU-Il WING ASSEMBLY (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-IIl WING BRACE (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II XL BULKHEAD (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TAU-II XXL BULKHEAD (WIDE UNIT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FORMED ANGLE 05 TRACC

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

QUADGUARD MONORAIL ASSEMBLY, 3 BAY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRACC WASHER 1/4" X 3" X 2-1/4"

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRACC DOUBLER PL X 38-1/2"

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRACC BEAM GUIDE 72"

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

RIP PLATE REPAIR KIT, STAGE 3

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

CONTRACT CNV115

UNIT PRICE EXTENSION
$400.0000 $400.00
$400.0000 $400.00

$50.0000 $50.00
$50.0000 $50.00
$600.0000 $600.00
$600.0000 $600.00
$1,100.0000 $1,100.00
$1,100.0000 $1,100.00
$308.9900 $308.99
$308.9900 $308.99
$1,587.5000 $1,587.50
$1,587.5000 $1,587.50
$2.6100 $2.61
$2.6100 $2.61
$68.1200 $68.12
$68.1200 $68.12
$298.4400 $298.44
$298.4400 $298.44
$1,620.2500 $1,620.25
$1,620.2500 $1,620.25
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CONTRACT CNV115

UNIT PRICE EXTENSION
705-08.74 BASE ASSEMBLY - 9'
1.000 EACH
LU, Inc. $833.0000 $833.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $833.0000 $833.00
705-08.76 BEAM GUIDE - 20
1.000 EACH
LU, Inc. $636.6500 $636.65
Site-Safe Products, LLC d/b/a Site-Safe, LLC $636.6500 $636.65
705-08.77 END SHOE (LEFT OR RIGHT)
1.000 EACH
LU, Inc. $238.0000 $238.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $238.0000 $238.00
705-08.84 SLOT PLATE
1.000 EACH
LU, Inc. $20.8500 $20.85
Site-Safe Products, LLC d/b/a Site-Safe, LLC $20.8500 $20.85
705-08.85 CROSSTIE
1.000 EACH
LU, Inc. $109.6500 $109.65
Site-Safe Products, LLC d/b/a Site-Safe, LLC $109.6500 $109.65
705-08.86 FORM CHANNEL -3 X 2
1.000 EACH
LU, Inc. $187.0000 $187.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $187.0000 $187.00
705-08.88 SLED/CUTTER ASSEMBLY
1.000 EACH
LU, Inc. $2,465.0000 $2,465.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $2,465.0000 $2,465.00
705-08.93 05 RIP PLATE REPAIR KIT STAGE 3
1.000 EACH
LU, Inc. $1,119.4500 $1,119.45
Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,119.4500 $1,119.45
705-08.94 05 FRONT ANCH WELDMENT
1.000 EACH
LU, Inc. $410.0000 $410.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $410.0000 $410.00
705-08.95 05 SECTION MODULE
1.000 EACH
LU, Inc. $1,415.0000 $1,415.00
Site-Safe Products, LLC d/b/a Site-Safe, LLC $1,415.0000 $1,415.00
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705-08.97

705-08.98

705-08.99

705-09.12

705-09.13

705-09.14

705-09.15

705-09.16

705-09.17

705-09.18

05 SLED/SHREDDER ASSEMBLY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

05 FRAME WELDMENT

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

05 BACK-UP FRAME

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CONCRETE ANCHOR BOLT SET (3/4 IN X 7 IN)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

ASPHALT ANCHOR BOLT SET (3/4 IN X 18 IN)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOLT CABLE ADJUSTER

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOLT SLED SIDE PANEL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOLT FRONT STOP

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOLT SHEAR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOLT SIDE GUIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$2,465.0000
$2,465.0000

$310.2500
$310.2500

$473.4500
$473.4500

$306.0000
$306.0000

$871.0000
$871.0000

$120.0000
$120.0000

$6.0000
$6.0000

$3.0000
$3.0000

$1.5000
$1.5000

$20.0000
$20.0000

CONTRACT CNV115

EXTENSION

$2,465.00
$2,465.00

$310.25
$310.25

$473.45
$473.45

$306.00
$306.00

$871.00
$871.00

$120.00
$120.00

$6.00
$6.00

$3.00
$3.00

$1.50
$1.50

$20.00
$20.00
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705-09.19

705-09.20

705-09.21

705-09.22

705-09.23

705-09.24

705-09.25

705-09.26

705-09.27

705-09.28

BOLT TERMINAL BRACE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BRACE TERMINAL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CABLE WIRE ROPE W/ SPELTER SOCKET

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CLIP WIRE ROPE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER SHOCK ARRESTING

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

STRAP CYLINDER

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRAME MOBILE #1

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRAME MOBILE #2

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRAME MOBILE #3

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRAME MOBILE #4

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$9.0000
$9.0000

$414.0000
$414.0000

$1,083.0000
$1,083.0000

$34.0000
$34.0000

$3,143.0000
$3,143.0000

$89.0000
$89.0000

$414.0000
$414.0000

$414.0000
$414.0000

$414.0000
$414.0000

$414.0000
$414.0000

$9.00
$9.00

$414.00
$414.00

$1,083.00
$1,083.00

$34.00
$34.00

$3,143.00
$3,143.00

$89.00
$89.00

$414.00
$414.00

$414.00
$414.00

$414.00
$414.00

$414.00
$414.00
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705-09.29

705-09.30

705-09.31

705-09.32

705-09.33

705-09.34

705-09.36

705-09.37

705-09.38

705-09.39

FRAME MOBILE #5

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRAME MOBILE #6

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

GUIDE SIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

KEEPER SIDE #1 (SLED PANEL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

KEEPER SIDE #2 (SIDE PANEL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

KEEPER SIDE #3 (REAR PANEL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL SIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL SLED

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PANEL REAR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SHEAVE (PULLEY)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$414.0000
$414.0000

$414.0000
$414.0000

$94.0000
$94.0000

$23.0000
$23.0000

$23.0000
$23.0000

$23.0000
$23.0000

$223.0000
$223.0000

$414.0000
$414.0000

$206.0000
$206.0000

$103.0000
$103.0000

CONTRACT CNV115

EXTENSION

$414.00
$414.00

$414.00
$414.00

$94.00
$94.00

$23.00
$23.00

$23.00
$23.00

$23.00
$23.00

$223.00
$223.00

$414.00
$414.00

$206.00
$206.00

$103.00
$103.00
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705-09.40

705-09.41

705-09.42

705-09.43

705-09.44

705-14.31

705-14.32

705-14.33

705-14.34

705-14.35

SLED

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION JERSEY BARRIER RIGHT

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION JERSEY BARRIER LEFT

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION 24IN CONCRETE

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOOT CYLINDER

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER 0.8" CYLINDERS 1 & 2

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER 0.9" CYLINDERS 3 & 4

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER 1.0" CYLINDERS S5 & 6

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER 1.108" CYLINDER 7

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER 1.385" CYLINDERS 8 & 9

LU, Inc.

Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

CONTRACT CNV115

UNIT PRICE EXTENSION
$1,917.0000 $1,917.00
$1,917.0000 $1,917.00
$1,263.0000 $1,263.00
$1,263.0000 $1,263.00
$1,263.0000 $1,263.00
$1,263.0000 $1,263.00
$794.0000 $794.00
$794.0000 $794.00
$57.0000 $57.00
$57.0000 $57.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
$2,120.0000 $2,120.00
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705-14.36

705-14.37

705-14.38

705-14.50

705-14.51

705-14.53

705-14.54

705-14.55

705-14.57

705-14.58

U-BOLTS (1/2" X 3")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

U-BOLTS (3/8" X 3")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOX BEAM (8" X 6" X 3/16")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CYLINDER RETAINER (1' 3" X 5")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

FRONT ANCHOR PIN (1/4" X 1 1/2" X 3")

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1/2" GALVANIZED CHAIN WITH HARDWARE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

POLYVINYL COVER

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

ANCHOR BOLT SET (CONCRETE/ASPHALT)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP SINGLE CABLE-(4 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP SINGLE CABLE-(6 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$12.0000
$12.0000

$12.0000
$12.0000

$35.0000
$35.0000

$60.0000
$60.0000

$23.0000
$23.0000

$82.0000
$82.0000

$71.0000
$71.0000

$895.0000
$895.0000

$660.0000
$660.0000

$840.0000
$840.0000

CONTRACT CNV115

EXTENSION

$12.00
$12.00

$12.00
$12.00

$35.00
$35.00

$60.00
$60.00

$23.00
$23.00

$82.00
$82.00

$71.00
$71.00

$895.00
$895.00

$660.00
$660.00

$840.00
$840.00

PAGE

18



705-14.59

705-14.60

705-14.61

705-14.62

705-14.63

705-14.64

705-14.65

705-14.66

705-14.67

705-14.68

BACKUP SINGLE CABLE-(9 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CABLE SYSTEM FOR SIDE MOUNT-(4 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CABLE SYSTEM FOR SIDE MOUNT-(6 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

CABLE SYSTEM FOR SIDE MOUNT-(9 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOTTOM CABLE-(4 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOTTOM CABLE-(6 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BOTTOM CABLE-(9 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SIDE MNT ANCHR/CABLE ANCHR CVR PLT

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PULLOUT BRACKET ASSEMBLY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

3IN X 3IN TUBING

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$1,050.0000
$1,050.0000

$1,975.0000
$1,975.0000

$2,415.0000
$2,415.0000

$2,690.0000
$2,690.0000

$550.0000
$550.0000

$890.0000
$890.0000

$1,407.0000
$1,407.0000

$925.0000
$925.0000

$185.0000
$185.0000

$92.0000
$92.0000

$1,050.00
$1,050.00

$1,975.00
$1,975.00

$2,415.00
$2,415.00

$2,690.00
$2,690.00

$550.00
$550.00

$890.00
$890.00

$1,407.00
$1,407.00

$925.00
$925.00

$185.00
$185.00

$92.00
$92.00

PAGE
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705-14.69

705-14.70

705-14.71

705-14.72

705-14.73

705-15.77

705-15.79

705-15.80

705-15.82

705-15.83

GALVANIZED STABALIZER BAR

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION PLATE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TOP CABLE (OLD UNIT)-(4 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TOP CABLE (OLD UNIT)-(6 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TOP CABLE (OLD UNIT)-(9 BARREL)

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP ASSEMBLY, TENSION STRUT

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MONORAIL ASSEMBLY, 4-6 BAY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

MONORAIL ASSEMBLY, 7-9 BAY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION PANEL, NEW JERSEY BARRIER

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TRANSITION PANEL, QUAD TOW

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$255.0000
$255.0000

$580.0000
$580.0000

$665.0000
$665.0000

$895.0000
$895.0000

$1,145.0000
$1,145.0000

$2,657.0000
$2,657.0000

$3,522.7500
$3,522.7500

$3,450.0000
$3,450.0000

$1,039.0000
$1,039.0000

$1,575.9000
$1,575.9000

EXTENSION

$255.00
$255.00

$580.00
$580.00

$665.00
$665.00

$895.00
$895.00

$1,145.00
$1,145.00

$2,657.00
$2,657.00

$3,522.75
$3,522.75

$3,450.00
$3,450.00

$1,039.00
$1,039.00

$1,575.90
$1,575.90
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705-15.84

705-15.85

705-15.87

705-15.88

705-15.89

705-15.90

705-15.91

705-17.40

705-17.41

705-17.42

DIAPHRAGM ASSEMBLY, WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP ASSEMBLY, TENSION STRUT, WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP ASSEMBLY, CONCRETE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

END SHOE, CONCRETE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

BACKUP ASSEMBLY, CONCRETE, WIDE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

EXTENSION PANEL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

PIVOT SUPPORT BRACKET

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC LONG WING POST

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC SHORT WING POST

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

WIDETRACC EXT CHANNEL

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

1.000 EACH

1.000 EACH

1.000C.Y.

1.000C.Y.

1.000C.Y.

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$1,850.0000
$1,850.0000

$3,485.0000
$3,485.0000

$1,775.0000
$1,775.0000

$735.0000
$735.0000

$2,906.0000
$2,906.0000

$475.0000
$475.0000

$115.0000
$115.0000

$374.0000
$374.0000

$306.0000
$306.0000

$743.7500
$743.7500

$1,850.00
$1,850.00

$3,485.00
$3,485.00

$1,775.00
$1,775.00

$735.00
$735.00

$2,906.00
$2,906.00

$475.00
$475.00

$115.00
$115.00

$374.00
$374.00

$306.00
$306.00

$743.75
$743.75
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CONTRACT CNV115

UNIT PRICE EXTENSION
705-17.43 WIDETRACC PANEL
1.000 EACH
LU, Inc. $348.5000 $348.50
Site-Safe Products, LLC d/b/a Site-Safe, LLC $348.5000 $348.50
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SUB-TOTAL MAINTENANCE

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

SUB-TOTAL MAINTENANCE CONTINGENCY

LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

TOTAL CONTRACT
LU, Inc.
Site-Safe Products, LLC d/b/a Site-Safe, LLC

$237,552.79
$300,800.44

$93,274.41
$93,274.41

$330,827.20
$394,074.85
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

DEKALB COUNTY (Contract No. CNV012 Call 027)
STP/HIP-26(76),21001-3279-14

THE GRADING, DRAINAGE, CONSTRUCTION OF RETAINING WALLS AND PAVING ON U.S. 70 (S.R. 26) FROM NEAR S.R. 53 (L.M. 1.97) TO
NEAR S.R. 96 (L.M. 6.10).

PROJECT LENGTH - 4.100 MILES
COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

DBE GOAL 10.50%

TOTAL CONTRACT

Twin K Construction, Inc. $30,875,122.71
Rogers Group, Inc. $31,207,736.16
Jones Bros. Contractors, LLC $31,721,295.79
Eutaw Construction Company, Inc. $34,721,105.13
Vulcan Construction Materials, LLC $41,218,220.12
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ROADWAY CATEGORY

105-01

109-10.01

201-01

202-01

202-06.01

202-06.02

CONSTRUCTION STAKES, LINES AND GRADES

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

TRAINEE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CLEARING AND GRUBBING

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

REMOVAL OF BUILDINGS (TRACT NO.89)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

REMOVAL OF BUILDINGS (TRACT NO.115A)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

1.000LS

5,680.000 HOUR

1.000LS

1.000LS

1.000LS

1.000LS

UNIT PRICE

$284,868.3800
$480,000.0000
$300,000.0000
$236,000.0000
$208,000.0000

$0.8000
$0.8000
$0.8000
$0.8000
$0.8000

$1,000,000.0000

$700,000.0000

$1,275,000.0000

$669,971.7600
$530,000.0000

$25,000.0000
$20,000.0000
$15,000.0000

$7,560.0000
$10,000.0000

$25,000.0000
$1,500.0000
$100.0000
$2,540.0000
$100.0000

$25,000.0000
$1,500.0000
$100.0000
$7,400.0000
$4,590.0000

CONTRACT CNVO012

EXTENSION

$284,868.38
$480,000.00
$300,000.00
$236,000.00
$208,000.00

$4,544.00
$4,544.00
$4,544.00
$4,544.00
$4,544.00

$1,000,000.00
$700,000.00
$1,275,000.00
$669,971.76
$530,000.00

$25,000.00
$20,000.00
$15,000.00

$7,560.00
$10,000.00

$25,000.00
$1,500.00
$100.00
$2,540.00
$100.00

$25,000.00
$1,500.00
$100.00
$7,400.00
$4,590.00
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202-06.03 REMOVAL OF BUILDINGS (TRACT NO.119B)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

202-13 WATER WELL ABANDONMENT

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

203-01.11 PRESPLITTING OF ROCK EXCAVATION

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

203-04 PLACING AND SPREADING TOPSOIL

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CONTRACT CNVO012

UNIT PRICE EXTENSION
1.000LS
$1.0900 $1.09
$1.2500 $1.25
$500.0000 $500.00
$24,700.0000 $24,700.00
$8,120.0000 $8,120.00
1.000 EACH

$4,895.7200 $4,895.72
$4,700.0000 $4,700.00
$3,500.0000 $3,500.00
$2,790.0000 $2,790.00
$5,340.0000 $5,340.00

635,870.000 C.Y.
$9.0900 $5,780,058.30
$9.3000 $5,913,591.00
$9.3500 $5,945,384.50
$12.2500 $7,789,407.50
$19.8500 $12,622,019.50

21,298.000 S.Y.
$12.3900 $263,882.22
$13.0500 $277,938.90
$20.0000 $425,960.00
$29.7000 $632,550.60
$35.4000 $753,949.20

21,072.000 TON
$23.0000 $484,656.00
$24.2500 $510,996.00
$10.0000 $210,720.00
$8.0000 $168,576.00
$30.2000 $636,374.40

22,827.000 C.Y.
$3.0300 $69,165.81
$3.2000 $73,046.40
$4.0000 $91,308.00
$4.7000 $107,286.90
$12.0000 $273,924.00
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203-05

203-06

203-15.03

204-08.01

209-02.03

209-02.04

UNDERCUTTING

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

WATER

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

COMPACTED CLAY

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

BACKFILL MATERIAL (FLOWABLE FILL)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

8" TEMPORARY SLOPE DRAIN

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

10" TEMPORARY SLOPE DRAIN

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

4,522.000C.Y.

1,742.000 M.G.

30.000 C.Y.

693.000 C.Y.

37.000 L.F.

88.000 L.F.

UNIT PRICE

$9.8900
$10.4500
$10.0000
$11.0500
$15.4000

$5.7700
$5.9000
$5.0000
$11.0000
$14.4000

$136.2100
$152.0000
$75.0000
$38.2000
$40.0000

$172.6200
$195.0000
$300.0000
$211.5000
$233.0000

$31.0100
$30.9500
$11.0000
$18.4000
$10.1000

$33.0800
$33.0000
$14.0000
$20.7500
$11.4000

CONTRACT CNVO012
EXTENSION

$44,722.58
$47,254.90
$45,220.00
$49,968.10
$69,638.80

$10,051.34
$10,277.80

$8,710.00
$19,162.00
$25,084.80

$4,086.30
$4,560.00
$2,250.00
$1,146.00
$1,200.00

$119,625.66
$135,135.00
$207,900.00
$146,569.50
$161,469.00

$1,147.37
$1,145.15
$407.00
$680.80
$373.70

$2,911.04
$2,904.00
$1,232.00
$1,826.00
$1,003.20
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209-02.05

209-02.07

209-05

209-06.02

209-08.02

209-08.03

12" TEMPORARY SLOPE DRAIN

455.000 L.F.

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

18" TEMPORARY SLOPE DRAIN

80.000 L.F.

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SEDIMENT REMOVAL

3,800.000 C.Y.

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

12" DIA COIR LOG (DESCRIPTION)

375.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

TEMPORARY SILT FENCE (WITH BACKING)

131,750.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

TEMPORARY SILT FENCE (WITHOUT BACKING)

14,484.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$15.5000
$15.5000
$15.0000
$22.7000
$13.3000

$37.2100
$37.1500
$22.0000
$35.0500
$21.7000

$4.8900
$5.2000
$5.0000
$0.1000
$25.6000

$13.4400
$13.4000
$13.0000
$14.5500

$7.7500

$3.5100
$3.5500
$3.4000
$4.0000
$3.7500

$2.3800
$2.4000
$2.3000
$2.8500
$2.5000

CONTRACT CNVO012
EXTENSION

$7,052.50
$7,052.50
$6,825.00
$10,328.50
$6,051.50

$2,976.80
$2,972.00
$1,760.00
$2,804.00
$1,736.00

$18,582.00
$19,760.00
$19,000.00

$380.00
$97,280.00

$5,040.00
$5,025.00
$4,875.00
$5,456.25
$2,906.25

$462,442.50
$467,712.50
$447,950.00
$527,000.00
$494,062.50

$34,471.92
$34,761.60
$33,313.20
$41,279.40
$36,210.00
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209-08.04 TEMPORARY ENHANCED SILT FENCE

209-08.07

209-08.08

209-09.01

209-09.03

209-09.22

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ROCK CHECK DAM

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ENHANCED ROCK CHECK DAM

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SANDBAGS

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SEDIMENT FILTER BAG (15' X 15")

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

POLYACRYLAMIDE POWDER

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

338.000 L.F.

225.000 EACH

147.000 EACH

6,360.000 BAG

18.000 EACH

5,576.000 LB.

UNIT PRICE

$15.5000
$15.5000
$15.0000
$16.2500
$11.5000

$310.0800
$309.5000
$300.0000
$258.7500
$300.0000

$403.1000
$405.0000
$400.0000
$349.2500
$375.0000

$3.7200
$3.7000
$6.0000
$4.0500
$5.2500

$224.0800
$1,240.0000
$600.0000
$569.7500
$375.0000

$6.2000
$6.2000
$6.0000
$6.0000
$12.0000

CONTRACT CNVO012
EXTENSION

$5,239.00
$5,239.00
$5,070.00
$5,492.50
$3,887.00

$69,768.00
$69,637.50
$67,500.00
$58,218.75
$67,500.00

$59,255.70
$59,535.00
$58,800.00
$51,339.75
$55,125.00

$23,659.20
$23,532.00
$38,160.00
$25,758.00
$33,390.00

$4,033.44
$22,320.00
$10,800.00
$10,255.50
$6,750.00

$34,571.20
$34,571.20
$33,456.00
$33,456.00
$66,912.00
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209-09.23

209-10.20

209-20.03

209-40.30

209-40.41

209-40.46

POLYACRYLAMIDE LIQUID

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

TEMPORARY SEDIMENT TRAP

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

POLYETHYLENE SHEETING (6 MIL. MINIMUM)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CATCH BASIN PROTECTION (TYPE A)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CATCH BASIN FILTER ASSEMBLY(TYPE 1)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CATCH BASIN FILTER ASSEMBLY(TYPE 6)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

560.000 GAL.

310.000 C.Y.

353.000S.Y.

1.000 EACH

1.000 EACH

11.000 EACH

UNIT PRICE

$66.1500
$66.0500
$64.0000
$77.5000
$65.4000

$9.7800
$9.9000
$15.0000
$19.5000
$34.9000

$2.6900
$2.7000
$4.0000
$3.7500
$3.0000

$246.6500
$1,250.0000
$1,200.0000
$1,710.0000
$600.0000

$258.4600
$725.0000
$700.0000
$1,140.0000
$550.0000

$619.7100
$725.0000
$700.0000
$541.2500
$500.0000

CONTRACT CNVO012
EXTENSION

$37,044.00
$36,988.00
$35,840.00
$43,400.00
$36,624.00

$3,031.80
$3,069.00
$4,650.00
$6,045.00
$10,819.00

$949.57
$953.10
$1,412.00
$1,323.75
$1,059.00

$246.65
$1,250.00
$1,200.00
$1,710.00
$600.00

$258.46
$725.00
$700.00
$1,140.00
$550.00

$6,816.81
$7,975.00
$7,700.00
$5,953.75
$5,500.00
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209-40.47

209-40.51

209-65.03

209-65.04

303-01

303-01.01

CATCH BASIN FILTER ASSEMBLY(TYPE 7)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CATCH BASIN FILTER ASSEMBLY(TYPE 11)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

TEMPORARY DIVERSION CHANNEL

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

TEMPORARY IN STREAM DIVERSION

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

GRANULAR BACKFILL (ROADWAY)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

1.000 EACH

1.000 EACH

606.000 L.F.

190.000 L.F.

149,299.000 TON

6,688.900 TON

UNIT PRICE

$619.7100
$1,450.0000
$1,400.0000
$541.2500
$800.0000

$542.7600
$2,600.0000
$2,500.0000
$1,650.0000
$1,200.0000

$65.9300
$73.5000
$32.0000
$15.0500
$37.2000

$172.5600
$195.0000
$70.0000
$54.5000
$45.0000

$17.5700
$17.0000
$19.0000
$20.1500
$27.0000

$24.9000
$26.2500
$34.0000
$27.9000
$31.6000

CONTRACT CNVO012
EXTENSION

$619.71
$1,450.00
$1,400.00
$541.25
$800.00

$542.76
$2,600.00
$2,500.00
$1,650.00
$1,200.00

$39,953.58
$44,541.00
$19,392.00

$9,120.30
$22,543.20

$32,786.40
$37,050.00
$13,300.00
$10,355.00

$8,550.00

$2,623,183.43
$2,538,083.00
$2,836,681.00
$3,008,374.85
$4,031,073.00

$166,553.61
$175,583.63
$227,422.60
$186,620.31
$211,369.24
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303-10.01

307-01.01

307-01.08

307-01.15

307-01.20

307-03.01

MINERAL AGGREGATE (SIZE 57)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

620.000 TON
$32.1700
$36.2000
$45.0000
$40.6500
$39.6000

26,180.000 TON
$63.0500
$61.0000
$67.0000
$70.0000
$74.5000

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

23,635.000 TON
$68.2200
$66.0000
$74.0000
$77.3000
$80.0000

456.000 TON
$124.0400
$120.0000
$140.0000
$93.2500
$100.0000

19,268.000 TON
$69.2600
$67.0000
$78.0000
$77.6000
$82.5000

360.000 TON
$129.2100
$125.0000
$125.0000
$73.1500
$90.0000

CONTRACT CNVO012

EXTENSION

$19,945.40
$22,444.00
$27,900.00
$25,203.00
$24,552.00

$1,650,649.00
$1,596,980.00
$1,754,060.00
$1,832,600.00
$1,950,410.00

$1,612,379.70
$1,559,910.00
$1,748,990.00
$1,826,985.50
$1,890,800.00

$56,562.24
$54,720.00
$63,840.00
$42,522.00
$45,600.00

$1,334,501.68
$1,290,956.00
$1,502,904.00
$1,495,196.80
$1,589,610.00

$46,515.60
$45,000.00
$45,000.00
$26,334.00
$32,400.00
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307-03.06

402-01

402-02

403-01

411-01.07

411-01.10

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

AGGREGATE FOR COVER MATERIAL (PC)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ACS MIX (PG64-22) GRADING E SHOULDER

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ACS MIX(PG64-22) GRADING D

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

360.000 TON
$172.6300
$167.0000
$125.0000
$81.2500
$90.0000

320.000 TON

$723.5800
$700.0000
$500.0000
$707.0000
$900.0000

1,261.000 TON

$37.2100
$36.0000
$35.0000
$39.6000
$40.0000

160.000 TON
$630.5500
$610.0000
$500.0000
$707.0000
$750.0000

3,621.000 TON
$77.5300
$75.0000
$83.0000
$85.3000
$100.0000

13,414.000 TON
$95.1000
$92.0000
$93.0000
$96.3500
$100.0000

$62,146.80
$60,120.00
$45,000.00
$29,250.00
$32,400.00

$231,545.60
$224,000.00
$160,000.00
$226,240.00
$288,000.00

$46,921.81
$45,396.00
$44,135.00
$49,935.60
$50,440.00

$100,888.00
$97,600.00
$80,000.00
$113,120.00
$120,000.00

$280,736.13
$271,575.00
$300,543.00
$308,871.30
$362,100.00

$1,275,671.40
$1,234,088.00
$1,247,502.00
$1,292,438.90
$1,341,400.00
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411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

411-12.03

415-01.02

604-01.01

604-01.02

604-02.01

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

COLD PLANING BITUMINOUS PAVEMENT

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CLASS A CONCRETE (ROADWAY)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

STEEL BAR REINFORCEMENT (ROADWAY)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CLASS A CONCRETE (BOX BRIDGES)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

5.350 L.M.

0.460 L.M.

15,832.000 S.Y.

920.900 C.Y.

163,568.000 LB.

315.100 C.Y.

UNIT PRICE

$801.0400
$500.0000
$1,000.0000
$1,120.0000
$775.0000

$878.5600
$500.0000
$1,000.0000
$1,120.0000
$850.0000

$2.0700
$2.0000
$2.6000
$2.1500
$2.6000

$1,033.5700
$1,050.0000
$965.0000
$1,190.0000
$980.0000

$1.0300
$1.1000
$1.1400
$1.0000
$1.1000

$791.5100
$690.0000
$900.0000
$627.7500
$960.0000

$4,285.56
$2,675.00
$5,350.00
$5,992.00
$4,146.25

$404.14
$230.00
$460.00
$515.20
$391.00

$32,772.24
$31,664.00
$41,163.20
$34,038.80
$41,163.20

$951,814.61
$966,945.00
$888,668.50
$1,095,871.00
$902,482.00

$168,475.04
$179,924.80
$186,467.52
$163,568.00
$179,924.80

$249,404.80
$217,419.00
$283,590.00
$197,804.03
$302,496.00
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604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

604-07.01

604-07.02

604-15.01

607-03.30

607-05.30

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

RETAINING WALL (STA. 184+30 - STA. 188+00 RT)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

RETAINING WALL (STA. 303+00 - STA. 304+00 RT)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

PORTLAND CEMENT GROUT

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

18" PIPE CULVERT

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

24" PIPE CULVERT

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

45,399.000 LB.

3,418.000 S.F.

719.000 S.F.

5.000 C.Y.

1,130.000 L.F.

1,173.000 L.F.

UNIT PRICE

$1.0400
$1.1000
$1.1400
$1.0000
$1.1000

$91.7700
$57.0000
$93.0000
$61.1500
$113.0000

$105.5100
$50.7000
$112.0000
$74.3500
$160.0000

$344.6000
$190.0000
$500.0000
$222.5000
$350.0000

$116.3300
$125.0000
$62.0000
$81.8500
$149.0000

$131.1300
$140.0000
$78.0000
$92.2500
$161.0000

EXTENSION

$47,214.96
$49,938.90
$51,754.86
$45,399.00
$49,938.90

$313,669.86
$194,826.00
$317,874.00
$209,010.70
$386,234.00

$75,861.69
$36,453.30
$80,528.00
$53,457.65
$115,040.00

$1,723.00

$950.00
$2,500.00
$1,112.50
$1,750.00

$131,452.90
$141,250.00
$70,060.00
$92,490.50
$168,370.00

$153,815.49
$164,220.00

$91,494.00
$108,209.25
$188,853.00
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607-06.30

607-07.30

607-08.30

607-09.30

607-39.02

607-39.03

30" PIPE CULVERT

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

36" PIPE CULVERT

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

42" PIPE CULVERT

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

48" PIPE CULVERT

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

18" PIPE CULVERT (SIDE DRAIN)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

24" PIPE CULVERT (SIDE DRAIN)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

772.000 L.F.

554.000 L.F.

150.000 L.F.

93.000 L.F.

1,130.000 L.F.

362.000 L.F.

UNIT PRICE

$179.7400
$190.0000
$100.0000
$114.5000
$211.0000

$290.8400
$310.0000
$120.0000
$146.2500
$269.0000

$250.1300
$265.0000
$140.0000
$160.7500
$319.0000

$401.4900
$425.0000
$240.0000
$249.7500
$260.0000

$59.1300
$62.5000
$59.0000
$66.8000
$69.4000

$70.2900
$75.0000
$72.0000
$68.1500
$119.0000

CONTRACT CNVO012

EXTENSION

$138,759.28
$146,680.00
$77,200.00
$88,394.00
$162,892.00

$161,125.36
$171,740.00
$66,480.00
$81,022.50
$149,026.00

$37,519.50
$39,750.00
$21,000.00
$24,112.50
$47,850.00

$37,338.57
$39,525.00
$22,320.00
$23,226.75
$24,180.00

$66,816.90
$70,625.00
$66,670.00
$75,484.00
$78,422.00

$25,444.98
$27,150.00
$26,064.00
$24,670.30
$43,078.00
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607-39.04

607-39.06

607-39.09

607-40.04

607-40.06

611-01.04

30" PIPE CULVERT (SIDE DRAIN)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

42" PIPE CULVERT (SIDE DRAIN)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

60" PIPE CULVERT (SIDE DRAIN)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CORRUGATED METAL PIPE ARCH (SIZE EQUIV. 24" ROUND)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CORRUGATED METAL PIPE ARCH (SIZE EQUIV. 36" ROUND)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

MANHOLES, > 12' - 16' DEPTH

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

30.000 L.F.

26.000 L.F.

31.000 L.F.

27.000 L.F.

136.000 L.F.

1.000 EACH

UNIT PRICE

$88.6500
$95.0000
$96.0000
$91.5000
$187.0000

$135.7400
$145.0000
$150.0000
$200.0000
$289.0000

$245.0400
$260.0000
$265.0000
$275.0000
$496.0000

$119.4200
$125.0000
$120.0000
$132.0000
$188.0000

$125.3900
$135.0000
$128.0000
$168.7500
$212.0000

$18,652.7400
$20,000.0000
$17,400.0000
$10,700.0000

$9,430.0000

CONTRACT CNVO012

EXTENSION

$2,659.50
$2,850.00
$2,880.00
$2,745.00
$5,610.00

$3,529.24
$3,770.00
$3,900.00
$5,200.00
$7,514.00

$7,596.24
$8,060.00
$8,215.00
$8,525.00
$15,376.00

$3,224.34
$3,375.00
$3,240.00
$3,564.00
$5,076.00

$17,053.04
$18,360.00
$17,408.00
$22,950.00
$28,832.00

$18,652.74
$20,000.00
$17,400.00
$10,700.00

$9,430.00
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611-02.02

611-07.01

611-07.02

611-07.05

611-07.06

611-07.31

SPRING DRAIN BOX, TYPE 2A

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CLASS A CONCRETE (PIPE ENDWALLS)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CLASS A CONCRETE (DISSIPATOR)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

STEEL BAR REINFORCEMENT (DISSIPATOR)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

18IN ENDWALL (SIDE DRAIN)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

5.000 EACH

59.000 C.Y.

1,599.000LB.

26.000 C.Y.

4,502.000 LB.

72.000 EACH

UNIT PRICE

$4,323.6400
$4,600.0000
$5,200.0000
$3,910.0000
$3,450.0000

$861.9500
$915.0000
$1,200.0000
$1,110.0000
$975.0000

$1.1500
$1.2500
$3.0000
$1.7000
$1.4800

$1,206.8300
$1,280.0000
$1,700.0000
$1,340.0000
$1,190.0000

$1.1500
$1.2500
$2.0000
$1.7000
$1.4800

$4,266.4200
$4,500.0000
$3,100.0000
$2,960.0000
$2,610.0000

$21,618.20
$23,000.00
$26,000.00
$19,550.00
$17,250.00

$50,855.05
$53,985.00
$70,800.00
$65,490.00
$57,525.00

$1,838.85
$1,998.75
$4,797.00
$2,718.30
$2,366.52

$31,377.58
$33,280.00
$44,200.00
$34,840.00
$30,940.00

$5,177.30
$5,627.50
$9,004.00
$7,653.40
$6,662.96

$307,182.24
$324,000.00
$223,200.00
$213,120.00
$187,920.00
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611-07.32

611-07.33

611-07.35

611-07.54

611-07.57

611-07.58

24IN ENDWALL (SIDE DRAIN)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

30IN ENDWALL (SIDE DRAIN)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

42IN ENDWALL (SIDE DRAIN)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

18IN ENDWALL (CROSS DRAIN) 3:1

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

24IN ENDWALL (CROSS DRAIN) 3:1

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

24IN ENDWALL (CROSS DRAIN) 4:1

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

16.000 EACH

2.000 EACH

2.000 EACH

4.000 EACH

2.000 EACH

2.000 EACH

UNIT PRICE

$6,179.9300
$6,510.0000
$3,800.0000
$4,050.0000
$3,572.0000

$10,112.9200
$10,650.0000
$6,100.0000
$7,100.0000
$6,262.0000

$12,403.1000
$13,100.0000

$7,700.0000
$14,200.0000
$12,549.0000

$2,259.9100
$2,400.0000
$2,200.0000
$1,100.0000

$970.0000

$2,909.8400
$3,070.0000
$2,700.0000
$1,630.0000
$1,434.0000

$3,397.9000
$3,600.0000
$3,100.0000
$2,040.0000
$1,796.0000

$98,878.88
$104,160.00
$60,800.00
$64,800.00
$57,152.00

$20,225.84
$21,300.00
$12,200.00
$14,200.00
$12,524.00

$24,806.20
$26,200.00
$15,400.00
$28,400.00
$25,098.00

$9,039.64
$9,600.00
$8,800.00
$4,400.00
$3,880.00

$5,819.68
$6,140.00
$5,400.00
$3,260.00
$2,868.00

$6,795.80
$7,200.00
$6,200.00
$4,080.00
$3,592.00
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611-07.59

611-07.61

611-07.62

611-07.64

611-07.65

611-07.70

24IN ENDWALL (CROSS DRAIN) 6:1

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

30IN ENDWALL (CROSS DRAIN) 4:1

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

30IN ENDWALL (CROSS DRAIN) 6:1

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

36IN ENDWALL (CROSS DRAIN) 4:1

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

36IN ENDWALL (CROSS DRAIN) 6:1

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

48IN ENDWALL (CROSS DRAIN) 4:1

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

6.000 EACH

1.000 EACH

7.000 EACH

2.000 EACH

2.000 EACH

1.000 EACH

UNIT PRICE

$4,747.9300
$5,000.0000
$3,300.0000
$2,860.0000
$2,522.0000

$5,460.4200
$5,755.0000
$4,400.0000
$3,480.0000
$3,069.0000

$8,716.4700
$9,200.0000
$4,800.0000
$4,900.0000
$4,318.0000

$7,219.1000
$7,605.0000
$5,100.0000
$4,510.0000
$3,979.0000

$10,373.3600
$11,000.0000
$6,100.0000
$6,380.0000
$5,625.0000

$12,691.1400
$13,500.0000
$7,100.0000
$6,860.0000
$6,052.0000

EXTENSION

$28,487.58
$30,000.00
$19,800.00
$17,160.00
$15,132.00

$5,460.42
$5,755.00
$4,400.00
$3,480.00
$3,069.00

$61,015.29
$64,400.00
$33,600.00
$34,300.00
$30,226.00

$14,438.20
$15,210.00
$10,200.00
$9,020.00
$7,958.00

$20,746.72
$22,000.00
$12,200.00
$12,760.00
$11,250.00

$12,691.14
$13,500.00
$7,100.00
$6,860.00
$6,052.00
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611-12.02

611-14.02

611-42.01

621-03.02

621-03.03

621-03.04

CATCH BASINS, TYPE 12, > 4' - 8 DEPTH

12.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CATCH BASINS, TYPE 14, > 4' - 8 DEPTH

1.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CATCH BASINS, TYPE 42, 0' - 4' DEPTH

1.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

18" TEMPORARY DRAINAGE PIPE

450.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

24" TEMPORARY DRAINAGE PIPE

340.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

30" TEMPORARY DRAINAGE PIPE

100.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$6,543.1500
$6,900.0000
$4,600.0000
$4,930.0000
$4,345.0000

$6,571.1900
$6,925.0000
$9,300.0000
$7,260.0000
$6,400.0000

$4,127.7900
$4,355.0000
$3,700.0000
$2,920.0000
$2,575.0000

$62.8400
$66.3000
$30.0000
$40.4000
$76.9000

$76.3800
$80.5500
$40.0000
$58.2500
$91.2000

$101.9900
$110.0000
$50.0000
$77.9000
$99.2000

$78,517.80
$82,800.00
$55,200.00
$59,160.00
$52,140.00

$6,571.19
$6,925.00
$9,300.00
$7,260.00
$6,400.00

$4,127.79
$4,355.00
$3,700.00
$2,920.00
$2,575.00

$28,278.00
$29,835.00
$13,500.00
$18,180.00
$34,605.00

$25,969.20
$27,387.00
$13,600.00
$19,805.00
$31,008.00

$10,199.00
$11,000.00
$5,000.00
$7,790.00
$9,920.00
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621-03.05

621-03.06

621-03.07

701-01.01

701-02

702-03

36" TEMPORARY DRAINAGE PIPE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

42" TEMPORARY DRAINAGE PIPE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

48" TEMPORARY DRAINAGE PIPE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CONCRETE SIDEWALK (4 ")

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CONCRETE DRIVEWAY

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CONCRETE COMBINED CURB & GUTTER

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

145.000 L.F.

65.000 L.F.

70.000 L.F.

11,070.000 S.F.

7,995.000 S.F.

159.000 C.Y.

UNIT PRICE

$120.9600
$130.0000
$65.0000
$76.7500
$159.0000

$167.9500
$265.0000

$90.0000
$137.7500
$276.0000

$189.3300
$200.0000
$105.0000
$137.5000
$276.0000

$7.0900
$7.7000
$6.0000
$8.3000
$7.4500

$10.8700
$11.9000

$9.7800
$12.8500
$11.5000

$380.1300
$510.0000
$385.0000
$552.7500
$495.0000

CONTRACT CNVO012
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$17,539.20
$18,850.00

$9,425.00
$11,128.75
$23,055.00

$10,916.75
$17,225.00
$5,850.00
$8,953.75
$17,940.00

$13,253.10
$14,000.00
$7,350.00
$9,625.00
$19,320.00

$78,486.30
$85,239.00
$66,420.00
$91,881.00
$82,471.50

$86,905.65
$95,140.50
$78,191.10
$102,735.75
$91,942.50

$60,440.67
$81,090.00
$61,215.00
$87,887.25
$78,705.00
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705-02.02

705-04.02

705-04.05

705-04.09

705-04.10

705-06.01

SINGLE GUARDRAIL (TYPE 2)

9,125.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

GUARDRAIL TERMINAL (TYPE 12)

1.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

GUARDRAIL TERMINAL (TYPE-IN-LINE)

26.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

EARTH PAD FOR TYPE 38 GR END TREATMENT

20.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

EARTH PAD FOR GUARD RAIL END TREATMENT

6.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

W BEAM GR (TYPE 2) MASH TL-3

500.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$18.6000
$18.6000
$18.0000
$20.4500
$18.0000

$1,033.6000
$1,030.0000
$1,000.0000
$1,140.0000
$1,000.0000

$620.1600
$620.0000
$600.0000
$681.2500
$600.0000

$826.8800
$825.0000
$800.0000
$908.2500
$800.0000

$775.2000
$775.0000
$750.0000
$851.5000
$750.0000

$20.1600
$20.5000
$19.5000
$22.1500
$19.5000

CONTRACT CNVO012

EXTENSION

$169,725.00
$169,725.00
$164,250.00
$186,606.25
$164,250.00

$1,033.60
$1,030.00
$1,000.00
$1,140.00
$1,000.00

$16,124.16
$16,120.00
$15,600.00
$17,712.50
$15,600.00

$16,537.60
$16,500.00
$16,000.00
$18,165.00
$16,000.00

$4,651.20
$4,650.00
$4,500.00
$5,109.00
$4,500.00

$10,080.00
$10,250.00
$9,750.00
$11,075.00
$9,750.00
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705-06.20

705-06.30

705-08.51

706-01

706-06.03

706-10.26

TANGENT ENERGY ABSORBING TERM MASH TL-3

20.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

6.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

16.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

GUARDRAIL REMOVED

975.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

RADIUS RAIL

75.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ROUNDED END ELEMENT

18.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$25.3200
$2,570.0000
$2,450.0000
$2,780.0000
$2,450.0000

$2,377.2800
$2,415.0000
$2,300.0000
$2,610.0000
$2,300.0000

$7,441.9100
$9,660.0000
$3,500.0000
$9,400.0000
$10,700.0000

$1.0300
$1.0500
$1.0000
$1.1500
$1.0000

$23.7700
$24.1500
$23.0000
$26.1000
$35.0000

$77.5200
$78.7000
$75.0000
$85.1500
$75.0000

$506.40
$51,400.00
$49,000.00
$55,600.00
$49,000.00

$14,263.68
$14,490.00
$13,800.00
$15,660.00
$13,800.00

$119,070.56
$154,560.00

$56,000.00
$150,400.00
$171,200.00

$1,004.25
$1,023.75
$975.00
$1,121.25
$975.00

$1,782.75
$1,811.25
$1,725.00
$1,957.50
$2,625.00

$1,395.36
$1,416.60
$1,350.00
$1,532.70
$1,350.00
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707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

708-02.01

709-05.05

709-05.06

709-05.08

709-05.09

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

MARKERS (CONCRETE R.O.W. POSTS)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

MACHINED RIP-RAP (CLASS A-3)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

MACHINED RIP-RAP (CLASS A-1)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

MACHINED RIP-RAP (CLASS B)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

MACHINED RIP-RAP (CLASS C)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

13,319.000 L.F.

177.000 EACH

2,252.000 TON

8,425.100 TON

3,325.500 TON

1,785.800 TON

UNIT PRICE

$1.7600
$1.8000
$1.7000
$1.3500
$1.6500

$315.2500
$325.0000
$300.0000
$345.5000
$272.0000

$30.5000
$32.5500
$35.0000
$32.0000
$37.4000

$31.4300
$35.0000
$35.0000
$35.4000
$43.4000

$34.9100
$32.5500
$35.0000
$38.0000
$54.5000

$35.6700
$32.5500
$35.0000
$38.0000
$47.8000
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$23,441.44
$23,974.20
$22,642.30
$17,980.65
$21,976.35

$55,799.25
$57,525.00
$53,100.00
$61,153.50
$48,144.00

$68,686.00
$73,302.60
$78,820.00
$72,064.00
$84,224.80

$264,800.89
$294,878.50
$294,878.50
$298,248.54
$365,649.34

$116,093.21
$108,245.03
$116,392.50
$126,369.00
$181,239.75

$63,699.49
$58,127.79
$62,503.00
$67,860.40
$85,361.24
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710-02

710-05

710-06.11

710-06.12

710-06.13

710-06.15

AGGREGATE UNDERDRAINS (WITH PIPE)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

LATERAL UNDERDRAIN

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

LATERAL UNDERDRAIN ENDWALL (2:1)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

LATERAL UNDERDRAIN ENDWALL (3:1)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

LATERAL UNDERDRAIN ENDWALL (4:1)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

LATERAL UNDERDRAIN ENDWALL (6:1)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

30,981.000 L.F.

3,293.000 L.F.

11.000 EACH

11.000 EACH

17.000 EACH

110.000 EACH

UNIT PRICE

$6.2000
$6.3000
$6.0000
$6.7000
$5.0000

$4.1300
$4.2000
$4.0000
$4.4500
$4.5000

$723.5200
$735.0000
$700.0000
$781.7500
$680.0000

$723.5200
$735.0000
$700.0000
$781.7500
$685.0000

$723.5200
$735.0000
$700.0000
$781.7500
$725.0000

$723.5200
$735.0000
$700.0000
$781.7500
$720.0000
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$192,082.20
$195,180.30
$185,886.00
$207,572.70
$154,905.00

$13,600.09
$13,830.60
$13,172.00
$14,653.85
$14,818.50

$7,958.72
$8,085.00
$7,700.00
$8,599.25
$7,480.00

$7,958.72
$8,085.00
$7,700.00
$8,599.25
$7,535.00

$12,299.84
$12,495.00
$11,900.00
$13,289.75
$12,325.00

$79,587.20
$80,850.00
$77,000.00
$85,992.50
$79,200.00
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712-01

712-02.02

712-04.01

712-04.50

712-05.01

712-06

TRAFFIC CONTROL

1.000LS
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

INTERCONNECTED PORTABLE BARRIER RAIL

6,400.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

FLEXIBLE DRUMS (CHANNELIZING)

249.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

BARRIER RAIL DELINEATOR

640.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

WARNING LIGHTS (TYPE A)

132.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

2,101.000 S.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$189,482.4000
$375,000.0000
$300,000.0000
$214,000.0000
$295,000.0000

$39.9500

$4.1500
$25.0000
$25.0500
$85.0000

$31.0100
$36.7500
$35.0000
$34.2500
$38.0000

$14.9900
$21.0000
$20.0000
$13.7000

$8.0000

$29.9700
$26.2500
$25.0000
$38.8000
$22.0000

$14.4700
$8.4000
$8.0000
$8.5000
$9.2500

CONTRACT CNVO012

EXTENSION

$189,482.40
$375,000.00
$300,000.00
$214,000.00
$295,000.00

$255,680.00

$26,560.00
$160,000.00
$160,320.00
$544,000.00

$7,721.49
$9,150.75
$8,715.00
$8,528.25
$9,462.00

$9,593.60
$13,440.00
$12,800.00
$8,768.00
$5,120.00

$3,956.04
$3,465.00
$3,300.00
$5,121.60
$2,904.00

$30,401.47
$17,648.40
$16,808.00
$17,858.50
$19,434.25
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712-07.03

712-08.03

712-09.01

713-01.01

713-01.02

713-02.15

TEMPORARY BARRICADES (TYPE IlI)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ARROW BOARD (TYPE C)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

REMOVABLE PAVEMENT MARKING LINE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

1,876.000 L.F.

2.000 EACH

8,200.000 L.F.

2.000C.Y.

STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

FLEXIBLE DELINEATOR (YELLOW)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

301.000LB.

129.000 EACH

UNIT PRICE

$18.6000
$19.0000
$18.0000
$15.4000
$24.0000

$2,997.4400
$1,900.0000
$3,000.0000
$1,370.0000

$975.0000

$2.5800
$2.6500
$2.4500
$2.7500
$2.5000

$723.5200
$630.0000
$775.0000
$856.7500
$700.0000

$3.2000
$2.3500
$3.8500
$4.2500
$3.1000

$63.5700
$36.7500
$33.0000
$37.7000
$61.5000

CONTRACT CNVO012

EXTENSION

$34,893.60
$35,644.00
$33,768.00
$28,890.40
$45,024.00

$5,994.88
$3,800.00
$6,000.00
$2,740.00
$1,950.00

$21,156.00
$21,730.00
$20,090.00
$22,550.00
$20,500.00

$1,447.04
$1,260.00
$1,550.00
$1,713.50
$1,400.00

$963.20
$707.35
$1,158.85
$1,279.25
$933.10

$8,200.53
$4,740.75
$4,257.00
$4,863.30
$7,933.50
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713-06

713-11.02

713-13.02

713-13.03

713-14

713-15

STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

PERFORATED/KNOCKOUT SQUARE TUBE POST

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

EXTRUDED ALUMINUM PANEL SIGNS

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

REMOVAL OF SIGNS, POSTS AND FOOTINGS

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

536.000 LB.

1,258.000 LB.

237.000 S.F.

202.000 S.F.

51.000 S.F.

1.000LS

UNIT PRICE

$4.2900
$3.7000
$4.2500
$4.7000
$4.1500

$4.5000
$3.1500
$3.6500
$4.0500
$4.3500

$14.2100
$11.5500
$12.5000
$13.8000
$13.7500

$14.4700
$12.6000
$13.5000
$14.9500
$14.0000

$21.9600
$18.9000
$28.0000
$30.9500
$21.2500

$413.4400
$1,050.0000
$500.0000
$5,530.0000
$400.0000

CONTRACT CNVO012

EXTENSION

$2,299.44
$1,983.20
$2,278.00
$2,519.20
$2,224.40

$5,661.00
$3,962.70
$4,591.70
$5,094.90
$5,472.30

$3,367.77
$2,737.35
$2,962.50
$3,270.60
$3,258.75

$2,922.94
$2,545.20
$2,727.00
$3,019.90
$2,828.00

$1,119.96

$963.90
$1,428.00
$1,578.45
$1,083.75

$413.44
$1,050.00
$500.00
$5,530.00
$400.00
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713-15.04 INSTALLATION OF LETTERS & ARROWS

713-16.01

716-01.07

716-01.21

716-01.30

716-02.04

1.000LS
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CHANGEABLE MESSAGE SIGN UNIT

6.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

TEMPORARY RAISED PAVEMENT MARKER,YELLOW

351.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

1,127.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

274.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

54.4108S.Y.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CONTRACT CNVO012

UNIT PRICE EXTENSION
$284.2400 $284.24
$1,520.0000 $1,520.00
$1,200.0000 $1,200.00
$1,330.0000 $1,330.00
$275.0000 $275.00
$6,304.9500 $37,829.70
$7,555.0000 $45,330.00
$7,200.0000 $43,200.00
$10,100.0000 $60,600.00
$14,300.0000 $85,800.00
$10.3400 $3,629.34
$10.0000 $3,510.00
$9.5000 $3,334.50
$10.7000 $3,755.70
$10.0000 $3,510.00
$31.0100 $34,948.27
$28.1000 $31,668.70
$26.7500 $30,147.25
$30.2000 $34,035.40
$30.0000 $33,810.00
$10.3400 $2,833.16
$10.5000 $2,877.00
$10.0000 $2,740.00
$11.3000 $3,096.20
$10.0000 $2,740.00
$22.7400 $1,237.28
$25.4500 $1,384.73
$24.2500 $1,319.44
$27.3500 $1,488.11
$22.0000 $1,197.02
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716-02.05

716-02.06

716-04.02

716-04.14

716-05.01

716-05.02

PLASTIC PAVEMENT MARKING (STOP LINE)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (4" LINE)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (8" BARRIER LINE)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

229.000 L.F.

2.000 EACH

12.000 EACH

4.000 EACH

6.800 L.M.

32,594.000 L.F.

UNIT PRICE

$12.4000
$11.5500
$11.0000
$12.4000
$12.0000

$155.0400
$160.0000
$150.0000
$169.2500
$150.0000

$310.0800
$195.0000
$185.0000
$208.7500
$300.0000

$258.4000
$345.0000
$325.0000
$366.5000
$250.0000

$930.2400
$735.0000
$700.0000
$789.7500
$900.0000

$0.3100
$0.4200
$0.4000
$0.4500
$0.3000

CONTRACT CNVO012

EXTENSION

$2,839.60
$2,644.95
$2,519.00
$2,839.60
$2,748.00

$310.08
$320.00
$300.00
$338.50
$300.00

$3,720.96
$2,340.00
$2,220.00
$2,505.00
$3,600.00

$1,033.60
$1,380.00
$1,300.00
$1,466.00
$1,000.00

$6,325.63
$4,998.00
$4,760.00
$5,370.30
$6,120.00

$10,104.14
$13,689.48
$13,037.60
$14,667.30

$9,778.20
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716-05.04

716-05.05

716-05.20

716-08.04

716-08.06

716-08.20

PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)

100.000 S.Y.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (STOP LINE)

144.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (6" LINE)

25.250 L.M.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

128.000 S.Y.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

1.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

REMOVAL OF PAVEMENT MARKING (LINE)

2.330L.M.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$12.4000
$10.5000
$10.0000
$11.3000
$12.0000

$6.2000
$5.2500
$5.0000
$5.6500
$6.0000

$1,136.9600
$895.0000
$850.0000
$958.7500
$1,100.0000

$12.4000
$12.6000
$12.0000
$13.5500
$12.0000

$77.5200
$78.6500
$75.0000
$84.6000
$75.0000

$3,565.9200
$2,600.0000
$2,475.0000
$2,790.0000
$3,450.0000

CONTRACT CNVO012

EXTENSION

$1,240.00
$1,050.00
$1,000.00
$1,130.00
$1,200.00

$892.80
$756.00
$720.00
$813.60
$864.00

$28,708.24
$22,598.75
$21,462.50
$24,208.44
$27,775.00

$1,587.20
$1,612.80
$1,536.00
$1,734.40
$1,536.00

$77.52
$78.65
$75.00
$84.60
$75.00

$8,308.59
$6,058.00
$5,766.75
$6,500.70
$8,038.50
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716-12.02

717-01

740-06.01

740-10.03

740-10.04

740-11.01

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

8.200 L.M.

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

MOBILIZATION

1.000LS
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

GEOMEMBRANE

50.000S.Y.

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

GEOTEXTILE (TYPE Ill)(EROSION CONTROL)

21,298.850S.Y.

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

GEOTEXTILE (TYPE IV)(STABILIZATION)

42,663.000S.Y.

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

TEMPORARY SEDIMENT TUBE 8IN

8,238.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$5,374.7200
$5,115.0000
$4,875.0000
$5,500.0000
$5,200.0000

$1,053,351.4600
$1,500,000.0000
$1,575,000.0000
$1,500,000.0000

$580,000.0000

$186.0400
$105.0000
$75.0000
$22.3500
$15.2000

$2.0800
$2.6500
$3.0000
$3.4000
$3.0500

$1.5700
$2.0000
$2.0000
$2.0500
$1.8000

$3.2000
$3.2500
$3.1000
$4.4000
$2.1500

$44,072.70
$41,943.00
$39,975.00
$45,100.00
$42,640.00

$1,053,351.46
$1,500,000.00
$1,575,000.00
$1,500,000.00

$580,000.00

$9,302.00
$5,250.00
$3,750.00
$1,117.50

$760.00

$44,301.61
$56,441.95
$63,896.55
$72,416.09
$64,961.49

$66,980.91
$85,326.00
$85,326.00
$87,459.15
$76,793.40

$26,361.60
$26,773.50
$25,537.80
$36,247.20
$17,711.70
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740-11.03

801-01

801-01.07

801-01.34

801-01.37

801-02

TEMPORARY SEDIMENT TUBE 18IN

100,258.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SEEDING (WITH MULCH)

65.000 UNIT
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

TEMPORARY SEEDING (WITH MULCH)

3,585.000 UNIT
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

GRASS SEED MIX (RIPZN/FLPL)

4.000 UNIT
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

NATVE SEED MX ENCAPSULATION & CLEAR ZONE

202.000 UNIT
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SEEDING (WITHOUT MULCH)

687.000 UNIT
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$3.5100
$3.6000
$3.4000
$4.6500
$3.1000

$46.5100
$47.2500
$45.0000
$62.7000
$45.0000

$19.6400
$19.9500
$19.0000
$32.5000
$19.0000

$44.4400
$45.1000
$43.0000
$79.7500
$43.0000

$44.4400
$45.0000
$43.0000
$51.3000
$43.0000

$20.6700
$21.0000
$20.0000
$21.6500
$20.0000

CONTRACT CNVO012

EXTENSION

$351,905.58
$360,928.80
$340,877.20
$466,199.70
$310,799.80

$3,023.15
$3,071.25
$2,925.00
$4,075.50
$2,925.00

$70,409.40
$71,520.75
$68,115.00
$116,512.50
$68,115.00

$177.76
$180.40
$172.00
$319.00
$172.00

$8,976.88
$9,090.00
$8,686.00
$10,362.60
$8,686.00

$14,200.29
$14,427.00
$13,740.00
$14,873.55
$13,740.00

PAGE

31



801-03

801-07

801-08

802-11.01

802-11.02

802-11.26

WATER (SEEDING & SODDING)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SEED (SUPPLEMENTAL APPLICATION)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

FERTILIZER (SUPPLEMENTAL APPLICATION)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

515.000 M.G.

169.000 LB.

3.000 TON

8.000 EACH

7.000 EACH

8.000 EACH

UNIT PRICE

$51.6800
$52.5000
$50.0000
$68.3500
$50.0000

$12.4000
$12.4000
$12.0000

$6.5500
$12.0000

$1,240.3200
$1,250.0000
$1,200.0000
$1,140.0000
$1,200.0000

$103.3600
$105.0000
$100.0000

$96.8500
$100.0000

$103.3600
$105.0000
$100.0000

$96.8500
$100.0000

$103.3600
$105.0000
$100.0000

$96.8500
$100.0000

CONTRACT CNVO012

EXTENSION

$26,615.20
$27,037.50
$25,750.00
$35,200.25
$25,750.00

$2,095.60
$2,095.60
$2,028.00
$1,106.95
$2,028.00

$3,720.96
$3,750.00
$3,600.00
$3,420.00
$3,600.00

$826.88
$840.00
$800.00
$774.80
$800.00

$723.52
$735.00
$700.00
$677.95
$700.00

$826.88
$840.00
$800.00
$774.80
$800.00
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802-11.29 QUERCUS ALBA (WHITE OAK 2-5FT CNTNR GRWN)

802-12.40

803-01

805-12.02

805-12.03

805-12.05

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SALIX NIGRA (BLACK WILLOW SEEDLNG B.R.)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SODDING (NEW SOD)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

EROSION CONTROL BLANKET (TYPE II)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

EROSION CONTROL BLANKET (TYPE IlI)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

TURF REINFORCEMENT MAT (CHANNEL LINER)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

4.000 EACH

7.000 EACH

68,300.000S.Y.

78,278.000S.Y.

5,450.000 S.Y.

1,014.000S.Y.

UNIT PRICE

$103.3600
$105.0000
$100.0000
$114.0000
$100.0000

$51.6800
$55.0000
$50.0000
$96.8500
$50.0000

$5.0600
$5.1500
$4.9000
$5.1500
$4.9000

$0.7200
$0.7500
$0.7000
$2.1500
$0.7000

$1.0300
$1.0500
$1.0000
$1.3500
$1.0000

$5.6800
$5.8000
$5.5000
$5.8000
$5.5000
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$413.44
$420.00
$400.00
$456.00
$400.00

$361.76
$385.00
$350.00
$677.95
$350.00

$345,598.00
$351,745.00
$334,670.00
$351,745.00
$334,670.00

$56,360.16
$58,708.50
$54,794.60
$168,297.70
$54,794.60

$5,613.50
$5,722.50
$5,450.00
$7,357.50
$5,450.00

$5,759.52
$5,881.20
$5,577.00
$5,881.20
$5,577.00
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806-02.03

621-05.02

PROJECT MOWING

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

TEMPORARY SHORING

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

6.000 CYCL
$3,100.8000
$1,575.0000
$4,500.0000
$2,790.0000
$5,000.0000

1.000LS
$138,307.3500
$147,000.0000
$120,000.0000
$82,600.0000
$60,000.0000

EXTENSION

$18,604.80

$9,450.00
$27,000.00
$16,740.00
$30,000.00

$138,307.35
$147,000.00
$120,000.00
$82,600.00
$60,000.00
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UTILITY CATEGORY

790-02.01

790-03.01

790-03.03

790-04.01

790-04.02

790-05.01

POLE 35FT CLASS 2 WOOD

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

POLE 40FT CLASS 2 WOOD

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

POLE 40FT CLASS 4 WOOD

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

POLE 45FT CLASS 1 WOOD

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

POLE 45FT CLASS 2 WOOD

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

POLE 50FT CLASS 1 WOOD

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

1.000 EACH

2.000 EACH

2.000 EACH

10.000 EACH

18.000 EACH

48.000 EACH

UNIT PRICE

$1,416.0300
$1,445.0000
$1,370.0000
$1,540.0000
$1,370.0000

$1,762.2900
$1,800.0000
$1,705.0000
$1,910.0000
$1,710.0000

$1,653.7600
$1,685.0000
$1,600.0000
$1,790.0000
$1,600.0000

$2,051.6900
$2,100.0000
$1,985.0000
$2,230.0000
$1,990.0000

$1,958.6700
$2,000.0000
$1,895.0000
$2,120.0000
$1,900.0000

$2,382.4500
$2,400.0000
$2,305.0000
$2,580.0000
$2,310.0000

$1,416.03
$1,445.00
$1,370.00
$1,540.00
$1,370.00

$3,524.58
$3,600.00
$3,410.00
$3,820.00
$3,420.00

$3,307.52
$3,370.00
$3,200.00
$3,580.00
$3,200.00

$20,516.90
$21,000.00
$19,850.00
$22,300.00
$19,900.00

$35,256.06
$36,000.00
$34,110.00
$38,160.00
$34,200.00

$114,357.60
$115,200.00
$110,640.00
$123,840.00
$110,880.00
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790-06.01

790-07.01

790-08.04

790-20.90

790-22.07

790-22.10

POLE 55FT CLASS 1 WOOD

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

POLE 60FT CLASS 1 WOOD

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

POLE 65FT CLASS H2 METAL

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

METAL TAG INSTALLATION

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

1PH DBL PTS ANGLE 25KV

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

1PH SUSPENSION ANGLE 25KV

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

13.000 EACH

4.000 EACH

1.000 EACH

88.000 EACH

5.000 EACH

1.000 EACH

UNIT PRICE

$2,754.5400
$2,750.0000
$2,665.0000
$2,990.0000
$2,670.0000

$4,392.8000
$4,500.0000
$4,250.0000
$4,770.0000
$4,250.0000

$8,594.3800
$8,600.0000
$8,315.0000
$9,320.0000
$8,320.0000

$31.0100
$35.0000
$30.0000
$33.6500
$30.0000

$346.2600
$355.0000
$335.0000
$375.7500
$335.0000

$335.9200
$345.0000
$325.0000
$364.5000
$325.0000

$35,809.02
$35,750.00
$34,645.00
$38,870.00
$34,710.00

$17,571.20
$18,000.00
$17,000.00
$19,080.00
$17,000.00

$8,594.38
$8,600.00
$8,315.00
$9,320.00
$8,320.00

$2,728.88
$3,080.00
$2,640.00
$2,961.20
$2,640.00

$1,731.30
$1,775.00
$1,675.00
$1,878.75
$1,675.00

$335.92
$345.00
$325.00
$364.50
$325.00
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790-22.11

790-22.13

790-22.15

790-22.16

790-26.01

790-26.03

1PH DDE ANGLE 25KV

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

1PH DEAD END 25KV

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

1PH DEAD END TAP W/ EXTENSION 25KV

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

1PH DDE TANGENT 25KV

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

3PH CROSSARM 25KV

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

3PH CROSSARM SGL LRG COND 25KV

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

2.000 EACH

10.000 EACH

25.000 EACH

1.000 EACH

1.000 EACH

47.000 EACH

UNIT PRICE

$470.2900
$480.0000
$455.0000
$510.2500
$455.0000

$299.7400
$300.0000
$290.0000
$325.2500
$290.0000

$439.2800
$450.0000
$425.0000
$476.5000
$425.0000

$552.9800
$555.0000
$535.0000
$600.0000
$535.0000

$821.7100
$825.0000
$795.0000
$891.5000
$795.0000

$1,167.9700
$1,200.0000
$1,130.0000
$1,270.0000
$1,130.0000
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$940.58
$960.00
$910.00
$1,020.50
$910.00

$2,997.40
$3,000.00
$2,900.00
$3,252.50
$2,900.00

$10,982.00
$11,250.00
$10,625.00
$11,912.50
$10,625.00

$552.98
$555.00
$535.00
$600.00
$535.00

$821.71
$825.00
$795.00
$891.50
$795.00

$54,894.59
$56,400.00
$53,110.00
$59,690.00
$53,110.00
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790-26.12

790-26.15

790-26.20

790-26.24

790-26.26

790-26.27

3PH CROSSARM DBL SM ANGLE 25KV

2.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

3PH XARM DBL 10FT LRG COND SM ANGLE 25KV

14.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

3PH VERTICAL ANGLE LRG COND 25KV

4.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

3PH VERTICAL DEAD END LRG COND 25KV

3.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

3PH CROSSARM DEAD END 25KV

2.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

3PH CROSSARM DBL DDE 25KV

7.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$1,276.4900
$1,300.0000
$1,235.0000
$1,380.0000
$1,240.0000

$1,757.1200
$1,800.0000
$1,700.0000
$1,910.0000
$1,700.0000

$1,255.8200
$1,275.0000
$1,215.0000
$1,360.0000
$1,220.0000

$997.4200
$1,000.0000
$965.0000
$1,080.0000
$965.0000

$1,540.0600
$1,550.0000
$1,490.0000
$1,670.0000
$1,490.0000

$3,302.3500
$3,300.0000
$3,195.0000
$3,580.0000
$3,200.0000

$2,552.98
$2,600.00
$2,470.00
$2,760.00
$2,480.00

$24,599.68
$25,200.00
$23,800.00
$26,740.00
$23,800.00

$5,023.28
$5,100.00
$4,860.00
$5,440.00
$4,880.00

$2,992.26
$3,000.00
$2,895.00
$3,240.00
$2,895.00

$3,080.12
$3,100.00
$2,980.00
$3,340.00
$2,980.00

$23,116.45
$23,100.00
$22,365.00
$25,060.00
$22,400.00
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790-30.01

790-30.02

790-30.03

790-30.13

790-30.14

790-30.17

SECONDARY ASSEMBLIES SMALL ANGLE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SECONDARY ASSEMBLIES LRG ANGLE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SECONDARY ASSEMBLIES DEADEND

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SECONDARY CONDUCTOR 2 AL TRIPLEX

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SECONDARY CONDUCTOR 1/0 AL TRIPLEX

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SECONDARY CONDUCTOR 4/0 AL TRIPLEX

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

2.000 EACH

3.000 EACH

3.000 EACH

318.000 L.F.

826.000 L.F.

158.000 L.F.

UNIT PRICE

$77.5200
$80.0000
$75.0000
$84.1000
$75.0000

$103.3600
$110.0000
$100.0000
$112.2500
$100.0000

$93.0200
$95.0000
$90.0000
$101.0000
$90.0000

$4.5600
$4.6500
$4.4100
$4.9500
$4.4100

$4.9300
$5.0500
$4.7700
$5.3500
$4.7700

$7.1700
$7.2000
$6.9400
$7.8000
$6.9400
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$155.04
$160.00
$150.00
$168.20
$150.00

$310.08
$330.00
$300.00
$336.75
$300.00

$279.06
$285.00
$270.00
$303.00
$270.00

$1,450.08
$1,478.70
$1,402.38
$1,574.10
$1,402.38

$4,072.18
$4,171.30
$3,940.02
$4,419.10
$3,940.02

$1,132.86
$1,137.60
$1,096.52
$1,232.40
$1,096.52
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790-30.25

790-31.02

790-32.01

790-32.06

790-32.07

790-32.19

SECONDARY CONDUCTOR 4/0 AL QPLEX

73.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SERVICE ASSEMBLY-POLE TYPE

16.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

DOWN GUY - THROUGH BOLT TYPE

35.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

DOWN GUY - INSULATED

4.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

OH GUY - THROUGH BOLT TYPE

13.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

DN GUY HVY CONST - 1 PREFORM

102.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$11.7500
$12.0000
$11.3700
$12.7500
$11.4000

$118.8600
$125.0000
$115.0000
$129.0000
$115.0000

$248.0600
$250.0000
$240.0000
$269.0000
$240.0000

$237.7300
$240.0000
$230.0000
$258.0000
$230.0000

$444.4500
$455.0000
$430.0000
$482.2500
$430.0000

$289.4100
$295.0000
$280.0000
$314.0000
$280.0000
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$857.75
$876.00
$830.01
$930.75
$832.20

$1,901.76
$2,000.00
$1,840.00
$2,064.00
$1,840.00

$8,682.10
$8,750.00
$8,400.00
$9,415.00
$8,400.00

$950.92
$960.00
$920.00
$1,032.00
$920.00

$5,777.85
$5,915.00
$5,590.00
$6,269.25
$5,590.00

$29,519.82
$30,090.00
$28,560.00
$32,028.00
$28,560.00
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790-33.17

790-33.19

790-33.20

790-33.21

790-36.13

790-40.03

ROCK ANCHOR EXPANDING TYPE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ROCK ANCHOR TRIPLE EYE 53IN EXPANDING

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ANCHOR TRIPLE EYE POWER INSTALLED

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ANCHOR TWIN EYE POWER INSTALLED

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

TRANSFER STREET LIGHT

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

OH COND 1/0 6/1 ACSR RAVEN

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

1.000 EACH

1.000 EACH

1.000 EACH

81.000 EACH

7.000 EACH

1,284.000 L.F.

UNIT PRICE

$682.1800
$695.0000
$660.0000
$740.0000
$660.0000

$687.3400
$700.0000
$665.0000
$745.7500
$665.0000

$661.5000
$675.0000
$640.0000
$717.7500
$640.0000

$496.1300
$500.0000
$480.0000
$538.2500
$480.0000

$449.6200
$450.0000
$435.0000
$487.7500
$435.0000

$2.3200
$2.3500
$2.2400
$2.5000
$2.2400

CONTRACT CNVO012
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$682.18
$695.00
$660.00
$740.00
$660.00

$687.34
$700.00
$665.00
$745.75
$665.00

$661.50
$675.00
$640.00
$717.75
$640.00

$40,186.53
$40,500.00
$38,880.00
$43,598.25
$38,880.00

$3,147.34
$3,150.00
$3,045.00
$3,414.25
$3,045.00

$2,978.88
$3,017.40
$2,876.16
$3,210.00
$2,876.16
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790-40.05

790-40.24

790-40.73

790-41.12

790-41.46

790-41.49

OH COND 3/0 6/1 ACSR PIGEON

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

OH COND 795 26/7 ACSR DRAKE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

OH PRI COND

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UG PRI COND 1 AL 25KV

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UG SEC COND 1/0 AL TPLX

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UG SEC COND 4/0 AL TPLX

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

19,397.000 L.F.

58,191.000 L.F.

13,998.000 L.F.

90.000 L.F.

438.000 L.F.

158.000 L.F.

UNIT PRICE

$2.5600
$2.6000
$2.4800
$2.8000
$2.4800

$4.9900
$5.0000
$4.8300
$5.4000
$4.8300

$1.8800
$1.9500
$1.8200
$2.0500
$1.8200

$22.0500
$22.5000
$21.3300
$23.9000
$21.3300

$5.4700
$5.6000
$5.2900
$5.9500
$5.2900

$9.0100
$9.2000
$8.7200
$9.8000
$8.7200
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$49,656.32
$50,432.20
$48,104.56
$54,311.60
$48,104.56

$290,373.09
$290,955.00
$281,062.53
$314,231.40
$281,062.53

$26,316.24
$27,296.10
$25,476.36
$28,695.90
$25,476.36

$1,984.50
$2,025.00
$1,919.70
$2,151.00
$1,919.70

$2,395.86
$2,452.80
$2,317.02
$2,606.10
$2,317.02

$1,423.58
$1,453.60
$1,377.76
$1,548.40
$1,377.76
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790-42.16

790-43.26

790-43.27

790-43.46

790-43.47

790-43.50

1 DUCT @ 36IN-48IN DEPTH

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SPLICE 200A 25KV

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

OUTDOOR TERMINATOR URD 25KV

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SECONDARY PULLBOX LARGE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

PRIMARY PULLBOX

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SECONDARY RISER W/ 2IN CONDUIT

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

75.000 L.F.

1.000 EACH

1.000 EACH

7.000 EACH

1.000 EACH

6.000 EACH

UNIT PRICE

$36.1800
$36.9000
$35.0000
$39.2500
$35.0000

$682.1800
$695.0000
$660.0000
$740.0000
$660.0000

$428.9400
$440.0000
$415.0000
$465.2500
$415.0000

$1,369.5200
$1,395.0000
$1,325.0000
$1,490.0000
$1,330.0000

$1,901.8200
$1,950.0000
$1,840.0000
$2,060.0000
$1,840.0000

$1,271.3300
$1,300.0000
$1,230.0000
$1,380.0000
$1,230.0000

EXTENSION

$2,713.50
$2,767.50
$2,625.00
$2,943.75
$2,625.00

$682.18
$695.00
$660.00
$740.00
$660.00

$428.94
$440.00
$415.00
$465.25
$415.00

$9,586.64
$9,765.00
$9,275.00
$10,430.00
$9,310.00

$1,901.82
$1,950.00
$1,840.00
$2,060.00
$1,840.00

$7,627.98
$7,800.00
$7,380.00
$8,280.00
$7,380.00
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790-43.51

790-46.01

790-47.02

790-59.03

790-61.01

790-65.05

SECONDARY RISER W/ 3IN CONDUIT

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

1PH TRANSFORMER

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CUTOUT KNIFE SWITCH-SNGL LOADBREAK 25KV

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

1PH FUSE CUTOUT XARM MOUNT 25KV

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

LIGHTNING ARRESTER ARM MTD 18 KV

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

4.000 EACH

9.000 EACH

1.000 EACH

7.000 EACH

34.000 EACH

45.000 EACH

UNIT PRICE

$1,400.5300
$1,400.0000
$1,355.0000
$1,520.0000
$1,360.0000

$661.5000
$675.0000
$640.0000
$717.7500
$640.0000

$2,506.4800
$2,555.0000
$2,425.0000
$2,720.0000
$2,425.0000

$801.0400
$800.0000
$775.0000
$869.0000
$775.0000

$527.1400
$525.0000
$510.0000
$571.7500
$510.0000

$279.0700
$285.0000
$270.0000
$302.7500
$270.0000

$5,602.12
$5,600.00
$5,420.00
$6,080.00
$5,440.00

$5,953.50
$6,075.00
$5,760.00
$6,459.75
$5,760.00

$2,506.48
$2,555.00
$2,425.00
$2,720.00
$2,425.00

$5,607.28
$5,600.00
$5,425.00
$6,083.00
$5,425.00

$17,922.76
$17,850.00
$17,340.00
$19,439.50
$17,340.00

$12,558.15
$12,825.00
$12,150.00
$13,623.75
$12,150.00
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790-65.07 LIGHTNING ARRESTOR 18KV INTERMEDIATE

790-65.17

790-65.18

790-68.13

790-69.03

790-69.06

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

3PH CAPACITOR ASSEMBLY 25KV

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CAPACITOR RADIO SWITCH

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SGL PHASE MOUNTING BRACKET - FIBERGLASS

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

10FT DBL CROSSARM

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

HARDWARE FOR SGL PH CONV TRANS

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

1.000 EACH

1.000 EACH

1.000 EACH

14.000 EACH

1.000 EACH

16.000 EACH

UNIT PRICE

$289.4100
$300.0000
$280.0000
$314.0000
$280.0000

$2,496.1400
$2,500.0000
$2,415.0000
$2,710.0000
$2,415.0000

$2,899.2500
$3,000.0000
$2,805.0000
$3,150.0000
$2,805.0000

$206.7200
$210.0000
$200.0000
$224.2500
$200.0000

$925.0700
$925.0000
$892.0000
$1,000.0000
$895.0000

$149.8700
$150.0000
$145.0000
$162.5000
$145.0000
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EXTENSION

$289.41
$300.00
$280.00
$314.00
$280.00

$2,496.14
$2,500.00
$2,415.00
$2,710.00
$2,415.00

$2,899.25
$3,000.00
$2,805.00
$3,150.00
$2,805.00

$2,894.08
$2,940.00
$2,800.00
$3,139.50
$2,800.00

$925.07
$925.00
$892.00
$1,000.00
$895.00

$2,397.92
$2,400.00
$2,320.00
$2,600.00
$2,320.00
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790-69.08

790-69.12

790-69.21

790-69.22

790-69.26

790-69.27

GROUND-GROUND ROD

86.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

GROUND ASSEMBLY GROUND PLATE TYPE

1.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

1-SGL PHASE RECLOSER

1.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

POLE TOP PIN

8.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

EXTENSION LINK - EPOXY -1FT

2.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

EXTENSION LINK - EPOXY -4FT

5.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$366.9300
$370.0000
$355.0000
$398.0000
$355.0000

$237.7300
$240.0000
$230.0000
$258.0000
$230.0000

$992.2600
$1,000.0000
$960.0000
$1,080.0000
$960.0000

$165.3800
$170.0000
$160.0000
$179.5000
$160.0000

$82.6900
$85.0000
$80.0000
$89.7000
$80.0000

$98.1900
$100.0000
$95.0000
$106.5000
$95.0000
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EXTENSION

$31,555.98
$31,820.00
$30,530.00
$34,228.00
$30,530.00

$237.73
$240.00
$230.00
$258.00
$230.00

$992.26
$1,000.00
$960.00
$1,080.00
$960.00

$1,323.04
$1,360.00
$1,280.00
$1,436.00
$1,280.00

$165.38
$170.00
$160.00
$179.40
$160.00

$490.95
$500.00
$475.00
$532.50
$475.00
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790-69.28

790-69.31

790-69.32

790-71.17

790-98.01

790-98.02

EXTENSION LINK - EPOXY -6FT

7.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

STICK PIN

6.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ARM PIN

16.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

HOR LN POSTS NO OHGW 69KV MAX

1.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

REMOVE WIRE

94,323.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

REMOVE POLES

86.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$124.0300
$125.0000
$120.0000
$134.5000
$120.0000

$191.2200
$195.0000
$185.0000
$207.5000
$185.0000

$129.2000
$130.0000
$125.0000
$140.2500
$125.0000

$1,963.8400
$2,000.0000
$1,900.0000
$2,130.0000
$1,900.0000

$1.2900
$1.3500
$1.2500
$1.4000
$1.2500

$702.8500
$705.0000
$680.0000
$762.5000
$680.0000
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$868.21
$875.00
$840.00
$941.50
$840.00

$1,147.32
$1,170.00
$1,110.00
$1,245.00
$1,110.00

$2,067.20
$2,080.00
$2,000.00
$2,244.00
$2,000.00

$1,963.84
$2,000.00
$1,900.00
$2,130.00
$1,900.00

$121,676.67
$127,336.05
$117,903.75
$132,052.20
$117,903.75

$60,445.10
$60,630.00
$58,480.00
$65,575.00
$58,480.00
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790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS

791-01.05

791-02.01

791-02.02

791-04.01

791-04.02

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

6IN STEEL GAS MAIN

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

<2IN MDPE GAS MAIN

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

2IN MDPE GAS MAIN

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

HDD <2IN PE PIPE - UNCONSOLIDATED

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

HDD 2IN PE PIPE - UNCONSOLIDATED

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

477.000 EACH

4,090.000 L.F.

860.000 L.F.

520.000 L.F.

535.000 L.F.

210.000 L.F.

UNIT PRICE

$294.5800
$295.0000
$285.0000
$319.5000
$285.0000

$145.1800
$145.0000
$140.4500
$191.0000
$191.0000

$47.7000
$47.6500
$46.1500
$138.5000
$124.0000

$62.1700
$62.1000
$60.1500
$138.5000
$124.0000

$64.8600
$64.7500
$62.7500
$192.0000
$172.0000

$69.6200
$69.5000
$67.3500
$193.7500
$174.0000

EXTENSION

$140,514.66
$140,715.00
$135,945.00
$152,401.50
$135,945.00

$593,786.20
$593,050.00
$574,440.50
$781,190.00
$781,190.00

$41,022.00
$40,979.00
$39,689.00
$119,110.00
$106,640.00

$32,328.40
$32,292.00
$31,278.00
$72,020.00
$64,480.00

$34,700.10
$34,641.25
$33,571.25
$102,720.00
$92,020.00

$14,620.20
$14,595.00
$14,143.50
$40,687.50
$36,540.00
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791-04.23

791-06.33

791-07.09

791-07.11

791-09.04

793-01.01

HDD 6IN STEEL PIPE - UNCONSOLIDATED

605.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CONNECT TO 6IN EX. STL MAIN W/ STOPPLE

6.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

2IN STEEL GAS VALVE ASSEMBLY

1.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

6IN STEEL GAS VALVE ASSEMBLY

1.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

REGULATOR STATION

6.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

POLE 30FT CLASS 4 WOOD

3.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$150.5500
$150.5000
$145.6500
$408.2500
$366.0000

$16,305.7200
$16,275.0000
$15,775.0000
$27,900.0000
$25,000.0000

$1,266.2100
$1,265.0000
$1,225.0000
$8,040.0000
$7,200.0000

$5,814.2400
$5,810.0000
$5,625.0000
$10,900.0000
$9,800.0000

$6,548.1300
$6,535.0000
$6,335.0000
$6,140.0000
$5,500.0000

$1,550.4000
$1,550.0000
$1,500.0000
$1,680.0000
$1,500.0000

EXTENSION

$91,082.75
$91,052.50
$88,118.25
$246,991.25
$221,430.00

$97,834.32
$97,650.00
$94,650.00
$167,400.00
$150,000.00

$1,266.21
$1,265.00
$1,225.00
$8,040.00
$7,200.00

$5,814.24
$5,810.00
$5,625.00
$10,900.00
$9,800.00

$39,288.78
$39,210.00
$38,010.00
$36,840.00
$33,000.00

$4,651.20
$4,650.00
$4,500.00
$5,040.00
$4,500.00

PAGE

CONTRACT CNVO012

49



793-01.02

793-01.05

793-01.07

793-01.40

793-01.41

793-02.08

POLE 30FT CLASS 5 WOOD

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

POLE 35FT CLASS 2 WOOD

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

POLE 35FT CLASS 4 WOOD

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ANCHOR 3/4IN

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

ANCHOR 1IN

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

GUY WIRE 10M OR 3/8IN

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

1.000 EACH

1.000 EACH

1.000 EACH

72.000 EACH

2.000 EACH

77.000 EACH

UNIT PRICE

$1,550.4000
$1,550.0000
$1,500.0000
$1,680.0000
$1,500.0000

$2,067.2000
$2,100.0000
$2,000.0000
$2,230.0000
$2,000.0000

$1,550.4000
$1,550.0000
$1,500.0000
$1,680.0000
$1,500.0000

$258.4000
$260.0000
$250.0000
$279.2500
$250.0000

$310.0800
$315.0000
$300.0000
$335.0000
$300.0000

$180.8800
$185.0000
$175.0000
$195.5000
$175.0000

EXTENSION

$1,550.40
$1,550.00
$1,500.00
$1,680.00
$1,500.00

$2,067.20
$2,100.00
$2,000.00
$2,230.00
$2,000.00

$1,550.40
$1,550.00
$1,500.00
$1,680.00
$1,500.00

$18,604.80
$18,720.00
$18,000.00
$20,106.00
$18,000.00

$620.16
$630.00
$600.00
$670.00
$600.00

$13,927.76
$14,245.00
$13,475.00
$15,053.50
$13,475.00
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793-02.90

793-02.92

793-03.01

793-03.03

793-03.11

793-03.12

GUY WIRE (16M OR 7/16IN)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

OVERHEAD GUY WIRE (3/8IN)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

25 PAIR GROUP AERIAL SPLICE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

10M STRAND

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

25 PAIR CABLE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

50 PAIR CABLE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

4.000 EACH

13.000 EACH

1,513.000 EACH

45,102.000 L.F.

1,747.000 L.F.

94.000 L.F.

UNIT PRICE

$186.0500
$190.0000
$180.0000
$201.0000
$180.0000

$413.4400
$415.0000
$400.0000
$446.7500
$400.0000

$4.6500
$4.6500
$4.5000
$5.0500
$4.5000

$2.3300
$2.3500
$2.2500
$2.5000
$2.2500

$3.4100
$3.4500
$3.3000
$3.7000
$3.3000

$5.5300
$5.5500
$5.3500
$5.9500
$5.3500
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$744.20
$760.00
$720.00
$804.00
$720.00

$5,374.72
$5,395.00
$5,200.00
$5,807.75
$5,200.00

$7,035.45
$7,035.45
$6,808.50
$7,640.65
$6,808.50

$105,087.66
$105,989.70
$101,479.50
$112,755.00
$101,479.50

$5,957.27
$6,027.15
$5,765.10
$6,463.90
$5,765.10

$519.82
$521.70
$502.90
$559.30
$502.90
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793-03.14

793-03.15

793-03.41

793-04.01

793-04.02

793-04.06

100 PAIR CABLE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

150 PAIRCABLE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

AERIAL CABLE (DESCRIPTION)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

RELASH/DELASH CABLE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

2 PAIR AERIAL DROP

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

READY ACCESS CLOSURE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

17,607.000 L.F.

2,681.000 L.F.

6,372.000 L.F.

300.000 L.F.

150.000 L.F.

58.000 EACH

UNIT PRICE

$8.1800
$8.2000
$7.9100
$8.8500
$7.9100

$11.1600
$11.3500
$10.8000
$12.0500
$10.8000

$3.1000
$3.1500
$3.0000
$3.3500
$3.0000

$5.1700
$5.2000
$5.0000
$5.6000
$5.0000

$3.6200
$3.6500
$3.5000
$3.9000
$3.5000

$516.8000
$525.0000
$500.0000
$558.5000
$500.0000
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$144,025.26
$144,377.40
$139,271.37
$155,821.95
$139,271.37

$29,919.96
$30,429.35
$28,954.80
$32,306.05
$28,954.80

$19,753.20
$20,071.80
$19,116.00
$21,346.20
$19,116.00

$1,551.00
$1,560.00
$1,500.00
$1,680.00
$1,500.00

$543.00
$547.50
$525.00
$585.00
$525.00

$29,974.40
$30,450.00
$29,000.00
$32,393.00
$29,000.00
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793-04.07

793-04.25

793-06.01

793-07.01

793-07.02

793-07.07

AERIAL SPLICE CLOSURE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

HOT SPLICE EXISTING CABLES

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

POLE MOUNTED FIBER BOX

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

12 FIBER (MATERIAL ONLY)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

24 FIBER(MATERIAL ONLY)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

144 FIBER(MATERIAL ONLY)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

6.000 EACH

928.000 EACH

1.000 EACH

580.000 L.F.

965.000 L.F.

20,253.000 L.F.

UNIT PRICE

$516.8000
$520.0000
$500.0000
$558.5000
$500.0000

$6.2000
$6.2500
$6.0000
$6.7000
$6.0000

$19,098.8100
$19,100.0000
$18,477.9700
$20,600.0000
$18,477.9700

$0.2900
$0.3000
$0.2800
$0.3000
$0.2800

$0.3900
$0.4000
$0.3800
$0.4000
$0.3800

$1.1600
$1.2000
$1.1200
$1.2500
$1.1200

CONTRACT CNVO012

EXTENSION

$3,100.80
$3,120.00
$3,000.00
$3,351.00
$3,000.00

$5,753.60
$5,800.00
$5,568.00
$6,217.60
$5,568.00

$19,098.81
$19,100.00
$18,477.97
$20,600.00
$18,477.97

$168.20
$174.00
$162.40
$174.00
$162.40

$376.35
$386.00
$366.70
$386.00
$366.70

$23,493.48
$24,303.60
$22,683.36
$25,316.25
$22,683.36
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793-07.16

793-07.17

793-07.23

793-07.25

793-07.41

793-09.01

12-96 FIBER(INSTALLATION ONLY)

1,545.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

108-144 FIBER(INSTALLATION ONLY)

20,253.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

FIBER OPTIC MAINTENANCE LOOP

16.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SINGLE FIBER OPTIC CABLE SPLICE

292.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

HOT SPLICE EXISTING FIBER CABLES

48.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

25 PAIR BURIED CABLE

342.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$1.5500
$1.5500
$1.5000
$1.7000
$1.5000

$1.5500
$1.5500
$1.5000
$1.7000
$1.5000

$258.4000
$265.0000
$250.0000
$279.2500
$250.0000

$46.5100
$50.0000
$45.0000
$50.2500
$45.0000

$51.6800
$55.0000
$50.0000
$55.8500
$50.0000

$9.4600
$9.4500
$9.1500
$10.2000
$9.1500

CONTRACT CNVO012

EXTENSION

$2,394.75
$2,394.75
$2,317.50
$2,626.50
$2,317.50

$31,392.15
$31,392.15
$30,379.50
$34,430.10
$30,379.50

$4,134.40
$4,240.00
$4,000.00
$4,468.00
$4,000.00

$13,580.92
$14,600.00
$13,140.00
$14,673.00
$13,140.00

$2,480.64
$2,640.00
$2,400.00
$2,680.80
$2,400.00

$3,235.32
$3,231.90
$3,129.30
$3,488.40
$3,129.30
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793-11.13

793-11.14

793-11.15

793-12.02

793-15.01

793-15.02

BURIED RISER GUARD

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

2 PAIR BURIED DROP

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

5 PAIR BURIED DROP

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

REARRANGEMENT EXISTING CABLE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

TRANSFER CABLE ATTACHMENT

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

TRANSFER DROP ATTACHMENT

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

5.000 EACH

800.000 L.F.

600.000 L.F.

3.000 EACH

29.000 EACH

19.000 EACH

UNIT PRICE

$155.0400
$155.0000
$150.0000
$167.5000
$150.0000

$3.3600
$3.4000
$3.2500
$3.6500
$3.2500

$3.6200
$3.6500
$3.5000
$3.9000
$3.5000

$284.2400
$285.0000
$275.0000
$307.0000
$275.0000

$129.2000
$130.0000
$125.0000
$139.5000
$125.0000

$62.0200
$65.0000
$60.0000
$67.0000
$60.0000

CONTRACT CNVO012

EXTENSION

$775.20
$775.00
$750.00
$837.50
$750.00

$2,688.00
$2,720.00
$2,600.00
$2,920.00
$2,600.00

$2,172.00
$2,190.00
$2,100.00
$2,340.00
$2,100.00

$852.72
$855.00
$825.00
$921.00
$825.00

$3,746.80
$3,770.00
$3,625.00
$4,045.50
$3,625.00

$1,178.38
$1,235.00
$1,140.00
$1,273.00
$1,140.00
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793-15.04 TRANSFER DOWN GUY ATTACHMENT

793-98.01

793-98.04

793-98.08

793-98.21

795-03.02

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

REMOVE AERIAL CABLE AND WIRE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

REMOVE POLES ALL SIZES

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

REMOVE ANCHOR (ANY SIZE)

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

TRIM UTILITY RIGHT-OF-WAY

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

2IN PVC WATER LINE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

1.000 EACH

43,496.000 L.F.

84.000 EACH

42.000 EACH

200.000 L.F.

1,550.000 L.F.

UNIT PRICE

$232.5600
$235.0000
$225.0000
$251.2500
$225.0000

$0.6200
$0.6500
$0.6000
$0.6500
$0.6000

$155.0400
$155.0000
$150.0000
$167.5000
$150.0000

$51.6800
$51.6000
$50.0000
$55.8500
$50.0000

$6.2000
$6.2000
$6.0000
$6.7000
$6.0000

$41.3500
$41.3000
$53.4500
$40.8000
$40.0000

CONTRACT CNVO012

EXTENSION

$232.56
$235.00
$225.00
$251.25
$225.00

$26,967.52
$28,272.40
$26,097.60
$28,272.40
$26,097.60

$13,023.36
$13,020.00
$12,600.00
$14,070.00
$12,600.00

$2,170.56
$2,167.20
$2,100.00
$2,345.70
$2,100.00

$1,240.00
$1,240.00
$1,200.00
$1,340.00
$1,200.00

$64,092.50
$64,015.00
$82,847.50
$63,240.00
$62,000.00
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795-03.04

795-03.05

795-05.60

795-05.61

795-05.63

795-06.03

4IN PVC WATER LINE

390.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

6IN PVC WATER LINE

9,150.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

BORE/JACK 6IN STEEL CASING PIPE-UNCON.

535.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

BORE/JACK 8IN STEEL CASING PIPE-UNCON.

100.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

BORE/JACK 12IN STEEL CASING PIPE-UNCON.

230.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CONNECT TO 4IN WATER LINE

1.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$51.6800
$51.6000
$80.8500
$43.1000
$50.0000

$62.0200
$61.9000
$84.0000
$57.2000
$60.0000

$361.7800
$361.1000
$134.0000
$272.0000
$350.0000

$413.4600
$412.6500
$155.0000
$335.5000
$400.0000

$465.1400
$464.2500
$458.0000
$661.5000
$450.0000

$2,584.1100
$2,580.0000
$1,175.0000
$3,030.0000
$2,500.0000

EXTENSION

$20,155.20
$20,124.00
$31,531.50
$16,809.00
$19,500.00

$567,483.00
$566,385.00
$768,600.00
$523,380.00
$549,000.00

$193,552.30
$193,188.50

$71,690.00
$145,520.00
$187,250.00

$41,346.00
$41,265.00
$15,500.00
$33,550.00
$40,000.00

$106,982.20
$106,777.50
$105,340.00
$152,145.00
$103,500.00

$2,584.11
$2,580.00
$1,175.00
$3,030.00
$2,500.00
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795-06.04

795-06.32

795-06.33

795-07.01

795-07.03

795-08.01

CONNECT TO 6IN WATER LINE

6.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CUT AND CAP 4IN WATER LINE

1.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

CUT AND CAP 6IN WATER LINE

6.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

4IN X 4IN TAPPING SLEEVE AND VALVE

1.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

6IN X 6IN TAPPING SLEEVE AND VALVE

6.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

2IN GATE VALVE ASSEMBLY

6.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$3,100.9400
$3,095.0000
$1,255.0000
$3,090.0000
$3,000.0000

$1,550.4700
$1,550.0000
$425.0000
$672.7500
$1,500.0000

$1,860.5600
$1,860.0000
$530.0000
$701.0000
$1,800.0000

$2,894.2100
$2,890.0000
$3,475.0000
$3,750.0000
$2,800.0000

$3,100.9400
$3,095.0000
$4,515.0000
$4,140.0000
$3,000.0000

$930.2800
$930.0000
$1,075.0000
$853.0000
$900.0000

$18,605.64
$18,570.00

$7,530.00
$18,540.00
$18,000.00

$1,550.47
$1,550.00
$425.00
$672.75
$1,500.00

$11,163.36
$11,160.00
$3,180.00
$4,206.00
$10,800.00

$2,894.21
$2,890.00
$3,475.00
$3,750.00
$2,800.00

$18,605.64
$18,570.00
$27,090.00
$24,840.00
$18,000.00

$5,581.68
$5,580.00
$6,450.00
$5,118.00
$5,400.00
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795-08.03

795-08.04

795-09.09

795-09.14

795-10.31

795-11.02

4IN GATE VALVE ASSEMBLY

1.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

6IN GATE VALVE ASSEMBLY

10.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

RELOCATE/RECONNECT SERVICE ASSEMBLY

36.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

3/4IN HDPE SERVICE PIPE

2,500.000 L.F.
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

2IN BLOW-OFF ASSEMBLY

3.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

FIRE HYDRANT ASSEMBLY

3.000 EACH
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$930.2800
$930.0000
$1,275.0000
$1,340.0000
$900.0000

$1,137.0100
$1,135.0000
$1,745.0000
$1,500.0000
$1,100.0000

$930.2800
$930.0000
$1,415.0000
$1,280.0000
$900.0000

$31.0100
$30.9500
$23.7500
$36.3000
$30.0000

$2,480.7500
$2,480.0000
$2,360.0000
$3,210.0000
$2,400.0000

$5,685.0500
$5,675.0000
$6,435.0000
$5,490.0000
$5,500.0000

$930.28
$930.00
$1,275.00
$1,340.00
$900.00

$11,370.10
$11,350.00
$17,450.00
$15,000.00
$11,000.00

$33,490.08
$33,480.00
$50,940.00
$46,080.00
$32,400.00

$77,525.00
$77,375.00
$59,375.00
$90,750.00
$75,000.00

$7,442.25
$7,440.00
$7,080.00
$9,630.00
$7,200.00

$17,055.15
$17,025.00
$19,305.00
$16,470.00
$16,500.00
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795-13.01

795-14.08

795-14.09

795-14.10

795-16.14

797-05.51

DI FITTINGS

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

RESTORE ASPHALT

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

RESTORE CONCRETE

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

RESTORE GRAVEL

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

RELOCATE WATER PUMPING STATION FACILITIES

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

8IN PVC GRAVITY SEWER OFT-6FT DEPTH

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

3,000.000 LB.

20.000S.Y.

80.000S.Y.

900.000S.Y.

1.000 EACH

89.000 L.F.

UNIT PRICE

$10.3400
$10.3500
$12.6500
$10.1000
$10.0000

$82.6900
$82.5500
$82.7500
$167.5000
$80.0000

$155.0500
$154.7500

$71.3500
$279.2500
$150.0000

$10.3400
$6.4000
$5.2500
$26.1000
$10.0000

$41,345.8400
$41,270.0000
$20,235.0000
$35,600.0000
$40,000.0000

$180.8900
$183.3000
$175.0000

$84.1500
$140.0000

CONTRACT CNVO012

EXTENSION

$31,020.00
$31,050.00
$37,950.00
$30,300.00
$30,000.00

$1,653.80
$1,651.00
$1,655.00
$3,350.00
$1,600.00

$12,404.00
$12,380.00

$5,708.00
$22,340.00
$12,000.00

$9,306.00
$5,760.00
$4,725.00
$23,490.00
$9,000.00

$41,345.84
$41,270.00
$20,235.00
$35,600.00
$40,000.00

$16,099.21
$16,313.70
$15,575.00

$7,489.35
$12,460.00
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797-05.52 8IN PVC GRAVITY SEWER 6FT-12FT DEPTH

797-06.64

797-07.01

797-07.04

797-07.05

797-08.05

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

BORE/JACK 16IN STEEL CASING PIPE-UNCON.

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

48IN MANHOLE OFT-4FT DEPTH

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

48IN MANHOLE 8FT-10FT DEPTH

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

48IN MANHOLE 10FT-12FT DEPTH

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

6IN PVC PIPE FOR SERVICE LATERAL

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

378.000 L.F.

90.000 L.F.

1.000 EACH

1.000 EACH

2.000 EACH

300.000 L.F.

UNIT PRICE

$125.0700
$127.2500
$121.5000

$99.1000
$180.0000

$584.0100
$591.7500
$565.0000
$860.0000
$600.0000

$4,584.2100
$4,645.0000
$4,435.0000
$2,910.0000
$3,200.0000

$7,736.8200
$7,830.0000
$7,485.0000
$4,220.0000
$5,500.0000

$7,974.5600
$8,080.0000
$7,715.0000
$4,690.0000
$9,000.0000

$76.2300
$77.2500
$73.7500
$29.0500
$60.0000

EXTENSION

$47,276.46
$48,100.50
$45,927.00
$37,459.80
$68,040.00

$52,560.90
$53,257.50
$50,850.00
$77,400.00
$54,000.00

$4,584.21
$4,645.00
$4,435.00
$2,910.00
$3,200.00

$7,736.82
$7,830.00
$7,485.00
$4,220.00
$5,500.00

$15,949.12
$16,160.00
$15,430.00

$9,380.00
$18,000.00

$22,869.00
$23,175.00
$22,125.00

$8,715.00
$18,000.00
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CONTRACT CNVO012

UNIT PRICE EXTENSION
797-08.08 6IN CLEAN OUT ASSEMBLY
2.000 EACH

Twin K Construction, Inc. $516.8200 $1,033.64
Rogers Group, Inc. $525.0000 $1,050.00
Jones Bros. Contractors, LLC $500.0000 $1,000.00
Eutaw Construction Company, Inc. $780.0000 $1,560.00
Vulcan Construction Materials, LLC $600.0000 $1,200.00
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SUB-TOTAL ROADWAY

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

SUB-TOTAL UTILITY

Twin K Construction, Inc.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

TOTAL CONTRACT
Twin K Construction, Inc.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Eutaw Construction Company, Inc.
Vulcan Construction Materials, LLC

$26,597,689.12
$26,911,177.41
$27,488,092.02
$29,683,325.18
$36,479,990.66

$4,277,433.59
$4,296,558.75
$4,233,203.77
$5,037,779.95
$4,738,229.46

$30,875,122.71
$31,207,736.16
$31,721,295.79
$34,721,105.13
$41,218,220.12
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

DEKALB COUNTY (Contract No. CNV082 Call 028)
STP-288(10),21016-8216-14

THE RESURFACING (MICROSURFACING) ON S.R. 288 FROM THE WARREN COUNTY LINE (L.M. 0.00) TO S.R. 56 (L.M. 8.33).
PROJECT LENGTH - 8.330 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 3.00%

TOTAL CONTRACT

Asphalt Paving Systems, Inc. $426,677.51
American Pavements, Inc. $434,953.00
Missouri Petroleum Products Company LLC $461,322.50
Hudson Construction Company $488,079.60
Strawser Construction Inc. $493,327.50
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ROADWAY CATEGORY

403-01.01

403-01.10

414-03.01

414-03.02

705-04.22

712-01

BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

14.000 TON
Asphalt Paving Systems, Inc.
American Pavements, Inc.
Missouri Petroleum Products Company LLC
Hudson Construction Company
Strawser Construction Inc.

HIGH PERFORMANCE FOG SEALS

645.000 S.Y.
Asphalt Paving Systems, Inc.
American Pavements, Inc.
Missouri Petroleum Products Company LLC
Hudson Construction Company
Strawser Construction Inc.

EMULSIFIED ASPHALT FOR MICRO-SURFACING

129.000 TON
Asphalt Paving Systems, Inc.
American Pavements, Inc.
Missouri Petroleum Products Company LLC
Hudson Construction Company
Strawser Construction Inc.

AGGREGATE FOR MICRO SURFACING

1,072.000 TON
Asphalt Paving Systems, Inc.
American Pavements, Inc.
Missouri Petroleum Products Company LLC
Hudson Construction Company
Strawser Construction Inc.

GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

1,650.000 EACH
Asphalt Paving Systems, Inc.
American Pavements, Inc.
Missouri Petroleum Products Company LLC
Hudson Construction Company
Strawser Construction Inc.

TRAFFIC CONTROL

1.000LS
Asphalt Paving Systems, Inc.
American Pavements, Inc.
Missouri Petroleum Products Company LLC
Hudson Construction Company
Strawser Construction Inc.

UNIT PRICE

$460.0000
$400.0000
$450.0000
$406.0000
$485.0000

$0.5000
$1.6000
$5.0000
$0.7800
$5.0000

$828.0000
$970.0000
$620.0000
$825.0000
$750.0000

$94.6800
$90.0000
$132.0000
$105.0000
$118.0000

$6.5200
$3.6000
$5.2500
$5.5000
$3.6500

$26,000.0000

$8,000.0000
$14,000.0000
$32,000.0000
$12,000.0000

CONTRACT CNV082

EXTENSION

$6,440.00
$5,600.00
$6,300.00
$5,684.00
$6,790.00

$322.50
$1,032.00
$3,225.00
$503.10
$3,225.00

$106,812.00
$125,130.00
$79,980.00
$106,425.00
$96,750.00

$101,496.96

$96,480.00
$141,504.00
$112,560.00
$126,496.00

$10,758.00
$5,940.00
$8,662.50
$9,075.00
$6,022.50

$26,000.00

$8,000.00
$14,000.00
$32,000.00
$12,000.00
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712-06

716-01.21

716-01.30

716-02.05

716-03.03

716-08.20

SIGNS (CONSTRUCTION)

Asphalt Paving Systems, Inc.

American Pavements, Inc.

Missouri Petroleum Products Company LLC
Hudson Construction Company

Strawser Construction Inc.

439.000 S.F.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Asphalt Paving Systems, Inc.

American Pavements, Inc.

Missouri Petroleum Products Company LLC
Hudson Construction Company

Strawser Construction Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Asphalt Paving Systems, Inc.

American Pavements, Inc.

Missouri Petroleum Products Company LLC
Hudson Construction Company

Strawser Construction Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Asphalt Paving Systems, Inc.

American Pavements, Inc.

Missouri Petroleum Products Company LLC
Hudson Construction Company

Strawser Construction Inc.

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Asphalt Paving Systems, Inc.

American Pavements, Inc.

Missouri Petroleum Products Company LLC
Hudson Construction Company

Strawser Construction Inc.

REMOVAL OF PAVEMENT MARKING (LINE)

Asphalt Paving Systems, Inc.

American Pavements, Inc.

Missouri Petroleum Products Company LLC
Hudson Construction Company

Strawser Construction Inc.

550.000 EACH

550.000 EACH

328.000 L.F.

1.000 EACH

16.700 L.M.

UNIT PRICE

$6.7000
$14.0000
$9.0000
$6.5000
$15.0000

$23.0000
$24.7500
$24.7500
$24.0000
$25.0000

$5.0000
$9.5000
$9.5000
$8.0000
$13.0000

$9.0000
$10.0000
$10.0000
$10.5000
$10.5000

$464.0000
$550.0000
$550.0000
$450.0000
$575.0000

$1,000.0000
$1,475.0000
$1,475.0000
$1,800.0000
$1,500.0000

CONTRACT CNV082
EXTENSION

$2,941.30
$6,146.00
$3,951.00
$2,853.50
$6,585.00

$12,650.00
$13,612.50
$13,612.50
$13,200.00
$13,750.00

$2,750.00
$5,225.00
$5,225.00
$4,400.00
$7,150.00

$2,952.00
$3,280.00
$3,280.00
$3,444.00
$3,444.00

$464.00
$550.00
$550.00
$450.00
$575.00

$16,700.00
$24,632.50
$24,632.50
$30,060.00
$25,050.00
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716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

716-12.05

717-01

Asphalt Paving Systems, Inc.

American Pavements, Inc.

Missouri Petroleum Products Company LLC
Hudson Construction Company

Strawser Construction Inc.

33.000 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

Asphalt Paving Systems, Inc.

American Pavements, Inc.

Missouri Petroleum Products Company LLC
Hudson Construction Company

Strawser Construction Inc.

MOBILIZATION

Asphalt Paving Systems, Inc.

American Pavements, Inc.

Missouri Petroleum Products Company LLC
Hudson Construction Company

Strawser Construction Inc.

525.000 L.F.

1.000LS

UNIT PRICE

$3,950.0000
$3,875.0000
$3,875.0000
$4,300.0000
$3,900.0000

$1.0300
$1.0000
$1.0000
$1.0000
$1.0000

$5,500.0000
$10,925.0000
$28,000.0000
$25,000.0000
$56,265.0000

CONTRACT CNV082

EXTENSION

$130,350.00
$127,875.00
$127,875.00
$141,900.00
$128,700.00

$540.75
$525.00
$525.00
$525.00
$525.00

$5,500.00
$10,925.00
$28,000.00
$25,000.00
$56,265.00
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SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc.

American Pavements, Inc.

Missouri Petroleum Products Company LLC
Hudson Construction Company

Strawser Construction Inc.

TOTAL CONTRACT
Asphalt Paving Systems, Inc.
American Pavements, Inc.
Missouri Petroleum Products Company LLC
Hudson Construction Company
Strawser Construction Inc.

$426,677.51
$434,953.00
$461,322.50
$488,079.60
$493,327.50

$426,677.51
$434,953.00
$461,322.50
$488,079.60
$493,327.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

DYER COUNTY (Contract No. CNV014 Call 029)

23945-4281-04

THE REPAIR OF BRIDGES ON U.S. 412 (S.R. 20) OVER S.R. 104 (L.M. 2.93), LEWIS CREEK (L.M. 3.47) AND OVERFLOW (L.M. 5.43), AND ON
S.R. 210 OVER U.S. 412 (S.R. 20) (L.M. 6.69).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT

Dement Construction Company, LLC $2,896,126.99
Harold Coffey Construction Co., Inc. $3,097,412.50
Ford Construction Company $3,099,925.75
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CONTRACT CNVO014

UNIT PRICE EXTENSION
BRIDGE CATEGORY
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)
4,253.000 L.F.
Dement Construction Company, LLC $6.5000 $27,644.50
Harold Coffey Construction Co., Inc. $5.5000 $23,391.50
Ford Construction Company $4.0000 $17,012.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
166.000 TON
Dement Construction Company, LLC $160.0000 $26,560.00
Harold Coffey Construction Co., Inc. $170.0000 $28,220.00
Ford Construction Company $160.0000 $26,560.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
4.000 TON
Dement Construction Company, LLC $100.0000 $400.00
Harold Coffey Construction Co., Inc. $100.0000 $400.00
Ford Construction Company $100.0000 $400.00
411-01.10 ACS MIX(PG64-22) GRADING D
660.000 TON
Dement Construction Company, LLC $160.0000 $105,600.00
Harold Coffey Construction Co., Inc. $170.0000 $112,200.00
Ford Construction Company $160.0000 $105,600.00
411-01.11 ACS MIX(PG64-22) GRADING E RDWY
198.000 TON
Dement Construction Company, LLC $160.0000 $31,680.00
Harold Coffey Construction Co., Inc. $170.0000 $33,660.00
Ford Construction Company $160.0000 $31,680.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)
1.400 L.M.
Dement Construction Company, LLC $1,750.0000 $2,450.00
Harold Coffey Construction Co., Inc. $3,650.0000 $5,110.00
Ford Construction Company $3,850.0000 $5,390.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT
6,460.000 S.Y.
Dement Construction Company, LLC $2.0000 $12,920.00
Harold Coffey Construction Co., Inc. $6.7500 $43,605.00
Ford Construction Company $6.5000 $41,990.00
503-01.01 MILLING CONCRETE PAVEMENT
1,618.000 S.Y.
Dement Construction Company, LLC $2.7500 $4,449.50
Harold Coffey Construction Co., Inc. $6.7500 $10,921.50
Ford Construction Company $6.5000 $10,517.00
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CONTRACT CNVO014

UNIT PRICE EXTENSION
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)
3,435.000 S.Y.
Dement Construction Company, LLC $10.5000 $36,067.50
Harold Coffey Construction Co., Inc. $6.0000 $20,610.00
Ford Construction Company $7.0000 $24,045.00
604-10.05 CONCRETE
120.000 S.F.
Dement Construction Company, LLC $225.0000 $27,000.00
Harold Coffey Construction Co., Inc. $155.0000 $18,600.00
Ford Construction Company $185.0000 $22,200.00
604-10.42 CONCRETE REPAIRS
898.000 C.F.
Dement Construction Company, LLC $75.0000 $67,350.00
Harold Coffey Construction Co., Inc. $95.0000 $85,310.00
Ford Construction Company $107.0000 $96,086.00
604-10.47 EXPANSION JOINT REPAIRS (TYPE H)
607.000 L.F.
Dement Construction Company, LLC $1,011.4500 $613,950.15
Harold Coffey Construction Co., Inc. $985.0000 $597,895.00
Ford Construction Company $1,005.0000 $610,035.00
604-10.54 CONCRETE REPAIRS
105.000 S.F.
Dement Construction Company, LLC $150.0000 $15,750.00
Harold Coffey Construction Co., Inc. $165.0000 $17,325.00
Ford Construction Company $130.0000 $13,650.00
606-03.03 STEEL PILES (12 INCH)
3,040.000 L.F.
Dement Construction Company, LLC $65.9500 $200,488.00
Harold Coffey Construction Co., Inc. $85.0000 $258,400.00
Ford Construction Company $76.0000 $231,040.00
617-01 BRIDGE DECK SEALANT
1,867.000 S.Y.
Dement Construction Company, LLC $27.9600 $52,201.32
Harold Coffey Construction Co., Inc. $28.0000 $52,276.00
Ford Construction Company $20.0000 $37,340.00
705-04.50 PORTABLE BARRIER RAIL DELINEATOR
364.000 EACH
Dement Construction Company, LLC $12.0000 $4,368.00
Harold Coffey Construction Co., Inc. $8.0000 $2,912.00
Ford Construction Company $8.5000 $3,094.00
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705-08.51

707-08.11

712-01

712-02.02

712-04.01

712-06

712-07.03

712-08.03

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

HIGH-VISIBILITY CONSTRUCTION FENCE

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

TRAFFIC CONTROL

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

INTERCONNECTED PORTABLE BARRIER RAIL

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

FLEXIBLE DRUMS (CHANNELIZING)

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

SIGNS (CONSTRUCTION)

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

TEMPORARY BARRICADES (TYPE IlI)

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

ARROW BOARD (TYPE C)

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

UNIT PRICE

6.000 EACH
$7,500.0000
$5,100.0000
$5,400.0000

3,653.000 L.F.
$3.0000
$2.7500
$2.0000

1.000LS
$23,000.0000
$105,000.0000
$44,800.0000

5,140.000 L.F.
$40.0000
$30.0000
$32.0000

767.000 EACH
$26.0000
$28.0000
$29.5000

2,387.000 S.F.
$5.8000
$6.0000
$6.3000

334.000 L.F.
$10.5000
$11.0000
$11.5500

6.000 EACH
$775.0000
$795.0000
$835.0000

CONTRACT CNVO014
EXTENSION

$45,000.00
$30,600.00
$32,400.00

$10,959.00
$10,045.75
$7,306.00

$23,000.00
$105,000.00
$44,800.00

$205,600.00
$154,200.00
$164,480.00

$19,942.00
$21,476.00
$22,626.50

$13,844.60
$14,322.00
$15,038.10

$3,507.00
$3,674.00
$3,857.70

$4,650.00
$4,770.00
$5,010.00
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712-09.02

712-09.08

713-02.14

713-16.01

716-01.23

716-12.02

717-01

801-03

REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

REMOVABLE PAVEMENT MARKING (6" line)

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

FLEXIBLE DELINEATOR (WHITE)

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

CHANGEABLE MESSAGE SIGN UNIT

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

UNIT PRICE

24,245.000 L.F.
$3.9500
$3.9500
$4.1500

25,670.000 L.F.
$3.9500
$3.9500
$4.1500

342.000 EACH
$35.0000
$30.0000
$31.5000

10.000 EACH
$5,500.0000
$5,500.0000
$5,800.0000

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

MOBILIZATION

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

WATER (SEEDING & SODDING)

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

50.000 EACH
$50.0000
$50.0000
$52.5000

9.100 L.M.
$5,800.0000
$5,800.0000
$6,100.0000

1.000LS
$113,300.0000
$154,000.0000
$170,000.0000

42.000 M.G.
$50.0000
$10.0000
$10.5000

CONTRACT CNVO014
EXTENSION

$95,767.75
$95,767.75
$100,616.75

$101,396.50
$101,396.50
$106,530.50

$11,970.00
$10,260.00
$10,773.00

$55,000.00
$55,000.00
$58,000.00

$2,500.00
$2,500.00
$2,625.00

$52,780.00
$52,780.00
$55,510.00

$113,300.00
$154,000.00
$170,000.00

$2,100.00
$420.00
$441.00
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803-01

604-05.31

604-10.20

604-10.68

619-01

619-01.35

SODDING (NEW SOD)

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

BRIDGE DECK GROOVING (MECHANICAL)

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

HYDRODEMOLITION

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

CONCRETE REPAIRS (SAW CUTTING)

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

BRIDGE DECK OVERLAY (PMC)

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

BRIDGE DECK OVERLAY (PMC)

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

4,200.000 S.Y.

8,021.000S.Y.

8,214.000S.Y.

6,805.000 L.F.

8,214.000 S.Y.

15.000 C.Y.

UNIT PRICE

$4.0000
$3.5000
$3.5000

$3.0300
$4.7500
$3.2000

$21.5000
$48.0000
$29.0000

$2.0000
$0.3500
$6.0000

$79.6100
$61.5000
$83.5000

$1,380.0000
$1,050.0000
$1,200.0000

CONTRACT CNVO014

EXTENSION

$16,800.00
$14,700.00
$14,700.00

$24,303.63
$38,099.75
$25,667.20

$176,601.00
$394,272.00
$238,206.00

$13,610.00
$2,381.75
$40,830.00

$653,916.54
$505,161.00
$685,869.00

$20,700.00
$15,750.00
$18,000.00
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SUB-TOTAL BRIDGE

Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

TOTAL CONTRACT
Dement Construction Company, LLC
Harold Coffey Construction Co., Inc.
Ford Construction Company

$2,896,126.99
$3,097,412.50
$3,099,925.75

$2,896,126.99
$3,097,412.50
$3,099,925.75
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

FAYETTE COUNTY (Contract No. CNV083 Call 030)

HSIP-76(114),24009-3220-94,24009-4220-04,24009-4221-04

THE RESURFACING ON S.R. 76 FROM S.R. 57 (L.M. 0.00) TO S.R. 193 (L.M. 6.90), INCLUDING BRIDGE REPAIR.

PROJECT LENGTH - 6.900 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

TOTAL CONTRACT

Lehman-Roberts Company $1,299,628.11
Standard Construction Company, Inc. $1,578,496.05
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CONTRACT CNVO083

UNIT PRICE EXTENSION
ROADWAY CATEGORY
202-03.01 REMOVAL OF ASPHALT PAVEMENT
26.000S.Y.
Lehman-Roberts Company $112.0000 $2,912.00
Standard Construction Company, Inc. $54.8000 $1,424.80
203-06 WATER
13.000 M.G.
Lehman-Roberts Company $20.0000 $260.00
Standard Construction Company, Inc. $45.0000 $585.00
208-01.05 BROOMING & DEGRASSING SHOULDERS
14.000 L.M.
Lehman-Roberts Company $1,200.0000 $16,800.00
Standard Construction Company, Inc. $1,620.0000 $22,680.00
303-02  MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)
1,740.000 TON
Lehman-Roberts Company $37.0000 $64,380.00
Standard Construction Company, Inc. $42.2500 $73,515.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A
9.000 TON
Lehman-Roberts Company $200.0000 $1,800.00
Standard Construction Company, Inc. $750.0000 $6,750.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
3.000 TON
Lehman-Roberts Company $200.0000 $600.00
Standard Construction Company, Inc. $950.0000 $2,850.00
403-02.01 TRACKLESS TACK COAT
31.000 TON
Lehman-Roberts Company $880.0000 $27,280.00
Standard Construction Company, Inc. $965.0000 $29,915.00
411-01.12 LONGITUDINAL JOINT STABILIZATION
80,233.000 S.F.
Lehman-Roberts Company $0.1900 $15,244.27
Standard Construction Company, Inc. $0.2500 $20,058.25
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT
4,504.000 TON
Lehman-Roberts Company $98.0000 $441,392.00
Standard Construction Company, Inc. $115.0000 $517,960.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
10.000 L.M.
Lehman-Roberts Company $610.0000 $6,100.00
Standard Construction Company, Inc. $584.8000 $5,848.00
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414-04.03

414-04.04

415-01.02

705-02.10

705-06.20

712-01

712-06

713-02.21

713-15.36

713-16.20

ASPHALT EMULSION (SCRUB SEAL)

Lehman-Roberts Company
Standard Construction Company, Inc.

MINERAL AGGREGATE (SCRUB SEAL)

Lehman-Roberts Company
Standard Construction Company, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Lehman-Roberts Company
Standard Construction Company, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

Lehman-Roberts Company
Standard Construction Company, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Lehman-Roberts Company
Standard Construction Company, Inc.

TRAFFIC CONTROL

Lehman-Roberts Company
Standard Construction Company, Inc.

SIGNS (CONSTRUCTION)

Lehman-Roberts Company
Standard Construction Company, Inc.

SIGN POST DELINEATION ENHANCEMENT

Lehman-Roberts Company
Standard Construction Company, Inc.

REMOVE SIGN, SUPPORT & FOOTING

Lehman-Roberts Company
Standard Construction Company, Inc.

127.000 TON

1,035.000 TON

9,122.000 S.Y.

3.000 EACH

3.000 EACH

1.000LS

1,634.000 S.F.

21.000 L.F.

2.000 EACH

SIGNS (W10-1, HIGHWAY-RAIL GRADE CROSSING ADVANCE WARNING)

Lehman-Roberts Company
Standard Construction Company, Inc.

2.000 EACH

UNIT PRICE

$1,307.4400
$1,380.0000

$63.0300
$69.6000

$2.9500
$7.6500

$86.4200
$97.8000

$3,050.0000
$3,450.0000

$38,500.0000
$82,500.0000

$5.5900
$6.3000

$5.5900
$6.3000

$25.4200
$28.8000

$177.9200
$201.3000

CONTRACT CNVO083
EXTENSION

$166,044.88
$175,260.00

$65,236.05
$72,036.00

$26,909.90
$69,783.30

$259.26
$293.40

$9,150.00
$10,350.00

$38,500.00
$82,500.00

$9,134.06
$10,294.20

$117.39
$132.30

$50.84
$57.60

$355.84
$402.60
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CONTRACT CNVO083

UNIT PRICE EXTENSION
713-16.21 SIGNS (W10-4, HIGHWAY-RAIL GRADE CROSSING ADVANCE WARNING)
1.000 EACH
Lehman-Roberts Company $177.9200 $177.92
Standard Construction Company, Inc. $201.3000 $201.30
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)
447.000 EACH
Lehman-Roberts Company $38.6300 $17,267.61
Standard Construction Company, Inc. $41.8000 $18,684.60
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
22.000 S.Y.
Lehman-Roberts Company $32.5300 $715.66
Standard Construction Company, Inc. $35.2000 $774.40
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
220.000 L.F.
Lehman-Roberts Company $17.2800 $3,801.60
Standard Construction Company, Inc. $18.7000 $4,114.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)
2.000 EACH
Lehman-Roberts Company $620.1700 $1,240.34
Standard Construction Company, Inc. $671.0000 $1,342.00
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)
1.000 EACH
Lehman-Roberts Company $610.0000 $610.00
Standard Construction Company, Inc. $660.0000 $660.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
23.200 L.M.
Lehman-Roberts Company $1,525.0000 $35,380.00
Standard Construction Company, Inc. $1,650.0000 $38,280.00
716-08.04 REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)
11.000S.Y.
Lehman-Roberts Company $31.5200 $346.72
Standard Construction Company, Inc. $29.5000 $324.50
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)
220.000 L.F.
Lehman-Roberts Company $8.6400 $1,900.80
Standard Construction Company, Inc. $8.1000 $1,782.00
716-08.11 REMOVAL OF WORD PAVEMENT MARKING (RXR)
2.000 EACH
Lehman-Roberts Company $416.8300 $833.66
Standard Construction Company, Inc. $389.5000 $779.00
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716-08.12 REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)

716-08.20

716-12.02

716-13.02

717-01

Lehman-Roberts Company
Standard Construction Company, Inc.

REMOVAL OF PAVEMENT MARKING (LINE)

Lehman-Roberts Company
Standard Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Lehman-Roberts Company
Standard Construction Company, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Lehman-Roberts Company
Standard Construction Company, Inc.

MOBILIZATION

Lehman-Roberts Company
Standard Construction Company, Inc.

1.000 EACH

23.200 L.M.

9.200 L.M.

14.000 L.M.

1.000LS

UNIT PRICE

$472.7500
$441.8000

$325.0000
$1,125.0000

$5,896.6700
$6,380.0000

$3,558.3400
$3,850.0000

$50,000.0000
$67,500.0000

CONTRACT CNVO083
EXTENSION

$472.75
$441.80

$7,540.00
$26,100.00

$54,249.36
$58,696.00

$49,816.76
$53,900.00

$50,000.00
$67,500.00
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BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

Lehman-Roberts Company
Standard Construction Company, Inc.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

Lehman-Roberts Company
Standard Construction Company, Inc.

172.000 L.F.

4,286.000 S.Y.

UNIT PRICE

$150.4700
$166.5000

$36.6000
$40.5000

CONTRACT CNVO083
EXTENSION

$25,880.84
$28,638.00

$156,867.60
$173,583.00
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SUB-TOTAL ROADWAY

Lehman-Roberts Company

Standard Construction Company, Inc.

SUB-TOTAL BRIDGE

Lehman-Roberts Company

Standard Construction Company, Inc.

TOTAL CONTRACT
Lehman-Roberts Company
Standard Construction Company, Inc.

$1,116,879.67
$1,376,275.05

$182,748.44
$202,221.00

$1,299,628.11
$1,578,496.05
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

COUNTIES FAYETTE, LAUDERDALE, SHELBY, AND TIPTON (Contract No. CNV118 Call 031)
98400-4179-04

THE ON-CALL GUARDRAIL REPAIR AND NEW GUARDRAIL INSTALLATION ON VARIOUS INTERSTATE AND STATE ROUTES.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT
F8th Construction Company, LLC $982,063.00
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MAINTENANCE CATEGORY

705-01.01

705-01.02

705-01.04

705-02.01

705-02.02

705-02.10

705-02.20

705-02.25

705-03.01

705-03.02

705-03.03

705-03.04

GUARDRAIL AT BRIDGE ENDS

F8th Construction Company, LLC

GUARDRAIL AT BRIDGE PIERS

F8th Construction Company, LLC

METAL BEAM GUARD FENCE

F8th Construction Company, LLC

SINGLE GUARDRAIL, WITH RUB-RAIL (TYPE 2)

F8th Construction Company, LLC

SINGLE GUARDRAIL (TYPE 2)

F8th Construction Company, LLC

GUARDRAIL TRANSITION 27IN TO 31IN

F8th Construction Company, LLC

SINGLE GUARDRAIL (TYPE 2) LONG POST (6 FT-9 FT)

F8th Construction Company, LLC

SINGLE GUARDRAIL (TYPE 2) LONG POST (9 FT-12 FT)

F8th Construction Company, LLC

MEDIAN DIVIDER GUARDRAIL, WITH RUB-RAIL (TYPE 2)

F8th Construction Company, LLC

MEDIAN DIVIDER GUARDRAIL (TYPE 2)

F8th Construction Company, LLC

MEDIAN DIVIDER GUARDRAIL (TYPE 2) (27" MT HT)

F8th Construction Company, LLC

MEDIAN DIVIDER GUARDRAIL AT CONCRETE BARRIER

F8th Construction Company, LLC

120.000 L.F.

10.000 L.F.

150.000 L.F.

75.000 L.F.

3,600.000 L.F.

200.000 EACH

1,000.000 L.F.

1,000.000 L.F.

13.000 L.F.

100.000 L.F.

25.000 L.F.

25.000 L.F.

UNIT PRICE

$80.0000

$10.0000

$30.0000

$10.0000

$14.0000

$20.0000

$5.0000

$5.0000

$14.0000

$14.0000

$14.0000

$14.0000

CONTRACT CNV118

EXTENSION

$9,600.00

$100.00

$4,500.00

$750.00

$50,400.00

$4,000.00

$5,000.00

$5,000.00

$182.00

$1,400.00

$350.00

$350.00
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705-04.02

705-04.03

705-04.05

705-04.11

705-04.24

705-04.29

705-06.01

705-06.09

705-06.10

705-06.11

705-06.20

705-06.25

GUARDRAIL TERMINAL (TYPE 12)

F8th Construction Company, LLC

GUARDRAIL TERMINAL (TYPE 13)

F8th Construction Company, LLC

GUARDRAIL TERMINAL (TYPE-IN-LINE)

F8th Construction Company, LLC

STONE FOR GUARDRAIL END TERMINAL PAD

F8th Construction Company, LLC

GUARDRAIL END TERMINAL DELINEATION SHEETING

F8th Construction Company, LLC

C-A-T CRASH CUSHION ATTENUATING TERMINAL

F8th Construction Company, LLC

W BEAM GR (TYPE 2) MASH TL-3

F8th Construction Company, LLC

2.000 EACH

6.000 EACH

5.000 EACH

1,400.000 TON

200.000 S.F.

2.000 EACH

6,500.000 L.F.

WEAK-POST GUARDRAIL ATTACHMENT TO CULVERT(MASH TL-3)

F8th Construction Company, LLC

GR TERMINALTRAILING END (TYPE 13) MASH TL-3

F8th Construction Company, LLC

GR TERMINAL (IN-INLINE) MASH TL-3

F8th Construction Company, LLC

TANGENT ENERGY ABSORBING TERM MASH TL-3

F8th Construction Company, LLC

THRIE BEAM BRIDGE TRANSITION MASH TL-3

F8th Construction Company, LLC

100.000 L.F.

15.000 EACH

5.000 EACH

250.000 EACH

5.000 EACH

UNIT PRICE

$25.0000

$250.0000

$200.0000

$2.0000

$1.0000

$1,500.0000

$18.0000

$180.0000

$300.0000

$200.0000

$2,250.0000

$1,000.0000

CONTRACT CNV118
EXTENSION

$50.00

$1,500.00

$1,000.00

$2,800.00

$200.00

$3,000.00

$117,000.00

$18,000.00

$4,500.00

$1,000.00

$562,500.00

$5,000.00
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705-06.26

705-06.30

705-10.30

705-10.31

705-10.32

706-01

706-02.21

706-03.01

706-06.01

706-06.02

706-06.03

706-06.05

THRIE BEAM BRIDGE TRANSITION MASH TL-2

3.000 EACH
F8th Construction Company, LLC
GR TERMINAL (ENERGY ABSORBING) MASH TL-2

5.000 EACH
F8th Construction Company, LLC
GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST

30.000 L.F.

F8th Construction Company, LLC
GUARDRAIL ATTACHMENT TO VERTICAL FACE ENDPOST

9.000 L.F.

F8th Construction Company, LLC

GUARDRAIL ATTACHMENT TO EXISTING BRIDGE PIER PROTECTION

2.000 EACH
F8th Construction Company, LLC
GUARDRAIL REMOVED
1,000.000 L.F.
F8th Construction Company, LLC
RESET SINGLE GUARDRAIL (TYPE 2)
100.000 L.F.
F8th Construction Company, LLC
POSTS FURNISHED
11.000 EACH
F8th Construction Company, LLC
SINGLE THRIE RAIL (TYPE 2)
25.000 L.F.
F8th Construction Company, LLC
MEDIAN DIVIDER THRIE RAIL (TYPE 2)
25.000 L.F.
F8th Construction Company, LLC
RADIUS RAIL
175.000 L.F.
F8th Construction Company, LLC
RADIUS RAIL LONG POST (6-9 FT)
38.000 L.F.

F8th Construction Company, LLC

UNIT PRICE

$250.0000

$500.0000

$38.0000

$38.0000

$38.0000

$1.0000

$1.0000

$30.0000

$100.0000

$100.0000

$10.0000

$18.0000

CONTRACT CNV118
EXTENSION

$750.00

$2,500.00

$1,140.00

$342.00

$76.00

$1,000.00

$100.00

$330.00

$2,500.00

$2,500.00

$1,750.00

$684.00
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706-06.06

706-10.26

706-10.54

706-10.71

706-10.72

706-10.74

706-10.80

706-10.81

706-10.82

706-10.83

712-01.02

712-08.20

RADIUS RAIL LONG POST (9-12 FT)

38.000 L.F.
F8th Construction Company, LLC
ROUNDED END ELEMENT
12.000 EACH
F8th Construction Company, LLC
RE-ALIGN GUARDRAIL
1,050.000 L.F.
F8th Construction Company, LLC
HAZARD MARKERS
7.000 EACH
F8th Construction Company, LLC
PULL AND REINSTALL GUARDARAIL POST FOR VERIFICATION
3.000 EACH
F8th Construction Company, LLC
CONCRETE BARRIER WALL REPAIR
10.000 C.Y.
F8th Construction Company, LLC
MICHIGAN AND MODIFIED MICHIGAN END SHOE
3.000 EACH
F8th Construction Company, LLC
GUARDRAIL REFLECTORS
30.000 EACH
F8th Construction Company, LLC
CONCRETE BRIDGE END OR PIER PROTECTION REPAIR
2.000C.Y.
F8th Construction Company, LLC
DRILL BR. PAR. WALL FOR MICHIGAN END SHOE
2.000 EACH
F8th Construction Company, LLC
LANE CLOSURE
300.000 EACH
F8th Construction Company, LLC
TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD
100.000 DAY

F8th Construction Company, LLC

UNIT PRICE

$18.0000

$25.0000

$1.0000

$10.0000

$10.0000

$2,500.0000

$25.0000

$10.0000

$2,500.0000

$100.0000

$300.0000

$350.0000

CONTRACT CNV118
EXTENSION

$684.00

$300.00

$1,050.00

$70.00

$30.00

$25,000.00

$75.00

$300.00

$5,000.00

$200.00

$90,000.00

$35,000.00
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717-01 MOBILIZATION

F8th Construction Company, LLC

717-01.04 MOBILIZATION (EMERGENCY CALL-OUT)

F8th Construction Company, LLC

1.000LS

25.000 EACH

UNIT PRICE

$10,000.0000

$100.0000

CONTRACT CNV118
EXTENSION

$10,000.00

$2,500.00
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SUB-TOTAL MAINTENANCE

F8th Construction Company, LLC $982,063.00

TOTAL CONTRACT
F8th Construction Company, LLC $982,063.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

FENTRESS COUNTY (Contract No. CNV126 Call 032)

25013-4210-04
THE RESURFACING (SCRUB SEAL) ON S.R. 62 FROM EAST OF U.S. 127 (S.R. 28) (L.M. 5.83) TO THE MORGAN COUNTY LINE (L.M. 12.71).
PROJECT LENGTH - 6.880 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

TOTAL CONTRACT

Pavement Restorations, Inc. $517,791.56
Russell Standard Corporation $744,909.86
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CONTRACT CNV126

UNIT PRICE EXTENSION
ROADWAY CATEGORY
403-01.10 HIGH PERFORMANCE FOG SEALS
100,907.000 S.Y.
Pavement Restorations, Inc. $0.5800 $58,526.06
Russell Standard Corporation $0.6300 $63,571.41
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)
11.000 L.M.
Pavement Restorations, Inc. $375.0000 $4,125.00
Russell Standard Corporation $900.0000 $9,900.00
414-04.03 ASPHALT EMULSION (SCRUB SEAL)
131.000 TON
Pavement Restorations, Inc. $1,220.0000 $159,820.00
Russell Standard Corporation $1,060.0000 $138,860.00
414-04.04 MINERAL AGGREGATE (SCRUB SEAL)
1,085.000 TON
Pavement Restorations, Inc. $42.0000 $45,570.00
Russell Standard Corporation $74.9500 $81,320.75
712-01  TRAFFIC CONTROL
1.000LS
Pavement Restorations, Inc. $14,800.0000 $14,800.00
Russell Standard Corporation $35,000.0000 $35,000.00
712-06 SIGNS (CONSTRUCTION)
457.000 S.F.
Pavement Restorations, Inc. $7.5000 $3,427.50
Russell Standard Corporation $7.5000 $3,427.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
2.000 EACH
Pavement Restorations, Inc. $5,000.0000 $10,000.00
Russell Standard Corporation $5,650.0000 $11,300.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)
454,000 EACH
Pavement Restorations, Inc. $25.0000 $11,350.00
Russell Standard Corporation $33.7500 $15,322.50
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
450.000 EACH
Pavement Restorations, Inc. $11.0000 $4,950.00
Russell Standard Corporation $7.1500 $3,217.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
258.000 L.F.
Pavement Restorations, Inc. $11.0000 $2,838.00
Russell Standard Corporation $16.9000 $4,360.20
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CONTRACT CNV126

UNIT PRICE EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
62.200 L.M.
Pavement Restorations, Inc. $625.0000 $38,875.00
Russell Standard Corporation $2,810.0000 $174,782.00
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)
24.300 L.M.
Pavement Restorations, Inc. $1,500.0000 $36,450.00
Russell Standard Corporation $3,145.0000 $76,423.50
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
24.300 L.M.
Pavement Restorations, Inc. $4,200.0000 $102,060.00
Russell Standard Corporation $4,215.0000 $102,424.50
717-01 MOBILIZATION
1.000LS
Pavement Restorations, Inc. $25,000.0000 $25,000.00
Russell Standard Corporation $25,000.0000 $25,000.00
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SUB-TOTAL ROADWAY

Pavement Restorations, Inc.
Russell Standard Corporation

TOTAL CONTRACT
Pavement Restorations, Inc.
Russell Standard Corporation

$517,791.56
$744,909.86

$517,791.56
$744,909.86
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

GILES COUNTY (Contract No. CNV091 Call 033)

STP/HSIP-7(44),28002-3232-94,28002-4132-04,28002-8232-14,STP-7(40),28002-
8229-14,STP-7(45),28002-8233-14

THE RESURFACING ON S.R. 7 FROM ARDMORE RIDGE ROAD (L.M. 0.64) TO UNION HILL ROAD (L.M. 1.37), MORROW ROAD (L.M. 2.25) TO
NEAR MARKET STREET (L.M. 6.65) AND NEAR POLLY ROAD (L.M. 12.90) TO S OF PROSPECT ROAD (L.M. 14.71).

PROJECT LENGTH - 6.940 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 6.00%

TOTAL CONTRACT

Rogers Group, Inc. $1,435,882.00
Lincoln Paving, LLC $1,674,624.00
Volunteer Paving, LLC $1,796,525.95
Wright Paving Contractors, Inc. $1,870,456.31
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ROADWAY CATEGORY

208-01.05

303-01

307-01.08

403-01

411-01.10

411-12.03

415-01.01

BROOMING & DEGRASSING SHOULDERS

13.900 L.M.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

1,654.000 TON
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

309.000 TON
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.
BITUMINOUS MATERIAL FOR TACK COAT (TC)
70.000 TON

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Wright Paving Contractors, Inc.

ACS MIX(PG64-22) GRADING D

10,706.000 TON
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

11.100 L.M.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

COLD PLANING BITUMINOUS PAVEMENT

10,749.000 TON
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

UNIT PRICE

$1,200.0000
$1,000.0000
$1,835.7300
$1,101.7600

$18.0000
$22.2500
$33.3300
$24.4100

$77.0000
$78.5000
$73.2200
$99.3400

$586.0000
$675.0000
$720.0000
$617.3300

$70.5000
$85.7000
$78.6400
$91.6400

$480.0000
$675.0000
$722.2200
$745.2400

$10.0000
$14.2000
$24.8000
$22.0100

CONTRACT CNV091
EXTENSION

$16,680.00
$13,900.00
$25,516.65
$15,314.46

$29,772.00
$36,801.50
$55,127.82
$40,374.14

$23,793.00
$24,256.50
$22,624.98
$30,696.06

$41,020.00
$47,250.00
$50,400.00
$43,213.10

$754,773.00
$917,504.20
$841,919.84
$981,097.84

$5,328.00
$7,492.50
$8,016.64
$8,272.16

$107,490.00
$152,635.80
$266,575.20
$236,585.49
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705-04.09

705-06.11

705-06.20

705-06.25

705-06.30

706-06.03

712-01

EARTH PAD FOR TYPE 38 GR END TREATMENT

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Wright Paving Contractors, Inc.

GR TERMINAL (IN-INLINE) MASH TL-3

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Wright Paving Contractors, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Wright Paving Contractors, Inc.

THRIE BEAM BRIDGE TRANSITION MASH TL-3

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Wright Paving Contractors, Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Wright Paving Contractors, Inc.

RADIUS RAIL

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Wright Paving Contractors, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Wright Paving Contractors, Inc.

7.000 EACH

1.000 EACH

7.000 EACH

8.000 EACH

1.000 EACH

30.000 L.F.

1.000LS

UNIT PRICE

$1,250.0000

$800.0000
$1,733.3300
$1,302.3000

$1,200.0000
$930.0000
$1,097.7800
$972.0000

$2,775.0000
$2,600.0000
$3,578.8900
$3,078.0000

$2,300.0000
$2,000.0000
$2,317.7800
$2,376.0000

$2,500.0000
$2,500.0000
$3,272.2200
$2,268.0000

$17.0000
$26.2500
$43.5300
$40.5000

$33,565.0000
$24,500.0000
$42,777.7800
$26,082.0000

CONTRACT CNV091
EXTENSION

$8,750.00
$5,600.00
$12,133.31
$9,116.10

$1,200.00
$930.00
$1,097.78
$972.00

$19,425.00
$18,200.00
$25,052.23
$21,546.00

$18,400.00
$16,000.00
$18,5642.24
$19,008.00

$2,500.00
$2,500.00
$3,272.22
$2,268.00

$510.00
$787.50
$1,305.90
$1,215.00

$33,565.00
$24,500.00
$42,777.78
$26,082.00
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712-04.01

712-05.01

712-06

712-08.03

713-15

716-01.21

716-01.23

FLEXIBLE DRUMS (CHANNELIZING)

144.000 EACH
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

WARNING LIGHTS (TYPE A)

8.000 EACH
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

SIGNS (CONSTRUCTION)

2,711.000 S.F.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

ARROW BOARD (TYPE C)
5.000 EACH
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

REMOVAL OF SIGNS, POSTS AND FOOTINGS

1.000LS
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

480.000 EACH
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

82.000 EACH
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

UNIT PRICE

$20.0000
$10.0000
$27.7800
$21.6000

$1.0000
$1.0000
$11.1100
$1.0800

$6.0000
$7.2500
$8.3300
$7.4000

$825.0000
$500.0000
$1,666.6700
$891.0000

$400.0000
$420.0000
$1,111.1100
$432.0000

$30.0000
$31.0000
$27.7800
$32.4000

$30.0000
$31.0000
$27.7800
$32.4000

CONTRACT CNV091
EXTENSION

$2,880.00
$1,440.00
$4,000.32
$3,110.40

$8.00
$8.00
$88.88
$8.64

$16,266.00
$19,654.75
$22,582.63
$20,061.40

$4,125.00
$2,500.00
$8,333.35
$4,455.00

$400.00
$420.00
$1,111.11
$432.00

$14,400.00
$14,880.00
$13,334.40
$15,552.00

$2,460.00
$2,542.00
$2,277.96
$2,656.80
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716-01.30

716-02.04

716-02.05

716-02.06

716-04.04

716-05.01

716-05.20

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

219.000 EACH
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

692.000 S.Y.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

366.000 L.F.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

7.000 EACH
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

4,376.000 L.F.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

2.800 L.M.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

21.100 L.M.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

UNIT PRICE

$10.0000

$8.0000
$11.1100
$10.8000

$15.0000
$15.5000
$11.1100
$16.2000

$18.0000
$15.5000
$16.6700
$19.4400

$200.0000
$155.0000
$166.6700
$216.0000

$6.0000
$4.2500
$7.2200
$6.4800

$800.0000
$980.0000
$944.4400
$864.0000

$1,000.0000
$1,150.0000
$1,111.1100
$1,080.0000

CONTRACT CNV091
EXTENSION

$2,190.00
$1,752.00
$2,433.09
$2,365.20

$10,380.00
$10,726.00

$7,688.12
$11,210.40

$6,588.00
$5,673.00
$6,101.22
$7,115.04

$1,400.00
$1,085.00
$1,166.69
$1,512.00

$26,256.00
$18,598.00
$31,594.72
$28,356.48

$2,240.00
$2,744.00
$2,644.43
$2,419.20

$21,100.00
$24,265.00
$23,444.42
$22,788.00
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CONTRACT CNV091

UNIT PRICE EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
23.900 L.M.
Rogers Group, Inc. $5,100.0000 $121,890.00
Lincoln Paving, LLC $5,350.0000 $127,865.00
Volunteer Paving, LLC $5,555.5600 $132,777.88
Wright Paving Contractors, Inc. $5,508.0000 $131,641.20
717-01 MOBILIZATION
1.000LS
Rogers Group, Inc. $40,315.0000 $40,315.00
Lincoln Paving, LLC $28,300.0000 $28,300.00
Volunteer Paving, LLC $27,777.7800 $27,777.78
Wright Paving Contractors, Inc. $33,090.0000 $33,090.00
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BRIDGE CATEGORY

604-10.34 CONCRETE OVERLAYED BRIDGE DECK REPAIR (FULL DEPTH)

35.0008S.Y.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.
604-10.44 EXPANSION JOINT REPAIRS
56.000 L.F.

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Wright Paving Contractors, Inc.

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)

65.000 S.Y.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)
1,057.000 S.Y.

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Wright Paving Contractors, Inc.

UNIT PRICE

$525.0000
$840.0000
$944.4400
$864.0000

$230.0000
$420.0000
$333.3300
$432.0000

$420.0000
$630.0000
$555.5600
$648.0000

$39.0000
$47.2500
$44.4400
$48.6000

CONTRACT CNV091
EXTENSION

$18,375.00
$29,400.00
$33,055.40
$30,240.00

$12,880.00
$23,520.00
$18,666.48
$24,192.00

$27,300.00
$40,950.00
$36,111.40
$42,120.00

$41,223.00
$49,943.25
$46,973.08
$51,370.20
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SUB-TOTAL ROADWAY

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Wright Paving Contractors, Inc.

SUB-TOTAL BRIDGE

Rogers Group, Inc.

Lincoln Paving, LLC

Volunteer Paving, LLC

Wright Paving Contractors, Inc.

TOTAL CONTRACT
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

$1,336,104.00
$1,530,810.75
$1,661,719.59
$1,722,534.11

$99,778.00
$143,813.25
$134,806.36
$147,922.20

$1,435,882.00
$1,674,624.00
$1,796,525.95
$1,870,456.31
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

GRAINGER COUNTY (Contract No. CNV084 Call 034)

29030-4228-04,HSIP-1(437),29001-3232-94,29001-4232-04

THE RESURFACING (THIN LIFT OR THIN LIFT D) ON U.S. 11W (S.R. 1) FROM NEAR PROMISELAND ROAD (L.M. 6.13) TO NEAR LOOP CIRCLE
(L.M. 14.22), AND ON S.R. 375 FROM NEAR HELTON ROAD (L.M. 11.36) TO U.S. 25E (S.R. 32).

PROJECT LENGTH - 14.980 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

TOTAL CONTRACT

APAC-Atlantic, Inc. $1,900,756.25
Duracap Asphalt Paving Co., Inc. $1,966,242.43
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ROADWAY CATEGORY

208-01.05

307-01.15

403-01

411-12.03

411-12.04

415-01.02

705-02.10

705-04.09

705-06.20

705-06.30

BROOMING & DEGRASSING SHOULDERS

30.000 L.M.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

2,427.000 TON
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

205.000 TON
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

13.000 L.M.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

11.000 L.M.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

COLD PLANING BITUMINOUS PAVEMENT

418.000 S.Y.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

3.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

1.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

1.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

2.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

UNIT PRICE

$400.0000
$778.0000

$101.7500
$83.9400

$600.0000
$1,160.0000

$420.0000
$781.0000

$420.0000
$781.0000

$22.0000
$13.5000

$160.0000
$55.0000

$1,500.0000
$1,313.0000

$3,200.0000
$3,502.0000

$2,750.0000
$2,424.0000

CONTRACT CNVO084

EXTENSION

$12,000.00
$23,340.00

$246,947.25
$203,722.38

$123,000.00
$237,800.00

$5,460.00
$10,153.00

$4,620.00
$8,591.00

$9,196.00
$5,643.00

$480.00
$165.00

$1,500.00
$1,313.00

$3,200.00
$3,502.00

$5,500.00
$4,848.00
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712-01

712-04.01

712-05.01

712-06

716-01.21

716-01.22

716-01.30

716-02.04

716-02.05

716-02.06

TRAFFIC CONTROL

1.000LS
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

FLEXIBLE DRUMS (CHANNELIZING)

246.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

WARNING LIGHTS (TYPE A)

124.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

SIGNS (CONSTRUCTION)

1,369.000 S.F.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

1,018.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

135.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

490.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

57.000 S.Y.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

310.000 L.F.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

6.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

UNIT PRICE

$36,500.0000
$66,000.0000

$1.0000
$1.5000

$1.0000
$1.5000

$4.5000
$7.2500

$26.0000
$25.2500

$26.0000
$25.2500

$7.5000
$11.0000

$21.0000
$19.7500

$10.0000
$11.0000

$160.0000
$157.5000

CONTRACT CNVO084
EXTENSION

$36,500.00
$66,000.00

$246.00
$369.00

$124.00
$186.00

$6,160.50
$9,925.25

$26,468.00
$25,704.50

$3,510.00
$3,408.75

$3,675.00
$5,390.00

$1,197.00
$1,125.75

$3,100.00
$3,410.00

$960.00
$945.00
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716-05.20

716-13.02

717-01

PAINTED PAVEMENT MARKING (6" LINE)

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

MOBILIZATION

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

37.000 L.M.

61.000 L.M.

1.000LS

UNIT PRICE

$705.0000
$814.0000

$2,800.0000
$2,730.0000

$39,000.0000
$22,100.0000

CONTRACT CNVO084
EXTENSION

$26,085.00
$30,118.00

$170,800.00
$166,530.00

$39,000.00
$22,100.00
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CONTRACT CNVO084

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

12,135.000 TON
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

PAGE 5



ROADWAY ALTERNATE AA2 CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

12,135.000 TON

UNIT PRICE

$96.5000
$93.2800

CONTRACT CNVO084
EXTENSION

$1,171,027.50
$1,131,952.80
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SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

SUB-TOTAL ROADWAY ALTERNATE AAl

SUB-TOTAL ROADWAY ALTERNATE AA2

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

TOTAL CONTRACT
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

$729,728.75
$834,289.63

$1,171,027.50
$1,131,952.80

$1,900,756.25
$1,966,242.43
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

GRUNDY COUNTY (Contract No. CNV085 Call 035)

STP-56(97),31005-8280-14

THE RESURFACING ON S.R. 56 FROM NEAR S.R. 50 (L.M. 20.15) TO NORTH OF HEGE AVENUE (L.M. 25.76).
PROJECT LENGTH - 5.61 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 4.00%

TOTAL CONTRACT
Rogers Group, Inc. $819,521.38
Tinsley Asphalt, LLC $866,935.00
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ROADWAY CATEGORY

403-02.01

405-01.01

405-01.02

411-03.12

411-12.04

705-04.20

712-01

712-06

716-01.21

716-01.30

TRACKLESS TACK COAT

35.000 TON
Rogers Group, Inc.
Tinsley Asphalt, LLC
BITUMINOUS MATERIAL (BSC)
143.000 TON

Rogers Group, Inc.
Tinsley Asphalt, LLC

MINERAL AGGREGATE (BSC)

1,248.000 TON
Rogers Group, Inc.
Tinsley Asphalt, LLC

ACS MIX(PG64-22) THIN LIFT D ASPHALT

4,513.000 TON
Rogers Group, Inc.
Tinsley Asphalt, LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

9.000 L.M.
Rogers Group, Inc.
Tinsley Asphalt, LLC

GUARDRAIL DELINEATION ENHANCEMENT

1,264.000 EACH

Rogers Group, Inc.
Tinsley Asphalt, LLC

TRAFFIC CONTROL

1.000LS
Rogers Group, Inc.
Tinsley Asphalt, LLC
SIGNS (CONSTRUCTION)
542.000 S.F.

Rogers Group, Inc.
Tinsley Asphalt, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

370.000 EACH
Rogers Group, Inc.
Tinsley Asphalt, LLC
REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

370.000 EACH

Rogers Group, Inc.
Tinsley Asphalt, LLC

UNIT PRICE

$724.6200
$850.0000

$781.8200
$800.0000

$50.9100
$55.0000

$89.8400
$96.0000

$525.0000
$350.0000

$5.7500
$4.8000

$14,864.0400
$28,500.0000

$7.0000
$7.0000

$24.0000
$23.0000

$7.0000
$7.0000

CONTRACT CNVO085

EXTENSION

$25,361.70
$29,750.00

$111,800.26
$114,400.00

$63,535.68
$68,640.00

$405,447.92
$433,248.00

$4,725.00
$3,150.00

$7,268.00
$6,067.20

$14,864.04
$28,500.00

$3,794.00
$3,794.00

$8,880.00
$8,510.00

$2,590.00
$2,590.00
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716-02.05

716-05.20

716-08.20

716-12.02

716-12.05

717-01

PLASTIC PAVEMENT MARKING (STOP LINE)

342.000 L.F.

Rogers Group, Inc.
Tinsley Asphalt, LLC

PAINTED PAVEMENT MARKING (6" LINE)

22.500 L.M.

Rogers Group, Inc.
Tinsley Asphalt, LLC

REMOVAL OF PAVEMENT MARKING (LINE)

16.800 L.M.

Rogers Group, Inc.
Tinsley Asphalt, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

22.500 L.M.

Rogers Group, Inc.
Tinsley Asphalt, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

225.000 L.F.
Rogers Group, Inc.
Tinsley Asphalt, LLC
MOBILIZATION
1.000LS

Rogers Group, Inc.
Tinsley Asphalt, LLC

UNIT PRICE

$10.0000
$9.9000

$695.0000
$670.0000

$1,375.0000
$1,250.0000

$4,300.0000
$4,160.0000

$1.0000
$1.0000

$32,122.2800
$35,000.0000

CONTRACT CNVO085
EXTENSION

$3,420.00
$3,385.80

$15,637.50
$15,075.00

$23,100.00
$21,000.00

$96,750.00
$93,600.00

$225.00
$225.00

$32,122.28
$35,000.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Tinsley Asphalt, LLC

TOTAL CONTRACT
Rogers Group, Inc.
Tinsley Asphalt, LLC

$819,521.38
$866,935.00

$819,521.38
$866,935.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

HAMILTON COUNTY (Contract No. CNV087 Call 037)

STP/HSIP-312(18),33053-3223-94,33053-8223-14

THE RESURFACING ON S.R. 312 FROM SOUTH OF HENRY ROAD (L.M. 6.85) TO WEST OF S.R. 58 (L.M. 14.16).
PROJECT LENGTH - 7.310 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 6.50%

TOTAL CONTRACT

Wright Brothers Construction Company, Inc. $1,264,479.98
Talley Construction Company, Inc. $1,338,312.42
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CONTRACT CNVO087

UNIT PRICE EXTENSION
ROADWAY CATEGORY
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
47.000 TON
Wright Brothers Construction Company, Inc. $500.0000 $23,500.00
Talley Construction Company, Inc. $703.0200 $33,041.94
411-01.10 ACS MIX(PG64-22) GRADING D
7,072.000 TON
Wright Brothers Construction Company, Inc. $108.0000 $763,776.00
Talley Construction Company, Inc. $117.5300 $831,172.16
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)
1.700 L.M.
Wright Brothers Construction Company, Inc. $1,700.0000 $2,890.00
Talley Construction Company, Inc. $2,750.0000 $4,675.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
7,006.000 TON
Wright Brothers Construction Company, Inc. $24.8000 $173,748.80
Talley Construction Company, Inc. $28.5000 $199,671.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN
2.000 EACH
Wright Brothers Construction Company, Inc. $105.0000 $210.00
Talley Construction Company, Inc. $165.0000 $330.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT
2.000 EACH
Wright Brothers Construction Company, Inc. $1,700.0000 $3,400.00
Talley Construction Company, Inc. $1,375.0000 $2,750.00
705-04.20 GUARDRAIL DELINEATION ENHANCEMENT
961.000 EACH
Wright Brothers Construction Company, Inc. $4.3500 $4,180.35
Talley Construction Company, Inc. $5.5000 $5,285.50
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
2.000 EACH
Wright Brothers Construction Company, Inc. $2,850.0000 $5,700.00
Talley Construction Company, Inc. $3,300.0000 $6,600.00
706-01 GUARDRAIL REMOVED
100.000 L.F.
Wright Brothers Construction Company, Inc. $0.5500 $55.00
Talley Construction Company, Inc. $2.2000 $220.00
712-01 TRAFFIC CONTROL
1.000LS
Wright Brothers Construction Company, Inc. $47,500.0000 $47,500.00
Talley Construction Company, Inc. $34,595.0000 $34,595.00
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712-06

713-16.01

716-01.21

716-02.05

716-05.20

716-12.02

716-12.05

717-01

SIGNS (CONSTRUCTION)

917.000 S.F.
Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.
CHANGEABLE MESSAGE SIGN UNIT
3.000 EACH

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

483.000 EACH
Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

264.000 L.F.
Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

42.300 L.M.

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

27.700 L.M.
Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

250.000 L.F.
Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.
MOBILIZATION
1.000LS

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

UNIT PRICE

$6.9500
$7.1500

$4,400.0000
$4,510.0000

$23.5600
$24.2000

$9.3000
$9.6300

$740.0000
$764.5000

$4,300.0000
$4,455.0000

$1.6000
$1.6500

$55,300.0000
$29,500.0000

CONTRACT CNVO087

EXTENSION

$6,373.15
$6,556.55

$13,200.00
$13,530.00

$11,379.48
$11,688.60

$2,455.20
$2,542.32

$31,302.00
$32,338.35

$119,110.00
$123,403.50

$400.00
$412.50

$55,300.00
$29,500.00
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SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc. $1,264,479.98
Talley Construction Company, Inc. $1,338,312.42

TOTAL CONTRACT
Wright Brothers Construction Company, Inc. $1,264,479.98
Talley Construction Company, Inc. $1,338,312.42
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

HARDIN COUNTY (Contract No. CNV089 Call 038)
36009-4205-04,HSIP-104(45),36009-3205-94

THE RESURFACING WITH BITUMINOUS SEAL COAT ON S.R. 104 FROM THE HENDERSON COUNTY LINE (L.M. 0.00) TO S.R. 69 (L.M. 3.01).
PROJECT LENGTH - 3.010 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

TOTAL CONTRACT

Pavement Restorations, Inc. $373,447.08
Delta Contracting Company, LLC $409,956.01
Russell Standard Corporation $532,247.55
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ROADWAY CATEGORY

203-06

208-01.05

303-02

403-01.10

405-01.01

405-01.02

705-04.09

705-06.20

WATER

Pavement Restorations, Inc.
Delta Contracting Company, LLC
Russell Standard Corporation

BROOMING & DEGRASSING SHOULDERS

Pavement Restorations, Inc.
Delta Contracting Company, LLC
Russell Standard Corporation

MINERAL AGGREGATE, TYPE B BASE, GRADING (D)

Pavement Restorations, Inc.
Delta Contracting Company, LLC
Russell Standard Corporation

HIGH PERFORMANCE FOG SEALS

Pavement Restorations, Inc.
Delta Contracting Company, LLC
Russell Standard Corporation

BITUMINOUS MATERIAL (BSC)

Pavement Restorations, Inc.
Delta Contracting Company, LLC
Russell Standard Corporation

MINERAL AGGREGATE (BSC)

Pavement Restorations, Inc.
Delta Contracting Company, LLC
Russell Standard Corporation

EARTH PAD FOR TYPE 38 GR END TREATMENT

Pavement Restorations, Inc.
Delta Contracting Company, LLC
Russell Standard Corporation

TANGENT ENERGY ABSORBING TERM MASH TL-3

Pavement Restorations, Inc.
Delta Contracting Company, LLC
Russell Standard Corporation

6.000 M.G.

6.020 L.M.

797.000 TON

42,381.000S.Y.

114.000 TON

1,018.000 TON

4.000 EACH

4.000 EACH

UNIT PRICE

$30.0000
$0.0100
$50.0000

$700.0000
$1,300.0000
$1,800.0000

$32.0000
$16.0000
$50.5000

$0.6800
$0.8500
$0.7500

$975.0000
$980.0000
$1,100.0000

$48.0000
$79.4500
$59.8500

$1,100.0000
$1,000.0000
$1,715.0000

$2,500.0000
$2,400.0000
$3,800.0000

CONTRACT CNVO089
EXTENSION

$180.00
$0.06
$300.00

$4,214.00
$7,826.00
$10,836.00

$25,504.00
$12,752.00
$40,248.50

$28,819.08
$36,023.85
$31,785.75

$111,150.00
$111,720.00
$125,400.00

$48,864.00
$80,880.10
$60,927.30

$4,400.00
$4,000.00
$6,860.00

$10,000.00
$9,600.00
$15,200.00
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712-01

712-06

716-02.05

716-05.20

716-12.02

717-01

TRAFFIC CONTROL

Pavement Restorations, Inc.
Delta Contracting Company, LLC
Russell Standard Corporation

SIGNS (CONSTRUCTION)

Pavement Restorations, Inc.
Delta Contracting Company, LLC
Russell Standard Corporation

PLASTIC PAVEMENT MARKING (STOP LINE)

Pavement Restorations, Inc.
Delta Contracting Company, LLC
Russell Standard Corporation

PAINTED PAVEMENT MARKING (6" LINE)

Pavement Restorations, Inc.
Delta Contracting Company, LLC
Russell Standard Corporation

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Pavement Restorations, Inc.
Delta Contracting Company, LLC
Russell Standard Corporation

MOBILIZATION

Pavement Restorations, Inc.
Delta Contracting Company, LLC
Russell Standard Corporation

UNIT PRICE

1.000LS
$13,800.0000
$16,000.0000
$25,000.0000

624.000 S.F.
$6.5000
$6.0000
$10.0000

86.000 L.F.
$20.0000
$20.0000
$25.0000

24.200 L.M.
$1,500.0000
$1,500.0000
$2,750.0000

12.100 L.M.
$5,900.0000
$5,900.0000
$7,500.0000

1.000LS
$13,050.0000
$18,000.0000
$50,000.0000

CONTRACT CNVO089
EXTENSION

$13,800.00
$16,000.00
$25,000.00

$4,056.00
$3,744.00
$6,240.00

$1,720.00
$1,720.00
$2,150.00

$36,300.00
$36,300.00
$66,550.00

$71,390.00
$71,390.00
$90,750.00

$13,050.00
$18,000.00
$50,000.00
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SUB-TOTAL ROADWAY

Pavement Restorations, Inc.
Delta Contracting Company, LLC
Russell Standard Corporation

TOTAL CONTRACT
Pavement Restorations, Inc.
Delta Contracting Company, LLC
Russell Standard Corporation

$373,447.08
$409,956.01
$532,247.55

$373,447.08
$409,956.01
$532,247.55
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

HAYWOOD COUNTY (Contract No. CNV097 Call 039)

STP/HSIP-87(10),38009-3210-94,38009-8210-14

THE RESURFACING WITH BITUMINOUS SEAL COAT ON S.R. 87 FROM THE LAUDERDALE COUNTY LINE (L.M. 0.00) TO ALLEN COX ROAD
(L.M. 3.30).

PROJECT LENGTH - 3.300 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

TOTAL CONTRACT

Pavement Restorations, Inc. $307,581.01
Russell Standard Corporation $348,876.39
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ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

Pavement Restorations, Inc.
Russell Standard Corporation

403-01.10 HIGH PERFORMANCE FOG SEALS

Pavement Restorations, Inc.
Russell Standard Corporation

405-01.01 BITUMINOUS MATERIAL (BSC)

Pavement Restorations, Inc.
Russell Standard Corporation

405-01.02 MINERAL AGGREGATE (BSC)

Pavement Restorations, Inc.
Russell Standard Corporation

712-01 TRAFFIC CONTROL

Pavement Restorations, Inc.
Russell Standard Corporation

712-06 SIGNS (CONSTRUCTION)

Pavement Restorations, Inc.
Russell Standard Corporation

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

Pavement Restorations, Inc.
Russell Standard Corporation

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

Pavement Restorations, Inc.
Russell Standard Corporation

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Pavement Restorations, Inc.
Russell Standard Corporation

717-01 MOBILIZATION

Pavement Restorations, Inc.
Russell Standard Corporation

6.600 L.M.

38,703.000 S.Y.

104.000 TON

930.000 TON

1.000LS

560.000 S.F.

61.000 L.F.

22.020 L.M.

11.010 L.M.

1.000LS

UNIT PRICE

$700.0000
$1,000.0000

$0.6700
$0.6300

$930.0000
$800.0000

$53.0000
$62.9500

$10,000.0000
$15,500.0000

$6.0000
$6.2500

$20.0000
$25.0000

$1,500.0000
$2,500.0000

$6,000.0000
$7,500.0000

$17,350.0000
$18,000.0000

CONTRACT CNVO097
EXTENSION

$4,620.00
$6,600.00

$25,931.01
$24,382.89

$96,720.00
$83,200.00

$49,290.00
$58,543.50

$10,000.00
$15,500.00

$3,360.00
$3,500.00

$1,220.00
$1,525.00

$33,030.00
$55,050.00

$66,060.00
$82,575.00

$17,350.00
$18,000.00
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SUB-TOTAL ROADWAY

Pavement Restorations, Inc.
Russell Standard Corporation

TOTAL CONTRACT
Pavement Restorations, Inc.
Russell Standard Corporation

$307,581.01
$348,876.39

$307,581.01
$348,876.39
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

HENRY COUNTY (Contract No. CNV137 Call 040)

HSIP-69(104),40008-3230-94,40008-4230-04,NH/HSIP-356(10),40356-3201-
94,40356-8201-14

THE RESURFACING ON S.R. 69 FROM NEAR FLATWOODS LANE (L.M. 17.27) TO THE KENTUCKY STATE LINE (L.M. 31.37) AND ON S.R. 356
FROM S.R. 54 (L.M. 0.00) TO NEAR U.S. 79 (S.R. 76) (L.M. 0.92).

PROJECT LENGTH - 15.020 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 6.00%

TOTAL CONTRACT
Delta Contracting Company, LLC $4,239,210.71
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ROADWAY CATEGORY

202-03.01

203-06

208-01.02

208-01.05

303-02

307-01.01

307-01.08

402-01

402-02

403-01

403-02.01

411-01.10

REMOVAL OF ASPHALT PAVEMENT

400.000 S.Y.
Delta Contracting Company, LLC
WATER
102.000 M.G.
Delta Contracting Company, LLC
SHOULDER PREPARATION
18.100 L.M.
Delta Contracting Company, LLC
BROOMING & DEGRASSING SHOULDERS
10.100 L.M.
Delta Contracting Company, LLC
MINERAL AGGREGATE, TYPE B BASE, GRADING (D)
14,062.000 TON
Delta Contracting Company, LLC
ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A
150.000 TON

Delta Contracting Company, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

2,554.000 TON
Delta Contracting Company, LLC

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

36.000 TON
Delta Contracting Company, LLC
AGGREGATE FOR COVER MATERIAL (PC)

130.000 TON

Delta Contracting Company, LLC
BITUMINOUS MATERIAL FOR TACK COAT (TC)

11.000 TON
Delta Contracting Company, LLC
TRACKLESS TACK COAT

52.000 TON

Delta Contracting Company, LLC

ACS MIX(PG64-22) GRADING D

6,875.000 TON
Delta Contracting Company, LLC

UNIT PRICE

$36.0000

$0.0100

$8,900.0000

$1,265.0000

$11.0000

$120.0000

$96.6500

$400.0000

$20.0000

$660.0000

$710.0000

$90.9000

CONTRACT CNV137
EXTENSION

$14,400.00

$1.02

$161,090.00

$12,776.50

$154,682.00

$18,000.00

$246,844.10

$14,400.00

$2,600.00

$7,260.00

$36,920.00

$624,937.50

PAGE

2



CONTRACT CNV137

UNIT PRICE EXTENSION
411-01.13 ACS MIX(PG64-22) GRADING D LIMESTONE AGGREGATE
9,149.000 TON
Delta Contracting Company, LLC $101.4700 $928,349.03
411-02.10 ACS MIX(PG70-22) GRADING D
2,294.000 TON
Delta Contracting Company, LLC $96.6900 $221,806.86
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
18.100 L.M.
Delta Contracting Company, LLC $885.0000 $16,018.50
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
3,136.000 TON
Delta Contracting Company, LLC $24.0000 $75,264.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN
18.000 EACH
Delta Contracting Company, LLC $2,500.0000 $45,000.00
701-01.01 CONCRETE SIDEWALK (4 ")
3,975.000 S.F.
Delta Contracting Company, LLC $10.0000 $39,750.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)
3,990.000 S.F.
Delta Contracting Company, LLC $42.0000 $167,580.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN
26.000 EACH
Delta Contracting Company, LLC $125.0000 $3,250.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT
26.000 EACH
Delta Contracting Company, LLC $1,500.0000 $39,000.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
26.000 EACH
Delta Contracting Company, LLC $3,600.0000 $93,600.00
712-01  TRAFFIC CONTROL
1.000 LS
Delta Contracting Company, LLC $57,000.0000 $57,000.00
712-06 SIGNS (CONSTRUCTION)
2,936.000 S.F.
Delta Contracting Company, LLC $5.0000 $14,680.00
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713-02.16

713-16.01

716-01.11

716-01.21

716-01.30

716-02.03

716-02.04

716-02.05

716-02.06

716-03.01

716-03.03

716-03.04

FLEXIBLE TYPE Il OBJECT MARKER

Delta Contracting Company, LLC

CHANGEABLE MESSAGE SIGN UNIT

Delta Contracting Company, LLC

RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)

Delta Contracting Company, LLC

12.000 EACH

4.000 EACH

975.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Delta Contracting Company, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING (CROSS-WALK)

Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Delta Contracting Company, LLC

PLASTIC WORD PAVEMENT MARKING (ONLY)

Delta Contracting Company, LLC

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Delta Contracting Company, LLC

PLASTIC WORD PAVEMENT MARKING (SCHOOL)

Delta Contracting Company, LLC

126.000 EACH

593.000 EACH

860.000 L.F.

80.000S.Y.

580.000 L.F.

24.000 EACH

2.000 EACH

2.000 EACH

2.000 EACH

UNIT PRICE

$45.0000

$5,000.0000

$8.0000

$30.0000

$9.0000

$12.0000

$30.0000

$14.0000

$200.0000

$200.0000

$550.0000

$295.0000

CONTRACT CNV137
EXTENSION

$540.00

$20,000.00

$7,800.00

$3,780.00

$5,337.00

$10,320.00

$2,400.00

$8,120.00

$4,800.00

$400.00

$1,100.00

$590.00
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716-03.06

716-04.05

716-04.10

716-05.08

716-05.20

716-08.11

716-08.12

716-08.20

716-09.80

716-12.02

717-01

730-03.20

PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)

Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)

Delta Contracting Company, LLC

PAINTED PAVEMENT MARKING (PARKING LINE)

Delta Contracting Company, LLC

PAINTED PAVEMENT MARKING (6" LINE)

Delta Contracting Company, LLC

REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)

Delta Contracting Company, LLC

REMOVAL OF WORD PAVEMENT MARKING (SCHOOL)

Delta Contracting Company, LLC

REMOVAL OF PAVEMENT MARKING (LINE)

Delta Contracting Company, LLC

THERMOPLST PVMT MARK PROFILE LINE(6")

Delta Contracting Company, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Delta Contracting Company, LLC

MOBILIZATION

Delta Contracting Company, LLC

INSTALL PULL BOX (TYPE A)

Delta Contracting Company, LLC

2.000 EACH

1.000 EACH

2.000 EACH

1,740.000 L.F.

55.394 L.M.

1.000 EACH

1.000 EACH

55.400 L.M.

10.100 L.M.

49.284 L.M.

1.000LS

25.000 EACH

UNIT PRICE

$600.0000

$200.0000

$250.0000

$4.0000

$1,250.0000

$510.0000

$410.0000

$1,480.0000

$8,900.0000

$5,800.0000

$61,000.0000

$600.0000

CONTRACT CNV137

EXTENSION

$1,200.00

$200.00

$500.00

$6,960.00

$69,242.50

$510.00

$410.00

$81,992.00

$89,890.00

$285,847.20

$61,000.00

$15,000.00
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730-12.01

730-14.01

730-14.02

730-14.03

414-04.03

414-04.04

CONDUIT 1" DIAMETER (PVC)

Delta Contracting Company, LLC

SHIELDED DETECTOR CABLE

Delta Contracting Company, LLC

SAW SLOT

Delta Contracting Company, LLC

LOOP WIRE

Delta Contracting Company, LLC

ASPHALT EMULSION (SCRUB SEAL)

Delta Contracting Company, LLC

MINERAL AGGREGATE (SCRUB SEAL)

Delta Contracting Company, LLC

25.000 L.F.

25.000 L.F.

1,360.000 L.F.

2,720.000 L.F.

268.000 TON

2,371.000 TON

UNIT PRICE

$15.0000

$1.5000

$4.5000

$0.8000

$1,425.0000

$74.0000

CONTRACT CNV137

EXTENSION

$375.00

$37.50

$6,120.00

$2,176.00

$381,900.00

$175,454.00
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SUB-TOTAL ROADWAY

Delta Contracting Company, LLC $4,239,210.71

TOTAL CONTRACT
Delta Contracting Company, LLC $4,239,210.71
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

JACKSON COUNTY (Contract No. CNV121 Call 041)

STP/HSIP-56(95),44004-3242-94,44004-8242-14

THE RESURFACING (SCRUB SEAL) ON S.R. 56 FROM NORTH OF RILEY CREEK ROAD (L.M. 17.15) TO THE MACON COUNTY LINE (L.M.
27.34).

PROJECT LENGTH - 10.190 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 4.00%

TOTAL CONTRACT

Pavement Restorations, Inc. $772,935.45
Russell Standard Corporation $967,118.80
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CONTRACT CNVi121

UNIT PRICE EXTENSION
ROADWAY CATEGORY
403-01.10 HIGH PERFORMANCE FOG SEALS
130,258.000 S.Y.
Pavement Restorations, Inc. $0.6500 $84,667.70
Russell Standard Corporation $0.6300 $82,062.54
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)
16.300 L.M.
Pavement Restorations, Inc. $400.0000 $6,520.00
Russell Standard Corporation $900.0000 $14,670.00
414-04.03 ASPHALT EMULSION (SCRUB SEAL)
170.000 TON
Pavement Restorations, Inc. $1,300.0000 $221,000.00
Russell Standard Corporation $1,060.0000 $180,200.00
414-04.04 MINERAL AGGREGATE (SCRUB SEAL)
1,400.000 TON
Pavement Restorations, Inc. $42.0000 $58,800.00
Russell Standard Corporation $70.5500 $98,770.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT
1.000 EACH
Pavement Restorations, Inc. $1,500.0000 $1,500.00
Russell Standard Corporation $1,685.0000 $1,685.00
705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)
3,469.000 EACH
Pavement Restorations, Inc. $5.2500 $18,212.25
Russell Standard Corporation $6.6000 $22,895.40
705-06.01 W BEAM GR (TYPE 2) MASH TL-3
50.000 L.F.
Pavement Restorations, Inc. $33.0000 $1,650.00
Russell Standard Corporation $28.1500 $1,407.50
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3
4.000 EACH
Pavement Restorations, Inc. $875.0000 $3,500.00
Russell Standard Corporation $1,405.0000 $5,620.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
1.000 EACH
Pavement Restorations, Inc. $3,100.0000 $3,100.00
Russell Standard Corporation $3,146.0000 $3,146.00
706-01 GUARDRAIL REMOVED
106.000 L.F.
Pavement Restorations, Inc. $3.0000 $318.00
Russell Standard Corporation $5.6200 $595.72
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706-10.26

712-01

712-06

716-01.21

716-01.23

716-01.30

716-02.04

716-02.05

716-02.06

716-05.20

ROUNDED END ELEMENT

4.000 EACH
Pavement Restorations, Inc.
Russell Standard Corporation
TRAFFIC CONTROL

1.000LS
Pavement Restorations, Inc.
Russell Standard Corporation
SIGNS (CONSTRUCTION)

843.000 S.F.

Pavement Restorations, Inc.
Russell Standard Corporation

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

695.000 EACH
Pavement Restorations, Inc.
Russell Standard Corporation

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

8.000 EACH
Pavement Restorations, Inc.
Russell Standard Corporation

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

703.000 EACH

Pavement Restorations, Inc.
Russell Standard Corporation

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

58.000S.Y.

Pavement Restorations, Inc.
Russell Standard Corporation

PLASTIC PAVEMENT MARKING (STOP LINE)

205.000 L.F.

Pavement Restorations, Inc.
Russell Standard Corporation

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

2.000 EACH

Pavement Restorations, Inc.
Russell Standard Corporation

PAINTED PAVEMENT MARKING (6" LINE)

60.600 L.M.

Pavement Restorations, Inc.
Russell Standard Corporation

UNIT PRICE

$110.0000
$169.5500

$19,800.0000
$14,400.0000

$7.5000
$7.5000

$25.0000
$44.9500

$25.0000
$84.3000

$11.0000
$5.8800

$19.0000
$28.1000

$11.0000
$16.9000

$160.0000
$224.7000

$775.0000
$2,810.0000

CONTRACT CNVi121
EXTENSION

$440.00
$678.20

$19,800.00
$14,400.00

$6,322.50
$6,322.50

$17,375.00
$31,240.25

$200.00
$674.40

$7,733.00
$4,133.64

$1,102.00
$1,629.80

$2,255.00
$3,464.50

$320.00
$449.40

$46,965.00
$170,286.00
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CONTRACT CNVi121

UNIT PRICE EXTENSION
716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)
2.000 EACH
Pavement Restorations, Inc. $75.0000 $150.00
Russell Standard Corporation $84.3000 $168.60
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)
40.200 L.M.
Pavement Restorations, Inc. $1,400.0000 $56,280.00
Russell Standard Corporation $3,146.0000 $126,469.20
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
40.200 L.M.
Pavement Restorations, Inc. $4,500.0000 $180,900.00
Russell Standard Corporation $4,213.2500 $169,372.65
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
450.000 L.F.
Pavement Restorations, Inc. $1.5000 $675.00
Russell Standard Corporation $3.9500 $1,777.50
717-01 MOBILIZATION
1.000LS
Pavement Restorations, Inc. $33,150.0000 $33,150.00
Russell Standard Corporation $25,000.0000 $25,000.00
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SUB-TOTAL ROADWAY

Pavement Restorations, Inc.
Russell Standard Corporation

TOTAL CONTRACT
Pavement Restorations, Inc.
Russell Standard Corporation

$772,935.45
$967,118.80

$772,935.45
$967,118.80
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

KNOX COUNTY (Contract No. CNV061 Call 042)
HSIP-1-640-7(171),47008-3154-94,HSIP-I-640-7(172),47008-3155-94

THE GRADING, DRAINAGE, SIGNALS AND PAVING ON THE 1-640 EB AND WB RAMPS AT THE INTERCHANGES OF MILLERTOWN PIKE AND
WASHINGTON PIKE (EXIT 8).

PROJECT LENGTH - 0.903 MILES
COMPLETION TIME - ON OR BEFORE MAY 31, 2022

DBE GOAL 8.50%

TOTAL CONTRACT

J & M Grading Division, LLC $4,069,547.63
Charles Blalock & Sons, Inc. $4,418,355.91
Twin K Construction, Inc. $4,616,737.11
Southern Constructors, Inc. $4,697,097.75
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UNIT PRICE

ROADWAY CATEGORY

105-01

201-01

202-01.50

202-02.01

202-02.02

202-02.03

202-08.15

CONSTRUCTION STAKES, LINES AND GRADES

1.000LS
J & M Grading Division, LLC $63,000.0000
Charles Blalock & Sons, Inc. $57,750.0000
Twin K Construction, Inc. $50,000.0000
Southern Constructors, Inc. $75,000.0000
CLEARING AND GRUBBING
1.000LS
J & M Grading Division, LLC $125,000.0000
Charles Blalock & Sons, Inc. $158,000.0000
Twin K Construction, Inc. $187,099.7500
Southern Constructors, Inc. $45,000.0000
REMOVAL OF STRUCTURES AND OBSTRUCTIONS
2.000 EACH
J & M Grading Division, LLC $1,000.0000
Charles Blalock & Sons, Inc. $1,913.9900
Twin K Construction, Inc. $5,000.0000
Southern Constructors, Inc. $750.0000
REMOVAL OF PIPE (24" ,STA.404+38.39)
65.000 L.F.
J & M Grading Division, LLC $40.0000
Charles Blalock & Sons, Inc. $20.0600
Twin K Construction, Inc. $90.0100
Southern Constructors, Inc. $20.0000
REMOVAL OF PIPE (15", STA.307+66.85)
66.000 L.F.
J & M Grading Division, LLC $40.0000
Charles Blalock & Sons, Inc. $20.0600
Twin K Construction, Inc. $82.9500
Southern Constructors, Inc. $20.0000
REMOVAL OF PIPE (24" ,STA.103+75.76)
47.000 L.F.
J & M Grading Division, LLC $40.0000
Charles Blalock & Sons, Inc. $20.0600
Twin K Construction, Inc. $92.3600
Southern Constructors, Inc. $20.0000
REMOVAL OF CURB AND GUTTER (STA. 405+96.20 - STA. 401+00.00)
473.000 L.F.
J & M Grading Division, LLC $10.0000
Charles Blalock & Sons, Inc. $21.7200
Twin K Construction, Inc. $11.3700
Southern Constructors, Inc. $15.0000

CONTRACT CNV061

EXTENSION

$63,000.00
$57,750.00
$50,000.00
$75,000.00

$125,000.00
$158,000.00
$187,099.75

$45,000.00

$2,000.00
$3,827.98
$10,000.00
$1,500.00

$2,600.00
$1,303.90
$5,850.65
$1,300.00

$2,640.00
$1,323.96
$5,474.70
$1,320.00

$1,880.00
$942.82
$4,340.92
$940.00

$4,730.00
$10,273.56
$5,378.01
$7,095.00
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203-01

203-03

203-04

203-06

203-07

204-08.01

208-01.05

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

11,743.000 C.Y.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

BORROW EXCAVATION (UNCLASSIFIED)

2,610.000C.Y.
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

PLACING AND SPREADING TOPSOIL

1,422.000 C.Y.
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

WATER

228.000 M.G.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

FURNISHING & SPREADING TOPSOIL

301.000 C.Y.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

BACKFILL MATERIAL (FLOWABLE FILL)

10.000 C.Y.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

BROOMING & DEGRASSING SHOULDERS

1.500 L.M.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

UNIT PRICE

$11.0000
$18.9700
$14.0000
$25.0000

$11.0000
$0.4900
$14.0000
$8.0000

$6.0000
$11.0800
$7.3400
$25.0000

$10.0000
$28.6200
$58.7400
$110.0000

$50.0000
$54.1500
$73.8000
$65.0000

$250.0000
$343.9700
$328.4300
$450.0000

$1,500.0000
$4,705.4900
$4,652.0200
$5,000.0000

CONTRACT CNV061
EXTENSION

$129,173.00
$222,764.71
$164,402.00
$293,575.00

$28,710.00

$1,278.90
$36,540.00
$20,880.00

$8,532.00
$15,755.76
$10,437.48
$35,550.00

$2,280.00
$6,525.36
$13,392.72
$25,080.00

$15,050.00
$16,299.15
$22,213.80
$19,565.00

$2,500.00
$3,439.70
$3,284.30
$4,500.00

$2,250.00
$7,058.24
$6,978.03
$7,500.00
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209-02.05

209-05

209-08.03

209-08.07

209-08.08

209-09.40

209-09.43

UNIT PRICE
12" TEMPORARY SLOPE DRAIN
588.000 L.F.
J & M Grading Division, LLC $15.0000
Charles Blalock & Sons, Inc. $22.0700
Twin K Construction, Inc. $11.4500
Southern Constructors, Inc. $22.0000
SEDIMENT REMOVAL
94.000 C.Y.
J & M Grading Division, LLC $2.0000
Charles Blalock & Sons, Inc. $17.6800
Twin K Construction, Inc. $12.0500
Southern Constructors, Inc. $25.0000
TEMPORARY SILT FENCE (WITHOUT BACKING)
2,073.000 L.F.
J & M Grading Division, LLC $1.6500
Charles Blalock & Sons, Inc. $2.8600
Twin K Construction, Inc. $1.6400
Southern Constructors, Inc. $5.0000
ROCK CHECK DAM
3.000 EACH
J & M Grading Division, LLC $420.0000
Charles Blalock & Sons, Inc. $715.0000
Twin K Construction, Inc. $470.9700
Southern Constructors, Inc. $550.0000
ENHANCED ROCK CHECK DAM
3.000 EACH
J & M Grading Division, LLC $500.0000
Charles Blalock & Sons, Inc. $770.0000
Twin K Construction, Inc. $680.8300
Southern Constructors, Inc. $650.0000
CURB INLET PROTECTION (TYPE 1)
13.000 EACH
J & M Grading Division, LLC $315.0000
Charles Blalock & Sons, Inc. $297.0000
Twin K Construction, Inc. $174.8700
Southern Constructors, Inc. $450.0000
CURB INLET PROTECTION (TYPE 4)
14.000 EACH
J & M Grading Division, LLC $375.0000
Charles Blalock & Sons, Inc. $242.0000
Twin K Construction, Inc. $121.2200
Southern Constructors, Inc. $550.0000

CONTRACT CNV061
EXTENSION

$8,820.00
$12,977.16
$6,732.60
$12,936.00

$188.00
$1,661.92
$1,132.70
$2,350.00

$3,420.45
$5,928.78
$3,399.72
$10,365.00

$1,260.00
$2,145.00
$1,412.91
$1,650.00

$1,500.00
$2,310.00
$2,042.49
$1,950.00

$4,095.00
$3,861.00
$2,273.31
$5,850.00

$5,250.00
$3,388.00
$1,697.08
$7,700.00
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209-40.30

209-40.41

209-40.42

303-01

303-10.01

307-01.01

307-01.08

CATCH BASIN PROTECTION (TYPE A)

4.000 EACH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CATCH BASIN FILTER ASSEMBLY(TYPE 1)

1.000 EACH
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CATCH BASIN FILTER ASSEMBLY(TYPE 2)

3.000 EACH
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

4,884.000 TON
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

MINERAL AGGREGATE (SIZE 57)

26.000 TON

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

1.000 TON
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

1.000 TON
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

UNIT PRICE

$420.0000
$1,100.0000
$396.7500
$550.0000

$525.0000
$880.0000
$502.9700
$650.0000

$605.0000
$880.0000
$494.0300
$750.0000

$27.5000
$36.1800
$35.8500
$32.0000

$40.0000
$53.2900
$39.3600
$40.0000

$787.5000
$313.5000
$634.3700
$800.0000

$787.5000
$314.6000
$634.3700
$800.0000

CONTRACT CNV061
EXTENSION

$1,680.00
$4,400.00
$1,587.00
$2,200.00

$525.00
$880.00
$502.97
$650.00

$1,815.00
$2,640.00
$1,482.09
$2,250.00

$134,310.00
$176,703.12
$175,091.40
$156,288.00

$1,040.00
$1,385.54
$1,023.36
$1,040.00

$787.50
$313.50
$634.37
$800.00

$787.50
$314.60
$634.37
$800.00
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307-02.01

307-02.08

313-03

402-01

403-01

403-02.02

411-01.10

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

79.000 TON

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

206.000 TON
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

TREATED PERMEABLE BASE

5,623.000 S.Y.
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

2.500 TON
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

14.000 TON

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

HOT APPLIED TACK COAT

1.500 TON

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

ACS MIX(PG64-22) GRADING D

455.000 TON
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

UNIT PRICE

$245.0000
$422.4000
$241.0600
$255.0000

$225.0000
$242.0000
$222.0300
$230.0000

$28.1500
$38.5000
$27.3800
$30.0000

$850.0000
$1,155.0000
$977.9800
$900.0000

$1,000.0000
$1,100.0000

$898.6900
$1,000.0000

$5,250.0000
$3,850.0000

$977.9800
$5,100.0000

$145.0000
$158.4000
$135.3300
$150.0000

CONTRACT CNV061

EXTENSION

$19,355.00
$33,369.60
$19,043.74
$20,145.00

$46,350.00
$49,852.00
$45,738.18
$47,380.00

$158,287.45
$216,485.50
$153,957.74
$168,690.00

$2,125.00
$2,887.50
$2,444.95
$2,250.00

$14,000.00
$15,400.00
$12,581.66
$14,000.00

$7,875.00
$5,775.00
$1,466.97
$7,650.00

$65,975.00
$72,072.00
$61,575.15
$68,250.00
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411-02.10

411-03.13

415-01.02

415-01.03

501-01.03

607-02.02

607-05.02

ACS MIX(PG70-22) GRADING D

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

ACS MIX(PG70-22) THIN LIFT D ASPHALT

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

COLD PLANING BITUMINOUS PAVEMENT

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

COLD PLANING BITUMINOUS PAVEMENT

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

15" CONCRETE PIPE CULVERT(CLASS Ill)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

24" CONCRETE PIPE CULVERT (CLASS IlI)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

325.000 TON

746.000 TON

6,483.000 S.Y.

16.000 C.Y.

5,183.000S.Y.

77.000 L.F.

45.000 L.F.

UNIT PRICE

$165.9000
$152.9000
$190.3100
$175.0000

$144.0000
$139.7000
$137.4500
$155.0000

$3.7500
$4.1800
$3.8800
$7.0000

$131.2500
$522.8100
$144.4900
$140.0000

$102.9000
$110.0200
$122.8200
$140.0000

$75.0000
$86.7900
$120.8000
$110.0000

$115.0000
$105.3200
$143.6400
$155.0000

CONTRACT CNV061
EXTENSION

$53,917.50
$49,692.50
$61,850.75
$56,875.00

$107,424.00
$104,216.20
$102,537.70
$115,630.00

$24,311.25
$27,098.94
$25,154.04
$45,381.00

$2,100.00
$8,364.96
$2,311.84
$2,240.00

$533,330.70
$570,233.66
$636,576.06
$725,620.00

$5,775.00
$6,682.83
$9,301.60
$8,470.00

$5,175.00
$4,739.40
$6,463.80
$6,975.00
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607-16.01

607-37.02

611-07.01

611-07.02

611-07.53

611-07.55

611-12.01

23"X 14" HORIZONTAL OVAL CONCRETE PIPE CULVERT

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

18" CORRUGATED METAL PIPE CULVERT

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CLASS A CONCRETE (PIPE ENDWALLS)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

15IN ENDWALL (CROSS DRAIN) 6:1

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

18IN ENDWALL (CROSS DRAIN) 4:1

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CATCH BASINS, TYPE 12, 0' - 4' DEPTH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

312.000 L.F.

8.000 L.F.

2.000C.Y.

102.000 LB.

1.000 EACH

1.000 EACH

3.000 EACH

UNIT PRICE

$75.0000
$141.2300
$108.7900
$155.0000

$100.0000
$390.5900
$188.4600
$175.0000

$2,000.0000
$3,589.4600
$1,896.5300
$3,000.0000

$5.0000
$13.4300
$4.7900
$6.0000

$2,200.0000
$4,061.3700
$2,396.5900
$2,500.0000

$2,600.0000
$3,793.2300
$2,396.5900
$2,500.0000

$3,300.0000
$4,003.3600
$4,184.5800
$4,000.0000

CONTRACT CNV061

EXTENSION

$23,400.00
$44,063.76
$33,942.48
$48,360.00

$800.00
$3,124.72
$1,507.68
$1,400.00

$4,000.00
$7,178.92
$3,793.06
$6,000.00

$510.00
$1,369.86
$488.58
$612.00

$2,200.00
$4,061.37
$2,396.59
$2,500.00

$2,600.00
$3,793.23
$2,396.59
$2,500.00

$9,900.00
$12,010.08
$12,553.74
$12,000.00
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611-12.02

611-14.01

611-42.01

701-01.02

701-02.01

701-02.03

701-03

CATCH BASINS, TYPE 12, > 4' - 8 DEPTH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CATCH BASINS, TYPE 14, 0' - 4 DEPTH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CATCH BASINS, TYPE 42, 0' - 4' DEPTH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CONCRETE SIDEWALK (6 ")

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CONCRETE CURB RAMP (RETROFIT)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CONCRETE CURB RAMP

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CONCRETE MEDIAN PAVEMENT

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

1.000 EACH

1.000 EACH

1.000 EACH

5.000 S.F.

385.000 S.F.

1,121.000 S.F.

27.000C.Y.

UNIT PRICE

$3,000.0000
$5,714.7200
$3,614.5400
$5,000.0000

$7,300.0000
$9,255.3100
$6,913.8800
$7,500.0000

$3,400.0000
$7,541.9500
$4,461.0400
$4,000.0000

$20.0000
$1,022.2300
$112.3900
$15.0000

$35.7000
$33.3300
$33.2200
$30.0000

$25.5000
$33.3800
$11.4100
$25.0000

$462.0000
$385.9500
$805.4700
$500.0000

CONTRACT CNV061
EXTENSION

$3,000.00
$5,714.72
$3,614.54
$5,000.00

$7,300.00
$9,255.31
$6,913.88
$7,500.00

$3,400.00
$7,541.95
$4,461.04
$4,000.00

$100.00
$5,111.15
$561.95
$75.00

$13,744.50
$12,832.05
$12,789.70
$11,550.00

$28,585.50
$37,418.98
$12,790.61
$28,025.00

$12,474.00
$10,420.65
$21,747.69
$13,500.00
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702-01

702-03

705-06.20

705-06.25

705-20.25

707-01.02

707-06.01

CONCRETE CURB

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CONCRETE COMBINED CURB & GUTTER

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

THRIE BEAM BRIDGE TRANSITION MASH TL-3

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

TEMPORARY CRASH CUSHION (MASH TL-3)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 4')

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

REMOVAL OF FENCE (N. MALL RD., STA. 401+50.00)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

10.000 C.Y.

96.000 C.Y.

1.000 EACH

1.000 EACH

16.000 EACH

1.000 EACH

266.000 L.F.

UNIT PRICE

$625.0000
$1,004.7500
$704.8400
$650.0000

$483.0000
$524.5300
$469.8900
$500.0000

$2,835.0000
$2,970.0000
$2,854.6500
$3,500.0000

$2,310.0000
$2,420.0000
$2,326.0100
$3,000.0000

$5,500.0000
$5,472.5000
$8,458.2300
$4,900.0000

$420.0000
$440.0000
$422.9100
$500.0000

$7.5000
$7.7000
$7.4000
$10.0000

EXTENSION

$6,250.00
$10,047.50
$7,048.40
$6,500.00

$46,368.00
$50,354.88
$45,109.44
$48,000.00

$2,835.00
$2,970.00
$2,854.65
$3,500.00

$2,310.00
$2,420.00
$2,326.01
$3,000.00

$88,000.00
$87,560.00
$135,331.68
$78,400.00

$420.00
$440.00
$422.91
$500.00

$1,995.00
$2,048.20
$1,968.40
$2,660.00
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709-05.05

709-05.06

710-02

710-05

710-06.11

710-06.12

710-06.13

MACHINED RIP-RAP (CLASS A-3)

200.000 TON

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

MACHINED RIP-RAP (CLASS A-1)

231.000 TON
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

AGGREGATE UNDERDRAINS (WITH PIPE)

2,800.000 L.F.
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

LATERAL UNDERDRAIN

209.000 L.F.
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

LATERAL UNDERDRAIN ENDWALL (2:1)

1.000 EACH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

LATERAL UNDERDRAIN ENDWALL (3:1)

1.000 EACH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

LATERAL UNDERDRAIN ENDWALL (4:1)

5.000 EACH
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

UNIT PRICE

$45.0000
$45.7400
$48.6500
$60.0000

$45.0000
$57.4100
$48.6500
$60.0000

$8.0000
$11.0000
$10.5700
$12.0000

$12.0000
$8.8000
$8.4600
$10.0000

$1,000.0000
$935.0000
$898.6900
$1,000.0000

$1,000.0000
$935.0000
$898.6900
$1,000.0000

$1,000.0000
$935.0000
$898.6900
$1,000.0000

EXTENSION

$9,000.00
$9,148.00
$9,730.00
$12,000.00

$10,395.00
$13,261.71
$11,238.15
$13,860.00

$22,400.00
$30,800.00
$29,596.00
$33,600.00

$2,508.00
$1,839.20
$1,768.14
$2,090.00

$1,000.00
$935.00
$898.69
$1,000.00

$1,000.00
$935.00
$898.69
$1,000.00

$5,000.00
$4,675.00
$4,493.45
$5,000.00
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710-06.15

711-05.71

712-01

712-02.02

712-04.01

712-04.50

712-05.01

LATERAL UNDERDRAIN ENDWALL (6:1)

5.000 EACH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

51IN SINGLE SLOPE CONCRETE BARRIER WALL

200.000 L.F.
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

TRAFFIC CONTROL

1.000LS
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

INTERCONNECTED PORTABLE BARRIER RAIL

7,500.000 L.F.
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

350.000 EACH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

BARRIER RAIL DELINEATOR

99.000 EACH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

WARNING LIGHTS (TYPE A)

150.000 EACH
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

UNIT PRICE

$1,000.0000
$935.0000
$898.6900
$1,000.0000

$157.5000
$180.4000
$126.3900
$300.0000

$200,000.0000

$58,729.2900
$135,000.0000
$125,000.0000

$22.0000
$32.1300
$49.9300
$32.0000

$30.0000
$27.5000
$29.0800
$35.0000

$12.0000
$13.7500
$13.2200
$20.0000

$25.0000
$24.7500
$19.5600
$10.0000

CONTRACT CNV061

EXTENSION

$5,000.00
$4,675.00
$4,493.45
$5,000.00

$31,500.00
$36,080.00
$25,278.00
$60,000.00

$200,000.00

$58,729.29
$135,000.00
$125,000.00

$165,000.00
$240,975.00
$374,475.00
$240,000.00

$10,500.00

$9,625.00
$10,178.00
$12,250.00

$1,188.00
$1,361.25
$1,308.78
$1,980.00

$3,750.00
$3,712.50
$2,934.00
$1,500.00
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712-06

712-08.03

712-09.02

712-09.08

712-09.30

713-01.01

713-01.02

CONTRACT CNV061

UNIT PRICE EXTENSION
SIGNS (CONSTRUCTION)
924.000 S.F.
J & M Grading Division, LLC $8.0000 $7,392.00
Charles Blalock & Sons, Inc. $8.2500 $7,623.00
Twin K Construction, Inc. $8.9900 $8,306.76
Southern Constructors, Inc. $15.0000 $13,860.00
ARROW BOARD (TYPE C)
2.000 EACH
J & M Grading Division, LLC $1,500.0000 $3,000.00
Charles Blalock & Sons, Inc. $1,155.0000 $2,310.00
Twin K Construction, Inc. $1,326.8800 $2,653.76
Southern Constructors, Inc. $4,000.0000 $8,000.00
REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)
2,991.000 L.F.
J & M Grading Division, LLC $3.1500 $9,421.65
Charles Blalock & Sons, Inc. $3.3000 $9,870.30
Twin K Construction, Inc. $3.1700 $9,481.47
Southern Constructors, Inc. $4.0000 $11,964.00
REMOVABLE PAVEMENT MARKING (6" line)
6,729.000 L.F.
J & M Grading Division, LLC $2.7500 $18,504.75
Charles Blalock & Sons, Inc. $2.8600 $19,244.94
Twin K Construction, Inc. $3.0100 $20,254.29
Southern Constructors, Inc. $3.5000 $23,551.50
REMOVABLE BLACK-OUT TAPE (6")
6,575.000 L.F.
J & M Grading Division, LLC $3.0000 $19,725.00
Charles Blalock & Sons, Inc. $3.0800 $20,251.00
Twin K Construction, Inc. $3.4400 $22,618.00
Southern Constructors, Inc. $4.0000 $26,300.00
CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)
4.200C.Y.
J & M Grading Division, LLC $900.0000 $3,780.00
Charles Blalock & Sons, Inc. $935.0000 $3,927.00
Twin K Construction, Inc. $728.2300 $3,058.57
Southern Constructors, Inc. $1,000.0000 $4,200.00
STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)
1,089.000 LB.
J & M Grading Division, LLC $4.1500 $4,519.35
Charles Blalock & Sons, Inc. $4.3500 $4,737.15
Twin K Construction, Inc. $3.2400 $3,528.36
Southern Constructors, Inc. $4.0000 $4,356.00
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713-02.21

713-05

713-06

713-11.02

713-11.03

713-11.23

713-13.02

SIGN POST DELINEATION ENHANCEMENT

201.000 L.F.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS

299.000 LB.
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

3,762.000 LB.
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

1,579.000LB.
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

21/2" DIA ROUND STEEL TUBE SIGN POST

603.000 LB.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

ROUND POST SLIP BASE

13.000 EACH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

146.000 S.F.
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

UNIT PRICE

$6.3000
$6.6000
$7.0100
$5.5000

$7.2500
$7.4300
$4.6400
$5.0000

$6.2500
$6.5500
$4.4200
$5.0000

$4.5000
$4.6800
$4.5900
$4.5000

$8.0000
$8.2500
$5.3400
$5.0000

$555.0000
$577.5000
$501.6700
$400.0000

$15.5000
$16.2300
$14.5600
$15.0000

CONTRACT CNV061

EXTENSION

$1,266.30
$1,326.60
$1,409.01
$1,105.50

$2,167.75
$2,221.57
$1,387.36
$1,495.00

$23,512.50
$24,641.10
$16,628.04
$18,810.00

$7,105.50
$7,389.72
$7,247.61
$7,105.50

$4,824.00
$4,974.75
$3,220.02
$3,015.00

$7,215.00
$7,507.50
$6,521.71
$5,200.00

$2,263.00
$2,369.58
$2,125.76
$2,190.00
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713-13.03

713-14.21

713-15

713-15.07

713-16.50

716-01.22

716-01.23

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

377.000S.F.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

STREET NAME SIGN (RIGID 0.100IN THICK

155.000 S.F.
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

REMOVAL OF SIGNS, POSTS AND FOOTINGS

1.000LS
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

16.000 EACH
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

REMOVE AND REPLACE SIGN (EXIST. STREET NAME & REGULATORY SIGNS)

2.000 EACH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

126.000 EACH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

40.000 EACH
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

UNIT PRICE

$17.6000
$18.4300
$14.9400
$16.0000

$37.5000
$56.2400
$11.7100
$36.0000

$2,000.0000
$2,137.6600

$566.4000
$3,000.0000

$290.0000
$302.1200
$318.2600
$300.0000

$320.0000
$3,959.2600
$1,132.8000
$400.0000

$29.4000
$30.8000
$28.0500
$30.0000

$29.4000
$30.8000
$28.0500
$30.0000

CONTRACT CNV061

EXTENSION

$6,635.20
$6,948.11
$5,632.38
$6,032.00

$5,812.50
$8,717.20
$1,815.05
$5,580.00

$2,000.00
$2,137.66

$566.40
$3,000.00

$4,640.00
$4,833.92
$5,092.16
$4,800.00

$640.00
$7,918.52
$2,265.60
$800.00

$3,704.40
$3,880.80
$3,534.30
$3,780.00

$1,176.00
$1,232.00
$1,122.00
$1,200.00
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716-01.30

716-02.04

716-02.05

716-02.06

716-02.07

716-02.08

716-02.09

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

96.000 EACH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

336.000 S.Y.
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

624.000 L.F.
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

50.000 EACH
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

447.000 L.F.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

3,488.000 L.F.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

626.000 L.F.
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

UNIT PRICE

$10.5000
$11.0000

$8.6300
$12.0000

$18.7500
$19.5300
$21.5800
$20.0000

$9.7500
$10.1800
$10.7900
$10.0000

$150.0000
$137.5000
$161.8300
$150.0000

$5.2500
$5.5000
$9.7100
$6.0000

$1.5000
$1.3800
$2.1600
$1.5000

$23.1000
$24.2000
$21.5800
$25.0000

CONTRACT CNV061

EXTENSION

$1,008.00
$1,056.00

$828.48
$1,152.00

$6,300.00
$6,562.08
$7,250.88
$6,720.00

$6,084.00
$6,352.32
$6,732.96
$6,240.00

$7,500.00
$6,875.00
$8,091.50
$7,500.00

$2,346.75
$2,458.50
$4,340.37
$2,682.00

$5,232.00
$4,813.44
$7,534.08
$5,232.00

$14,460.60
$15,149.20
$13,509.08
$15,650.00
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716-02.12

716-03.01

716-04.01

716-04.05

716-04.12

716-04.14

716-05.02

PLASTIC PAVEMENT MARKING (8IN LINE)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

PLASTIC WORD PAVEMENT MARKING (ONLY)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

PAINTED PAVEMENT MARKING (8" BARRIER LINE)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

1.350 L.M.

20.000 EACH

10.000 EACH

11.000 EACH

264.000 S.F.

4.000 EACH

8,535.000 L.F.

UNIT PRICE

$6,037.5000
$6,325.0000
$10,249.1300
$6,000.0000

$185.0000
$192.5000
$145.6500
$200.0000

$175.0000
$165.0000
$269.7100
$200.0000

$150.0000
$137.5000
$134.8600
$200.0000

$20.0000
$19.2500
$10.7900
$20.0000

$250.0000
$247.5000
$269.7100
$250.0000

$0.4000
$0.3900
$0.2700
$1.0000

CONTRACT CNV061

EXTENSION

$8,150.63
$8,538.75
$13,836.33
$8,100.00

$3,700.00
$3,850.00
$2,913.00
$4,000.00

$1,750.00
$1,650.00
$2,697.10
$2,000.00

$1,650.00
$1,512.50
$1,483.46
$2,200.00

$5,280.00
$5,082.00
$2,848.56
$5,280.00

$1,000.00

$990.00
$1,078.84
$1,000.00

$3,414.00
$3,328.65
$2,304.45
$8,535.00
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716-05.20

716-13.02

717-01

730-01.02

730-02.08

730-02.09

730-02.17

PAINTED PAVEMENT MARKING (6" LINE)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

MOBILIZATION

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

REMOVAL OF SIGNAL EQUIPMENT

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

1.500 L.M.

4.000 L.M.

1.000LS

5.000 EACH

2.000 EACH

19.000 EACH

8.000 EACH

UNIT PRICE

$1,260.0000
$1,320.0000
$1,294.6300
$2,000.0000

$3,965.0000
$4,152.5000
$3,020.8000
$5,000.0000

$200,000.0000
$215,000.0000
$285,368.4900
$225,000.0000

$2,000.0000
$2,094.3900
$2,054.1300
$2,500.0000

$625.0000
$651.6600
$639.1400
$750.0000

$860.0000
$898.6600
$881.3800
$900.0000

$1,290.0000
$1,351.2000
$1,325.2200
$1,300.0000

$1,890.00
$1,980.00
$1,941.95
$3,000.00

$15,860.00
$16,610.00
$12,083.20
$20,000.00

$200,000.00
$215,000.00
$285,368.49
$225,000.00

$10,000.00
$10,471.95
$10,270.65
$12,500.00

$1,250.00
$1,303.32
$1,278.28
$1,500.00

$16,340.00
$17,074.54
$16,746.22
$17,100.00

$10,320.00
$10,809.60
$10,601.76
$10,400.00
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730-02.30

730-02.31

730-03.21

730-05.01

730-08.02

730-08.03

730-08.04

SIGNAL HEAD ASSEMBLY (130 A3H WITH BACKPLATE)

12.000 EACH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

SIGNAL HEAD ASSEMBLY (140 A1H WITH BACKPLATE)

3.000 EACH
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

INSTALL PULL BOX (TYPE B)

16.000 EACH
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

ELECTRICAL SERVICE CONNECTION

5.000 EACH
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

SIGNAL CABLE - 5 CONDUCTOR

3,862.000 L.F.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

SIGNAL CABLE - 7 CONDUCTOR

2,008.000 L.F.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

SIGNAL CABLE - 9 CONDUCTOR

167.000 L.F.
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

UNIT PRICE

$880.0000
$918.0500
$900.4000
$900.0000

$1,015.0000
$1,061.9300
$1,041.5200
$1,100.0000

$560.0000
$586.1900
$574.9200
$600.0000

$700.0000
$730.2900
$716.2500
$1,000.0000

$1.5500
$1.6300
$1.6000
$1.7500

$1.7500
$1.8000
$1.7700
$2.0000

$2.4000
$2.4900
$2.4400
$2.7500

CONTRACT CNV061

EXTENSION

$10,560.00
$11,016.60
$10,804.80
$10,800.00

$3,045.00
$3,185.79
$3,124.56
$3,300.00

$8,960.00
$9,379.04
$9,198.72
$9,600.00

$3,500.00
$3,651.45
$3,581.25
$5,000.00

$5,986.10
$6,295.06
$6,179.20
$6,758.50

$3,514.00
$3,614.40
$3,554.16
$4,016.00

$400.80
$415.83
$407.48
$459.25
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730-08.05

730-09.20

730-10.01

730-12.02

730-12.03

730-12.13

730-12.14

SIGNAL CABLE - 12 CONDUCTOR

3,076.000 L.F.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

SPAN WIRE ASSEMBLY

1,006.000 L.F.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

TETHER WIRE ASSEMBLY - 1/4" DIAMETER

794.000 L.F.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CONDUIT 2" DIAMETER (PVC)

315.000 L.F.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CONDUIT 3" DIAMETER (PVC)

828.000 L.F.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CONDUIT 2" DIAMETER (JACK AND BORE)

218.000 L.F.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CONDUIT 3" DIAMETER (JACK AND BORE)

1,230.000 L.F.

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

UNIT PRICE

$2.4500
$2.5300
$2.4800
$3.0000

$1.8000
$1.8800
$1.8400
$2.0000

$1.2500
$1.3000
$1.2700
$1.5000

$8.8000
$9.2200
$9.0400
$10.0000

$15.7000
$16.4000
$16.0900
$16.0000

$28.6500
$30.0100
$29.4300
$30.0000

$32.7000
$34.2200
$33.5600
$35.0000

CONTRACT CNV061

EXTENSION

$7,536.20
$7,782.28
$7,628.48
$9,228.00

$1,810.80
$1,891.28
$1,851.04
$2,012.00

$992.50
$1,032.20
$1,008.38
$1,191.00

$2,772.00
$2,904.30
$2,847.60
$3,150.00

$12,999.60
$13,579.20
$13,322.52
$13,248.00

$6,245.70
$6,542.18
$6,415.74
$6,540.00

$40,221.00
$42,090.60
$41,278.80
$43,050.00
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730-13.08

730-13.09

730-13.10

730-13.11

730-15.07

730-15.08

730-16.04

VEHICLE DETECTOR (RADAR - STOP BAR)

16.000 EACH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

VEHICLE DETECTOR (RADAR - ADVANCE)

13.000 EACH
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

VEHICLE DETECTOR (PREEMPTION - EMV)

16.000 EACH
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

VEHICLE DETECTOR (SPREAD SPECTRUM RADIO)

5.000 EACH
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CABINET (BATTERY BACKUP)

5.000 EACH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CABINET (SIXTEEN PHASE BASE MOUNTED)

5.000 EACH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CONTROLLER (ATC)

5.000 EACH
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

UNIT PRICE

$8,155.0000
$8,542.3900
$8,378.1900
$8,500.0000

$8,155.0000
$8,539.4800
$8,375.3300
$8,500.0000

$3,805.0000
$3,984.5000
$3,907.9100
$4,500.0000

$2,385.0000
$2,497.6700
$2,449.6600
$3,000.0000

$12,640.0000
$13,240.7600
$12,986.2400
$14,000.0000

$32,900.0000
$34,457.5200
$33,795.1700
$34,000.0000

$4,150.0000
$4,344.8200
$4,261.3100
$5,000.0000

EXTENSION

$130,480.00
$136,678.24
$134,051.04
$136,000.00

$106,015.00
$111,013.24
$108,879.29
$110,500.00

$60,880.00
$63,752.00
$62,526.56
$72,000.00

$11,925.00
$12,488.35
$12,248.30
$15,000.00

$63,200.00
$66,203.80
$64,931.20
$70,000.00

$164,500.00
$172,287.60
$168,975.85
$170,000.00

$20,750.00
$21,724.10
$21,306.55
$25,000.00

PAGE

CONTRACT CNV061

21



730-23.30

730-23.31

730-23.36

730-23.37

730-23.38

730-23.39

730-23.56

PEDESTAL POLE (TYPE A)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

PEDESTAL POLE (TYPE B)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 25")

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

12.000 EACH

1.000 EACH

2.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

1.000 EACH

UNIT PRICE

$1,345.0000
$1,405.1500
$1,378.1400
$1,400.0000

$1,675.0000
$1,749.6900
$1,716.0600
$1,750.0000

$25,300.0000
$26,497.5400
$25,988.1900
$27,500.0000

$25,625.0000
$26,832.8600
$26,317.0700
$27,500.0000

$26,115.0000
$27,356.0800
$26,830.2300
$27,500.0000

$26,525.5000
$27,788.6200
$27,254.4600
$28,000.0000

$21,030.0000
$22,028.2700
$21,604.8400
$22,000.0000

$16,140.00
$16,861.80
$16,537.68
$16,800.00

$1,675.00
$1,749.69
$1,716.06
$1,750.00

$50,600.00
$52,995.08
$51,976.38
$55,000.00

$25,625.00
$26,832.86
$26,317.07
$27,500.00

$26,115.00
$27,356.08
$26,830.23
$27,500.00

$53,051.00
$55,577.24
$54,508.92
$56,000.00

$21,030.00
$22,028.27
$21,604.84
$22,000.00
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730-23.96

730-23.97

730-23.98

730-26.11

730-35.06

730-40

740-10.03

CANTILEVER SIGNAL SUPPORT (1 ARM @ 70")

1.000 EACH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 75)

2.000 EACH
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')

1.000 EACH
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN

16.000 EACH
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

BATTERY BACK-UP AND POWER CONDITIONER

3.000 EACH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

TEMPORARY TRAFFIC SIGNAL SYSTEM

4.000 EACH

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

GEOTEXTILE (TYPE IlI)(EROSION CONTROL)

727.000S.Y.
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

UNIT PRICE

$28,540.0000
$29,894.4500
$29,319.8100
$30,000.0000

$29,375.0000
$30,769.7900
$30,178.3200
$30,000.0000

$29,860.0000
$31,279.1100
$30,677.8500
$30,000.0000

$1,650.0000
$1,720.5700
$1,687.4900
$1,750.0000

$12,535.0000
$13,129.0000
$12,876.6300
$13,000.0000

$8,555.0000
$8,958.8100
$8,786.6000
$10,000.0000

$3.5000
$3.5200
$3.1600
$1.5000

CONTRACT CNV061

EXTENSION

$28,540.00
$29,894.45
$29,319.81
$30,000.00

$58,750.00
$61,539.58
$60,356.64
$60,000.00

$29,860.00
$31,279.11
$30,677.85
$30,000.00

$26,400.00
$27,529.12
$26,999.84
$28,000.00

$37,605.00
$39,387.00
$38,629.89
$39,000.00

$34,220.00
$35,835.24
$35,146.40
$40,000.00

$2,544.50
$2,559.04
$2,297.32
$1,090.50
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740-11.03 TEMPORARY SEDIMENT TUBE 18IN

801-01

801-01.07

801-02

801-03

803-01

805-12.02

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

SEEDING (WITH MULCH)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

TEMPORARY SEEDING (WITH MULCH)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

SEEDING (WITHOUT MULCH)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

WATER (SEEDING & SODDING)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

SODDING (NEW SOD)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

EROSION CONTROL BLANKET (TYPE II)

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

1,118.000 L.F.

74.000 UNIT

167.000 UNIT

86.000 UNIT

71.000 M.G.

6,148.000S.Y.

9,564.000 S.Y.

UNIT PRICE

$4.5000
$4.2900
$4.3200
$6.0000

$30.0000
$39.0600
$37.1600
$50.0000

$30.0000
$24.7200
$23.5200
$50.0000

$25.0000
$28.6300
$27.2400
$15.0000

$55.0000
$90.7200
$86.3100
$15.0000

$6.1500
$4.3700
$4.1500
$5.0000

$1.0000
$1.0800
$1.0200
$1.0000

CONTRACT CNV061

EXTENSION

$5,031.00
$4,796.22
$4,829.76
$6,708.00

$2,220.00
$2,890.44
$2,749.84
$3,700.00

$5,010.00
$4,128.24
$3,927.84
$8,350.00

$2,150.00
$2,462.18
$2,342.64
$1,290.00

$3,905.00
$6,441.12
$6,128.01
$1,065.00

$37,810.20
$26,866.76
$25,514.20
$30,740.00

$9,564.00
$10,329.12
$9,755.28
$9,564.00
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806-02.03 PROJECT MOWING

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.

Southern Constructors, Inc.

10.000 CYCL

UNIT PRICE

$2,500.0000

$500.0000
$1,186.7400
$1,000.0000

CONTRACT CNV061
EXTENSION

$25,000.00

$5,000.00
$11,867.40
$10,000.00
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UTILITY CATEGORY

795-02.05

795-02.07

795-06.07

795-07.06

8IN HDPE WATER LINE

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

12IN HDPE WATER LINE

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

CONNECT TO 12IN WATER LINE

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

8IN X 8IN TAPPING SLEEVE AND VALVE

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

10.000 L.F.

490.000 L.F.

1.000 EACH

1.000 EACH

UNIT PRICE

$105.0000
$217.2000
$107.8900
$150.0000

$189.0000
$138.2400
$194.1900
$200.0000

$8,400.0000
$14,228.4300
$5,394.2800
$10,000.0000

$5,250.0000
$18,009.4000
$5,394.2800
$7,500.0000

CONTRACT CNV061

EXTENSION

$1,050.00
$2,172.00
$1,078.90
$1,500.00

$92,610.00
$67,737.60
$95,153.10
$98,000.00

$8,400.00
$14,228.43
$5,394.28
$10,000.00

$5,250.00
$18,009.40
$5,394.28
$7,500.00
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SUB-TOTAL ROADWAY

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

SUB-TOTAL UTILITY

J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

TOTAL CONTRACT
J & M Grading Division, LLC
Charles Blalock & Sons, Inc.
Twin K Construction, Inc.
Southern Constructors, Inc.

$3,962,237.63
$4,316,208.48
$4,509,716.55
$4,580,097.75

$107,310.00
$102,147.43
$107,020.56
$117,000.00

$4,069,547.63
$4,418,355.91
$4,616,737.11
$4,697,097.75
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

KNOX COUNTY (Contract No. CNV092 Call 043)

NH/HSIP-33(135),47016-3225-94,47016-8225-14,NH/HSIP-71(45),47024-3240-
94,47024-8240-14

THE RESURFACING ON U.S. 441 (S.R. 71) FROM NEAR NIXON ROAD (L.M. 3.93) TO U.S. 441 (S.R. 33) (L.M. 8.13) AND ON U.S. 441 (S.R. 33)
FROM NEAR WEST HILL AVENUE (L.M. 7.02) TO NEAR WEST MAIN AVENUE (L.M. 7.09).

PROJECT LENGTH - 4.270 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 6.50%

TOTAL CONTRACT

Rogers Group, Inc. $2,089,300.29
APAC-Atlantic, Inc. $2,561,497.20
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ROADWAY CATEGORY

208-01.05

307-01.15

403-01

411-02.10

411-12.03

415-01.01

415-01.02

701-02.01

701-02.03

712-01

BROOMING & DEGRASSING SHOULDERS

Rogers Group, Inc.
APAC-Atlantic, Inc.

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

Rogers Group, Inc.
APAC-Atlantic, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Rogers Group, Inc.
APAC-Atlantic, Inc.

ACS MIX(PG70-22) GRADING D

Rogers Group, Inc.
APAC-Atlantic, Inc.

8.400 L.M.

2,710.000 TON

80.000 TON

13,799.000 TON

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

Rogers Group, Inc.
APAC-Atlantic, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.
APAC-Atlantic, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.
APAC-Atlantic, Inc.

CONCRETE CURB RAMP (RETROFIT)

Rogers Group, Inc.
APAC-Atlantic, Inc.

CONCRETE CURB RAMP

Rogers Group, Inc.
APAC-Atlantic, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.
APAC-Atlantic, Inc.

3.660 L.M.

588.000 TON

3,174.000 S.Y.

3,175.000 S.F.

1,250.000 S.F.

1.000LS

UNIT PRICE

$1,225.0000
$500.0000

$91.8500
$111.0000

$705.0000
$700.0000

$97.9500
$119.0000

$634.0000
$1,150.0000

$45.1000
$61.0000

$4.4500
$6.7500

$26.6000
$38.0000

$30.0500
$35.0000

$65,000.0000
$106,500.0000

CONTRACT CNV092
EXTENSION

$10,290.00
$4,200.00

$248,913.50
$300,810.00

$56,400.00
$56,000.00

$1,351,612.05
$1,642,081.00

$2,320.44
$4,209.00

$26,518.80
$35,868.00

$14,124.30
$21,424.50

$84,455.00
$120,650.00

$37,562.50
$43,750.00

$65,000.00
$106,500.00
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712-04.01

712-05.01

712-06

712-08.03

716-01.21

716-01.23

716-01.30

716-02.03

716-02.05

716-02.06

FLEXIBLE DRUMS (CHANNELIZING)
265.000 EACH

Rogers Group, Inc.
APAC-Atlantic, Inc.

WARNING LIGHTS (TYPE A)

183.000 EACH

Rogers Group, Inc.
APAC-Atlantic, Inc.

SIGNS (CONSTRUCTION)

1,813.000 S.F.
Rogers Group, Inc.
APAC-Atlantic, Inc.
ARROW BOARD (TYPE C)
6.000 EACH

Rogers Group, Inc.
APAC-Atlantic, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

554.000 EACH

Rogers Group, Inc.
APAC-Atlantic, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

593.000 EACH

Rogers Group, Inc.
APAC-Atlantic, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

1,147.000 EACH

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (CROSS-WALK)

525.000 L.F.

Rogers Group, Inc.
APAC-Atlantic, Inc.
PLASTIC PAVEMENT MARKING (STOP LINE)

1,650.000 L.F.
Rogers Group, Inc.
APAC-Atlantic, Inc.
PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

32.000 EACH

Rogers Group, Inc.
APAC-Atlantic, Inc.

UNIT PRICE

$21.3500
$24.0000

$1.0500
$1.0000

$7.6500
$8.5000

$745.0000
$800.0000

$24.0000
$27.0000

$24.0000
$27.0000

$7.4000
$8.0000

$9.5000
$10.0000

$9.5000
$10.0000

$155.0000
$178.0000

CONTRACT CNV092
EXTENSION

$5,657.75
$6,360.00

$192.15
$183.00

$13,869.45
$15,410.50

$4,470.00
$4,800.00

$13,296.00
$14,958.00

$14,232.00
$16,011.00

$8,487.80
$9,176.00

$4,987.50
$5,250.00

$15,675.00
$16,500.00

$4,960.00
$5,696.00
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716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

716-05.20

716-12.02

716-13.02

716-13.05

717-01

730-14.02

730-14.03

Rogers Group, Inc.
APAC-Atlantic, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Rogers Group, Inc.
APAC-Atlantic, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.
APAC-Atlantic, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Rogers Group, Inc.
APAC-Atlantic, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

Rogers Group, Inc.
APAC-Atlantic, Inc.

MOBILIZATION

Rogers Group, Inc.
APAC-Atlantic, Inc.

SAW SLOT

Rogers Group, Inc.
APAC-Atlantic, Inc.

LOOP WIRE

Rogers Group, Inc.
APAC-Atlantic, Inc.

350.000 L.F.

21.600 L.M.

0.600 L.M.

11.000 L.M.

21.000 L.F.

1.000LS

500.000 L.F.

1,000.000 L.F.

UNIT PRICE

$21.0000
$23.5000

$790.0000
$900.0000

$4,650.0000
$5,200.0000

$2,745.0000
$3,000.0000

$1.0500
$1.2000

$46,180.0000
$65,200.0000

$4.0500
$4.0000

$0.6500
$0.6500

CONTRACT CNV092

EXTENSION

$7,350.00
$8,225.00

$17,064.00
$19,440.00

$2,790.00
$3,120.00

$30,195.00
$33,000.00

$22.05
$25.20

$46,180.00
$65,200.00

$2,025.00
$2,000.00

$650.00
$650.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
APAC-Atlantic, Inc.

TOTAL CONTRACT
Rogers Group, Inc.
APAC-Atlantic, Inc.

$2,089,300.29
$2,561,497.20

$2,089,300.29
$2,561,497.20
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

KNOX COUNTY (Contract No. CNV133 Call 044)

NH-1-40-7(181),47002-4170-04,47002-8170-44,NH-I-40-7(182),47002-8171-44,NH-
-75-3(191),47006-4169-04,47006-8169-44

THE RESURFACING ON [-40 FROM THE LOUDON COUNTY LINE (L.M. 0.00) TO NEAR S.R. 131 (L.M. 5.49) AND ON [|-75 FROM NEAR 1-40 (L.M.
0.00) TO NEAR 1-275 (L.M. 3.60), INCLUDING BRIDGE REPAIR.

PROJECT LENGTH - 9.090 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2021

DBE GOAL 8.00%

TOTAL CONTRACT

Rogers Group, Inc. $13,831,038.89
APAC-Atlantic, Inc. $15,001,039.15
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ROADWAY CATEGORY

201-01 CLEARING AND GRUBBING

1.000LS

Rogers Group, Inc.
APAC-Atlantic, Inc.

202-03.01 REMOVAL OF ASPHALT PAVEMENT

2,714.000 S.Y.

Rogers Group, Inc.
APAC-Atlantic, Inc.

208-01.05 BROOMING & DEGRASSING SHOULDERS

14.400 L.M.

Rogers Group, Inc.
APAC-Atlantic, Inc.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

648.000 TON

Rogers Group, Inc.
APAC-Atlantic, Inc.

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

51,276.000 TON

Rogers Group, Inc.
APAC-Atlantic, Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
469.000 TON

Rogers Group, Inc.
APAC-Atlantic, Inc.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

20,806.000 TON

Rogers Group, Inc.
APAC-Atlantic, Inc.

411-01.21 LONGITUDINAL JOINT SEALANT

36.000 L.M.

Rogers Group, Inc.
APAC-Atlantic, Inc.

411-03.10 ACS MIX(PG76-22) GRADING D

29,536.000 TON

Rogers Group, Inc.
APAC-Atlantic, Inc.

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

36.400 L.M.

Rogers Group, Inc.
APAC-Atlantic, Inc.

UNIT PRICE

$198,000.0000
$285,000.0000

$17.2000
$19.5000

$1,069.0000
$1,215.0000

$36.4500
$41.5000

$90.9500
$91.3000

$775.0000
$765.0000

$90.3000
$94.0500

$2,350.0000
$2,670.0000

$112.0000
$118.5000

$650.0000
$620.0000

CONTRACT CNV133

EXTENSION

$198,000.00
$285,000.00

$46,680.80
$52,923.00

$15,393.60
$17,496.00

$23,619.60
$26,892.00

$4,663,552.20
$4,681,498.80

$363,475.00
$358,785.00

$1,878,781.80
$1,956,804.30

$84,600.00
$96,120.00

$3,308,032.00
$3,500,016.00

$23,660.00
$22,568.00
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415-01.01 COLD PLANING BITUMINOUS PAVEMENT

502-08.01

712-01

712-04.01

712-05.01

712-06

712-06.16

712-08.03

712-08.08

712-08.09

Rogers Group, Inc.
APAC-Atlantic, Inc.

RESEALING JOINTS (HOT POURED ELASTIC)

Rogers Group, Inc.
APAC-Atlantic, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.
APAC-Atlantic, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.
APAC-Atlantic, Inc.

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.
APAC-Atlantic, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
APAC-Atlantic, Inc.

SIGNS (CONSTRUCTION)(REDUCED SPEED WARNING)

Rogers Group, Inc.
APAC-Atlantic, Inc.

ARROW BOARD (TYPE C)

Rogers Group, Inc.
APAC-Atlantic, Inc.

SPEED FEEDBACK SIGN ASSEMBLY

Rogers Group, Inc.
APAC-Atlantic, Inc.

DIGITAL SPEED LIMIT SIGN ASSEMBLY

Rogers Group, Inc.
APAC-Atlantic, Inc.

45,917.000 TON

34,755.000 L.F.

1.000LS

589.000 EACH

125.000 EACH

7,062.000 S.F.

12.000 EACH

12.000 EACH

6.000 EACH

27.000 EACH

UNIT PRICE

$22.0500
$29.2000

$1.2000
$1.3500

$495,000.0000
$360,000.0000

$22.0000
$25.0000

$1.0000
$1.0000

$6.1500
$9.0000

$485.0000
$550.0000

$875.0000
$2,000.0000

$4,200.0000
$4,775.0000

$4,750.0000
$6,500.0000

CONTRACT CNV133
EXTENSION

$1,012,469.85
$1,340,776.40

$41,706.00
$46,919.25

$495,000.00
$360,000.00

$12,958.00
$14,725.00

$125.00
$125.00

$43,431.30
$63,558.00

$5,820.00
$6,600.00

$10,500.00
$24,000.00

$25,200.00
$28,650.00

$128,250.00
$175,500.00
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712-08.10

713-16.01

716-01.23

716-01.30

716-02.04

716-02.05

716-02.06

716-02.07

716-02.08

716-02.12

MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

Rogers Group, Inc.
APAC-Atlantic, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Rogers Group, Inc.
APAC-Atlantic, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Rogers Group, Inc.
APAC-Atlantic, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (8IN LINE)

Rogers Group, Inc.
APAC-Atlantic, Inc.

UNIT PRICE
3,600.000 HOUR
$98.0000
$135.0000
12.000 EACH
$4,850.0000
$9,500.0000
3,154.000 EACH
$23.0000
$26.0000
3,154.000 EACH
$5.0000
$5.6000
34.000S.Y.
$18.0000
$20.0000
24.000 L.F.
$12.0000
$14.0000
12.000 EACH
$150.0000
$185.0000
4,725.000 L.F.
$2.0000
$3.5000
3,273.000 L.F.
$1.5000
$1.5000
0.160 L.M.
$7,920.0000
$9,000.0000

CONTRACT CNV133
EXTENSION

$352,800.00
$486,000.00

$58,200.00
$114,000.00

$72,542.00
$82,004.00

$15,770.00
$17,662.40

$612.00
$680.00

$288.00
$336.00

$1,800.00
$2,220.00

$9,450.00
$16,537.50

$4,909.50
$4,909.50

$1,267.20
$1,440.00
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716-02.23

716-03.01

716-03.09

716-03.10

716-04.01

716-04.05

716-04.06

716-04.07

716-04.08

716-04.12

PLASTIC PAVEMENT MARKING (12IN BARRIER LINE)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC WORD PAVEMENT MARKING (ONLY)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC WORD PAVEMENT MARKING (EAST)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC WORD PAVEMENT MARKING (NORTH)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (OPTION LANE ARROW)

Rogers Group, Inc.
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

Rogers Group, Inc.
APAC-Atlantic, Inc.

560.000 L.F.

3.000 EACH

7.000 EACH

8.000 EACH

3.000 EACH

3.000 EACH

4.000 EACH

13.000 EACH

4.000 EACH

36.000 S.F.

UNIT PRICE

$2.0000
$4.5000

$125.0000
$140.0000

$400.0000
$475.0000

$500.0000
$575.0000

$350.0000
$400.0000

$125.0000
$140.0000

$200.0000
$230.0000

$200.0000
$230.0000

$300.0000
$345.0000

$10.0000
$11.0000

CONTRACT CNV133
EXTENSION

$1,120.00
$2,520.00

$375.00
$420.00

$2,800.00
$3,325.00

$4,000.00
$4,600.00

$1,050.00
$1,200.00

$375.00
$420.00

$800.00
$920.00

$2,600.00
$2,990.00

$1,200.00
$1,380.00

$360.00
$396.00
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716-04.14

716-05.02

716-05.49

716-10.50

716-10.51

716-12.02

716-12.03

716-12.05

716-12.08

716-12.10

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

1.000 EACH

Rogers Group, Inc.
APAC-Atlantic, Inc.

PAINTED PAVEMENT MARKING (8" BARRIER LINE)

5,872.000 L.F.
Rogers Group, Inc.
APAC-Atlantic, Inc.

PAINTED PAVEMENT MARKINGS(8" LINE)

100.000 L.M.
Rogers Group, Inc.
APAC-Atlantic, Inc.

PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)

7.000 EACH
Rogers Group, Inc.
APAC-Atlantic, Inc.

PRFRMED PLSTC PVMNT MRKNG (STATE SHLD)

8.000 EACH
Rogers Group, Inc.
APAC-Atlantic, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

52.000 L.M.

Rogers Group, Inc.
APAC-Atlantic, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

13,155.000 L.F.

Rogers Group, Inc.
APAC-Atlantic, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

7,372.000 L.F.
Rogers Group, Inc.
APAC-Atlantic, Inc.
ENHANCED FLAT LINE THERMO (12IN BARRIER LINE)

1,659.000 L.F.
Rogers Group, Inc.
APAC-Atlantic, Inc.
ENHANCED FLAT LINE THERMO (12IN DOTTED)

1,171.000 L.F.

Rogers Group, Inc.
APAC-Atlantic, Inc.

UNIT PRICE

$250.0000
$300.0000

$0.1800
$0.2500

$925.0000
$1,150.0000

$1,950.0000
$1,800.0000

$1,950.0000
$1,800.0000

$4,705.0000
$5,300.0000

$1.0000
$2.0000

$1.0000
$1.0000

$2.0000
$3.4000

$2.0000
$3.4000

CONTRACT CNV133
EXTENSION

$250.00
$300.00

$1,056.96
$1,468.00

$92,500.00
$115,000.00

$13,650.00
$12,600.00

$15,600.00
$14,400.00

$244,660.00
$275,600.00

$13,155.00
$26,310.00

$7,372.00
$7,372.00

$3,318.00
$5,640.60

$2,342.00
$3,981.40
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CONTRACT CNV133

UNIT PRICE EXTENSION
717-01 MOBILIZATION
1.000LS
Rogers Group, Inc. $334,000.0000 $334,000.00
APAC-Atlantic, Inc. $485,500.0000 $485,500.00
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BRIDGE CATEGORY

604-10.30

604-10.44

604-10.50

604-10.53

617-04.02

BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

Rogers Group, Inc.
APAC-Atlantic, Inc.

EXPANSION JOINT REPAIRS

Rogers Group, Inc.
APAC-Atlantic, Inc.

BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

Rogers Group, Inc.
APAC-Atlantic, Inc.

CONCRETE REPAIRS

Rogers Group, Inc.
APAC-Atlantic, Inc.

TYPE 2 THIN EPOXY OVERLAY (LOW-MOD EPOXY)

Rogers Group, Inc.
APAC-Atlantic, Inc.

25.000S.Y.

492.000 L.F.

15.000S.Y.

15.000S.Y.

55.000S.Y.

UNIT PRICE

$790.1200
$2,000.0000

$286.7900
$325.0000

$452.6400
$625.0000

$544.5200
$1,000.0000

$250.0000
$285.0000

CONTRACT CNV133
EXTENSION

$19,753.00
$50,000.00

$141,100.68
$159,900.00

$6,789.60
$9,375.00

$8,167.80
$15,000.00

$13,750.00
$15,675.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
APAC-Atlantic, Inc.

SUB-TOTAL BRIDGE

Rogers Group, Inc.
APAC-Atlantic, Inc.

TOTAL CONTRACT
Rogers Group, Inc.
APAC-Atlantic, Inc.

$13,641,477.81
$14,751,089.15

$189,561.08
$249,950.00

$13,831,038.89
$15,001,039.15
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

LAUDERDALE COUNTY (Contract No. CNV090 Call 045)

HRRR/HSIP-4900(67),49946-3410-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING RESURFACING ON CHIPMAN ROAD FROM SOUTH OF U.S. 51 (S.R. 3, JERE B.
FORD HIGHWAY) TO CENTRAL-CURVE ROAD.

PROJECT LENGTH - 1.580 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 3.00%

TOTAL CONTRACT
Ford Construction Company $326,058.90
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ROADWAY CATEGORY

208-01.02

303-02

307-01.10

403-01

411-01.10

712-01

713-02.20

713-02.21

713-11.01

713-11.02

713-11.21

713-13.02

SHOULDER PREPARATION

3.000 L.M.
Ford Construction Company
MINERAL AGGREGATE, TYPE B BASE, GRADING (D)
512.000 TON
Ford Construction Company
ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W
1,098.000 TON
Ford Construction Company
BITUMINOUS MATERIAL FOR TACK COAT (TC)
12.000 TON
Ford Construction Company
ACS MIX(PG64-22) GRADING D
1,058.000 TON
Ford Construction Company
TRAFFIC CONTROL
1.000LS
Ford Construction Company
ROADSIDE OBSTACLE DELINEATION
80.000 S.F.
Ford Construction Company
SIGN POST DELINEATION ENHANCEMENT
156.000 L.F.
Ford Construction Company
"U" SECTION STEEL POSTS
65.000 LB.
Ford Construction Company
PERFORATED/KNOCKOUT SQUARE TUBE POST
485.000 LB.
Ford Construction Company
P POST SLIP BASE
4.000 EACH
Ford Construction Company
FLAT SHEET ALUMINUM SIGNS (0.080" THICK)
58.000 S.F.

Ford Construction Company

UNIT PRICE

$2,000.0000

$39.9000

$96.3500

$780.0000

$107.0000

$11,500.0000

$10.7000

$5.9000

$3.7500

$4.2500

$375.0000

$13.9000

CONTRACT CNVO090
EXTENSION

$6,000.00

$20,428.80

$105,792.30

$9,360.00

$113,206.00

$11,500.00

$856.00

$920.40

$243.75

$2,061.25

$1,500.00

$806.20
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713-13.03

713-15.36

716-02.05

716-13.01

717-01

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Ford Construction Company

REMOVE SIGN, SUPPORT & FOOTING

Ford Construction Company

PLASTIC PAVEMENT MARKING (STOP LINE)

Ford Construction Company

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Ford Construction Company

MOBILIZATION

Ford Construction Company

98.000 S.F.

2.000 EACH

55.000 L.F.

6.200 L.M.

1.000LS

UNIT PRICE

$14.9000

$26.0000

$26.0000

$4,410.0000

$23,100.0000

CONTRACT CNVO090
EXTENSION

$1,460.20

$52.00

$1,430.00

$27,342.00

$23,100.00
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SUB-TOTAL ROADWAY

Ford Construction Company $326,058.90

TOTAL CONTRACT
Ford Construction Company $326,058.90
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

LOUDON COUNTY (Contract No. CNVO070 Call 046)

53012-4236-04,NH/HSIP-73(75),53012-3236-94,53012-8236-14

THE RESURFACING (THIN LIFT OR THIN LIFT D) ON U.S. 321 (S.R. 73) FROM NEAR I-40 (L.M. 0.00) TO NEAR SIMPSON STREET (L.M. 6.00),
INCLUDING BRIDGE REPAIR.

PROJECT LENGTH - 6.000 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 6.00%

TOTAL CONTRACT

APAC-Atlantic, Inc. $2,368,907.90
Duracap Asphalt Paving Co., Inc. $2,538,814.38
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ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

411-02.10 ACS MIX(PG70-22) GRADING D

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

CONTRACT CNVO070

411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

701-02.01 CONCRETE CURB RAMP (RETROFIT)

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

701-02.03 CONCRETE CURB RAMP

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

705-02.02 SINGLE GUARDRAIL (TYPE 2)

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

UNIT PRICE EXTENSION

24.000 L.M.
$400.0000 $9,600.00
$750.0000 $18,000.00

2,480.000 TON
$89.6500 $222,332.00
$79.3600 $196,812.80

171.000 TON
$600.0000 $102,600.00
$1,163.0000 $198,873.00

574.000 TON
$84.6000 $48,560.40
$86.6000 $49,708.40

4,880.000 TON
$101.8000 $496,784.00
$98.1900 $479,167.20

15.000 L.M.
$460.0000 $6,900.00
$735.0000 $11,025.00

14,996.000 S.Y.
$2.7500 $41,239.00
$1.7300 $25,943.08

600.000 S.F.
$42.0000 $25,200.00
$36.7500 $22,050.00

100.000 S.F.
$79.0000 $7,900.00
$35.0000 $3,500.00

50.000 L.F.
$28.0000 $1,400.00
$23.7500 $1,187.50
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CONTRACT CNVO070

UNIT PRICE EXTENSION
705-04.02 GUARDRAIL TERMINAL (TYPE 12)
1.000 EACH
APAC-Atlantic, Inc. $1,860.0000 $1,860.00
Duracap Asphalt Paving Co., Inc. $4,568.0000 $4,568.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT
4.000 EACH
APAC-Atlantic, Inc. $1,435.0000 $5,740.00
Duracap Asphalt Paving Co., Inc. $1,418.0000 $5,672.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
4.000 EACH
APAC-Atlantic, Inc. $2,845.0000 $11,380.00
Duracap Asphalt Paving Co., Inc. $2,730.0000 $10,920.00
712-01  TRAFFIC CONTROL
1.000LS
APAC-Atlantic, Inc. $78,750.0000 $78,750.00
Duracap Asphalt Paving Co., Inc. $65,500.0000 $65,500.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
176.000 EACH
APAC-Atlantic, Inc. $20.0000 $3,520.00
Duracap Asphalt Paving Co., Inc. $21.0000 $3,696.00
712-05.01 WARNING LIGHTS (TYPE A)
88.000 EACH
APAC-Atlantic, Inc. $1.0000 $88.00
Duracap Asphalt Paving Co., Inc. $1.5000 $132.00
712-06 SIGNS (CONSTRUCTION)
926.000 S.F.
APAC-Atlantic, Inc. $6.5000 $6,019.00
Duracap Asphalt Paving Co., Inc. $6.7500 $6,250.50
712-08.03 ARROW BOARD (TYPE C)
1.000 EACH
APAC-Atlantic, Inc. $900.0000 $900.00
Duracap Asphalt Paving Co., Inc. $895.0000 $895.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)
792.000 EACH
APAC-Atlantic, Inc. $29.0000 $22,968.00
Duracap Asphalt Paving Co., Inc. $23.0000 $18,216.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)
351.000 EACH
APAC-Atlantic, Inc. $29.0000 $10,179.00
Duracap Asphalt Paving Co., Inc. $23.0000 $8,073.00
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716-02.04

716-02.05

716-02.06

716-02.09

716-03.01

716-04.01

716-04.04

716-04.05

716-05.20

716-12.02

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

780.000 S.Y.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

1,500.000 L.F.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

74.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

420.000 L.F.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

PLASTIC WORD PAVEMENT MARKING (ONLY)

8.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

3.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

639.000 L.F.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

7.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

PAINTED PAVEMENT MARKING (6" LINE)

8.000 L.M.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

31.000 L.M.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

UNIT PRICE

$15.0000
$15.5000

$9.0000
$9.2500

$130.0000
$131.0000

$21.0000
$21.0000

$185.0000
$183.0000

$160.0000
$158.0000

$4.2500
$4.5000

$132.0000
$131.0000

$800.0000
$815.0000

$4,360.0000
$4,305.0000

CONTRACT CNVO070
EXTENSION

$11,700.00
$12,090.00

$13,500.00
$13,875.00

$9,620.00
$9,694.00

$8,820.00
$8,820.00

$1,480.00
$1,464.00

$480.00
$474.00

$2,715.75
$2,875.50

$924.00
$917.00

$6,400.00
$6,520.00

$135,160.00
$133,455.00

PAGE

4



CONTRACT CNVO070

UNIT PRICE EXTENSION
717-01 MOBILIZATION
1.000LS
APAC-Atlantic, Inc. $54,500.0000 $54,500.00
Duracap Asphalt Paving Co., Inc. $65,601.0000 $65,601.00
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CONTRACT CNVO070

UNIT PRICE EXTENSION
BRIDGE CATEGORY
604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)
100.000 S.Y.
APAC-Atlantic, Inc. $550.0000 $55,000.00
Duracap Asphalt Paving Co., Inc. $1,430.0000 $143,000.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)
2,719.000 S.Y.
APAC-Atlantic, Inc. $37.2500 $101,282.75
Duracap Asphalt Paving Co., Inc. $45.1000 $122,626.90
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CONTRACT CNVO070

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA1 CATEGORY

411-03.08 ACS MIX(PG70-22) THIN LIFT ASPHALT

8,850.000 TON
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
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ROADWAY ALTERNATE AA2 CATEGORY

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

8,850.000 TON

UNIT PRICE

$97.5600
$100.2500

CONTRACT CNVO070
EXTENSION

$863,406.00
$887,212.50
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SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

SUB-TOTAL BRIDGE

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

SUB-TOTAL ROADWAY ALTERNATE AAl

SUB-TOTAL ROADWAY ALTERNATE AA2

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

TOTAL CONTRACT
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.

$1,349,219.15
$1,385,974.98

$156,282.75
$265,626.90

$863,406.00
$887,212.50

$2,368,907.90
$2,538,814.38
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

LOUDON COUNTY (Contract No. CNV064 Call 047)

PHSIP-1247(2),53945-3483-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS AT THE INTERSECTION OF KINGSTON STREET AND TOWN CREEK ROAD, INCLUDING
GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.155 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 7.50%

TOTAL CONTRACT

J & M Grading Division, LLC $481,328.50
Adams Contracting, LLC $511,109.85
APAC-Atlantic, Inc. $643,732.95
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ROADWAY CATEGORY

105-01

201-01

203-01

203-03

203-04

203-06

203-07

208-01.05

CONSTRUCTION STAKES, LINES AND GRADES

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

CLEARING AND GRUBBING

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

BORROW EXCAVATION (UNCLASSIFIED)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

PLACING AND SPREADING TOPSOIL

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

WATER

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

FURNISHING & SPREADING TOPSOIL

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

BROOMING & DEGRASSING SHOULDERS

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

1.000LS

1.000LS

610.000 C.Y.

2,932.000C.Y.

286.000 C.Y.

8.000 M.G.

10.000 C.Y.

0.200 L.M.

UNIT PRICE

$25,000.0000
$13,000.0000
$36,500.0000

$35,000.0000
$15,000.0000
$41,100.0000

$20.0000
$45.0000
$35.2500

$11.0000
$28.0000
$18.5000

$6.5000
$18.0000
$45.5000

$10.0000
$50.0000
$100.0000

$45.0000
$80.0000
$74.0000

$5,000.0000
$15,000.0000
$10,000.0000

CONTRACT CNVO064
EXTENSION

$25,000.00
$13,000.00
$36,500.00

$35,000.00
$15,000.00
$41,100.00

$12,200.00
$27,450.00
$21,502.50

$32,252.00
$82,096.00
$54,242.00

$1,859.00
$5,148.00
$13,013.00

$80.00
$400.00
$800.00

$450.00
$800.00
$740.00

$1,000.00
$3,000.00
$2,000.00
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209-05

209-08.02

209-08.08

209-09.01

209-09.04

209-20.03

209-40.41

303-01

SEDIMENT REMOVAL

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

TEMPORARY SILT FENCE (WITH BACKING)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

ENHANCED ROCK CHECK DAM

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

SANDBAGS

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

SEDIMENT FILTER BAG(15' X 10')

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

POLYETHYLENE SHEETING (6 MIL. MINIMUM)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

CATCH BASIN FILTER ASSEMBLY(TYPE 1)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

40.000 C.Y.

2,075.000 L.F.

3.000 EACH

334.000 BAG

1.000 EACH

61.000S.Y.

1.000 EACH

1,164.000 TON

UNIT PRICE

$2.0000
$10.0000
$57.0000

$4.0000
$5.6000
$4.0000

$825.0000
$460.0000
$865.0000

$10.0000
$3.0000
$5.7500

$1,000.0000
$400.0000
$2,300.0000

$3.0000
$4.0000
$5.7500

$400.0000
$360.0000
$1,600.0000

$30.0000
$33.0000
$38.0000

CONTRACT CNVO064
EXTENSION

$80.00
$400.00
$2,280.00

$8,300.00
$11,620.00
$8,300.00

$2,475.00
$1,380.00
$2,595.00

$3,340.00
$1,002.00
$1,920.50

$1,000.00
$400.00
$2,300.00

$183.00
$244.00
$350.75

$400.00
$360.00
$1,600.00

$34,920.00
$38,412.00
$44,232.00
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303-10.01

307-01.01

307-01.08

402-01

403-01

411-01.10

415-01.02

604-01.01

MINERAL AGGREGATE (SIZE 57)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

ACS MIX(PG64-22) GRADING D

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

COLD PLANING BITUMINOUS PAVEMENT

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

CLASS A CONCRETE (ROADWAY)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

UNIT PRICE

6.000 TON
$45.0000
$40.0000
$170.0000

146.000 TON
$121.0000
$111.0000
$175.0000

227.000 TON
$108.5000
$115.0000
$205.0000

4.000 TON
$635.0000
$750.0000
$400.0000

3.000 TON
$880.0000
$900.0000
$1,000.0000

286.000 TON
$129.0000
$138.0000
$195.0000

2,249.0008S.Y.
$7.1500
$6.0000
$12.0000

2.000C.Y.
$1,000.0000
$1,850.0000
$2,100.0000

CONTRACT CNVO064
EXTENSION

$270.00
$240.00
$1,020.00

$17,666.00
$16,206.00
$25,550.00

$24,629.50
$26,105.00
$46,535.00

$2,540.00
$3,000.00
$1,600.00

$2,640.00
$2,700.00
$3,000.00

$36,894.00
$39,468.00
$55,770.00

$16,080.35
$13,494.00
$26,988.00

$2,000.00
$3,700.00
$4,200.00
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607-03.02

607-05.02

607-37.02

607-37.03

611-01.02

611-07.01

611-07.02

611-07.54

18" CONCRETE PIPE CULVERT (CLASS )

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

24" CONCRETE PIPE CULVERT (CLASS IlI)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

18" CORRUGATED METAL PIPE CULVERT

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

24" CORRUGATED METAL PIPE CULVERT

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

MANHOLES, > 4' - 8' DEPTH

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

CLASS A CONCRETE (PIPE ENDWALLS)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

18IN ENDWALL (CROSS DRAIN) 3:1

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

UNIT PRICE

108.000 L.F.
$80.0000
$60.0000
$75.0000

68.000 L.F.
$110.0000
$80.0000
$106.0000

26.000 L.F.
$80.0000
$115.0000
$185.0000

30.000 L.F.
$95.0000
$117.0000
$165.0000

2.000 EACH
$4,500.0000
$4,000.0000
$6,800.0000

3.000C.Y.
$2,500.0000
$1,850.0000
$3,235.0000

138.000 LB.
$5.0000
$5.0000
$15.0000

2.000 EACH
$2,300.0000
$1,600.0000
$2,575.0000

CONTRACT CNVO064
EXTENSION

$8,640.00
$6,480.00
$8,100.00

$7,480.00
$5,440.00
$7,208.00

$2,080.00
$2,990.00
$4,810.00

$2,850.00
$3,510.00
$4,950.00

$9,000.00
$8,000.00
$13,600.00

$7,500.00
$5,550.00
$9,705.00

$690.00
$690.00
$2,070.00

$4,600.00
$3,200.00
$5,150.00
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621-03.03

701-02.06

705-06.01

705-06.11

705-06.30

705-20.25

706-06.03

707-08.11

24" TEMPORARY DRAINAGE PIPE

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

DETECTABLE WARNING SURFACE (REHABILITATION)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

W BEAM GR (TYPE 2) MASH TL-3

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

GR TERMINAL (IN-INLINE) MASH TL-3

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

TEMPORARY CRASH CUSHION (MASH TL-3)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

RADIUS RAIL

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

HIGH-VISIBILITY CONSTRUCTION FENCE

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

UNIT PRICE

89.000 L.F.
$60.0000
$70.0000
$50.0000

16.000 S.F.
$50.0000
$115.0000
$83.0000

381.000 L.F.
$24.2000
$23.0000
$25.3500

1.000 EACH
$715.0000
$660.0000
$750.0000

2.000 EACH
$2,585.0000
$2,400.0000
$2,700.0000

3.000 EACH
$6,000.0000
$4,800.0000
$7,500.0000

62.000 L.F.
$36.3000
$34.0000
$38.0000

1,116.000 L.F.
$2.0000
$2.0000
$1.5500

CONTRACT CNVO064
EXTENSION

$5,340.00
$6,230.00
$4,450.00

$800.00
$1,840.00
$1,328.00

$9,220.20
$8,763.00
$9,658.35

$715.00
$660.00
$750.00

$5,170.00
$4,800.00
$5,400.00

$18,000.00
$14,400.00
$22,500.00

$2,250.60
$2,108.00
$2,356.00

$2,232.00
$2,232.00
$1,729.80
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709-05.05

709-05.08

712-01

712-02.02

712-04.01

712-04.50

712-06

712-07.03

MACHINED RIP-RAP (CLASS A-3)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

MACHINED RIP-RAP (CLASS B)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

TRAFFIC CONTROL

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

INTERCONNECTED PORTABLE BARRIER RAIL

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

BARRIER RAIL DELINEATOR

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

SIGNS (CONSTRUCTION)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

TEMPORARY BARRICADES (TYPE Ill)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

UNIT PRICE

100.000 TON
$40.0000
$38.0000
$68.0000

38.000 TON
$45.0000
$42.0000
$70.0000

1.000LS
$20,000.0000
$50,000.0000
$35,000.0000

480.000 L.F.
$30.0000
$42.0000
$15.0000

50.000 EACH
$30.0000
$28.0000
$30.0000

21.000 EACH
$15.0000
$13.0000
$14.0000

734.000 S.F.
$7.5000
$7.0000
$7.7500

84.000 L.F.
$18.0000
$14.0000
$15.0000

CONTRACT CNVO064
EXTENSION

$4,000.00
$3,800.00
$6,800.00

$1,710.00
$1,596.00
$2,660.00

$20,000.00
$50,000.00
$35,000.00

$14,400.00
$20,160.00
$7,200.00

$1,500.00
$1,400.00
$1,500.00

$315.00
$273.00
$294.00

$5,505.00
$5,138.00
$5,688.50

$1,512.00
$1,176.00
$1,260.00
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CONTRACT CNVO064

UNIT PRICE EXTENSION
713-02.21 SIGN POST DELINEATION ENHANCEMENT
24.000 L.F.
J & M Grading Division, LLC $5.5000 $132.00
Adams Contracting, LLC $5.0000 $120.00
APAC-Atlantic, Inc. $6.0000 $144.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS
1.000LS
J & M Grading Division, LLC $500.0000 $500.00
Adams Contracting, LLC $420.0000 $420.00
APAC-Atlantic, Inc. $460.0000 $460.00
713-16.20 SIGNS (R1-1)
2.000 EACH
J & M Grading Division, LLC $275.0000 $550.00
Adams Contracting, LLC $260.0000 $520.00
APAC-Atlantic, Inc. $290.0000 $580.00
713-16.21 SIGNS (W1-7)
1.000 EACH
J & M Grading Division, LLC $330.0000 $330.00
Adams Contracting, LLC $310.0000 $310.00
APAC-Atlantic, Inc. $350.0000 $350.00
713-16.22 SIGNS (W2-7R)
2.000 EACH
J & M Grading Division, LLC $275.0000 $550.00
Adams Contracting, LLC $260.0000 $520.00
APAC-Atlantic, Inc. $290.0000 $580.00
713-16.23 SIGNS (W3-1)
1.000 EACH
J & M Grading Division, LLC $275.0000 $275.00
Adams Contracting, LLC $260.0000 $260.00
APAC-Atlantic, Inc. $310.0000 $310.00
713-16.24 SIGNS (W14-1)
1.000 EACH
J & M Grading Division, LLC $275.0000 $275.00
Adams Contracting, LLC $260.0000 $260.00
APAC-Atlantic, Inc. $290.0000 $290.00
713-16.25 SIGNS (W16-7P)
2.000 EACH
J & M Grading Division, LLC $45.0000 $90.00
Adams Contracting, LLC $42.0000 $84.00
APAC-Atlantic, Inc. $100.0000 $200.00
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716-02.04

716-02.05

716-02.06

716-02.09

716-05.01

716-05.02

716-05.20

716-13.02

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

19.000S.Y.

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

101.000 L.F.

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

3.000 EACH

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

21.000 L.F.

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

0.100 L.M.

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

PAINTED PAVEMENT MARKING (8" BARRIER LINE)

3,437.000 L.F.
J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

1.000 L.M.

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

1.000 L.M.

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

UNIT PRICE

$25.0000
$22.0000
$23.0000

$20.0000
$16.0000
$17.2500

$175.0000
$155.0000
$172.5000

$30.0000
$23.0000
$25.3000

$13,750.0000
$1,050.0000
$1,150.0000

$0.5500
$0.5500
$1.0000

$1,650.0000
$1,600.0000
$1,800.0000

$5,225.0000
$3,700.0000
$4,000.0000

CONTRACT CNVO064
EXTENSION

$475.00
$418.00
$437.00

$2,020.00
$1,616.00
$1,742.25

$525.00
$465.00
$517.50

$630.00
$483.00
$531.30

$1,375.00
$105.00
$115.00

$1,890.35
$1,890.35
$3,437.00

$1,650.00
$1,600.00
$1,800.00

$5,225.00
$3,700.00
$4,000.00
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717-01

740-06.01

740-10.03

801-01.07

801-02

801-03

805-12.01

MOBILIZATION

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

GEOMEMBRANE

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

GEOTEXTILE (TYPE IIl)(EROSION CONTROL)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

TEMPORARY SEEDING (WITH MULCH)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

SEEDING (WITHOUT MULCH)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

WATER (SEEDING & SODDING)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

EROSION CONTROL BLANKET (TYPE I)

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

1.000LS

23.000S.Y.

245.000S.Y.

23.000 UNIT

23.000 UNIT

5.000 M.G.

2,005.000S.Y.

UNIT PRICE

$55,000.0000
$25,000.0000
$53,500.0000

$15.0000
$25.0000
$80.0000

$5.0000
$3.0000
$4.7500

$50.0000
$25.0000
$46.0000

$80.0000
$20.0000
$69.0000

$100.0000
$65.0000
$115.0000

$1.5000
$1.5000
$1.7500

CONTRACT CNVO064
EXTENSION

$55,000.00
$25,000.00
$53,500.00

$345.00
$575.00
$1,840.00

$1,225.00
$735.00
$1,163.75

$1,150.00
$575.00
$1,058.00

$1,840.00
$460.00
$1,587.00

$500.00
$325.00
$575.00

$3,007.50
$3,007.50
$3,508.75
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UTILITY CATEGORY

797-07.60 ADJUST EXISTING MANHOLE

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

CONTRACT CNVO064

UNIT PRICE EXTENSION
2.000 EACH
$2,500.0000 $5,000.00
$800.0000 $1,600.00
$1,350.0000 $2,700.00

PAGE 11



SUB-TOTAL ROADWAY

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

SUB-TOTAL UTILITY

J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

TOTAL CONTRACT
J & M Grading Division, LLC
Adams Contracting, LLC
APAC-Atlantic, Inc.

$476,328.50
$509,509.85
$641,032.95

$5,000.00
$1,600.00
$2,700.00

$481,328.50
$511,109.85
$643,732.95
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

MADISON COUNTY (Contract No. CNV138 Call 048)

NH-5(117),57008-4239-04,57008-8239-14,STP/HSIP-1(427),57005-3216-94,57005-
4216-04,57005-8216-14

THE RESURFACING WITH COLD IN-PLACE RECYCLING (CIR) ON U.S. 70 (S.R. 1) FROM NEAR KEY SENTER ROAD (L.M. 26.90) TO THE
CARROLL COUNTY LINE (L.M. 32.06), AND RESURFACING ON U.S. 45 (S.R. 5) FROM L.M. 21.58 TO L.M. 21.72.

PROJECT LENGTH - 5.300 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 4.50%

TOTAL CONTRACT

Delta Contracting Company, LLC $2,183,396.30
Ford Construction Company $2,577,052.50
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CONTRACT CNV138

UNIT PRICE EXTENSION
ROADWAY CATEGORY
202-03.01 REMOVAL OF ASPHALT PAVEMENT
1,050.000S.Y.
Delta Contracting Company, LLC $22.0000 $23,100.00
Ford Construction Company $18.0000 $18,900.00
203-06 WATER
17.000 M.G.
Delta Contracting Company, LLC $0.0100 $0.17
Ford Construction Company $1.0000 $17.00
208-01.05 BROOMING & DEGRASSING SHOULDERS
10.780 L.M.
Delta Contracting Company, LLC $800.0000 $8,624.00
Ford Construction Company $1,200.0000 $12,936.00
303-02  MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)
2,107.000 TON
Delta Contracting Company, LLC $16.0000 $33,712.00
Ford Construction Company $35.0000 $73,745.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A
288.000 TON
Delta Contracting Company, LLC $96.0000 $27,648.00
Ford Construction Company $150.0000 $43,200.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
696.000 TON
Delta Contracting Company, LLC $97.0000 $67,512.00
Ford Construction Company $85.0000 $59,160.00
308-01.10 COLD IN PLACE RECYCLED BITUMINOUS PAVEMENT
96,870.000 S.Y.
Delta Contracting Company, LLC $3.3000 $319,671.00
Ford Construction Company $5.3000 $513,411.00
308-01.12 ASPHALT CEMENT (PG64-22) COLD IN PLACE RECYCLED
475.000 TON
Delta Contracting Company, LLC $575.0000 $273,125.00
Ford Construction Company $540.0000 $256,500.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
36.000 TON
Delta Contracting Company, LLC $660.0000 $23,760.00
Ford Construction Company $500.0000 $18,000.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER
124.000 TON
Delta Contracting Company, LLC $96.5000 $11,966.00
Ford Construction Company $160.0000 $19,840.00
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CONTRACT CNV138

UNIT PRICE EXTENSION
411-01.10 ACS MIX(PG64-22) GRADING D
7,122.000 TON
Delta Contracting Company, LLC $89.0000 $633,858.00
Ford Construction Company $105.0000 $747,810.00
411-01.12 LONGITUDINAL JOINT STABILIZATION
60,720.000 S.F.
Delta Contracting Company, LLC $0.3000 $18,216.00
Ford Construction Company $0.2000 $12,144.00
411-02.10 ACS MIX(PG70-22) GRADING D
412.000 TON
Delta Contracting Company, LLC $106.0000 $43,672.00
Ford Construction Company $130.0000 $53,560.00
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)
0.230 L.M.
Delta Contracting Company, LLC $1,432.9500 $329.58
Ford Construction Company $2,300.0000 $529.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)
0.180 L.M.
Delta Contracting Company, LLC $1,432.9500 $257.93
Ford Construction Company $2,600.0000 $468.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
8.070 L.M.
Delta Contracting Company, LLC $874.5500 $7,057.62
Ford Construction Company $850.0000 $6,859.50
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
3,500.000 TON
Delta Contracting Company, LLC $26.0000 $91,000.00
Ford Construction Company $29.0000 $101,500.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT
8,130.000 S.Y.
Delta Contracting Company, LLC $3.9500 $32,113.50
Ford Construction Company $6.0000 $48,780.00
611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN
1.000 EACH
Delta Contracting Company, LLC $3,000.0000 $3,000.00
Ford Construction Company $5,250.0000 $5,250.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN
6.000 EACH
Delta Contracting Company, LLC $150.0000 $900.00
Ford Construction Company $100.0000 $600.00
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705-04.09

705-06.20

712-01

712-04.01

712-05.03

712-06

712-08.03

716-01.21

716-01.22

716-02.04

EARTH PAD FOR TYPE 38 GR END TREATMENT

11.000 EACH

Delta Contracting Company, LLC
Ford Construction Company

TANGENT ENERGY ABSORBING TERM MASH TL-3

11.000 EACH
Delta Contracting Company, LLC
Ford Construction Company

TRAFFIC CONTROL

1.000LS
Delta Contracting Company, LLC
Ford Construction Company

FLEXIBLE DRUMS (CHANNELIZING)

50.000 EACH
Delta Contracting Company, LLC
Ford Construction Company

WARNING LIGHTS (TYPE C)

20.000 EACH
Delta Contracting Company, LLC
Ford Construction Company

SIGNS (CONSTRUCTION)

1,876.000 S.F.
Delta Contracting Company, LLC
Ford Construction Company

ARROW BOARD (TYPE C)

4.000 EACH

Delta Contracting Company, LLC
Ford Construction Company

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

826.000 EACH

Delta Contracting Company, LLC
Ford Construction Company

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

30.000 EACH
Delta Contracting Company, LLC
Ford Construction Company
PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
417.000 S.Y.

Delta Contracting Company, LLC
Ford Construction Company

UNIT PRICE

$1,500.0000
$1,250.0000

$3,200.0000
$3,000.0000

$68,000.0000
$47,000.0000

$25.0000
$26.0000

$10.0000
$10.0000

$5.5000
$6.0000

$800.0000
$800.0000

$30.0000
$31.0000

$30.0000
$31.0000

$28.0000
$28.0000

CONTRACT CNV138
EXTENSION

$16,500.00
$13,750.00

$35,200.00
$33,000.00

$68,000.00
$47,000.00

$1,250.00
$1,300.00

$200.00
$200.00

$10,318.00
$11,256.00

$3,200.00
$3,200.00

$24,780.00
$25,606.00

$900.00
$930.00

$11,676.00
$11,676.00
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716-02.05

716-05.20

716-12.02

717-01

309-10.01

403-05

403-05.05

PLASTIC PAVEMENT MARKING (STOP LINE)

Delta Contracting Company, LLC
Ford Construction Company

PAINTED PAVEMENT MARKING (6" LINE)

Delta Contracting Company, LLC
Ford Construction Company

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Delta Contracting Company, LLC
Ford Construction Company

MOBILIZATION

Delta Contracting Company, LLC
Ford Construction Company

PORTLAND CEMENT

Delta Contracting Company, LLC
Ford Construction Company

BITUMINOUS MATERIAL(TC/FOG SEAL)(UNDILUTED)

Delta Contracting Company, LLC
Ford Construction Company

MINERAL AGGREGATE (SAND FOR FOG SEAL)

Delta Contracting Company, LLC
Ford Construction Company

UNIT PRICE

140.000 L.F.
$14.0000
$14.0000

17.650 L.M.
$1,250.0000
$1,300.0000

17.650 L.M.
$5,200.0000
$5,200.0000

1.000LS

$115,000.0000
$120,000.0000

190.000 TON
$186.7000
$290.0000

27.000 TON
$1,100.0000
$1,000.0000

97.000 TON
$160.0000
$145.0000

CONTRACT CNV138
EXTENSION

$1,960.00
$1,960.00

$22,062.50
$22,945.00

$91,780.00
$91,780.00

$115,000.00
$120,000.00

$35,473.00
$55,100.00

$29,700.00
$27,000.00

$15,520.00
$14,065.00
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CONTRACT CNV138

UNIT PRICE EXTENSION
BRIDGE CATEGORY
604-10.44 EXPANSION JOINT REPAIRS
236.000 L.F.
Delta Contracting Company, LLC $155.0000 $36,580.00
Ford Construction Company $275.0000 $64,900.00
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)
509.000 S.Y.
Delta Contracting Company, LLC $86.0000 $43,774.00
Ford Construction Company $75.0000 $38,175.00
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SUB-TOTAL ROADWAY

Delta Contracting Company, LLC
Ford Construction Company

SUB-TOTAL BRIDGE

Delta Contracting Company, LLC
Ford Construction Company

TOTAL CONTRACT
Delta Contracting Company, LLC
Ford Construction Company

$2,103,042.30
$2,473,977.50

$80,354.00
$103,075.00

$2,183,396.30
$2,577,052.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

MCMINN COUNTY (Contract No. CNV093 Call 049)

HSIP-163(9),54023-3222-94,HSIP-39(16),54003-3219-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 39 (RICEVILLE-DECATUR-ETOWAH ROAD) FROM SOUTH OF CR-708 TO CR-705
AND ON S.R. 163 FROM WEST OF CR-737 TO EAST OF CR-758.

PROJECT LENGTH - 3.380 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

TOTAL CONTRACT

Superior Traffic Control, LLC $86,492.82
Superior Pavement Marking, Inc. $110,646.82
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ROADWAY CATEGORY

705-02.02

705-04.02

705-04.05

705-04.21

712-01

713-02.20

713-02.21

713-11.01

713-11.02

713-13.02

SINGLE GUARDRAIL (TYPE 2)

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

GUARDRAIL TERMINAL (TYPE 12)

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

GUARDRAIL TERMINAL (TYPE-IN-LINE)

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

GUARDRAIL DELINEATION ENHANCEMENT

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

TRAFFIC CONTROL

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

ROADSIDE OBSTACLE DELINEATION

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

SIGN POST DELINEATION ENHANCEMENT

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

"U" SECTION STEEL POSTS

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

110.000 L.F.

1.000 EACH

1.000 EACH

4,200.000 L.F.

1.000LS

21.000 S.F.

150.000 L.F.

182.000 LB.

2,778.000 LB.

64.000 S.F.

UNIT PRICE

$28.0000
$28.0000

$5,125.0000
$5,125.0000

$800.0000
$800.0000

$2.8500
$2.8500

$2,400.0000
$4,900.0000

$15.0000
$15.0000

$5.0000
$5.0000

$2.9500
$2.9500

$3.8500
$3.8500

$12.5000
$12.5000

CONTRACT CNV093
EXTENSION

$3,080.00
$3,080.00

$5,125.00
$5,125.00

$800.00
$800.00

$11,970.00
$11,970.00

$2,400.00
$4,900.00

$315.00
$315.00

$750.00
$750.00

$536.90
$536.90

$10,695.30
$10,695.30

$800.00
$800.00
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713-13.03

716-01.21

716-02.05

716-12.02

716-13.01

716-13.05

717-01

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

489.490 S.F.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

MOBILIZATION

Superior Traffic Control, LLC
Superior Pavement Marking, Inc.

118.000 EACH

167.000 L.F.

8.000 L.M.

6.500 L.M.

975.000 L.F.

1.000LS

UNIT PRICE

$13.5000
$13.5000

$40.0000
$50.0000

$15.0000
$12.0000

$3,000.0000
$4,500.0000

$1,500.0000
$2,500.0000

$0.5000
$1.5000

$1,950.0000
$3,450.0000

CONTRACT CNV093
EXTENSION

$6,608.12
$6,608.12

$4,720.00
$5,900.00

$2,505.00
$2,004.00

$24,000.00
$36,000.00

$9,750.00
$16,250.00

$487.50
$1,462.50

$1,950.00
$3,450.00
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SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $86,492.82
Superior Pavement Marking, Inc. $110,646.82

TOTAL CONTRACT
Superior Traffic Control, LLC $86,492.82
Superior Pavement Marking, Inc. $110,646.82
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

MONROE COUNTY (Contract No. CNV094 Call 050)

62080-4207-04
THE REPAIR OF THE BRIDGE ON S.R. 72 OVER BAT CREEK (L.M. 8.78).
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2021

TOTAL CONTRACT

Mid-State Construction Company, Inc. $428,131.68
Southern Constructors, Inc. $499,740.50
M & M Services Co., Inc. $535,814.00
Jave, LLC $636,751.88
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BRIDGE CATEGORY

201-05.31

202-01.02

209-08.02

307-01.08

411-01.10

415-01.02

604-03.06

VEGETATION REMOVAL

1.000LS
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
M & M Services Co., Inc.
Jave, LLC

REMOVAL OF ASBESTOS

1.000LS
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
M & M Services Co., Inc.
Jave, LLC

TEMPORARY SILT FENCE (WITH BACKING)

266.000 L.F.
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
M & M Services Co., Inc.
Jave, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

190.000 TON
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
M & M Services Co., Inc.
Jave, LLC

ACS MIX(PG64-22) GRADING D

345.000 TON
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
M & M Services Co., Inc.
Jave, LLC

COLD PLANING BITUMINOUS PAVEMENT

3,520.000 S.Y.
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
M & M Services Co., Inc.
Jave, LLC

BRIDGE DRAIN APRON

4.0008S.Y.
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
M & M Services Co., Inc.
Jave, LLC

UNIT PRICE

$9,502.0500
$10,000.0000
$22,000.0000
$29,267.5000

$18,184.6100
$20,000.0000
$45,000.0000
$77,809.5000

$7.0000
$8.0000
$5.0000
$9.7800

$110.6000
$160.0000
$135.0000
$112.7000

$133.7400
$180.0000
$130.0000
$124.4300

$5.0800
$8.0000
$6.0000
$4.7300

$895.8000
$500.0000
$390.0000
$1,615.7500

CONTRACT CNV094
EXTENSION

$9,502.05
$10,000.00
$22,000.00
$29,267.50

$18,184.61
$20,000.00
$45,000.00
$77,809.50

$1,862.00
$2,128.00
$1,330.00
$2,601.48

$21,014.00
$30,400.00
$25,650.00
$21,413.00

$46,140.30
$62,100.00
$44,850.00
$42,928.35

$17,881.60
$28,160.00
$21,120.00
$16,649.60

$3,583.20
$2,000.00
$1,560.00
$6,463.00
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CONTRACT CNV094

UNIT PRICE EXTENSION
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)
1,250.000 S.Y.
Mid-State Construction Company, Inc. $7.6700 $9,587.50
Southern Constructors, Inc. $12.0000 $15,000.00
M & M Services Co., Inc. $25.0000 $31,250.00
Jave, LLC $16.6800 $20,850.00
604-10.05 CONCRETE
60.000 S.F.
Mid-State Construction Company, Inc. $176.1500 $10,569.00
Southern Constructors, Inc. $200.0000 $12,000.00
M & M Services Co., Inc. $180.0000 $10,800.00
Jave, LLC $292.1000 $17,526.00
604-10.14 REMOVE EXISTING WEARING SURFACE
1.000LS
Mid-State Construction Company, Inc. $29,907.9000 $29,907.90
Southern Constructors, Inc. $26,000.0000 $26,000.00
M & M Services Co., Inc. $35,000.0000 $35,000.00
Jave, LLC $27,825.0000 $27,825.00
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)
10.000 S.Y.
Mid-State Construction Company, Inc. $484.5900 $4,845.90
Southern Constructors, Inc. $650.0000 $6,500.00
M & M Services Co., Inc. $525.0000 $5,250.00
Jave, LLC $661.2500 $6,612.50
604-10.42 CONCRETE REPAIRS
5.000 C.F.
Mid-State Construction Company, Inc. $935.0500 $4,675.25
Southern Constructors, Inc. $1,000.0000 $5,000.00
M & M Services Co., Inc. $385.0000 $1,925.00
Jave, LLC $10,507.5500 $52,537.75
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)
65.000S.Y.
Mid-State Construction Company, Inc. $186.3600 $12,113.40
Southern Constructors, Inc. $220.0000 $14,300.00
M & M Services Co., Inc. $235.0000 $15,275.00
Jave, LLC $454.2500 $29,526.25
604-10.54 CONCRETE REPAIRS
61.000 S.F.
Mid-State Construction Company, Inc. $176.1300 $10,743.93
Southern Constructors, Inc. $200.0000 $12,200.00
M & M Services Co., Inc. $165.0000 $10,065.00
Jave, LLC $308.2000 $18,800.20
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604-10.55

604-10.58

604-10.62

617-01

705-02.10

705-06.01

705-06.20

CONCRETE (FOUNDATION REPAIRS)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

M & M Services Co., Inc.

Jave, LLC

EPOXY INJECTION (INJECTION)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

M & M Services Co., Inc.

Jave, LLC

EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

Mid-State Construction Company,
Southern Constructors, Inc.

M & M Services Co., Inc.

Jave, LLC

nc.

BRIDGE DECK SEALANT

Mid-State Construction Company,
Southern Constructors, Inc.

M & M Services Co., Inc.

Jave, LLC

nc.

GUARDRAIL TRANSITION 27IN TO 31IN

Mid-State Construction Company,
Southern Constructors, Inc.

M & M Services Co., Inc.

Jave, LLC

nc.

W BEAM GR (TYPE 2) MASH TL-3

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

M & M Services Co., Inc.

Jave, LLC

TANGENT ENERGY ABSORBING TERM MASH TL-3

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

M & M Services Co., Inc.

Jave, LLC

13.000 C.Y.

10.000 GAL.

87.000 L.F.

1,505.000S.Y.

4.000 EACH

650.000 L.F.

4.000 EACH

UNIT PRICE

$1,325.5400
$1,500.0000
$2,100.0000

$922.3000

$338.5800
$150.0000
$245.0000
$563.5000

$84.6500
$150.0000
$105.0000
$237.4800

$19.6000
$18.0000
$19.0000
$25.9900

$282.1500
$200.0000
$250.0000
$262.5000

$24.8300
$22.0000
$35.0000
$23.1000

$3,075.4400
$3,000.0000
$2,800.0000
$2,861.2500

CONTRACT CNV094
EXTENSION

$17,232.02
$19,500.00
$27,300.00
$11,989.90

$3,385.80
$1,500.00
$2,450.00
$5,635.00

$7,364.55
$13,050.00
$9,135.00
$20,660.76

$29,498.00
$27,090.00
$28,595.00
$39,114.95

$1,128.60

$800.00
$1,000.00
$1,050.00

$16,139.50
$14,300.00
$22,750.00
$15,015.00

$12,301.76
$12,000.00
$11,200.00
$11,445.00
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705-08.51

705-10.30

706-01

712-01

712-02.02

712-04.01

712-04.50

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

2.000 EACH
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
M & M Services Co., Inc.
Jave, LLC

GUARDRAIL ATTACHMENT TO SLOPE FACE ENDPOST

103.000 L.F.
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
M & M Services Co., Inc.
Jave, LLC

GUARDRAIL REMOVED

1,025.000 L.F.
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
M & M Services Co., Inc.
Jave, LLC

TRAFFIC CONTROL

1.000LS
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
M & M Services Co., Inc.
Jave, LLC

INTERCONNECTED PORTABLE BARRIER RAIL

490.000 L.F.
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
M & M Services Co., Inc.
Jave, LLC

FLEXIBLE DRUMS (CHANNELIZING)

18.000 EACH
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
M & M Services Co., Inc.
Jave, LLC

BARRIER RAIL DELINEATOR

17.000 EACH
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
M & M Services Co., Inc.
Jave, LLC

CONTRACT CNV094

UNIT PRICE EXTENSION
$1,381.1200 $2,762.24
$4,500.0000 $9,000.00
$3,500.0000 $7,000.00
$4,961.2500 $9,922.50
$92.8300 $9,561.49
$130.0000 $13,390.00
$65.0000 $6,695.00
$86.3600 $8,895.08
$0.8500 $871.25
$2.5000 $2,562.50
$3.0000 $3,075.00
$0.7900 $809.75
$29,542.2700 $29,5642.27
$20,000.0000 $20,000.00
$55,000.0000 $55,000.00
$21,281.5000 $21,281.50
$30.5600 $14,974.40
$40.0000 $19,600.00
$35.0000 $17,150.00
$49.4500 $24,230.50
$22.5700 $406.26
$45.0000 $810.00
$24.0000 $432.00
$28.8800 $519.84
$10.1600 $172.72
$15.0000 $255.00
$13.0000 $221.00
$12.6000 $214.20
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712-06

712-09.01

712-09.02

712-09.04

713-16.01

715-01

716-12.02

SIGNS (CONSTRUCTION)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

M & M Services Co., Inc.

Jave, LLC

REMOVABLE PAVEMENT MARKING LINE

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

M & M Services Co., Inc.

Jave, LLC

REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

M & M Services Co., Inc.

Jave, LLC

REMOVABLE PAVEMENT MARKING (STOP LINE)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

M & M Services Co., Inc.

Jave, LLC

CHANGEABLE MESSAGE SIGN UNIT

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

M & M Services Co., Inc.

Jave, LLC

ASPHALTIC CONCRETE CURB (4 INCHES)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

M & M Services Co., Inc.

Jave, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

M & M Services Co., Inc.

Jave, LLC

377.000S.F.

4,000.000 L.F.

2,890.000 L.F.

24.000 L.F.

2.000 EACH

48.000 L.F.

1.000 L.M.

UNIT PRICE

$6.4900
$15.0000
$6.0000
$8.9300

$2.3700
$3.5000
$2.2500
$2.2100

$3.5000
$4.0000
$2.6000
$3.2600

$22.5700
$20.0000
$20.0000
$21.0000

$5,078.7000
$6,500.0000
$2,200.0000
$6,555.0000

$25.3900
$50.0000
$85.0000
$23.6300

$5,868.7200
$8,000.0000
$7,500.0000
$5,460.0000

CONTRACT CNV094
EXTENSION

$2,446.73
$5,655.00
$2,262.00
$3,366.61

$9,480.00
$14,000.00
$9,000.00
$8,840.00

$10,115.00
$11,560.00
$7,514.00
$9,421.40

$541.68
$480.00
$480.00
$504.00

$10,157.40
$13,000.00

$4,400.00
$13,110.00

$1,218.72
$2,400.00
$4,080.00
$1,134.24

$5,868.72
$8,000.00
$7,500.00
$5,460.00
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717-01

730-40

MOBILIZATION

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

M & M Services Co., Inc.

Jave, LLC

TEMPORARY TRAFFIC SIGNAL SYSTEM

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

M & M Services Co., Inc.

Jave, LLC

1.000LS

1.000 EACH

UNIT PRICE

$13,671.3400
$27,500.0000
$24,000.0000
$30,321.5200

$28,680.5900
$17,500.0000
$13,500.0000
$23,000.0000

CONTRACT CNV094
EXTENSION

$13,671.34
$27,500.00
$24,000.00
$30,321.52

$28,680.59
$17,500.00
$13,500.00
$23,000.00
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SUB-TOTAL BRIDGE

Mid-State Construction Company, Inc.
Southern Constructors, Inc.

M & M Services Co., Inc.

Jave, LLC

TOTAL CONTRACT
Mid-State Construction Company, Inc.
Southern Constructors, Inc.
M & M Services Co., Inc.
Jave, LLC

$428,131.68
$499,740.50
$535,814.00
$636,751.88

$428,131.68
$499,740.50
$535,814.00
$636,751.88
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

PERRY COUNTY (Contract No. CNV095 Call 051)
68004-4234-04,STP/HSIP-438(9),68004-3234-94,68004-8234-14

THE RESURFACING ON S.R. 438 FROM S.R. 13 (L.M. 20.26) TO THE HICKMAN COUNTY LINE (L.M. 25.15), INCLUDING BRIDGE REPAIR.
PROJECT LENGTH - 4.89 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 6.00%

TOTAL CONTRACT
Eubank Asphalt Paving & Sealing $780,954.00
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ROADWAY CATEGORY

208-01.05

303-01

403-01

411-01.10

411-12.04

712-01

712-02.02

712-02.36

712-04.01

712-05.01

712-06

716-01.21

BROOMING & DEGRASSING SHOULDERS

Eubank Asphalt Paving & Sealing

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Eubank Asphalt Paving & Sealing

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Eubank Asphalt Paving & Sealing

ACS MIX(PG64-22) GRADING D

Eubank Asphalt Paving & Sealing

9.500 L.M.

1,259.000 TON

27.000 TON

5,556.000 TON

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

Eubank Asphalt Paving & Sealing

TRAFFIC CONTROL

Eubank Asphalt Paving & Sealing

INTERCONNECTED PORTABLE BARRIER RAIL

Eubank Asphalt Paving & Sealing

REMOVE AND RELOCATE PORTABLE BARRIER RAIL

Eubank Asphalt Paving & Sealing

FLEXIBLE DRUMS (CHANNELIZING)

Eubank Asphalt Paving & Sealing

WARNING LIGHTS (TYPE A)

Eubank Asphalt Paving & Sealing

SIGNS (CONSTRUCTION)

Eubank Asphalt Paving & Sealing

7.600 L.M.

1.000LS

812.000 L.F.

812.000 L.F.

45.000 EACH

4.000 EACH

906.000 S.F.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Eubank Asphalt Paving & Sealing

324.000 EACH

UNIT PRICE

$500.0000

$20.0000

$450.0000

$81.2500

$400.0000

$15,000.0000

$25.0000

$20.0000

$10.0000

$5.0000

$6.5000

$30.0000

CONTRACT CNV095
EXTENSION

$4,750.00

$25,180.00

$12,150.00

$451,425.00

$3,040.00

$15,000.00

$20,300.00

$16,240.00

$450.00

$20.00

$5,889.00

$9,720.00
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716-02.05

716-03.03

716-12.02

716-12.05

717-01

PLASTIC PAVEMENT MARKING (STOP LINE)

65.000 L.F.
Eubank Asphalt Paving & Sealing
PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)
1.000 EACH
Eubank Asphalt Paving & Sealing
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
18.900 L.M.
Eubank Asphalt Paving & Sealing
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
200.000 L.F.
Eubank Asphalt Paving & Sealing
MOBILIZATION
1.000LS

Eubank Asphalt Paving & Sealing

UNIT PRICE

$15.0000

$300.0000

$4,750.0000

$2.0000

$30,000.0000

CONTRACT CNV095
EXTENSION

$975.00

$300.00

$89,775.00

$400.00

$30,000.00
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BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

Eubank Asphalt Paving & Sealing

76.000 L.F.

604-10.56 CONCRETE OVERLAYED BRIDGE DECK REPAIR (PARTIAL DEPTH)

Eubank Asphalt Paving & Sealing

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

Eubank Asphalt Paving & Sealing

20.000S.Y.

1,241.000S.Y.

CONTRACT CNV095

UNIT PRICE EXTENSION
$130.0000 $9,880.00
$550.0000 $11,000.00

$60.0000 $74,460.00

PAGE
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SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing

SUB-TOTAL BRIDGE

Eubank Asphalt Paving & Sealing

TOTAL CONTRACT
Eubank Asphalt Paving & Sealing

$685,614.00

$95,340.00

$780,954.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

POLK COUNTY (Contract No. CNV096 Call 052)

BRZ-7000(28),70945-3491-94

THE CONSTRUCTION OF A ROLLED STEEL GIRDER BRIDGE ON COLUMBUS ROAD OVER THE CSX RAILROAD (L.M. 1.13), INCLUDING
GRADING, DRAINAGE AND PAVING.

PROJECT LENGTH - 0.103 MILES
COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

DBE GOAL 9.00%

TOTAL CONTRACT

Summers-Taylor, Inc. $1,483,886.73
Wright Brothers Construction Company, Inc. $1,534,961.55
Kiewit Infrastructure South Co. $1,990,810.50
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ROADWAY CATEGORY

105-01

201-01

203-01

203-03.51

204-08.01

209-05

209-08.02

209-08.07

CONSTRUCTION STAKES, LINES AND GRADES

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

CLEARING AND GRUBBING

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

BORROW EXCAVATION (UNCLASSIFIED)

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

BACKFILL MATERIAL (FLOWABLE FILL)

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

SEDIMENT REMOVAL

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

TEMPORARY SILT FENCE (WITH BACKING)

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

ROCK CHECK DAM

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

UNIT PRICE

1.000LS
$35,200.0000
$30,000.0000
$28,000.0000

1.000LS
$68,000.0000
$70,000.0000
$25,000.0000

413.000 C.Y.
$31.5000
$18.0000
$16.0000

3,915.000 C.Y.
$25.7500
$21.0000
$32.0000

2.000C.Y.
$321.0000
$250.0000
$155.0000

36.000C.Y.
$13.0000
$10.0000
$32.0000

1,014.000 L.F.
$3.7500
$4.0000
$6.0000

6.000 EACH
$454.0000
$450.0000
$600.0000

CONTRACT CNVO096

EXTENSION

$35,200.00
$30,000.00
$28,000.00

$68,000.00
$70,000.00
$25,000.00

$13,009.50
$7,434.00
$6,608.00

$100,811.25
$82,215.00
$125,280.00

$642.00
$500.00
$310.00

$468.00
$360.00
$1,152.00

$3,802.50
$4,056.00
$6,084.00

$2,724.00
$2,700.00
$3,600.00
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209-08.08

303-01

307-01.08

402-01

402-02

403-01

411-01.10

607-39.02

ENHANCED ROCK CHECK DAM

4.000 EACH

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

424.000 TON

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

64.000 TON
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

3.000 TON

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

AGGREGATE FOR COVER MATERIAL (PC)

9.000 TON

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

0.400 TON
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

ACS MIX(PG64-22) GRADING D

47.000 TON

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

18" PIPE CULVERT (SIDE DRAIN)

34.000L.F.
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

UNIT PRICE

$727.0000
$750.0000
$1,560.0000

$40.7500
$43.0000
$60.0000

$241.0000
$225.0000
$240.0000

$750.0000
$700.0000
$2,200.0000

$80.0000
$75.0000
$150.0000

$670.0000
$625.0000
$1,800.0000

$331.5000
$310.0000
$600.0000

$59.0000
$80.0000
$150.0000

CONTRACT CNVO096
EXTENSION

$2,908.00
$3,000.00
$6,240.00

$17,278.00
$18,232.00
$25,440.00

$15,424.00
$14,400.00
$15,360.00

$2,250.00
$2,100.00
$6,600.00

$720.00
$675.00
$1,350.00

$268.00
$250.00
$720.00

$15,580.50
$14,570.00
$28,200.00

$2,006.00
$2,720.00
$5,100.00
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611-07.31

705-04.10

705-04.21

705-06.01

705-06.10

705-06.11

705-06.26

705-06.30

18IN ENDWALL (SIDE DRAIN)

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

EARTH PAD FOR GUARD RAIL END TREATMENT

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

GUARDRAIL DELINEATION ENHANCEMENT

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

W BEAM GR (TYPE 2) MASH TL-3

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

GR TERMINALTRAILING END (TYPE 13) MASH TL-3

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

GR TERMINAL (IN-INLINE) MASH TL-3

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

THRIE BEAM BRIDGE TRANSITION MASH TL-2

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

2.000 EACH

4.000 EACH

508.000 L.F.

400.000 L.F.

1.000 EACH

1.000 EACH

4.000 EACH

3.000 EACH

UNIT PRICE

$4,385.0000
$5,300.0000
$5,800.0000

$1,390.0000
$1,300.0000
$750.0000

$2.8500
$3.0000
$3.2500

$24.0000
$23.0000
$28.0000

$1,285.0000
$1,200.0000
$1,500.0000

$750.0000
$700.0000
$900.0000

$2,460.0000
$2,300.0000
$3,000.0000

$2,570.0000
$2,400.0000
$3,000.0000

CONTRACT CNVO096
EXTENSION

$8,770.00
$10,600.00
$11,600.00

$5,560.00
$5,200.00
$3,000.00

$1,447.80
$1,524.00
$1,651.00

$9,600.00
$9,200.00
$11,200.00

$1,285.00
$1,200.00
$1,500.00

$750.00
$700.00
$900.00

$9,840.00
$9,200.00
$12,000.00

$7,710.00
$7,200.00
$9,000.00
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706-06.03

709-05.05

712-01

712-05.01

712-06

712-07.03

713-11.02

713-13.02

RADIUS RAIL

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

MACHINED RIP-RAP (CLASS A-3)

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

TRAFFIC CONTROL

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

WARNING LIGHTS (TYPE A)

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

SIGNS (CONSTRUCTION)

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

TEMPORARY BARRICADES (TYPE Ill)

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

PERFORATED/KNOCKOUT SQUARE TUBE POST

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

UNIT PRICE

25.000 L.F.
$36.0000
$34.0000
$43.0000

113.000 TON
$59.0000
$44.0000
$160.0000

1.000LS
$2,400.0000
$3,750.0000
$7,500.0000

12.000 EACH
$43.0000
$40.0000
$50.0000

126.000 S.F.
$8.0000
$7.5000
$9.0000

64.000 L.F.
$15.0000
$14.0000
$17.0000

531.000 LB.
$5.2000
$5.5000
$1.0000

29.000 S.F.
$15.5000
$16.2500
$55.0000

CONTRACT CNVO096
EXTENSION

$900.00
$850.00
$1,075.00

$6,667.00
$4,972.00
$18,080.00

$2,400.00
$3,750.00
$7,500.00

$516.00
$480.00
$600.00

$1,008.00
$945.00
$1,134.00

$960.00
$896.00
$1,088.00

$2,761.20
$2,920.50
$531.00

$449.50
$471.25
$1,595.00
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713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

713-15

716-01.11

716-13.01

717-01

740-10.03

740-11.03

801-02

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

REMOVAL OF SIGNS, POSTS AND FOOTINGS

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

MOBILIZATION

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

GEOTEXTILE (TYPE Ill)(EROSION CONTROL)

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

TEMPORARY SEDIMENT TUBE 18IN

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

SEEDING (WITHOUT MULCH)

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

36.000 S.F.

1.000LS

13.000 EACH

0.250 L.M.

1.000LS

278.000S.Y.

1,014.000 L.F.

71.000 UNIT

UNIT PRICE

$17.5000
$16.2500
$65.0000

$748.0000
$1,100.0000
$5,000.0000

$26.5000
$27.0000
$60.0000

$6,415.0000
$6,500.0000
$30,000.0000

$74,500.0000
$71,900.0000
$95,000.0000

$6.5000
$4.0000
$7.0000

$4.0000
$4.0000
$4.5000

$21.5000
$20.0000
$30.0000

CONTRACT CNVO096
EXTENSION

$630.00
$585.00
$2,340.00

$748.00
$1,100.00
$5,000.00

$344.50
$351.00
$780.00

$1,603.75
$1,625.00
$7,500.00

$74,500.00
$71,900.00
$95,000.00

$1,807.00
$1,112.00
$1,946.00

$4,056.00
$4,056.00
$4,563.00

$1,526.50
$1,420.00
$2,130.00
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801-03

803-01

WATER (SEEDING & SODDING)

Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

Kiewit Infrastructure South Co.

SODDING (NEW SOD)

Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

Kiewit Infrastructure South Co.

UNIT PRICE

29.000 M.G.
$91.0000
$85.0000
$100.0000

3,604.000 S.Y.
$5.4000
$5.0000
$5.0000

CONTRACT CNVO096
EXTENSION

$2,639.00
$2,465.00
$2,900.00

$19,461.60
$18,020.00
$18,020.00
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CONTRACT CNVO096

UNIT PRICE EXTENSION
BRIDGE CATEGORY
202-04.01 REMOVAL OF STRUCTURES (EXIST. BR NO.700A3170001)
1.000LS
Summers-Taylor, Inc. $145,000.0000 $145,000.00
Wright Brothers Construction Company, Inc. $114,000.0000 $114,000.00
Kiewit Infrastructure South Co. $90,000.0000 $90,000.00
204-02.01 DRY EXCAVATION (BRIDGES)
334.000 C.Y.
Summers-Taylor, Inc. $36.0000 $12,024.00
Wright Brothers Construction Company, Inc. $66.0000 $22,044.00
Kiewit Infrastructure South Co. $115.0000 $38,410.00
303-01.02 GRANULAR BACKFILL (BRIDGES)
16.000 TON
Summers-Taylor, Inc. $52.5000 $840.00
Wright Brothers Construction Company, Inc. $125.0000 $2,000.00
Kiewit Infrastructure South Co. $75.0000 $1,200.00
602-04.01 STEEL STRUCTURES (BRIDGE I.D. NO. 700A3170001)
1.000LS
Summers-Taylor, Inc. $358,900.0000 $358,900.00
Wright Brothers Construction Company, Inc. $385,000.0000 $385,000.00
Kiewit Infrastructure South Co. $685,000.0000 $685,000.00
604-02.03 EPOXY COATED REINFORCING STEEL
26,813.000 LB.
Summers-Taylor, Inc. $1.2500 $33,516.25
Wright Brothers Construction Company, Inc. $1.3000 $34,856.90
Kiewit Infrastructure South Co. $1.3000 $34,856.90
604-03.01 CLASS A CONCRETE (BRIDGES)
162.000 C.Y.
Summers-Taylor, Inc. $1,040.0000 $168,480.00
Wright Brothers Construction Company, Inc. $1,275.0000 $206,550.00
Kiewit Infrastructure South Co. $1,200.0000 $194,400.00
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)
38,646.000 LB.
Summers-Taylor, Inc. $1.2800 $49,466.88
Wright Brothers Construction Company, Inc. $1.1500 $44,442.90
Kiewit Infrastructure South Co. $1.1000 $42,510.60
604-03.09 CLASS D CONCRETE (BRIDGE DECK)
74.000 C.Y.
Summers-Taylor, Inc. $1,620.0000 $119,880.00
Wright Brothers Construction Company, Inc. $1,850.0000 $136,900.00
Kiewit Infrastructure South Co. $2,000.0000 $148,000.00
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604-04.01

606-02.03

606-03.03

620-05.01

707-07.01

710-09.01

710-09.02

APPLIED TEXTURE FINISH (NEW STRUCTURES)

462.000S.Y.

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

STEEL PILES (10 INCH)

578.000 L.F.

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

STEEL PILES (12 INCH)

1,040.000 L.F.

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

CONC PARAPET SINGLE SLOPE (STD-1-1SS)

323.000 L.F.

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

CHAIN-LINK FENCE (BRIDGES)

1,030.000 S.F.

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

72.000 L.F.

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

6" PIPE UNDERDRAIN

22.000 L.F.

Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

UNIT PRICE

$10.5000
$11.0000
$20.0000

$51.0000
$60.0000
$125.0000

$52.0000
$68.0000
$100.0000

$101.0000
$107.0000
$110.0000

$22.5000
$23.0000
$25.0000

$31.0000
$50.0000
$23.0000

$14.0000
$40.0000
$15.0000

CONTRACT CNVO096
EXTENSION

$4,851.00
$5,082.00
$9,240.00

$29,478.00
$34,680.00
$72,250.00

$54,080.00
$70,720.00
$104,000.00

$32,623.00
$34,561.00
$35,530.00

$23,175.00
$23,690.00
$25,750.00

$2,232.00
$3,600.00
$1,656.00

$308.00
$880.00
$330.00
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SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

Kiewit Infrastructure South Co.

SUB-TOTAL BRIDGE

Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

Kiewit Infrastructure South Co.

TOTAL CONTRACT
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.
Kiewit Infrastructure South Co.

$449,032.60
$415,954.75
$507,677.00

$1,034,854.13
$1,119,006.80
$1,483,133.50

$1,483,886.73
$1,534,961.55
$1,990,810.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

PUTNAM AND WHITE COUNTIES (Contract No. CNV122 Call 053)

NH-111(119),93003-4236-04,93003-8236-14,NH-111(120),71004-8232-14

THE RESURFACING (MICROSURFACING) ON S.R. 111 FROM SOUTH OF OVERPASS ROAD (L.M. 13.52) IN WHITE COUNTY TO NORTH OF S.R.
136 (L.M. 2.03) IN PUTNAM COUNTY.

PROJECT LENGTH - 7.230 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 4.00%

TOTAL CONTRACT

American Pavements, Inc. $1,079,482.05
Asphalt Paving Systems, Inc. $1,103,849.63
Strawser Construction Inc. $1,267,131.15
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ROADWAY CATEGORY

UNIT PRICE

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

403-01.10

414-03.01

414-03.02

705-04.20

712-01

712-04.01

712-05.03

American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

HIGH PERFORMANCE FOG SEALS

American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

EMULSIFIED ASPHALT FOR MICRO-SURFACING

American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

AGGREGATE FOR MICRO SURFACING

American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

GUARDRAIL DELINEATION ENHANCEMENT

American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

TRAFFIC CONTROL

American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

FLEXIBLE DRUMS (CHANNELIZING)

American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

WARNING LIGHTS (TYPE C)

American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

29.000 TON
$400.0000
$481.0000
$485.0000

148,687.000 S.Y.
$0.3250
$0.3500
$0.3500

279.000 TON
$750.0000
$809.3400
$850.0000

2,322.000 TON
$97.0000
$92.9400
$118.0000

4,834.000 EACH
$2.5000
$4.0700
$4.7500

1.000LS
$16,900.0000
$62,200.0000
$40,000.0000

324.000 EACH
$30.0000
$21.6500
$25.0000

114.000 EACH
$29.0000
$1.0300
$23.0000

CONTRACT CNV122
EXTENSION

$11,600.00
$13,949.00
$14,065.00

$48,323.28
$52,040.45
$52,040.45

$209,250.00
$225,805.86
$237,150.00

$225,234.00
$215,806.68
$273,996.00

$12,085.00
$19,674.38
$22,961.50

$16,900.00
$62,200.00
$40,000.00

$9,720.00
$7,014.60
$8,100.00

$3,306.00
$117.42
$2,622.00
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CONTRACT CNV122

UNIT PRICE EXTENSION
712-06 SIGNS (CONSTRUCTION)
888.000 S.F.
American Pavements, Inc. $14.0000 $12,432.00
Asphalt Paving Systems, Inc. $6.6500 $5,905.20
Strawser Construction Inc. $8.0000 $7,104.00
712-08.03 ARROW BOARD (TYPE C)
2.000 EACH
American Pavements, Inc. $1,850.0000 $3,700.00
Asphalt Paving Systems, Inc. $500.0000 $1,000.00
Strawser Construction Inc. $1,075.0000 $2,150.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)
407.000 EACH
American Pavements, Inc. $51.0000 $20,757.00
Asphalt Paving Systems, Inc. $33.0000 $13,431.00
Strawser Construction Inc. $40.0000 $16,280.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW)
186.000 EACH
American Pavements, Inc. $51.0000 $9,486.00
Asphalt Paving Systems, Inc. $33.0000 $6,138.00
Strawser Construction Inc. $40.0000 $7,440.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
4.000 EACH
American Pavements, Inc. $2,900.0000 $11,600.00
Asphalt Paving Systems, Inc. $3,750.0000 $15,000.00
Strawser Construction Inc. $3,800.0000 $15,200.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)
1,502.000 EACH
American Pavements, Inc. $24.7500 $37,174.50
Asphalt Paving Systems, Inc. $23.0000 $34,546.00
Strawser Construction Inc. $23.2500 $34,921.50
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
1,502.000 EACH
American Pavements, Inc. $8.5000 $12,767.00
Asphalt Paving Systems, Inc. $5.0000 $7,510.00
Strawser Construction Inc. $18.0000 $27,036.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
797.000S.Y.
American Pavements, Inc. $22.5000 $17,932.50
Asphalt Paving Systems, Inc. $18.5500 $14,784.35
Strawser Construction Inc. $18.5000 $14,744.50
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716-02.05

716-04.06

716-05.20

716-08.20

716-12.02

716-12.05

716-12.06

717-01

PLASTIC PAVEMENT MARKING (STOP LINE)

307.000 L.F.

American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

6.000 EACH

American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

PAINTED PAVEMENT MARKING (6" LINE)

14.700 L.M.

American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

REMOVAL OF PAVEMENT MARKING (LINE)

15.400 L.M.

American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

32.600 L.M.

American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

3,115.000 L.F.
American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

ENHANCED FLAT LINE THERMO (8IN LINE)

27,738.000 L.F.

American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

MOBILIZATION

1.000LS
American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

UNIT PRICE

$9.0000
$10.3000
$10.1000

$225.0000
$206.0000
$210.0000

$725.0000
$600.0000
$625.0000

$1,775.0000
$1,000.0000
$1,400.0000

$3,925.0000
$4,200.0000
$4,250.0000

$0.8500
$1.0300
$1.0000

$1.0510
$1.0300
$1.0000

$38,900.0000
$28,500.0000
$80,215.0000

CONTRACT CNV122
EXTENSION

$2,763.00
$3,162.10
$3,100.70

$1,350.00
$1,236.00
$1,260.00

$10,657.50
$8,820.00
$9,187.50

$27,335.00
$15,400.00
$21,560.00

$127,955.00
$136,920.00
$138,550.00

$2,647.75
$3,208.45
$3,115.00

$29,152.64
$28,570.14
$27,738.00

$38,900.00
$28,500.00
$80,215.00
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BRIDGE CATEGORY

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

604-10.53

617-04.01

American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

CONCRETE REPAIRS

American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

5.000S.Y.

13.000S.Y.

3,672.000S.Y.

UNIT PRICE

$772.0000
$464.0000
$725.0000

$625.0000
$490.0000
$925.0000

$44.7900
$47.5000
$52.0000

CONTRACT CNV122
EXTENSION

$3,860.00
$2,320.00
$3,625.00

$8,125.00
$6,370.00
$12,025.00

$164,468.88
$174,420.00
$190,944.00
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SUB-TOTAL ROADWAY

American Pavements, Inc.

Asphalt Paving Systems, Inc.

Strawser Construction Inc.

SUB-TOTAL BRIDGE

American Pavements, Inc.

Asphalt Paving Systems, Inc.

Strawser Construction Inc.

TOTAL CONTRACT
American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.

$903,028.17
$920,739.63
$1,060,537.15

$176,453.88
$183,110.00
$206,594.00

$1,079,482.05
$1,103,849.63
$1,267,131.15
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

PUTNAM AND WHITE COUNTIES (Contract No. CNV106 Call 054)

STP/HSIP-135(30),93016-3209-94,93016-8209-14,STP/HSIP-135(31),71064-3216-
94,71064-4216-04,71064-8216-14,STP/HSIP-136(26),93007-3206-94,93007-8206-
14

THE RESURFACING (MICROSURFACE OR THIN LIFT OVERLAY) ON S.R. 135 FROM S.R. 136 IN WHITE COUNTY TO WEST OF GRIDER ROAD
IN PUTNAM COUNTY, AND ON S.R. 136 IN WHITE COUNTY FROM NEAR S.R. 135 TO S.R. 111.

PROJECT LENGTH - 14.840 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 4.00%

TOTAL CONTRACT

Rogers Group, Inc. $1,216,901.94
American Pavements, Inc. $1,279,768.32
Asphalt Paving Systems, Inc. $1,410,071.05
Strawser Construction Inc. $1,568,194.94
Vulcan Construction Materials, LLC $2,180,656.95
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CONTRACT CNV106

UNIT PRICE EXTENSION
ROADWAY CATEGORY
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)
23.700 L.M.
Rogers Group, Inc. $291.2600 $6,902.86
American Pavements, Inc. $275.0000 $6,517.50
Asphalt Paving Systems, Inc. $619.0000 $14,670.30
Strawser Construction Inc. $600.0000 $14,220.00
Vulcan Construction Materials, LLC $600.0000 $14,220.00
705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)
1,179.000 EACH
Rogers Group, Inc. $7.3200 $8,630.28
American Pavements, Inc. $3.4000 $4,008.60
Asphalt Paving Systems, Inc. $6.0300 $7,109.37
Strawser Construction Inc. $6.2500 $7,368.75
Vulcan Construction Materials, LLC $6.0500 $7,132.95
712-01  TRAFFIC CONTROL
1.000LS
Rogers Group, Inc. $59,612.8500 $59,612.85
American Pavements, Inc. $18,850.0000 $18,850.00
Asphalt Paving Systems, Inc. $107,000.0000 $107,000.00
Strawser Construction Inc. $113,357.0000 $113,357.00
Vulcan Construction Materials, LLC $150,000.0000 $150,000.00
712-06 SIGNS (CONSTRUCTION)
1,272.000 S.F.
Rogers Group, Inc. $6.0100 $7,644.72
American Pavements, Inc. $14.5000 $18,444.00
Asphalt Paving Systems, Inc. $6.1900 $7,873.68
Strawser Construction Inc. $6.2500 $7,950.00
Vulcan Construction Materials, LLC $9.5000 $12,084.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
5.000 EACH
Rogers Group, Inc. $5,229.1900 $26,145.95
American Pavements, Inc. $3,500.0000 $17,500.00
Asphalt Paving Systems, Inc. $1,000.0000 $5,000.00
Strawser Construction Inc. $1,050.0000 $5,250.00
Vulcan Construction Materials, LLC $8,750.0000 $43,750.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)
1,005.000 EACH
Rogers Group, Inc. $25.8800 $26,009.40
American Pavements, Inc. $24.7500 $24,873.75
Asphalt Paving Systems, Inc. $23.0000 $23,115.00
Strawser Construction Inc. $23.5000 $23,617.50
Vulcan Construction Materials, LLC $24.0000 $24,120.00
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716-01.22

716-01.30

716-02.04

716-02.05

716-02.06

716-03.03

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

10.000 EACH
Rogers Group, Inc.
American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.
Vulcan Construction Materials, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

1,015.000 EACH
Rogers Group, Inc.
American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

29.000S.Y.
Rogers Group, Inc.
American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

1,028.000 L.F.
Rogers Group, Inc.
American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

2.000 EACH
Rogers Group, Inc.
American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.
Vulcan Construction Materials, LLC

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

5.000 EACH

Rogers Group, Inc.

American Pavements, Inc.

Asphalt Paving Systems, Inc.
Strawser Construction Inc.

Vulcan Construction Materials, LLC

UNIT PRICE

$25.8900
$24.7500
$23.0000
$23.5000
$24.0000

$3.6300
$8.5000
$5.0000
$7.5000
$7.0000

$25.1100
$24.0000
$20.5000
$21.0000
$20.0000

$9.4100
$9.0000
$9.0000
$9.5000
$10.0000

$156.8700
$150.0000
$155.0000
$150.0000
$150.0000

$653.6500
$625.0000
$464.0000
$475.0000
$450.0000

CONTRACT CNV106
EXTENSION

$258.90
$247.50
$230.00
$235.00
$240.00

$3,684.45
$8,627.50
$5,075.00
$7,612.50
$7,105.00

$728.19
$696.00
$594.50
$609.00
$580.00

$9,673.48
$9,252.00
$9,252.00
$9,766.00
$10,280.00

$313.74
$300.00
$310.00
$300.00
$300.00

$3,268.25
$3,125.00
$2,320.00
$2,375.00
$2,250.00
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716-04.12

716-04.16

716-05.20

716-08.20

716-12.02

716-12.05

PLASTIC PAVEMENT MARKING (YIELD LINE)

27.000 S.F.

Rogers Group, Inc.

American Pavements, Inc.

Asphalt Paving Systems, Inc.
Strawser Construction Inc.

Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (NOISE STRIP)

768.000 L.F.

Rogers Group, Inc.

American Pavements, Inc.

Asphalt Paving Systems, Inc.
Strawser Construction Inc.

Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (6" LINE)

29.800 L.M.

Rogers Group, Inc.

American Pavements, Inc.

Asphalt Paving Systems, Inc.
Strawser Construction Inc.

Vulcan Construction Materials, LLC

REMOVAL OF PAVEMENT MARKING (LINE)

59.400 L.M.

Rogers Group, Inc.

American Pavements, Inc.

Asphalt Paving Systems, Inc.
Strawser Construction Inc.

Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

59.000 L.M.

Rogers Group, Inc.

American Pavements, Inc.

Asphalt Paving Systems, Inc.
Strawser Construction Inc.

Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

500.000 L.F.

Rogers Group, Inc.

American Pavements, Inc.

Asphalt Paving Systems, Inc.
Strawser Construction Inc.

Vulcan Construction Materials, LLC

UNIT PRICE

$15.6800
$15.0000
$10.3000
$10.2500
$10.0000

$4.4400
$4.2500
$8.0000
$8.1500
$10.0000

$705.9400
$675.0000
$600.0000
$650.0000
$675.0000

$374.5800
$1,425.0000
$1,000.0000
$1,400.0000
$1,375.0000

$4,052.6100
$3,875.0000
$3,950.0000
$4,000.0000
$4,400.0000

$0.9400
$0.9000
$1.0300
$1.0000
$1.0000

CONTRACT CNV106

EXTENSION

$423.36
$405.00
$278.10
$276.75
$270.00

$3,409.92
$3,264.00
$6,144.00
$6,259.20
$7,680.00

$21,037.01
$20,115.00
$17,880.00
$19,370.00
$20,115.00

$22,250.05
$84,645.00
$59,400.00
$83,160.00
$81,675.00

$239,103.99
$228,625.00
$233,050.00
$236,000.00
$259,600.00

$470.00
$450.00
$515.00
$500.00
$500.00
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717-01

MOBILIZATION

Rogers Group, Inc.

American Pavements, Inc.

Asphalt Paving Systems, Inc.
Strawser Construction Inc.

Vulcan Construction Materials, LLC

UNIT PRICE

1.000LS
$31,115.6700
$41,025.0000
$25,000.0000
$95,950.0000
$150,000.0000

CONTRACT CNV106

EXTENSION

$31,115.67
$41,025.00
$25,000.00
$95,950.00
$150,000.00
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BRIDGE CATEGORY

604-10.50

617-04.01

705-08.11

712-02.02

712-04.01

712-04.50

BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

36.000 S.Y.
Rogers Group, Inc.
American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.
Vulcan Construction Materials, LLC

TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

1,416.000 S.Y.
Rogers Group, Inc.
American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.
Vulcan Construction Materials, LLC

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

2.000 EACH
Rogers Group, Inc.
American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.
Vulcan Construction Materials, LLC

INTERCONNECTED PORTABLE BARRIER RAIL

720.000 L.F.
Rogers Group, Inc.
American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.
Vulcan Construction Materials, LLC

FLEXIBLE DRUMS (CHANNELIZING)

30.000 EACH
Rogers Group, Inc.
American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.
Vulcan Construction Materials, LLC

BARRIER RAIL DELINEATOR

36.000 EACH
Rogers Group, Inc.
American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$313.7500
$535.0000
$376.2500
$250.0000
$300.0000

$42.8800
$48.6700
$55.6700
$52.0000
$45.0000

$2,614.5900
$7,000.0000
$4,955.0000
$6,500.0000
$6,500.0000

$25.2500
$36.0000
$50.0000
$53.0000
$38.0000

$31.3800
$31.0000
$26.8000
$42.0000
$38.0000

$9.4100
$15.0000
$12.5000
$15.5000
$20.0000

CONTRACT CNV106
EXTENSION

$11,295.00
$19,260.00
$13,545.00

$9,000.00
$10,800.00

$60,718.08
$68,916.72
$78,828.72
$73,632.00
$63,720.00

$5,229.18
$14,000.00
$9,910.00
$13,000.00
$13,000.00

$18,180.00
$25,920.00
$36,000.00
$38,160.00
$27,360.00

$941.40
$930.00
$804.00
$1,260.00
$1,140.00

$338.76
$540.00
$450.00
$558.00
$720.00
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712-06

712-09.01

712-09.04

730-40

SIGNS (CONSTRUCTION)

153.500 S.F.

Rogers Group, Inc.

American Pavements, Inc.

Asphalt Paving Systems, Inc.
Strawser Construction Inc.

Vulcan Construction Materials, LLC

REMOVABLE PAVEMENT MARKING LINE

3,000.000 L.F.

Rogers Group, Inc.

American Pavements, Inc.

Asphalt Paving Systems, Inc.
Strawser Construction Inc.

Vulcan Construction Materials, LLC

REMOVABLE PAVEMENT MARKING (STOP LINE)

30.000 L.F.

Rogers Group, Inc.

American Pavements, Inc.

Asphalt Paving Systems, Inc.
Strawser Construction Inc.

Vulcan Construction Materials, LLC

TEMPORARY TRAFFIC SIGNAL SYSTEM

1.000 EACH

Rogers Group, Inc.

American Pavements, Inc.

Asphalt Paving Systems, Inc.
Strawser Construction Inc.

Vulcan Construction Materials, LLC

UNIT PRICE

$6.0100
$14.5000
$6.1900
$15.5000
$9.5000

$2.0800
$2.5500
$2.1600
$4.5000
$4.0000

$20.7900
$24.0000
$20.5000
$25.0000
$25.0000

$18,302.1900
$20,000.0000

$6,000.0000
$45,000.0000
$14,000.0000

CONTRACT CNV106
EXTENSION

$922.54
$2,225.75
$950.17
$2,379.25
$1,458.25

$6,240.00
$7,650.00
$6,480.00
$13,500.00
$12,000.00

$623.70
$720.00
$615.00
$750.00
$750.00

$18,302.19
$20,000.00

$6,000.00
$45,000.00
$14,000.00
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ROADWAY ALTERNATE AA1 CATEGORY

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

414-03.03

29.200 TON
American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.
Rogers Group, Inc.
Vulcan Construction Materials, LLC

MICRO SURFACING

205,749.000 S.Y.
American Pavements, Inc.
Asphalt Paving Systems, Inc.
Strawser Construction Inc.
Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$390.0000
$466.0000
$500.0000

$3.0000
$3.4900
$3.5100

CONTRACT CNV106
EXTENSION

$11,388.00
$13,607.20
$14,600.00

$617,247.00
$718,064.01
$722,178.99
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ROADWAY ALTERNATE AA2 CATEGORY

403-01

411-03.05

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Rogers Group, Inc.

Vulcan Construction Materials, LLC
American Pavements, Inc.

Asphalt Paving Systems, Inc.
Strawser Construction Inc.

ACS MIX(PG64-22) THIN LIFT ASPHALT

Rogers Group, Inc.

Vulcan Construction Materials, LLC
American Pavements, Inc.

Asphalt Paving Systems, Inc.
Strawser Construction Inc.

67.500 TON

205,749.000S.Y.

UNIT PRICE

$762.1600
$900.0000

$2.7800
$5.7500

CONTRACT CNV106
EXTENSION

$51,445.80
$60,750.00

$571,982.22
$1,183,056.75
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC

Rogers Group, Inc. $470,683.07
American Pavements, Inc. $490,970.85
Asphalt Paving Systems, Inc. $524,816.95
Strawser Construction Inc. $634,176.70
Vulcan Construction Materials, LLC $791,901.95
SUB-TOTAL BRIDGE
Rogers Group, Inc. $122,790.85
American Pavements, Inc. $160,162.47
Asphalt Paving Systems, Inc. $153,582.89
Strawser Construction Inc. $197,239.25
Vulcan Construction Materials, LLC $144,948.25
SUB-TOTAL ROADWAY ALTERNATE AA1l
American Pavements, Inc. $628,635.00
Asphalt Paving Systems, Inc. $731,671.21
Strawser Construction Inc. $736,778.99
SUB-TOTAL ROADWAY ALTERNATE AA2
Rogers Group, Inc. $623,428.02

$1,243,806.75

TOTAL CONTRACT

Rogers Group, Inc.

American Pavements, Inc.

Asphalt Paving Systems, Inc.
Strawser Construction Inc.

Vulcan Construction Materials, LLC

$1,216,901.94
$1,279,768.32
$1,410,071.05
$1,568,194.94
$2,180,656.95

PAGE

10



STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

RHEA COUNTY (Contract No. CNV099 Call 055)

STP/HSIP-302(9),72017-3216-94,72017-8216-14

THE RESURFACING ON S.R. 302 FROM S.R. 68 (L.M. 8.87) TO NEAR U.S. 27 (S.R. 29) (L.M. 12.20).

PROJECT LENGTH - 3.330 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 7.00%

TOTAL CONTRACT
Rogers Group, Inc. $644,055.85
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ROADWAY CATEGORY

303-01

403-01

411-01.10

411-12.04

415-01.01

705-02.10

705-04.10

705-04.22

705-06.30

712-01

712-06

713-16.01

MINERAL AGGREGATE, TYPE A BASE, GRADING D

353.000 TON
Rogers Group, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

24.000 TON
Rogers Group, Inc.

ACS MIX(PG64-22) GRADING D

3,257.000 TON
Rogers Group, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

5.300 L.M.
Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

2,597.000 TON
Rogers Group, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

4.000 EACH
Rogers Group, Inc.
EARTH PAD FOR GUARD RAIL END TREATMENT
4.000 EACH
Rogers Group, Inc.
GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)
350.000 EACH
Rogers Group, Inc.
GR TERMINAL (ENERGY ABSORBING) MASH TL-2
4.000 EACH
Rogers Group, Inc.
TRAFFIC CONTROL
1.000LS
Rogers Group, Inc.
SIGNS (CONSTRUCTION)
648.000 S.F.
Rogers Group, Inc.
CHANGEABLE MESSAGE SIGN UNIT
4.000 EACH

Rogers Group, Inc.

UNIT PRICE

$65.0000

$800.0000

$110.0000

$635.0000

$23.5000

$160.0000

$1,430.0000

$5.3000

$2,550.0000

$24,000.0000

$6.4500

$4,100.0000

CONTRACT CNV099

EXTENSION

$22,945.00

$19,200.00

$358,270.00

$3,365.50

$61,029.50

$640.00

$5,720.00

$1,855.00

$10,200.00

$24,000.00

$4,179.60

$16,400.00
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713-16.20

716-01.21

716-02.05

716-02.09

716-03.02

716-05.20

716-12.02

717-01

SIGNS (CHEVRON SIGN, (W1-8)

Rogers Group, Inc.

10.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

Rogers Group, Inc.

PLASTIC WORD PAVEMENT MARKING (RXR)

Rogers Group, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.

MOBILIZATION

Rogers Group, Inc.

220.000 EACH

285.000 L.F.

23.000 L.F.

1.000 EACH

20.000 L.M.

13.400 L.M.

1.000LS

UNIT PRICE

$6.4500

$31.5500

$10.5500

$21.0000

$475.0000

$685.0000

$4,365.0000

$33,090.0000

CONTRACT CNV099
EXTENSION

$64.50

$6,941.00

$3,006.75

$483.00

$475.00

$13,700.00

$58,491.00

$33,090.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc. $644,055.85

TOTAL CONTRACT
Rogers Group, Inc. $644,055.85
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

ROANE COUNTY (Contract No. CNV131 Call 056)

73999-3612-04
THE CONSTRUCTION OF A TDOT MAINTENANCE BUILDING AT 1951 S ROANE STREET IN HARRIMAN.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE APRIL 30, 2022

TOTAL CONTRACT

H & H Construction, Inc. $534,489.90
Wilson Construction Group LLC $687,254.00
Southern Constructors, Inc. $695,000.00
Twin K Construction, Inc. $1,231,000.00
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CONTRACT CNV131

UNIT PRICE EXTENSION
MAINTENANCE CATEGORY
607-65.20 SITE PREPARATION
1.000 EACH
H & H Construction, Inc. $133,622.4800 $133,622.48
Wilson Construction Group LLC $1,000.0000 $1,000.00
Southern Constructors, Inc. $5,000.0000 $5,000.00
Twin K Construction, Inc. $75,000.0000 $75,000.00
680-02.01 BUILDING (FOUNDATION AND STRUCTURE)
1.000 EACH
H & H Construction, Inc. $213,795.9600 $213,795.96
Wilson Construction Group LLC $568,279.0000 $568,279.00
Southern Constructors, Inc. $310,000.0000 $310,000.00
Twin K Construction, Inc. $480,000.0000 $480,000.00
680-02.02 BUILDING (INTERIOR CONSTRUCTION)
1.000 EACH
H & H Construction, Inc. $160,346.9600 $160,346.96
Wilson Construction Group LLC $100,000.0000 $100,000.00
Southern Constructors, Inc. $300,000.0000 $300,000.00
Twin K Construction, Inc. $588,000.0000 $588,000.00
717-01 MOBILIZATION
1.000LS
H & H Construction, Inc. $26,724.5000 $26,724.50
Wilson Construction Group LLC $17,975.0000 $17,975.00
Southern Constructors, Inc. $80,000.0000 $80,000.00
Twin K Construction, Inc. $88,000.0000 $88,000.00
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SUB-TOTAL MAINTENANCE

H & H Construction, Inc.

Wilson Construction Group LLC
Southern Constructors, Inc.
Twin K Construction, Inc.

TOTAL CONTRACT
H & H Construction, Inc.
Wilson Construction Group LLC
Southern Constructors, Inc.
Twin K Construction, Inc.

$534,489.90
$687,254.00
$695,000.00
$1,231,000.00

$534,489.90
$687,254.00
$695,000.00
$1,231,000.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

RUTHERFORD COUNTY (Contract No. CNV128 Call 057)

STP/HSIP-266(34),75022-3207-94,75022-8207-14,STP/HSIP-96(61),75011-3244-
94,75011-8244-14

THE RESURFACING ON S.R. 96 FROM S.R. 266 (L.M. 20.51) TO THE CANNON COUNTY LINE (L.M. 27.27) AND ON S.R. 266 FROM S.R. 96 (L.M.
18.67) TO THE WILSON COUNTY LINE (L.M. 21.69).

PROJECT LENGTH - 9.780 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 7.50%

TOTAL CONTRACT

BWI MTN ii Inc. & dba Blue Water Industries $1,360,779.20
Hawkins Asphalt Paving, LLC $1,484,927.14
Vulcan Construction Materials, LLC $1,558,801.08
Tinsley Asphalt, LLC $1,589,503.20
Charles Deweese Construction, Inc $1,694,387.09
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ROADWAY CATEGORY

208-01.05

303-01

307-01.08

403-01

403-05.01

411-01.10

BROOMING & DEGRASSING SHOULDERS

BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC

Vulcan Construction Materials, LLC

Tinsley Asphalt, LLC

Charles Deweese Construction, Inc

MINERAL AGGREGATE, TYPE A BASE, GRADING D

BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC

Vulcan Construction Materials, LLC

Tinsley Asphalt, LLC

Charles Deweese Construction, Inc

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
1,000.000 TON

BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC

Vulcan Construction Materials, LLC

Tinsley Asphalt, LLC

Charles Deweese Construction, Inc

BITUMINOUS MATERIAL FOR TACK COAT (TC)

BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC

Vulcan Construction Materials, LLC

Tinsley Asphalt, LLC

Charles Deweese Construction, Inc

BITUMINOUS MATERIAL (FOG SEAL) SHOULDER

BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC

Vulcan Construction Materials, LLC

Tinsley Asphalt, LLC

Charles Deweese Construction, Inc

ACS MIX(PG64-22) GRADING D

BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC

Vulcan Construction Materials, LLC

Tinsley Asphalt, LLC

Charles Deweese Construction, Inc

UNIT PRICE

19.600 L.M.
$475.0000
$650.0000
$560.0000
$700.0000
$675.0000

2,588.000 TON

$19.6500
$22.0000
$28.0000
$22.7500
$23.9600

$50.0000
$64.0000
$60.0000
$65.5000
$69.1700

70.000 TON
$775.0000
$675.0000
$650.0000
$615.0000
$550.0000

23.000 TON
$1,120.0000
$734.3800
$730.0000
$615.0000
$800.0000

10,490.000 TON

$71.0000
$73.0000
$85.4500
$80.1800
$88.2500

CONTRACT CNV128
EXTENSION

$9,310.00
$12,740.00
$10,976.00
$13,720.00
$13,230.00

$50,854.20
$56,936.00
$72,464.00
$58,877.00
$62,008.48

$50,000.00
$64,000.00
$60,000.00
$65,500.00
$69,170.00

$54,250.00
$47,250.00
$45,500.00
$43,050.00
$38,500.00

$25,760.00
$16,890.74
$16,790.00
$14,145.00
$18,400.00

$744,790.00
$765,770.00
$896,370.50
$841,088.20
$925,742.50
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411-12.02

411-12.03

415-01.01

705-02.10

705-04.09

705-06.20

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

10.800 L.M.
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

4,900 L.M.
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

COLD PLANING BITUMINOUS PAVEMENT

10,390.000 TON
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

GUARDRAIL TRANSITION 27IN TO 31IN

16.000 EACH
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

EARTH PAD FOR TYPE 38 GR END TREATMENT

16.000 EACH
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

TANGENT ENERGY ABSORBING TERM MASH TL-3

16.000 EACH
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

UNIT PRICE

$475.0000
$475.0000
$480.0000
$600.0000
$283.9100

$475.0000
$475.0000
$475.0000
$500.0000
$283.9100

$11.1000
$16.6500
$14.0000
$19.3000
$19.7000

$100.0000
$102.5000
$100.0000
$100.0000
$103.2400

$800.0000
$805.0000
$800.0000
$1,000.0000
$1,672.4800

$2,450.0000
$2,500.0000
$2,459.6500
$2,700.0000
$2,787.4700

CONTRACT CNV128

EXTENSION

$5,130.00
$5,130.00
$5,184.00
$6,480.00
$3,066.23

$2,327.50
$2,327.50
$2,327.50
$2,450.00
$1,391.16

$115,329.00
$172,993.50
$145,460.00
$200,527.00
$204,683.00

$1,600.00
$1,640.00
$1,600.00
$1,600.00
$1,651.84

$12,800.00
$12,880.00
$12,800.00
$16,000.00
$26,759.68

$39,200.00
$40,000.00
$39,354.40
$43,200.00
$44,599.52

PAGE

3



706-01

712-01

712-04.01

712-06

712-08.03

713-02.14

GUARDRAIL REMOVED

BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC

Vulcan Construction Materials, LLC

Tinsley Asphalt, LLC

Charles Deweese Construction, Inc

TRAFFIC CONTROL

BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC

Vulcan Construction Materials, LLC

Tinsley Asphalt, LLC

Charles Deweese Construction, Inc

FLEXIBLE DRUMS (CHANNELIZING)

BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC

Vulcan Construction Materials, LLC

Tinsley Asphalt, LLC

Charles Deweese Construction, Inc

SIGNS (CONSTRUCTION)

BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC

Vulcan Construction Materials, LLC

Tinsley Asphalt, LLC

Charles Deweese Construction, Inc

ARROW BOARD (TYPE C)

BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC

Vulcan Construction Materials, LLC

Tinsley Asphalt, LLC

Charles Deweese Construction, Inc

FLEXIBLE DELINEATOR (WHITE)

BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC

Vulcan Construction Materials, LLC

Tinsley Asphalt, LLC

Charles Deweese Construction, Inc

UNIT PRICE

800.000 L.F.
$1.0000
$1.1000
$1.0000
$0.2500
$0.2600

1.000LS
$15,000.0000
$30,500.0000
$15,000.0000
$47,200.0000
$27,500.0000

50.000 EACH
$25.0000
$25.0000
$5.0000
$25.0000
$36.1300

2,598.000 S.F.

$6.2500
$6.2500
$8.0000
$7.0000
$8.2600

2.000 EACH
$800.0000
$800.0000
$550.0000
$1,500.0000
$2,322.9000

58.000 EACH
$32.5000
$32.5000
$29.5000
$65.0000
$33.0400

CONTRACT CNV128
EXTENSION

$800.00
$880.00
$800.00
$200.00
$208.00

$15,000.00
$30,500.00
$15,000.00
$47,200.00
$27,500.00

$1,250.00
$1,250.00

$250.00
$1,250.00
$1,806.50

$16,237.50
$16,237.50
$20,784.00
$18,186.00
$21,459.48

$1,600.00
$1,600.00
$1,100.00
$3,000.00
$4,645.80

$1,885.00
$1,885.00
$1,711.00
$3,770.00
$1,916.32
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713-15

716-01.21

716-01.22

716-01.30

716-02.05

716-03.03

REMOVAL OF SIGNS, POSTS AND FOOTINGS

1.000LS
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

656.000 EACH
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

45.000 EACH
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

200.000 EACH
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (STOP LINE)

260.000 L.F.
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

1.000 EACH
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

UNIT PRICE

$500.0000
$500.0000
$375.0000
$175.0000

$1.0000

$25.0000
$25.5000
$25.1200
$24.0000
$25.8100

$25.0000
$25.5000
$25.1200
$24.0000
$25.8100

$10.0000
$10.2500
$10.0800
$10.0000
$10.3200

$15.0000
$15.2500
$15.0600
$10.0000
$15.4900

$700.0000
$510.0000
$700.0000
$450.0000
$516.2000

CONTRACT CNV128
EXTENSION

$500.00
$500.00
$375.00
$175.00

$1.00

$16,400.00
$16,728.00
$16,478.72
$15,744.00
$16,931.36

$1,125.00
$1,147.50
$1,130.40
$1,080.00
$1,161.45

$2,000.00
$2,050.00
$2,016.00
$2,000.00
$2,064.00

$3,900.00
$3,965.00
$3,915.60
$2,600.00
$4,027.40

$700.00
$510.00
$700.00
$450.00
$516.20
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716-03.07

716-04.04

716-05.20

716-12.02

717-01

PLASTIC WORD PAVEMENT MARKING (STOP)

1.000 EACH
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

209.000 L.F.
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

PAINTED PAVEMENT MARKING (6" LINE)

29.100 L.M.
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

30.200 L.M.
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

MOBILIZATION

1.000LS
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

UNIT PRICE

$525.0000
$310.0000
$525.0000
$125.0000
$309.7200

$4.0000
$5.1000
$4.0400
$4.0000
$5.1600

$900.0000
$1,025.0000
$905.7900
$700.0000
$1,032.4000

$4,900.0000
$4,815.0000
$4,920.0700
$4,400.0000
$5,058.7500

$12,500.0000
$32,500.0000

$9,400.0000
$33,000.0000
$18,741.9200

CONTRACT CNV128

EXTENSION

$525.00
$310.00
$525.00
$125.00
$309.72

$836.00
$1,065.90
$844.36
$836.00
$1,078.44

$26,190.00
$29,827.50
$26,358.49
$20,370.00
$30,042.84

$147,980.00
$145,413.00
$148,586.11
$132,880.00
$152,774.25

$12,500.00
$32,500.00

$9,400.00
$33,000.00
$18,741.92
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SUB-TOTAL ROADWAY

BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC

Vulcan Construction Materials, LLC

Tinsley Asphalt, LLC

Charles Deweese Construction, Inc

TOTAL CONTRACT
BWI MTN ii Inc. & dba Blue Water Industries
Hawkins Asphalt Paving, LLC
Vulcan Construction Materials, LLC
Tinsley Asphalt, LLC
Charles Deweese Construction, Inc

$1,360,779.20
$1,484,927.14
$1,558,801.08
$1,589,503.20
$1,694,387.09

$1,360,779.20
$1,484,927.14
$1,558,801.08
$1,589,503.20
$1,694,387.09
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STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION

SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

SHELBY COUNTY (Contract No. CNV108 Call 058)

HSIP-2823(5),79961-3202-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS INCLUDING GRADING, DRAINAGE AND PAVING ON NEW ALLEN ROAD AND OLD ALLEN

ROAD AT HAWKINS MILL ROAD IN MEMPHIS.
PROJECT LENGTH - 0.160 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 10.50%

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

TOTAL CONTRACT

$1,101,263.97
$1,510,000.00
$1,528,613.12
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ROADWAY CATEGORY

105-01

201-01

202-01

203-01

203-04

203-06

209-05

209-08.02

CONSTRUCTION STAKES, LINES AND GRADES

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

CLEARING AND GRUBBING

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

PLACING AND SPREADING TOPSOIL

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

WATER

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

SEDIMENT REMOVAL

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

TEMPORARY SILT FENCE (WITH BACKING)

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

1.000LS

1.000LS

1.000LS

10,067.000 C.Y.

985.000 C.Y.

252.000 M.G.

115.000C.Y.

3,835.000 L.F.

UNIT PRICE

$15,250.0000
$80,000.0000
$50,000.0000

$29,750.0000

$110,000.0000
$195,000.0000

$8,000.0000
$26,000.0000
$25,000.0000

$7.0000
$20.0000
$19.8600

$6.0000
$15.0000
$25.0000

$50.0000
$50.0000
$10.0000

$10.0000
$50.0000
$15.0000

$7.0500
$10.0000
$7.0000

CONTRACT CNV108

EXTENSION

$15,250.00
$80,000.00
$50,000.00

$29,750.00
$110,000.00
$195,000.00

$8,000.00
$26,000.00
$25,000.00

$70,469.00
$201,340.00
$199,930.62

$5,910.00
$14,775.00
$24,625.00

$12,600.00
$12,600.00
$2,520.00

$1,150.00
$5,750.00
$1,725.00

$27,036.75
$38,350.00
$26,845.00

PAGE

2



209-08.03

209-08.05

209-08.08

209-09.01

209-20.03

209-65.03

303-01

303-10.01

TEMPORARY SILT FENCE (WITHOUT BACKING)

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

ENHANCED SILT FENCE CHECK (V-DITCH)

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

ENHANCED ROCK CHECK DAM

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

SANDBAGS

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

POLYETHYLENE SHEETING (6 MIL. MINIMUM)

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

TEMPORARY DIVERSION CHANNEL

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

MINERAL AGGREGATE (SIZE 57)

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

825.000 L.F.

36.000 EACH

19.000 EACH

1,000.000 BAG

300.000 S.Y.

230.000 L.F.

4,581.000 TON

6.000 TON

UNIT PRICE

$3.8000
$5.0000
$5.0000

$648.0000
$775.0000
$775.0000

$2,250.0000
$1,000.0000
$875.0000

$5.4000
$10.0000
$7.5000

$2.4000
$5.0000
$3.5000

$36.0000
$85.0000
$55.0000

$34.7500
$36.5000
$39.5000

$36.0500
$100.0000
$50.0000

CONTRACT CNV108
EXTENSION

$3,135.00
$4,125.00
$4,125.00

$23,328.00
$27,900.00
$27,900.00

$42,750.00
$19,000.00
$16,625.00

$5,400.00
$10,000.00
$7,500.00

$720.00
$1,500.00
$1,050.00

$8,280.00
$19,550.00
$12,650.00

$159,189.75
$167,206.50
$180,949.50

$216.30
$600.00
$300.00
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307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

402-01

402-02

403-01

411-01.07

411-01.10

415-01.02

604-36

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

AGGREGATE FOR COVER MATERIAL (PC)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

ACS MIX (PG64-22) GRADING E SHOULDER

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

ACS MIX(PG64-22) GRADING D

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

COLD PLANING BITUMINOUS PAVEMENT

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

SCARIFYING

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

1,072.000 TON

9.000 TON

34.000 TON

5.000 TON

141.000 TON

374.000 TON

1,148.000S.Y.

3,551.000S.Y.

UNIT PRICE

$100.8000
$110.0000
$116.0000

$1,236.0000
$1,500.0000
$1,400.0000

$45.3500
$50.0000
$55.0000

$1,236.0000
$1,500.0000
$1,400.0000

$150.4000
$165.0000
$165.0000

$120.1500
$130.0000
$135.0000

$7.2100
$7.5000
$10.0000

$12.5000
$5.0000
$6.0000

CONTRACT CNV108
EXTENSION

$108,057.60
$117,920.00
$124,352.00

$11,124.00
$13,500.00
$12,600.00

$1,541.90
$1,700.00
$1,870.00

$6,180.00
$7,500.00
$7,000.00

$21,206.40
$23,265.00
$23,265.00

$44,936.10
$48,620.00
$50,490.00

$8,277.08
$8,610.00
$11,480.00

$44,387.50
$17,755.00
$21,306.00
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607-05.30

607-09.30

607-39.02

607-39.03

611-07.01

611-07.02

611-07.57

621-03.03

24" PIPE CULVERT

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

48" PIPE CULVERT

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

18" PIPE CULVERT (SIDE DRAIN)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

24" PIPE CULVERT (SIDE DRAIN)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

CLASS A CONCRETE (PIPE ENDWALLS)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

24IN ENDWALL (CROSS DRAIN) 3:1

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

24" TEMPORARY DRAINAGE PIPE

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

UNIT PRICE

56.000 L.F.
$59.2800
$75.0000
$128.0000

66.000 L.F.
$161.0900
$200.0000
$231.0000

109.000 L.F.
$44.9000
$60.0000
$95.0000

32.000 L.F.
$59.2800
$75.0000
$116.0000

12.000 C.Y.
$967.0000
$2,000.0000
$1,750.0000

180.000 LB.
$1.3700
$5.0000
$5.0000

2.000 EACH
$4,237.0000
$5,000.0000
$4,100.0000

125.000 L.F.
$59.2800
$75.0000
$75.0000

CONTRACT CNV108
EXTENSION

$3,319.68
$4,200.00
$7,168.00

$10,631.94
$13,200.00
$15,246.00

$4,894.10
$6,540.00
$10,355.00

$1,896.96
$2,400.00
$3,712.00

$11,604.00
$24,000.00
$21,000.00

$246.60
$900.00
$900.00

$8,474.00
$10,000.00
$8,200.00

$7,410.00
$9,375.00
$9,375.00
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705-06.01

705-06.30

707-01.11

707-01.12

707-08.11

709-05.05

709-05.06

709-05.09

W BEAM GR (TYPE 2) MASH TL-3

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

CHAIN LINK FENCE (6 FOOT)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

HIGH-VISIBILITY CONSTRUCTION FENCE

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

MACHINED RIP-RAP (CLASS A-3)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

MACHINED RIP-RAP (CLASS A-1)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

MACHINED RIP-RAP (CLASS C)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

UNIT PRICE

208.000 L.F.
$33.0000
$37.5000
$25.0000

4.000 EACH
$2,860.0000
$3,250.0000
$2,911.0000

252.000 L.F.
$55.0000
$25.0000
$30.0000

3.000 EACH
$450.0000
$500.0000
$500.0000

1,054.000 L.F.
$2.7000
$5.0000
$3.5000

130.000 TON
$47.0000
$60.0000
$73.0000

432.000 TON
$46.0000
$60.0000
$80.0000

1,700.000 TON
$46.0000
$60.0000
$60.0000

CONTRACT CNV108
EXTENSION

$6,864.00
$7,800.00
$5,200.00

$11,440.00
$13,000.00
$11,644.00

$13,860.00
$6,300.00
$7,560.00

$1,350.00
$1,500.00
$1,500.00

$2,845.80
$5,270.00
$3,689.00

$6,110.00
$7,800.00
$9,490.00

$19,872.00
$25,920.00
$34,560.00

$78,200.00
$102,000.00
$102,000.00
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712-01

712-04.01

712-05.03

712-06

712-07.03

713-11.02

713-13.02

713-13.03

TRAFFIC CONTROL

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

FLEXIBLE DRUMS (CHANNELIZING)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

WARNING LIGHTS (TYPE C)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

SIGNS (CONSTRUCTION)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

TEMPORARY BARRICADES (TYPE IlI)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

PERFORATED/KNOCKOUT SQUARE TUBE POST

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

1.000LS

100.000 EACH

100.000 EACH

113.000 S.F.

52.000 L.F.

590.000 LB.

46.000 S.F.

168.000 S.F.

UNIT PRICE

$9,600.0000
$75,000.0000
$30,000.0000

$34.6000
$40.0000
$35.0000

$37.8000
$45.0000
$40.0000

$7.5600
$10.0000
$10.0000

$14.3100
$20.0000
$16.0000

$4.9000
$5.0000
$5.5000

$14.0500
$15.0000
$15.0000

$15.1500
$20.0000
$16.0000

CONTRACT CNV108
EXTENSION

$9,600.00
$75,000.00
$30,000.00

$3,460.00
$4,000.00
$3,500.00

$3,780.00
$4,500.00
$4,000.00

$854.28
$1,130.00
$1,130.00

$744.12
$1,040.00
$832.00

$2,891.00
$2,950.00
$3,245.00

$646.30
$690.00
$690.00

$2,545.20
$3,360.00
$2,688.00
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713-15

716-02.04

716-02.05

716-05.01

716-05.20

716-13.01

717-01

740-10.03

REMOVAL OF SIGNS, POSTS AND FOOTINGS

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

PLASTIC PAVEMENT MARKING (STOP LINE)

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

PAINTED PAVEMENT MARKING (4" LINE)

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

PAINTED PAVEMENT MARKING (6" LINE)

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

MOBILIZATION

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

GEOTEXTILE (TYPE III)(EROSION CONTROL)

Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

1.000LS

37.000S.Y.

145.000 L.F.

1.000 L.M.

1.000 L.M.

1.000 L.M.

1.000LS

935.000S.Y.

UNIT PRICE

$540.0000
$750.0000
$2,000.0000

$33.4800
$35.0000
$53.0000

$19.4400
$20.0000
$32.0000

$2,700.0000
$2,775.0000
$3,991.0000

$2,700.0000
$2,775.0000
$3,950.0000

$4,428.0000
$4,500.0000
$6,226.0000

$141,150.0000
$73,753.5000
$76,500.0000

$4.6000
$5.0000
$3.0000

CONTRACT CNV108
EXTENSION

$540.00
$750.00
$2,000.00

$1,238.76
$1,295.00
$1,961.00

$2,818.80
$2,900.00
$4,640.00

$2,700.00
$2,775.00
$3,991.00

$2,700.00
$2,775.00
$3,950.00

$4,428.00
$4,500.00
$6,226.00

$141,150.00
$73,753.50
$76,500.00

$4,301.00
$4,675.00
$2,805.00
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740-10.04

740-11.01

797-07.60

801-01

801-03

803-01

805-01.01

GEOTEXTILE (TYPE IV)(STABILIZATION)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

TEMPORARY SEDIMENT TUBE 8IN

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

ADJUST EXISTING MANHOLE

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

SEEDING (WITH MULCH)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

WATER (SEEDING & SODDING)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

SODDING (NEW SOD)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

TURF REINFORCEMENT MAT (CLASS I)

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

UNIT PRICE

1,500.000S.Y.
$2.4000
$6.5000
$2.0000

205.000 L.F.
$8.8100
$10.0000
$6.0000

1.000 EACH
$1,200.0000
$2,500.0000
$3,400.0000

100.000 UNIT
$54.0000
$65.0000
$61.0000

126.000 M.G.
$25.0000
$55.0000
$25.0000

12,590.000 S.Y.
$3.8000
$5.5000
$6.0000

916.000S.Y.
$6.5000
$10.0000
$8.0000

CONTRACT CNV108
EXTENSION

$3,600.00
$9,750.00
$3,000.00

$1,806.05
$2,050.00
$1,230.00

$1,200.00
$2,500.00
$3,400.00

$5,400.00
$6,500.00
$6,100.00

$3,150.00
$6,930.00
$3,150.00

$47,842.00
$69,245.00
$75,540.00

$5,954.00
$9,160.00
$7,328.00
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SUB-TOTAL ROADWAY

Madden Phillips Construction, Inc.

Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.

Kiewit Infrastructure South Co.

TOTAL CONTRACT
Madden Phillips Construction, Inc.
Acuff Enterprises, Inc. d/b/a Scott Contractors, Inc.
Kiewit Infrastructure South Co.

$1,101,263.97
$1,510,000.00
$1,528,613.12

$1,101,263.97
$1,510,000.00
$1,528,613.12
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

SHELBY COUNTY (Contract No. CNV102 Call 059)

NH/HSIP-1(425),79011-3273-94,79011-8273-14,NH/HSIP-1(426),79011-3274-
94,79011-8274-14

THE RESURFACING ON U.S. 64 (U.S. 70, U.S. 79, S.R. 1) FROM NEAR TILLMAN STREET (L.M. 7.79) TO NEAR [-40 (L.M. 12.28) AND ON U.S. 70
(U.S. 79, S.R. 1) FROM U.S. 64 (S.R. 15) (L.M. 16.80) TO S.R. 177 (L.M. 20.05).

PROJECT LENGTH - 7.740 MILES
COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2021

DBE GOAL 8.50%

TOTAL CONTRACT

Lehman-Roberts Company $5,770,669.22
Standard Construction Company, Inc. $6,586,371.90
APAC-Tennessee, Inc. $7,186,778.66
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ROADWAY CATEGORY

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

202-03.01 REMOVAL OF ASPHALT PAVEMENT

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

203-06 WATER

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

208-01.05 BROOMING & DEGRASSING SHOULDERS

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

403-02.01 TRACKLESS TACK COAT

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

411-01.12 LONGITUDINAL JOINT STABILIZATION

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

UNIT PRICE

54.000S.Y.
$102.7200
$108.9000
$100.0000

818.000S.Y.
$49.2500
$51.5000
$145.2900

5.200 M.G.
$30.0000
$150.0000
$33.5100

4.200 L.M.
$3,450.0000
$2,850.0000
$7,920.7100

600.000 TON
$78.0000
$51.4000
$158.7800

377.000 TON
$156.3000
$225.0000
$265.2700

135.000 TON
$975.0000
$1,250.0000
$932.9000

129,703.000 S.F.
$0.1900
$0.2500
$0.1800

CONTRACT CNV102

EXTENSION

$5,546.88
$5,880.60
$5,400.00

$40,286.50
$42,127.00
$118,847.22

$156.00
$780.00
$174.25

$14,490.00
$11,970.00
$33,266.98

$46,800.00
$30,840.00
$95,268.00

$58,925.10
$84,825.00
$100,006.79

$131,625.00
$168,750.00
$125,941.50

$24,643.57
$32,425.75
$23,346.54
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411-01.21

411-02.10

415-01.01

611-09.01

701-01.01

701-02.01

701-02.03

712-01

LONGITUDINAL JOINT SEALANT

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

ACS MIX(PG70-22) GRADING D

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

ADJUSTMENT OF EXISTING CATCHBASIN

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

CONCRETE SIDEWALK (4 ")

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

CONCRETE CURB RAMP (RETROFIT)

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

CONCRETE CURB RAMP

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

TRAFFIC CONTROL

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

2.950 L.M.

20,863.000 TON

20,434.000 TON

53.000 EACH

9,040.000 S.F.

12,328.000 S.F.

920.000 S.F.

1.000LS

CONTRACT CNV102

UNIT PRICE EXTENSION
$2,490.2600 $7,346.27
$3,000.0000 $8,850.00
$2,400.0000 $7,080.00
$111.8000 $2,332,483.40
$127.7500 $2,665,248.25
$154.6100 $3,225,628.43
$40.4000 $825,533.60
$45.6500 $932,812.10
$52.1600 $1,065,837.44
$3,891.0300 $206,224.59
$4,372.5000 $231,742.50
$4,015.1500 $212,802.95
$10.5800 $95,643.20
$11.7000 $105,768.00
$10.3000 $93,112.00
$48.7700 $601,236.56
$54.1000 $666,944.80
$47.4700 $585,210.16
$48.7700 $44,868.40
$54.1000 $49,772.00
$47.4700 $43,672.40
$290,000.0000 $290,000.00
$355,000.0000 $355,000.00
$392,810.7800 $392,810.78
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712-06

712-07.03

712-08.03

714-05.03

716-01.21

716-01.22

716-02.04

716-02.05

SIGNS (CONSTRUCTION)

Lehman-Roberts Company

Standard Construction Company, Inc.

APAC-Tennessee, Inc.

TEMPORARY BARRICADES (TYPE Ill)

Lehman-Roberts Company

Standard Construction Company, Inc.

APAC-Tennessee, Inc.

ARROW BOARD (TYPE C)

Lehman-Roberts Company

Standard Construction Company, Inc.

APAC-Tennessee, Inc.

PULL BOXES (TYPE B)

Lehman-Roberts Company

Standard Construction Company, Inc.

APAC-Tennessee, Inc.

CONTRACT CNV102

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Lehman-Roberts Company

Standard Construction Company, Inc.

APAC-Tennessee, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

Lehman-Roberts Company

Standard Construction Company, Inc.

APAC-Tennessee, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Lehman-Roberts Company

Standard Construction Company, Inc.

APAC-Tennessee, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Lehman-Roberts Company

Standard Construction Company, Inc.

APAC-Tennessee, Inc.

UNIT PRICE EXTENSION
3,487.000 S.F.
$7.7800 $27,128.86
$6.9000 $24,060.30
$6.2500 $21,793.75
96.000 L.F.
$13.4900 $1,295.04
$12.1000 $1,161.60
$11.0000 $1,056.00
4.000 EACH
$985.7300 $3,942.92
$880.0000 $3,520.00
$800.0000 $3,200.00
17.000 EACH
$778.2100 $13,229.57
$825.0000 $14,025.00
$765.0700 $13,006.19
847.000 EACH
$40.4700 $34,278.09
$42.9000 $36,336.30
$39.2900 $33,278.63
1,528.000 EACH
$40.4700 $61,838.16
$42.9000 $65,551.20
$39.2900 $60,035.12
180.000S.Y.
$30.0900 $5,416.20
$31.9000 $5,742.00
$29.2200 $5,259.60
3,000.000 L.F.
$18.6800 $56,040.00
$19.8000 $59,400.00
$18.1400 $54,420.00
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716-02.06

716-02.08

716-02.09

716-03.01

716-03.06

716-04.02

716-04.13

716-05.20

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

67.000 EACH
Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.
PLASTIC PAVEMENT MARKING (8" DOTTED LINE)
1,010.000 L.F.
Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.
PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)
5,399.000 L.F.
Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.
PLASTIC WORD PAVEMENT MARKING (ONLY)
32.000 EACH
Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.
PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)
2.000 EACH
Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.
PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)
32.000 EACH
Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.
PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)
1.000 EACH
Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.
PAINTED PAVEMENT MARKING (6" LINE)
41.200 L.M.

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

UNIT PRICE

$207.5200
$220.0000
$201.5100

$3.1100
$3.3000
$3.0200

$40.4700
$42.9000
$39.2900

$207.5200
$220.0000
$201.5100

$596.6300
$632.5000
$579.3500

$389.1000
$412.5000
$377.8300

$311.2800
$330.0000
$302.2700

$1,660.1700
$1,760.0000
$1,612.0900

CONTRACT CNV102

EXTENSION

$13,903.84
$14,740.00
$13,501.17

$3,141.10
$3,333.00
$3,050.20

$218,497.53
$231,617.10
$212,126.71

$6,640.64
$7,040.00
$6,448.32

$1,193.26
$1,265.00
$1,158.70

$12,451.20
$13,200.00
$12,090.56

$311.28
$330.00
$302.27

$68,399.00
$72,512.00
$66,418.11
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CONTRACT CNV102

UNIT PRICE EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
41.200 L.M.
Lehman-Roberts Company $6,018.1300 $247,946.96
Standard Construction Company, Inc. $6,380.0000 $262,856.00
APAC-Tennessee, Inc. $5,843.8300 $240,765.80
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
200.000 L.F.
Lehman-Roberts Company $3.1100 $622.00
Standard Construction Company, Inc. $3.3000 $660.00
APAC-Tennessee, Inc. $3.0200 $604.00
717-01 MOBILIZATION
1.000LS
Lehman-Roberts Company $200,000.0000 $200,000.00
Standard Construction Company, Inc. $296,000.0000 $296,000.00
APAC-Tennessee, Inc. $242,461.1700 $242,461.17
730-12.01 CONDUIT 1" DIAMETER (PVC)
200.000 L.F.
Lehman-Roberts Company $18.6800 $3,736.00
Standard Construction Company, Inc. $21.6000 $4,320.00
APAC-Tennessee, Inc. $18.3600 $3,672.00
730-14.02 SAW SLOT
3,509.000 L.F.
Lehman-Roberts Company $5.1900 $18,211.71
Standard Construction Company, Inc. $6.0000 $21,054.00
APAC-Tennessee, Inc. $5.1000 $17,895.90
730-14.03 LOOP WIRE
8,387.000 L.F.
Lehman-Roberts Company $1.0400 $8,722.48
Standard Construction Company, Inc. $1.2000 $10,064.40
APAC-Tennessee, Inc. $1.0200 $8,554.74
730-26.02 PEDESTRIAN PUSHBUTTON WITH 12" SIGN
23.000 EACH
Lehman-Roberts Company $1,307.3900 $30,069.97
Standard Construction Company, Inc. $1,512.0000 $34,776.00
APAC-Tennessee, Inc. $1,285.3200 $29,562.36
730-26.12 PEDESTRIAN PUSHBUTTON HORIZONTAL EXTENSION
6.000 EACH
Lehman-Roberts Company $1,307.3900 $7,844.34
Standard Construction Company, Inc. $1,512.0000 $9,072.00
APAC-Tennessee, Inc. $1,285.3200 $7,711.92
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SUB-TOTAL ROADWAY

Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

TOTAL CONTRACT
Lehman-Roberts Company
Standard Construction Company, Inc.
APAC-Tennessee, Inc.

$5,770,669.22
$6,586,371.90
$7,186,778.66

$5,770,669.22
$6,586,371.90
$7,186,778.66
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

SHELBY COUNTY (Contract No. CNV127 Call 060)

NH/HSIP-3(160),79017-3297-94,79017-8297-14

THE RESURFACING ON U.S. 51 (S.R. 3) FROM NEAR STAGE AVENUE (L.M. 16.25) TO NEAR MILLINGTON ROAD (L.M. 19.20).
PROJECT LENGTH - 2.950 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 8.00%

TOTAL CONTRACT
Lehman-Roberts Company $2,496,446.38
APAC-Tennessee, Inc. $2,846,095.64
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ROADWAY CATEGORY

202-03.01

203-06

208-01.05

303-02

307-01.01

307-01.08

403-01

411-02.10

415-01.01

611-09.01

REMOVAL OF ASPHALT PAVEMENT

2,600.000 S.Y.
Lehman-Roberts Company
APAC-Tennessee, Inc.
WATER
18.000 M.G.
Lehman-Roberts Company
APAC-Tennessee, Inc.
BROOMING & DEGRASSING SHOULDERS
2.950 L.M.

Lehman-Roberts Company
APAC-Tennessee, Inc.

MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

2,286.000 TON

Lehman-Roberts Company
APAC-Tennessee, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

1,043.000 TON
Lehman-Roberts Company
APAC-Tennessee, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

77.000 TON
Lehman-Roberts Company
APAC-Tennessee, Inc.
BITUMINOUS MATERIAL FOR TACK COAT (TC)

53.000 TON

Lehman-Roberts Company
APAC-Tennessee, Inc.

ACS MIX(PG70-22) GRADING D

7,965.000 TON

Lehman-Roberts Company
APAC-Tennessee, Inc.

COLD PLANING BITUMINOUS PAVEMENT

7,791.000 TON

Lehman-Roberts Company
APAC-Tennessee, Inc.

ADJUSTMENT OF EXISTING CATCHBASIN

14.000 EACH

Lehman-Roberts Company
APAC-Tennessee, Inc.

UNIT PRICE

$35.0000
$31.4500

$20.0000
$25.2500

$6,500.0000
$12,314.9000

$38.0000
$70.5000

$150.0000
$179.8000

$240.0000
$254.6000

$1,000.0000
$800.0000

$110.0000
$131.0000

$38.2000
$37.0000

$4,144.4700
$4,035.6000

CONTRACT CNV127
EXTENSION

$91,000.00
$81,770.00

$360.00
$454.50

$19,175.00
$36,328.96

$86,868.00
$161,163.00

$156,450.00
$187,531.40

$18,480.00
$19,604.20

$53,000.00
$42,400.00

$876,150.00
$1,043,415.00

$297,616.20
$288,267.00

$58,022.58
$56,498.40
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CONTRACT CNV127

UNIT PRICE EXTENSION
701-01.01 CONCRETE SIDEWALK (4 ")
1,500.000 S.F.
Lehman-Roberts Company $10.9500 $16,425.00
APAC-Tennessee, Inc. $10.7000 $16,050.00
701-02.01 CONCRETE CURB RAMP (RETROFIT)
2,300.000 S.F.
Lehman-Roberts Company $49.2600 $113,298.00
APAC-Tennessee, Inc. $48.0000 $110,400.00
701-02.03 CONCRETE CURB RAMP
1,840.000 S.F.
Lehman-Roberts Company $49.2600 $90,638.40
APAC-Tennessee, Inc. $48.0000 $88,320.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN
1.000 EACH
Lehman-Roberts Company $179.7600 $179.76
APAC-Tennessee, Inc. $177.6500 $177.65
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2
1.000 EACH
Lehman-Roberts Company $5,136.1200 $5,136.12
APAC-Tennessee, Inc. $5,076.1500 $5,076.15
712-01 TRAFFIC CONTROL
1.000LS
Lehman-Roberts Company $115,000.0000 $115,000.00
APAC-Tennessee, Inc. $225,148.0000 $225,148.00
712-06 SIGNS (CONSTRUCTION)
2,594.000 S.F.
Lehman-Roberts Company $7.1900 $18,650.86
APAC-Tennessee, Inc. $6.2500 $16,212.50
712-07.03 TEMPORARY BARRICADES (TYPE lIlI)
48.000 L.F.
Lehman-Roberts Company $13.6100 $653.28
APAC-Tennessee, Inc. $11.0000 $528.00
712-08.03 ARROW BOARD (TYPE C)
2.000 EACH
Lehman-Roberts Company $873.1400 $1,746.28
APAC-Tennessee, Inc. $800.0000 $1,600.00
714-05.03 PULL BOXES (TYPE B)
9.000 EACH
Lehman-Roberts Company $770.4200 $6,933.78
APAC-Tennessee, Inc. $762.0000 $6,858.00
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716-01.21

716-01.22

716-01.23

716-01.30

716-02.04

716-02.05

716-02.06

716-02.09

716-03.01

716-05.20

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

155.000 EACH

Lehman-Roberts Company
APAC-Tennessee, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

610.000 EACH
Lehman-Roberts Company
APAC-Tennessee, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

46.000 EACH
Lehman-Roberts Company
APAC-Tennessee, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

665.000 EACH
Lehman-Roberts Company
APAC-Tennessee, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

193.000 S.Y.
Lehman-Roberts Company
APAC-Tennessee, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

1,150.000 L.F.
Lehman-Roberts Company
APAC-Tennessee, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

35.000 EACH

Lehman-Roberts Company
APAC-Tennessee, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

2,846.000 L.F.

Lehman-Roberts Company
APAC-Tennessee, Inc.

PLASTIC WORD PAVEMENT MARKING (ONLY)

25.000 EACH

Lehman-Roberts Company
APAC-Tennessee, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

15.100 L.M.

Lehman-Roberts Company
APAC-Tennessee, Inc.

UNIT PRICE

$40.0600
$39.6000

$40.0600
$39.6000

$40.0600
$39.6000

$9.8100
$3.0000

$28.7600
$28.4000

$18.4900
$18.3000

$205.4400
$203.0500

$40.0600
$39.6000

$205.4400
$203.0500

$1,643.5600
$1,624.4000

CONTRACT CNV127
EXTENSION

$6,209.30
$6,138.00

$24,436.60
$24,156.00

$1,842.76
$1,821.60

$6,523.65
$1,995.00

$5,550.68
$5,481.20

$21,263.50
$21,045.00

$7,190.40
$7,106.75

$114,010.76
$112,701.60

$5,136.00
$5,076.25

$24,817.76
$24,528.44
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716-12.02

717-01

730-12.01

730-14.02

730-14.03

730-26.02

730-26.12

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

15.100 L.M.

Lehman-Roberts Company
APAC-Tennessee, Inc.

MOBILIZATION

1.000LS

Lehman-Roberts Company
APAC-Tennessee, Inc.

CONDUIT 1" DIAMETER (PVC)

160.000 L.F.

Lehman-Roberts Company
APAC-Tennessee, Inc.

SAW SLOT

2,753.000 L.F.

Lehman-Roberts Company
APAC-Tennessee, Inc.

LOOP WIRE

5,900.000 L.F.

Lehman-Roberts Company
APAC-Tennessee, Inc.

PEDESTRIAN PUSHBUTTON WITH 12" SIGN
11.000 EACH

Lehman-Roberts Company
APAC-Tennessee, Inc.

PEDESTRIAN PUSHBUTTON HORIZONTAL EXTENSION

1.000 EACH

Lehman-Roberts Company
APAC-Tennessee, Inc.

UNIT PRICE

$5,957.9000
$5,888.4000

$125,000.0000
$121,109.5000

$18.4900
$18.3000

$5.1400
$5.1000

$1.0300
$1.0000

$1,294.3000
$1,279.2000

$1,294.3000
$1,279.2000

CONTRACT CNV127
EXTENSION

$89,964.29
$88,914.84

$125,000.00
$121,109.50

$2,958.40
$2,928.00

$14,150.42
$14,040.30

$6,077.00
$5,900.00

$14,237.30
$14,071.20

$1,294.30
$1,279.20

PAGE

5



SUB-TOTAL ROADWAY

Lehman-Roberts Company
APAC-Tennessee, Inc.

TOTAL CONTRACT
Lehman-Roberts Company
APAC-Tennessee, Inc.

$2,496,446.38
$2,846,095.64

$2,496,446.38
$2,846,095.64
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

SHELBY COUNTY (Contract No. CNV132 Call 061)

STP-EN-NH-86(10),79029-3215-14

THE CONSTRUCTION OF PEDESTRIAN FACILITIES ON U.S. 72 (S.R. 86) FROM COMMERCE PARKWAY (L.M. 1.22) TO BILL MORRIS PARKWAY
(S.R. 385) (L.M. 1.47).

PROJECT LENGTH - 0.227 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2021

TOTAL CONTRACT

Madden Phillips Construction, Inc. $523,619.45
J. M. Duncan, Inc. $565,927.15
Kiewit Infrastructure South Co. $742,549.10
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ROADWAY CATEGORY

105-01

201-01

202-01

203-01.06

203-06

203-07

204-06.01

209-03.20

CONSTRUCTION STAKES, LINES AND GRADES

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

CLEARING AND GRUBBING

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

WATER

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

FURNISHING & SPREADING TOPSOIL

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

FLOWABLE FILL (GENERAL)

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

FILTER SOCK (8 INCH)

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

1.000LS

1.000LS

1.000LS

1.000LS

6.000 M.G.

425.000 C.Y.

31.000C.Y.

1,510.000 L.F.

UNIT PRICE

$6,500.0000
$9,000.0000
$37,000.0000

$2,500.0000
$5,500.0000
$5,000.0000

$29,000.0000
$3,000.0000
$55,000.0000

$25,450.0000
$47,500.0000
$60,000.0000

$50.0000
$100.0000
$15.0000

$8.0000
$50.0000
$45.0000

$425.0000
$240.0000
$175.0000

$7.1500
$5.6000
$8.0000

CONTRACT CNV132
EXTENSION

$6,500.00
$9,000.00
$37,000.00

$2,500.00
$5,500.00
$5,000.00

$29,000.00
$3,000.00
$55,000.00

$25,450.00
$47,500.00
$60,000.00

$300.00
$600.00
$90.00

$3,400.00
$21,250.00
$19,125.00

$13,175.00
$7,440.00
$5,425.00

$10,796.50
$8,456.00
$12,080.00
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209-05

209-08.02

209-09.43

303-01

307-01.08

411-01.10

604-01.04

701-01.01

SEDIMENT REMOVAL

10.000 C.Y.

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

TEMPORARY SILT FENCE (WITH BACKING)

1,070.000 L.F.

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

CURB INLET PROTECTION (TYPE 4)

15.000 EACH

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

MINERAL AGGREGATE, TYPE A BASE, GRADING D
555.000 TON

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
77.000 TON

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

ACS MIX(PG64-22) GRADING D

63.000 TON

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

1-1/2" STEEL PIPE HANDRAIL

285.000 L.F.

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

CONCRETE SIDEWALK (4 ")

8,947.000 S.F.
Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

UNIT PRICE

$10.0000
$100.0000
$20.0000

$4.1500
$8.0000
$5.5000

$247.5000
$365.0000
$350.0000

$40.3000
$45.0000
$73.0000

$295.0000
$360.0000
$380.0000

$320.0000
$390.0000
$420.0000

$65.0000
$275.0000
$300.0000

$7.1000
$7.2500
$10.0000

CONTRACT CNV132
EXTENSION

$100.00
$1,000.00
$200.00

$4,440.50
$8,560.00
$5,885.00

$3,712.50
$5,475.00
$5,250.00

$22,366.50
$24,975.00
$40,515.00

$22,715.00
$27,720.00
$29,260.00

$20,160.00
$24,570.00
$26,460.00

$18,525.00
$78,375.00
$85,500.00

$63,523.70
$64,865.75
$89,470.00
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701-02

701-02.01

701-02.03

701-03

702-01

702-01.01

702-03

707-08.11

CONCRETE DRIVEWAY

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

CONCRETE CURB RAMP (RETROFIT)

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

CONCRETE CURB RAMP

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

CONCRETE MEDIAN PAVEMENT

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

CONCRETE CURB

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

EXTRUDED SLOPING CURB

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

CONCRETE COMBINED CURB & GUTTER

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

HIGH-VISIBILITY CONSTRUCTION FENCE

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

3,331.000 S.F.

60.000 S.F.

959.000 S.F.

52.000C.Y.

8.000 C.Y.

402.000 L.F.

17.000 C.Y.

1,373.000 L.F.

UNIT PRICE

$11.1500
$8.6000
$12.0000

$43.0500
$100.0000
$25.0000

$43.0500
$25.0000
$25.0000

$680.0000
$455.0000
$650.0000

$768.0000
$850.0000
$750.0000

$46.0000
$26.0000
$35.0000

$880.0000
$770.0000
$650.0000

$2.5000
$3.7000
$3.5000

CONTRACT CNV132
EXTENSION

$37,140.65
$28,646.60
$39,972.00

$2,583.00
$6,000.00
$1,500.00

$41,284.95
$23,975.00
$23,975.00

$35,360.00
$23,660.00
$33,800.00

$6,144.00
$6,800.00
$6,000.00

$18,492.00
$10,452.00
$14,070.00

$14,960.00
$13,090.00
$11,050.00

$3,432.50
$5,080.10
$4,805.50
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712-01

712-04.01

712-06

712-08.03

713-11.02

713-11.21

713-13.02

713-13.03

TRAFFIC CONTROL

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

FLEXIBLE DRUMS (CHANNELIZING)

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

SIGNS (CONSTRUCTION)

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

ARROW BOARD (TYPE C)

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

PERFORATED/KNOCKOUT SQUARE TUBE POST

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

P POST SLIP BASE

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

1.000LS

90.000 EACH

199.000 S.F.

1.000 EACH

347.000 LB.

9.000 EACH

29.000 S.F.

40.000 S.F.

UNIT PRICE

$4,800.0000
$10,500.0000
$15,000.0000

$32.4000
$39.0000
$38.0000

$8.1000
$8.5000
$10.0000

$972.0000
$1,100.0000
$1,100.0000

$5.0500
$5.0000
$5.0000

$405.0000
$427.0000
$400.0000

$17.3000
$15.9000
$15.0000

$19.4500
$17.1000
$16.0000

CONTRACT CNV132
EXTENSION

$4,800.00
$10,500.00
$15,000.00

$2,916.00
$3,510.00
$3,420.00

$1,611.90
$1,691.50
$1,990.00

$972.00
$1,100.00
$1,100.00

$1,752.35
$1,735.00
$1,735.00

$3,645.00
$3,843.00
$3,600.00

$501.70
$461.10
$435.00

$778.00
$684.00
$640.00
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713-15

716-02.04

716-02.05

716-02.06

716-02.09

716-03.01

716-08.01

716-08.04

REMOVAL OF SIGNS, POSTS AND FOOTINGS

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

PLASTIC PAVEMENT MARKING (STOP LINE)

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

PLASTIC WORD PAVEMENT MARKING (ONLY)

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

REMOVAL OF PAVEMENT MARKING (LINE)

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

1.000LS

134.000 S.Y.

48.000 L.F.

2.000 EACH

102.000 L.F.

2.000 EACH

650.000 L.F.

REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

45.000S.Y.

UNIT PRICE

$270.0000
$183.0000
$1,500.0000

$32.4000
$36.7000
$48.0000

$18.3600
$20.7500
$35.0000

$237.6000
$268.5000
$340.0000

$42.1200
$47.6000
$65.0000

$216.0000
$244.0000
$280.0000

$2.1100
$2.4000
$3.7500

$27.0000
$30.5000
$44.0000

CONTRACT CNV132
EXTENSION

$270.00
$183.00
$1,500.00

$4,341.60
$4,917.80
$6,432.00

$881.28
$996.00
$1,680.00

$475.20
$537.00
$680.00

$4,296.24
$4,855.20
$6,630.00

$432.00
$488.00
$560.00

$1,371.50
$1,560.00
$2,437.50

$1,215.00
$1,372.50
$1,980.00
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716-08.05

716-08.06

716-08.11

716-13.01

717-01

801-03

801-08

803-01

REMOVAL OF PAVEMENT MARKING (STOP LINE)
68.000 L.F.

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)
2.000 EACH

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

REMOVAL OF WORD PAVEMENT MARKING (ONLY)

2.000 EACH

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)
0.300 L.M.

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

MOBILIZATION
1.000LS

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

WATER (SEEDING & SODDING)

29.000 M.G.

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

FERTILIZER (SUPPLEMENTAL APPLICATION)
1.000 TON

Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

SODDING (NEW SOD)

2,545.000 S.Y.
Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

UNIT PRICE

$12.9600
$14.6500
$25.0000

$167.4000
$189.1000
$250.0000

$167.4000
$189.1000
$250.0000

$10,800.0000
$12,200.0000
$16,307.0000

$70,300.0000
$49,550.0000
$50,000.0000

$50.0000
$100.0000
$55.0000

$1,595.0000
$915.0000
$1,750.0000

$3.6000
$5.0000
$8.0000

CONTRACT CNV132
EXTENSION

$881.28
$996.20
$1,700.00

$334.80
$378.20
$500.00

$334.80
$378.20
$500.00

$3,240.00
$3,660.00
$4,892.10

$70,300.00
$49,550.00
$50,000.00

$1,450.00
$2,900.00
$1,595.00

$1,595.00
$915.00
$1,750.00

$9,162.00
$12,725.00
$20,360.00
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SUB-TOTAL ROADWAY

Madden Phillips Construction, Inc.

J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

TOTAL CONTRACT
Madden Phillips Construction, Inc.
J. M. Duncan, Inc.
Kiewit Infrastructure South Co.

$523,619.45
$565,927.15
$742,549.10

$523,619.45
$565,927.15
$742,549.10
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

SHELBY COUNTY (Contract No. CNV103 Call 062)
79020-4250-04

THE REPAIR OF THE BRIDGE ON U.S. 78 (S.R. 4) OVER NONCONNAH CREEK (L.M. 7.18) IN MEMPHIS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JANUARY 31, 2022

TOTAL CONTRACT
Bell & Associates Construction, LLC $496,064.00
Dement Construction Company, LLC $762,473.88
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BRIDGE CATEGORY

203-01

203-50

209-08.02

303-10.01

602-10.60

604-03.60

604-10.05

604-10.13

604-10.26

604-10.54

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

CONSTRUCTION OF HAUL ROAD

Bell & Associates Construction, LLC
Dement Construction Company, LLC

TEMPORARY SILT FENCE (WITH BACKING)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

MINERAL AGGREGATE (SIZE 57)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

BEARING DEVICE (EXPANSION)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

BRIDGE JOINT SEISMIC MODIFICATION (LONGITUDINAL)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

CONCRETE

Bell & Associates Construction, LLC
Dement Construction Company, LLC

CONCRETE SLAB REMOVAL

Bell & Associates Construction, LLC
Dement Construction Company, LLC

BRACING

Bell & Associates Construction, LLC
Dement Construction Company, LLC

CONCRETE REPAIRS

Bell & Associates Construction, LLC
Dement Construction Company, LLC

UNIT PRICE
66.000 C.Y.
$54.0000
$100.0000
1.000LS
$58,700.0000
$83,800.0000
200.000 L.F.
$9.0000
$10.0000
65.000 TON
$75.0000
$60.0000
32.000 EACH
$1,500.0000
$3,000.0000
16.000 EACH
$780.0000
$450.0000
32.000 S.F.
$100.0000
$160.0000
1.000LS
$24,000.0000
$126,634.3800
32.000 EACH
$600.0000
$2,000.0000
37.000 S.F.
$88.0000
$160.0000

CONTRACT CNV103
EXTENSION

$3,564.00
$6,600.00

$58,700.00
$83,800.00

$1,800.00
$2,000.00

$4,875.00
$3,900.00

$48,000.00
$96,000.00

$12,480.00
$7,200.00

$3,200.00
$5,120.00

$24,000.00
$126,634.38

$19,200.00
$64,000.00

$3,256.00
$5,920.00
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604-10.83

621-03.07

705-06.20

705-06.25

707-08.11

709-05.06

709-05.09

712-01

712-04.01

712-06

COMPOSITE FIBER ENCASEMENT

Bell & Associates Construction, LLC
Dement Construction Company, LLC

48" TEMPORARY DRAINAGE PIPE

Bell & Associates Construction, LLC
Dement Construction Company, LLC

TANGENT ENERGY ABSORBING TERM MASH TL-3

Bell & Associates Construction, LLC
Dement Construction Company, LLC

THRIE BEAM BRIDGE TRANSITION MASH TL-3

Bell & Associates Construction, LLC
Dement Construction Company, LLC

HIGH-VISIBILITY CONSTRUCTION FENCE

Bell & Associates Construction, LLC
Dement Construction Company, LLC

MACHINED RIP-RAP (CLASS A-1)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

MACHINED RIP-RAP (CLASS C)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

TRAFFIC CONTROL

Bell & Associates Construction, LLC
Dement Construction Company, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

SIGNS (CONSTRUCTION)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

114.000 S.F.

125.000 L.F.

1.000 EACH

1.000 EACH

268.000 L.F.

650.000 TON

4,485.000 TON

1.000LS

23.000 EACH

170.000 S.F.

UNIT PRICE

$109.0000
$55.0000

$160.0000
$90.0000

$3,200.0000
$3,500.0000

$1,650.0000
$2,800.0000

$6.0000
$5.0000

$82.0000
$50.0000

$40.0000
$45.0000

$1,000.0000
$50,900.0000

$150.0000
$35.0000

$20.0000
$7.3500

CONTRACT CNV103

EXTENSION

$12,426.00
$6,270.00

$20,000.00
$11,250.00

$3,200.00
$3,500.00

$1,650.00
$2,800.00

$1,608.00
$1,340.00

$53,300.00
$32,500.00

$179,400.00
$201,825.00

$1,000.00
$50,900.00

$3,450.00
$805.00

$3,400.00
$1,249.50
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712-07.03

712-08.03

713-16.01

717-01

740-10.03

801-03

803-01

TEMPORARY BARRICADES (TYPE IlI)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

ARROW BOARD (TYPE C)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

CHANGEABLE MESSAGE SIGN UNIT

Bell & Associates Construction, LLC
Dement Construction Company, LLC

MOBILIZATION

Bell & Associates Construction, LLC
Dement Construction Company, LLC

GEOTEXTILE (TYPE III)(EROSION CONTROL)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

WATER (SEEDING & SODDING)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

SODDING (NEW SOD)

Bell & Associates Construction, LLC
Dement Construction Company, LLC

90.000 L.F.

1.000 EACH

1.000 EACH

1.000LS

430.000S.Y.

6.000 M.G.

600.000 S.Y.

CONTRACT CNV103

UNIT PRICE EXTENSION
$20.0000 $1,800.00
$11.0000 $990.00

$1,100.0000 $1,100.00
$950.0000 $950.00
$6,500.0000 $6,500.00
$6,000.0000 $6,000.00
$20,000.0000 $20,000.00
$35,000.0000 $35,000.00
$8.5000 $3,655.00
$4.0000 $1,720.00
$100.0000 $600.00
$100.0000 $600.00
$6.5000 $3,900.00
$6.0000 $3,600.00
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SUB-TOTAL BRIDGE

Bell & Associates Construction, LLC
Dement Construction Company, LLC

TOTAL CONTRACT
Bell & Associates Construction, LLC
Dement Construction Company, LLC

$496,064.00
$762,473.88

$496,064.00
$762,473.88
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

SHELBY COUNTY (Contract No. CNV101 Call 063)
79947-4941-04

THE REPAIR OF THE BRIDGE ON PIERSOL ROAD OVER BRANCH (L.M. 2.51) IN MEEMAN-SHELBY FOREST STATE PARK.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

TOTAL CONTRACT

Bell & Associates Construction, LLC $445,553.50
Dement Construction Company, LLC $561,557.00
Kiewit Infrastructure South Co. $864,371.00
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BRIDGE CATEGORY

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES

209-08.02

602-10.06

606-04.03

707-08.11

709-05.06

712-01

712-06

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

TEMPORARY SILT FENCE (WITH BACKING)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

STRUCTURAL STEEL

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

STEEL PILES (14 INCH)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

HIGH-VISIBILITY CONSTRUCTION FENCE

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

MACHINED RIP-RAP (CLASS A-1)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

TRAFFIC CONTROL

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

SIGNS (CONSTRUCTION)

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

UNIT PRICE

1.000LS
$36,000.0000
$20,500.0000
$50,000.0000

200.000 L.F.
$10.5000
$10.0000
$12.0000

30,100.000 LB.
$9.4000
$13.7100
$19.2400

280.000 L.F.
$96.0000
$120.5000
$160.0000

96.000 L.F.
$6.0000
$5.5000
$12.0000

700.000 TON
$82.0000
$61.5000
$175.0000

1.000LS
$5,000.0000
$850.0000
$2,500.0000

90.000 S.F.
$8.0500
$7.5000
$11.0000

CONTRACT CNV101
EXTENSION

$36,000.00
$20,500.00
$50,000.00

$2,100.00
$2,000.00
$2,400.00

$282,940.00
$412,671.00
$579,124.00

$26,880.00
$33,740.00
$44,800.00

$576.00
$528.00
$1,152.00

$57,400.00
$43,050.00
$122,500.00

$5,000.00
$850.00
$2,500.00

$724.50
$675.00
$990.00
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CONTRACT CNV101

UNIT PRICE EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE IlI)
90.000 L.F.
Bell & Associates Construction, LLC $11.5000 $1,035.00
Dement Construction Company, LLC $14.0000 $1,260.00
Kiewit Infrastructure South Co. $15.0000 $1,350.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
1.000 EACH
Bell & Associates Construction, LLC $6,200.0000 $6,200.00
Dement Construction Company, LLC $6,500.0000 $6,500.00
Kiewit Infrastructure South Co. $6,500.0000 $6,500.00
717-01 MOBILIZATION
1.000LS
Bell & Associates Construction, LLC $20,000.0000 $20,000.00
Dement Construction Company, LLC $31,415.0000 $31,415.00
Kiewit Infrastructure South Co. $45,000.0000 $45,000.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)
127.000 S.Y.
Bell & Associates Construction, LLC $14.0000 $1,778.00
Dement Construction Company, LLC $10.0000 $1,270.00
Kiewit Infrastructure South Co. $15.0000 $1,905.00
801-03 WATER (SEEDING & SODDING)
6.000 M.G.
Bell & Associates Construction, LLC $205.0000 $1,230.00
Dement Construction Company, LLC $100.0000 $600.00
Kiewit Infrastructure South Co. $225.0000 $1,350.00
803-01  SODDING (NEW SOD)
600.000 S.Y.
Bell & Associates Construction, LLC $6.1500 $3,690.00
Dement Construction Company, LLC $10.8300 $6,498.00
Kiewit Infrastructure South Co. $8.0000 $4,800.00
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SUB-TOTAL BRIDGE

Bell & Associates Construction, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

TOTAL CONTRACT
Bell & Associates Construction, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

$445,553.50
$561,557.00
$864,371.00

$445,553.50
$561,557.00
$864,371.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

SULLIVAN COUNTY (Contract No. CNV104 Call 064)

STP/HSIP-34(125),82005-3249-94,82005-8249-14,STP/HSIP-435(7),82101-3206-
94,82101-8206-14

THE RESURFACING (THIN LIFT OR THIN LIFT D) ON U.S. 421 (S.R. 34) FROM S.R. 394 (L.M. 20.04) TO NEAR THE HOLSTON RIVER (L.M. 27.72)
AND ON S.R. 435 FROM NEAR S.R. 394 (L.M. 0.00) TO NEAR U.S. 421 (S.R. 34) (L.M. 4.12).

PROJECT LENGTH - 11.840 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 5.00%

TOTAL CONTRACT

Summers-Taylor, Inc. $2,497,799.65
W-L Construction & Paving, Inc. $2,539,714.78

PAGE 1



ROADWAY CATEGORY

208-01.05

307-01.15

403-01

411-12.01

411-12.03

411-12.04

411-12.05

705-02.10

705-04.05

705-04.09

BROOMING & DEGRASSING SHOULDERS

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

33.500 L.M.

2,809.000 TON

225.000 TON

17.000 L.M.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

7.000 L.M.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

5.000 L.M.

SCORING FOR CENTERLINE RUMBLE (4IN WIDTH-24IN SPACING)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

GUARDRAIL TERMINAL (TYPE-IN-LINE)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

7.000 L.M.

23.000 EACH

6.000 EACH

18.000 EACH

UNIT PRICE

$1,350.0000
$1,124.1900

$108.7500
$98.9300

$945.0000
$755.0500

$410.0000
$308.3700

$380.0000
$308.3700

$410.0000
$308.3700

$410.0000
$308.3700

$77.0000
$81.1500

$780.0000
$811.5000

$1,320.0000
$1,406.6000

CONTRACT CNV104
EXTENSION

$45,225.00
$37,660.37

$305,478.75
$277,894.37

$212,625.00
$169,886.25

$6,970.00
$5,242.29

$2,660.00
$2,158.59

$2,050.00
$1,541.85

$2,870.00
$2,158.59

$1,771.00
$1,866.45

$4,680.00
$4,869.00

$23,760.00
$25,318.80
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705-04.10

705-06.11

705-06.20

706-10.26

712-01

712-06

716-01.21

716-01.23

716-02.04

716-02.05

EARTH PAD FOR GUARD RAIL END TREATMENT

4.000 EACH

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

GR TERMINAL (IN-INLINE) MASH TL-3

4.000 EACH

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

18.000 EACH

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

ROUNDED END ELEMENT

4.000 EACH

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

TRAFFIC CONTROL

1.000LS

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

SIGNS (CONSTRUCTION)

2,851.000 S.F.
Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

940.000 EACH

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

1,039.000 EACH
Summers-Taylor, Inc.
W-L Construction & Paving, Inc.
PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

2,430.000S.Y.
Summers-Taylor, Inc.
W-L Construction & Paving, Inc.
PLASTIC PAVEMENT MARKING (STOP LINE)

645.000 L.F.

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

UNIT PRICE

$1,320.0000
$1,406.6000

$975.0000
$1,054.9500

$3,200.0000
$3,137.8000

$99.0000
$102.7900

$34,650.0000
$97,663.4000

$11.0000
$11.9000

$25.7500
$25.9700

$25.7500
$25.9700

$16.0000
$15.9600

$10.4000
$10.5500

CONTRACT CNV104
EXTENSION

$5,280.00
$5,626.40

$3,900.00
$4,219.80

$57,600.00
$56,480.40

$396.00
$411.16

$34,650.00
$97,663.40

$31,361.00
$33,926.90

$24,205.00
$24,411.80

$26,754.25
$26,982.83

$38,880.00
$38,782.80

$6,708.00
$6,804.75
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716-02.06

716-03.01

716-04.01

716-04.14

716-04.16

716-05.20

716-13.02

716-13.05

717-01

712-04.01

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

PLASTIC WORD PAVEMENT MARKING (ONLY)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

PLASTIC PAVEMENT MARKING (NOISE STRIP)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

MOBILIZATION

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

23.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1,092.000 L.F.

14.000 L.M.

57.000 L.M.

2,590.000 L.F.

1.000LS

236.000 EACH

UNIT PRICE

$160.0000
$162.3000

$215.0000
$216.4000

$185.0000
$189.3500

$240.0000
$243.4500

$8.2000
$8.3900

$880.0000
$892.6500

$2,350.0000
$2,786.1500

$1.6000
$1.6200

$39,500.0000
$63,670.1000

$25.0000
$32.4600

CONTRACT CNV104

EXTENSION

$3,680.00
$3,732.90

$215.00
$216.40

$185.00
$189.35

$240.00
$243.45

$8,954.40
$9,161.88

$12,320.00
$12,497.10

$133,950.00
$158,810.55

$4,144.00
$4,195.80

$39,500.00
$63,670.10

$5,900.00
$7,660.56
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712-05.01

712-08.03

415-01.02

WARNING LIGHTS (TYPE A)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

ARROW BOARD (TYPE C)

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

UNIT PRICE

118.000 EACH

$11.0000
$16.2300

4.000 EACH

$300.0000
$1,731.2000

230.000S.Y.

$29.0000
$33.3900

CONTRACT CNV104
EXTENSION

$1,298.00
$1,915.14

$1,200.00
$6,924.80

$6,670.00
$7,679.70
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ROADWAY ALTERNATE AA1 CATEGORY

411-03.08 ACS MIX(PG70-22) THIN LIFT ASPHALT

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

14,045.000 TON

UNIT PRICE

CONTRACT CNV104
EXTENSION

PAGE
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CONTRACT CNV104

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA2 CATEGORY
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT
14,045.000 TON
Summers-Taylor, Inc. $102.6500 $1,441,719.25
W-L Construction & Paving, Inc. $102.4500 $1,438,910.25
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SUB-TOTAL ROADWAY

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

SUB-TOTAL ROADWAY ALTERNATE AAl

SUB-TOTAL ROADWAY ALTERNATE AA2

Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

TOTAL CONTRACT
Summers-Taylor, Inc.
W-L Construction & Paving, Inc.

$1,056,080.40
$1,100,804.53

$1,441,719.25
$1,438,910.25

$2,497,799.65
$2,539,714.78
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

WARREN COUNTY (Contract No. CNV105 Call 065)

STP/HSIP-8(60),89005-3229-94,89005-8229-14
THE RESURFACING ON S.R. 8 FROM THE VAN BUREN COUNTY LINE (L.M. 0.00) TO NORTH OF WILDWOOD ROAD (L.M. 4.33).
PROJECT LENGTH - 4.330 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 7.00%

TOTAL CONTRACT
Tinsley Asphalt, LLC $1,279,514.14
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ROADWAY CATEGORY

303-01

403-01

411-01.07

411-03.07

411-12.02

415-01.01

705-02.10

705-04.09

705-04.22

705-06.20

706-01

712-01

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Tinsley Asphalt, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Tinsley Asphalt, LLC

ACS MIX (PG64-22) GRADING E SHOULDER

Tinsley Asphalt, LLC

ACS MIX(PG64-22) THIN LIFT ASPHALT

Tinsley Asphalt, LLC

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

Tinsley Asphalt, LLC

COLD PLANING BITUMINOUS PAVEMENT

Tinsley Asphalt, LLC

GUARDRAIL TRANSITION 27IN TO 31IN

Tinsley Asphalt, LLC

EARTH PAD FOR TYPE 38 GR END TREATMENT

Tinsley Asphalt, LLC

GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)

Tinsley Asphalt, LLC

TANGENT ENERGY ABSORBING TERM MASH TL-3

Tinsley Asphalt, LLC

GUARDRAIL REMOVED

Tinsley Asphalt, LLC

TRAFFIC CONTROL

Tinsley Asphalt, LLC

1,719.000 TON

45.000 TON

3,271.000 TON

4,343.000 TON

6.900 L.M.

4,712.000 TON

16.000 EACH

16.000 EACH

1,687.000 EACH

16.000 EACH

1,200.000 L.F.

1.000LS

UNIT PRICE

$40.0000

$875.6300

$92.7500

$104.6200

$515.0000

$21.5500

$50.0000

$1,000.0000

$4.5000

$2,600.0000

$0.2500

$58,365.2800

CONTRACT CNV105
EXTENSION

$68,760.00

$39,403.35

$303,385.25

$454,364.66

$3,553.50

$101,543.60

$800.00

$16,000.00

$7,591.50

$41,600.00

$300.00

$58,365.28
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CONTRACT CNV105

UNIT PRICE EXTENSION
712-06 SIGNS (CONSTRUCTION)
525.000 S.F.
Tinsley Asphalt, LLC $6.0000 $3,150.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
2.000 EACH
Tinsley Asphalt, LLC $7,500.0000 $15,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)
286.000 EACH
Tinsley Asphalt, LLC $26.0000 $7,436.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
286.000 EACH
Tinsley Asphalt, LLC $10.0000 $2,860.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
186.000 L.F.
Tinsley Asphalt, LLC $15.0000 $2,790.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
17.100 L.M.
Tinsley Asphalt, LLC $850.0000 $14,535.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
17.100 L.M.
Tinsley Asphalt, LLC $4,400.0000 $75,240.00
717-01 MOBILIZATION
1.000LS
Tinsley Asphalt, LLC $62,836.0000 $62,836.00
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SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC $1,279,514.14

TOTAL CONTRACT
Tinsley Asphalt, LLC $1,279,514.14
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

WEAKLEY COUNTY (Contract No. CNV120 Call 066)

STP/HSIP-89(23),92007-3223-94,92007-4223-04,92007-8223-14

THE RESURFACING WITH BITUMINOUS SEAL COAT ON S.R. 89 FROM NORTH OF S.R. 190 (L.M. 27.00) TO THE KENTUCKY STATE LINE (L.M.
34.26), INCLUDING BRIDGE REPAIR.

PROJECT LENGTH - 7.260 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

TOTAL CONTRACT
Pavement Restorations, Inc.

Russell Standard Corporation

$777,388.24
$943,946.60
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ROADWAY CATEGORY

208-01.05

403-01.10

405-01.01

405-01.02

705-02.10

705-06.20

712-01

712-06

716-02.05

716-05.05

BROOMING & DEGRASSING SHOULDERS

Pavement Restorations, Inc.
Russell Standard Corporation

HIGH PERFORMANCE FOG SEALS

Pavement Restorations, Inc.
Russell Standard Corporation

BITUMINOUS MATERIAL (BSC)

Pavement Restorations, Inc.
Russell Standard Corporation

MINERAL AGGREGATE (BSC)

Pavement Restorations, Inc.
Russell Standard Corporation

GUARDRAIL TRANSITION 27IN TO 31IN

Pavement Restorations, Inc.
Russell Standard Corporation

TANGENT ENERGY ABSORBING TERM MASH TL-3

Pavement Restorations, Inc.
Russell Standard Corporation

TRAFFIC CONTROL

Pavement Restorations, Inc.
Russell Standard Corporation

SIGNS (CONSTRUCTION)

Pavement Restorations, Inc.
Russell Standard Corporation

PLASTIC PAVEMENT MARKING (STOP LINE)

Pavement Restorations, Inc.
Russell Standard Corporation

PAINTED PAVEMENT MARKING (STOP LINE)

Pavement Restorations, Inc.
Russell Standard Corporation

UNIT PRICE

13.970 L.M.
$1,000.0000
$1,500.0000

90,372.000S.Y.
$0.6700
$0.7000

243.000 TON
$1,050.0000
$1,100.0000

2,124.000 TON
$60.0000
$69.8500

31.000 EACH
$110.0000
$65.8000
31.000 EACH
$2,450.0000
$3,800.0000
1.000LS

$17,295.0000
$25,000.0000

1,696.000 S.F.
$6.5000
$6.2500

200.000 L.F.
$22.0000
$25.0000

200.000 L.F.
$13.0000
$15.0000

CONTRACT CNV120
EXTENSION

$13,970.00
$20,955.00

$60,549.24
$63,260.40

$255,150.00
$267,300.00

$127,440.00
$148,361.40

$3,410.00
$2,039.80

$75,950.00
$117,800.00

$17,295.00
$25,000.00

$11,024.00
$10,600.00

$4,400.00
$5,000.00

$2,600.00
$3,000.00
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CONTRACT CNV120

UNIT PRICE EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
23.720 L.M.
Pavement Restorations, Inc. $1,600.0000 $37,952.00
Russell Standard Corporation $2,750.0000 $65,230.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
23.720 L.M.
Pavement Restorations, Inc. $5,900.0000 $139,948.00
Russell Standard Corporation $7,500.0000 $177,900.00
717-01 MOBILIZATION
1.000LS
Pavement Restorations, Inc. $20,700.0000 $20,700.00
Russell Standard Corporation $20,000.0000 $20,000.00

PAGE



CONTRACT CNV120

UNIT PRICE EXTENSION
BRIDGE CATEGORY
604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)
5.000S.Y.
Pavement Restorations, Inc. $1,400.0000 $7,000.00
Russell Standard Corporation $3,500.0000 $17,500.00
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SUB-TOTAL ROADWAY

Pavement Restorations, Inc.
Russell Standard Corporation

SUB-TOTAL BRIDGE

Pavement Restorations, Inc.
Russell Standard Corporation

TOTAL CONTRACT
Pavement Restorations, Inc.
Russell Standard Corporation

$770,388.24
$926,446.60

$7,000.00
$17,500.00

$777,388.24
$943,946.60
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MARCH 26, 2021

WILLIAMSON COUNTY (Contract No. CNV107 Call 067)

STP/HSIP-246(6),94029-3212-94,94029-8212-14,STP-NH/HSIP-6(148),94003-
3285-94,94003-8285-14

THE RESURFACING ON U.S. 31 (S.R. 6) FROM -840 (L.M. 5.09) TO NEAR S.R. 397 (MACK HATCHER PARKWAY) (L.M. 10.00), AND ON S.R. 246
FROM NEAR FORREST STREET (L.M. 12.97) TO U.S. 431 (S.R. 106) (L.M. 13.76).

PROJECT LENGTH - 5.700 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 8.00%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $1,374,199.70
Rogers Group, Inc. $1,411,114.00
Tennessee Valley Paving Co., Inc. $1,458,591.75
Volunteer Paving, LLC $1,474,872.58
Charles Deweese Construction, Inc $1,486,976.85
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CONTRACT CNV107

UNIT PRICE EXTENSION
ROADWAY CATEGORY
208-01.05 BROOMING & DEGRASSING SHOULDERS
11.700 L.M.
Vulcan Construction Materials, LLC $775.0000 $9,067.50
Rogers Group, Inc. $1,550.0000 $18,135.00
Tennessee Valley Paving Co., Inc. $1,300.0000 $15,210.00
Volunteer Paving, LLC $1,377.4200 $16,115.81
Charles Deweese Construction, Inc $650.0000 $7,605.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
812.000 TON
Vulcan Construction Materials, LLC $25.5000 $20,706.00
Rogers Group, Inc. $20.0000 $16,240.00
Tennessee Valley Paving Co., Inc. $21.0000 $17,052.00
Volunteer Paving, LLC $34.3600 $27,900.32
Charles Deweese Construction, Inc $22.5000 $18,270.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
250.000 TON
Vulcan Construction Materials, LLC $60.0000 $15,000.00
Rogers Group, Inc. $88.0000 $22,000.00
Tennessee Valley Paving Co., Inc. $90.0000 $22,500.00
Volunteer Paving, LLC $77.9600 $19,490.00
Charles Deweese Construction, Inc $60.0000 $15,000.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS
200.000 TON
Vulcan Construction Materials, LLC $82.0000 $16,400.00
Rogers Group, Inc. $101.5000 $20,300.00
Tennessee Valley Paving Co., Inc. $90.0000 $18,000.00
Volunteer Paving, LLC $89.3800 $17,876.00
Charles Deweese Construction, Inc $102.0000 $20,400.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2
300.000 TON
Vulcan Construction Materials, LLC $60.0000 $18,000.00
Rogers Group, Inc. $85.0000 $25,500.00
Tennessee Valley Paving Co., Inc. $90.0000 $27,000.00
Volunteer Paving, LLC $74.3000 $22,290.00
Charles Deweese Construction, Inc $78.5000 $23,550.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
53.300 TON
Vulcan Construction Materials, LLC $700.0000 $37,310.00
Rogers Group, Inc. $550.0000 $29,315.00
Tennessee Valley Paving Co., Inc. $1,000.0000 $53,300.00
Volunteer Paving, LLC $707.4200 $37,705.49
Charles Deweese Construction, Inc $550.0000 $29,315.00

PAGE



411-01.10

411-02.10

411-12.02

411-12.03

415-01.01

611-01.20

ACS MIX(PG64-22) GRADING D

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

ACS MIX(PG70-22) GRADING D

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

1,488.000 TON

8,760.000 TON

0.800 L.M.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

COLD PLANING BITUMINOUS PAVEMENT

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

ADJUSTMENT OF EXISTING MANHOLE

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

6.600 L.M.

1,475.000 TON

14.000 EACH

UNIT PRICE

$82.0000
$85.0000
$82.5000
$98.7700
$87.8500

$86.0000
$85.5000
$85.0000
$83.0000
$93.5000

$550.0000
$550.0000
$600.0000
$900.0000
$472.8400

$550.0000
$550.0000
$600.0000
$900.0000
$472.8400

$21.9500
$17.5000
$23.0000
$54.1100
$20.8900

$675.0000
$675.0000
$500.0000
$675.0000
$1,044.9900

CONTRACT CNV107
EXTENSION

$122,016.00
$126,480.00
$122,760.00
$146,969.76
$130,720.80

$753,360.00
$748,980.00
$744,600.00
$727,080.00
$819,060.00

$440.00
$440.00
$480.00
$720.00
$378.27

$3,630.00
$3,630.00
$3,960.00
$5,940.00
$3,120.74

$32,376.25
$25,812.50
$33,925.00
$79,812.25
$30,812.75

$9,450.00
$9,450.00
$7,000.00
$9,450.00
$14,629.86
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611-09.01

701-02.01

701-02.06

705-04.09

705-06.01

705-06.11

ADJUSTMENT OF EXISTING CATCHBASIN

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

CONCRETE CURB RAMP (RETROFIT)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

DETECTABLE WARNING SURFACE (REHABILITATION)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

EARTH PAD FOR TYPE 38 GR END TREATMENT

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

W BEAM GR (TYPE 2) MASH TL-3

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

GR TERMINAL (IN-INLINE) MASH TL-3

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

UNIT PRICE

2.000 EACH
$675.0000
$675.0000
$1,250.0000
$675.0000
$1,045.2400

2,520.000 S.F.
$25.0000
$25.6000
$35.0000
$30.0000
$39.0300

54.000 S.F.

$30.0000
$29.4000
$50.0000
$40.0000
$39.0200

3.000 EACH
$800.0000
$802.0000
$1,650.0000
$1,500.0000
$1,674.5800

125.000 L.F.
$25.0000
$25.0000
$30.0000
$25.7500
$28.7500

4.000 EACH
$900.0000
$900.0000
$1,100.0000
$950.0000
$1,060.5700

CONTRACT CNV107
EXTENSION

$1,350.00
$1,350.00
$2,500.00
$1,350.00
$2,090.48

$63,000.00
$64,512.00
$88,200.00
$75,600.00
$98,355.60

$1,620.00
$1,587.60
$2,700.00
$2,160.00
$2,107.08

$2,400.00
$2,406.00
$4,950.00
$4,500.00
$5,023.74

$3,125.00
$3,125.00
$3,750.00
$3,218.75
$3,593.75

$3,600.00
$3,600.00
$4,400.00
$3,800.00
$4,242.28
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705-06.20

705-06.25

706-01

712-01

712-04.01

712-05.01

TANGENT ENERGY ABSORBING TERM MASH TL-3

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

THRIE BEAM BRIDGE TRANSITION MASH TL-3

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

GUARDRAIL REMOVED

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

TRAFFIC CONTROL

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

WARNING LIGHTS (TYPE A)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

3.000 EACH

3.000 EACH

225.000 L.F.

1.000LS

50.000 EACH

4.000 EACH

UNIT PRICE

$2,700.0000
$2,705.0000
$3,100.0000
$2,794.0000
$3,118.6500

$2,000.0000
$2,000.0000
$2,200.0000
$1,878.0000
$2,096.3300

$1.2500
$1.2500
$3.0000
$1.7500
$2.0200

$37,000.0000
$42,701.7500
$41,500.0000
$33,250.0000
$27,500.0000

$5.0000
$20.0000
$50.0000
$25.0000
$36.1800

$5.0000
$1.0000
$25.0000
$10.0000
$25.8400

CONTRACT CNV107
EXTENSION

$8,100.00
$8,115.00
$9,300.00
$8,382.00
$9,355.95

$6,000.00
$6,000.00
$6,600.00
$5,634.00
$6,288.99

$281.25
$281.25
$675.00
$393.75
$454.50

$37,000.00
$42,701.75
$41,500.00
$33,250.00
$27,500.00

$250.00
$1,000.00
$2,500.00
$1,250.00
$1,809.00

$20.00
$4.00
$100.00
$40.00
$103.36
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712-06

716-01.21

716-01.22

716-01.30

716-02.03

716-02.04

SIGNS (CONSTRUCTION)

1,860.000 S.F.
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC
Charles Deweese Construction, Inc

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

295.000 EACH
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC
Charles Deweese Construction, Inc

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

97.000 EACH
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC
Charles Deweese Construction, Inc

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

271.000 EACH
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (CROSS-WALK)

545.000 L.F.
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

590.000 S.Y.
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC
Charles Deweese Construction, Inc

UNIT PRICE

$8.0000
$6.1500
$8.0000
$7.5000
$9.3000

$28.0000
$28.1000
$30.0000
$30.0000
$28.9400

$28.0000
$28.1000
$30.0000
$30.0000
$28.9400

$10.0000
$10.0000
$10.7500
$10.0000
$10.3400

$6.0000
$6.0000
$7.0000
$10.0000
$6.2000

$12.0000
$12.0000
$13.0000
$18.0000
$12.4000

CONTRACT CNV107
EXTENSION

$14,880.00
$11,439.00
$14,880.00
$13,950.00
$17,298.00

$8,260.00
$8,289.50
$8,850.00
$8,850.00
$8,537.30

$2,716.00
$2,725.70
$2,910.00
$2,910.00
$2,807.18

$2,710.00
$2,710.00
$2,913.25
$2,710.00
$2,802.14

$3,270.00
$3,270.00
$3,815.00
$5,450.00
$3,379.00

$7,080.00
$7,080.00
$7,670.00
$10,620.00
$7,316.00
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716-02.05

716-02.06

716-02.07

716-02.08

716-02.12

716-03.03

PLASTIC PAVEMENT MARKING (STOP LINE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (8IN LINE)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

274.000 L.F.

27.000 EACH

992.000 L.F.

1,447.000 L.F.

0.200 L.M.

2.000 EACH

UNIT PRICE

$15.0000
$15.0000
$18.0000
$15.0000
$15.5100

$150.0000
$150.5000
$165.0000
$150.0000
$155.0500

$12.0000
$12.0000
$12.5000

$7.5000
$12.4000

$2.5000
$2.5000
$2.7500
$2.2500
$2.5800

$10,000.0000
$10,025.0000
$11,000.0000
$12,500.0000
$10,336.9000

$400.0000
$400.0000
$400.0000
$450.0000
$413.4800

CONTRACT CNV107
EXTENSION

$4,110.00
$4,110.00
$4,932.00
$4,110.00
$4,249.74

$4,050.00
$4,063.50
$4,455.00
$4,050.00
$4,186.35

$11,904.00
$11,904.00
$12,400.00

$7,440.00
$12,300.80

$3,617.50
$3,617.50
$3,979.25
$3,255.75
$3,733.26

$2,000.00
$2,005.00
$2,200.00
$2,500.00
$2,067.38

$800.00
$800.00
$800.00
$900.00
$826.96
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716-04.04

716-04.05

716-04.14

716-05.20

716-12.02

716-12.06

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

808.000 L.F.
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

1.000 EACH
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

5.000 EACH
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC
Charles Deweese Construction, Inc

PAINTED PAVEMENT MARKING (6" LINE)

3.200 L.M.
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC
Charles Deweese Construction, Inc

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

22.300 L.M.
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC
Charles Deweese Construction, Inc

ENHANCED FLAT LINE THERMO (8IN LINE)

197.000 L.F.
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC
Charles Deweese Construction, Inc

UNIT PRICE

$5.0000
$5.0000
$5.5000
$6.5000
$5.1700

$200.0000
$200.0000
$350.0000
$150.0000
$206.7400

$350.0000
$350.0000
$400.0000
$300.0000
$361.7900

$1,000.0000
$1,000.0000
$1,100.0000
$1,500.0000
$1,033.6900

$4,800.0000
$4,815.0000
$4,850.0000
$5,000.0000
$5,065.0900

$3.0000
$3.0000
$3.2500
$2.5000
$3.1000

CONTRACT CNV107

EXTENSION

$4,040.00
$4,040.00
$4,444.00
$5,252.00
$4,177.36

$200.00
$200.00
$350.00
$150.00
$206.74

$1,750.00
$1,750.00
$2,000.00
$1,500.00
$1,808.95

$3,200.00
$3,200.00
$3,520.00
$4,800.00
$3,307.81

$107,040.00
$107,374.50
$108,155.00
$111,500.00
$112,951.51

$591.00
$591.00
$640.25
$492.50
$610.70
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717-01

730-14.02

730-14.03

706-10.26

MOBILIZATION

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

SAW SLOT

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

LOOP WIRE

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

ROUNDED END ELEMENT

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

1.000LS

1,136.000 L.F.

2,672.000 L.F.

4.000 EACH

UNIT PRICE

$21,500.0000
$45,000.0000
$29,000.0000
$27,141.0000
$14,000.0000

$3.5000
$3.5000
$4.5000
$3.7500
$3.8800

$0.6000
$0.6000
$0.7500
$0.6000
$0.6200

$100.0000
$100.0000
$150.0000
$125.0000
$139.5500

CONTRACT CNV107
EXTENSION

$21,500.00
$45,000.00
$29,000.00
$27,141.00
$14,000.00

$3,976.00
$3,976.00
$5,112.00
$4,260.00
$4,407.68

$1,603.20
$1,603.20
$2,004.00
$1,603.20
$1,656.64

$400.00
$400.00
$600.00
$500.00
$558.20
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Rogers Group, Inc.

Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC

Charles Deweese Construction, Inc

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Rogers Group, Inc.
Tennessee Valley Paving Co., Inc.
Volunteer Paving, LLC
Charles Deweese Construction, Inc

$1,374,199.70
$1,411,114.00
$1,458,591.75
$1,474,872.58
$1,486,976.85

$1,374,199.70
$1,411,114.00
$1,458,591.75
$1,474,872.58
$1,486,976.85
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