STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS,
JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON
(Contract No. CNV193 Call 001)

98101-4113-04

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT

Superior Traffic Control, LLC $209,211.25
LU, Inc. $249,373.55
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MAINTENANCE CATEGORY

712-01.02

712-01.03

712-08.03

712-08.20

713-01.01

713-01.02

713-04.02

713-06

713-11.02

713-11.05

LANE CLOSURE

2.000 EACH

Superior Traffic Control, LLC
LU, Inc.

LANE CLOSURE(NIGHT WORK)

10.000 EACH

Superior Traffic Control, LLC
LU, Inc.

ARROW BOARD (TYPE C)

2.000 EACH

Superior Traffic Control, LLC
LU, Inc.

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

20.000 DAY

Superior Traffic Control, LLC
LU, Inc.

CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

5.000C.Y.
Superior Traffic Control, LLC
LU, Inc.

STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

2,000.000 LB.
Superior Traffic Control, LLC
LU, Inc.

STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

5,500.000 LB.

Superior Traffic Control, LLC
LU, Inc.

STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

5,000.000 LB.

Superior Traffic Control, LLC
LU, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

23.000LB.

Superior Traffic Control, LLC
LU, Inc.

SQUARE TUBE SIGN SUPPORT

15.000 LB.

Superior Traffic Control, LLC
LU, Inc.

UNIT PRICE

$250.0000
$147.4800

$1,200.0000
$1,147.5000

$600.0000
$479.2900

$1,000.0000
$986.8500

$650.0000
$608.9900

$2.9000
$2.8100

$4.1500
$5.0700

$4.1500
$5.0700

$3.5000
$2.9500

$3.9500
$4.9100

CONTRACT CNV193
EXTENSION

$500.00
$294.96

$12,000.00
$11,475.00

$1,200.00
$958.58

$20,000.00
$19,737.00

$3,250.00
$3,044.95

$5,800.00
$5,620.00

$22,825.00
$27,885.00

$20,750.00
$25,350.00

$80.50
$67.85

$59.25
$73.65
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713-13.02

713-13.03

713-13.12

713-13.14

713-14

713-15.01

713-15.03

713-15.10

713-15.36

713-15.38

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Superior Traffic Control, LLC
LU, Inc.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Superior Traffic Control, LLC
LU, Inc.

FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)

Superior Traffic Control, LLC
LU, Inc.

FLORESCENT YELLOW SIGN SHEETING

Superior Traffic Control, LLC
LU, Inc.

EXTRUDED ALUMINUM PANEL SIGNS

Superior Traffic Control, LLC
LU, Inc.

REMOVAL OF EXISTING SIGN POST

Superior Traffic Control, LLC
LU, Inc.

10.000 S.F.

30.000 S.F.

30.000 S.F.

300.000 S.F.

4,800.000 S.F.

5.000 EACH

REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS

Superior Traffic Control, LLC
LU, Inc.

15.000 EACH

REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS

Superior Traffic Control, LLC
LU, Inc.

REMOVE SIGN, SUPPORT & FOOTING

Superior Traffic Control, LLC
LU, Inc.

30.000 EACH

5.000 EACH

EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND

Superior Traffic Control, LLC
LU, Inc.

10.000 S.F.

UNIT PRICE

$13.6500
$12.1100

$14.2500
$12.5400

$16.5000
$10.3600

$6.0000
$3.1300

$21.5000
$27.5900

$50.0000
$58.9900

$45.0000
$44.2400

$40.0000
$36.8700

$250.0000
$184.3400

$11.0000
$2.7600

CONTRACT CNV193
EXTENSION

$136.50
$121.10

$427.50
$376.20

$495.00
$310.80

$1,800.00
$939.00

$103,200.00
$132,432.00

$250.00
$294.95

$675.00
$663.60

$1,200.00
$1,106.10

$1,250.00
$921.70

$110.00
$27.60
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713-16.90

713-17.02

713-17.04

713-20.30

713-30.09

713-30.10

RESET GROUND MOUNTED SIGN

Superior Traffic Control, LLC
LU, Inc.

INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL

Superior Traffic Control, LLC
LU, Inc.

INSTALL AUXILIARY SUPPORT ON EXISTING SIGN

Superior Traffic Control, LLC
LU, Inc.

SIGN ADJUSTMENTS

Superior Traffic Control, LLC
LU, Inc.

BARRIER MOUNTED SIGN SUPPORT

Superior Traffic Control, LLC
LU, Inc.

BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)

Superior Traffic Control, LLC
LU, Inc.

10.000 EACH

24.000 EACH

100.000 L.F.

5.000 EACH

8.000 EACH

5.000 EACH

UNIT PRICE

$500.0000
$1,106.0600

$75.0000
$79.6400

$8.0000
$5.2700

$315.0000
$349.9200

$500.0000
$210.1500

$5.5000
$148.7500

CONTRACT CNV193
EXTENSION

$5,000.00
$11,060.60

$1,800.00
$1,911.36

$800.00
$527.00

$1,575.00
$1,749.60

$4,000.00
$1,681.20

$27.50
$743.75
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SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC
LU, Inc.

TOTAL CONTRACT
Superior Traffic Control, LLC
LU, Inc.

$209,211.25
$249,373.55

$209,211.25
$249,373.55
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

BEDFORD COUNTY (Contract No. CNV139 Call 002)

STP/HSIP-387(6),02006-3206-94,02006-8206-14

THE RESURFACING ON S.R. 387 FROM U.S. 41A (S.R. 16) (L.M. 0.68) TO U.S. 231 (S.R. 10) (L.M. 1.53).
PROJECT LENGTH - 0.850 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 9.50%

TOTAL CONTRACT

Volunteer Paving, LLC $420,534.87
Wright Paving Contractors, Inc. $438,544.10
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ROADWAY CATEGORY

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

109.000 TON
Volunteer Paving, LLC
Wright Paving Contractors, Inc.
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
11.300 TON

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

411-02.10 ACS MIX(PG70-22) GRADING D

1,723.000 TON
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

1,807.000 TON
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

611-03.04 GRAY IRON CASTINGS (CATCHBASIN)

17,472.000 LB.
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

611-09.02 REWORK CATCHBASIN

26.000 EACH
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

701-02.01 CONCRETE CURB RAMP (RETROFIT)

2,160.000 S.F.
Volunteer Paving, LLC
Wright Paving Contractors, Inc.

712-01 TRAFFIC CONTROL

1.000LS

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

100.000 EACH

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

712-05.01 WARNING LIGHTS (TYPE A)

2.000 EACH

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

UNIT PRICE

$113.7300
$111.9600

$631.5800
$618.7100

$89.2100
$97.9700

$29.6600
$18.8300

$2.5000
$3.0900

$250.0000
$643.7500

$33.0000
$33.9900

$10,500.0000
$5,851.8000

$25.0000
$5.1500

$10.0000
$1.0300

CONTRACT CNV139
EXTENSION

$12,396.57
$12,203.64

$7,136.85
$6,991.42

$153,708.83
$168,802.31

$53,595.62
$34,025.81

$43,680.00
$53,988.48

$6,500.00
$16,737.50

$71,280.00
$73,418.40

$10,500.00
$5,851.80

$2,500.00
$515.00

$20.00
$2.06
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712-06

712-08.03

716-01.21

716-01.22

716-02.05

716-02.06

716-02.08

716-02.09

716-02.12

716-03.01

SIGNS (CONSTRUCTION)

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

ARROW BOARD (TYPE C)

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

821.000 S.F.

2.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

61.000 EACH

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING (8IN LINE)

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

PLASTIC WORD PAVEMENT MARKING (ONLY)

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

118.000 EACH

249.000 L.F.

3.000 EACH

210.000 L.F.

52.000 L.F.

0.100 L.M.

2.000 EACH

UNIT PRICE

$7.5000
$7.4700

$1,200.0000
$875.5000

$25.0000
$30.9000

$25.0000
$30.9000

$15.0000
$18.5400

$150.0000
$206.0000

$2.2500
$4.1200

$25.0000
$30.9000

$12,500.0000
$21,753.6000

$250.0000
$515.0000

CONTRACT CNV139
EXTENSION

$6,157.50
$6,132.87

$2,400.00
$1,751.00

$1,525.00
$1,884.90

$2,950.00
$3,646.20

$3,735.00
$4,616.46

$450.00
$618.00

$472.50
$865.20

$1,300.00
$1,606.80

$1,250.00
$2,175.36

$500.00
$1,030.00
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716-04.01

716-05.01

716-12.02

716-12.05

717-01

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)
1.000 EACH

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

PAINTED PAVEMENT MARKING (4" LINE)
3.900 L.M.

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
3.900 L.M.

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

206.000 L.F.

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

MOBILIZATION
1.000LS

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

UNIT PRICE

$250.0000
$412.0000

$850.0000
$1,442.0000

$5,000.0000
$5,665.0000

$2.0000
$3.0900

$15,000.0000
$12,915.0500

CONTRACT CNV139
EXTENSION

$250.00
$412.00

$3,315.00
$5,623.80

$19,500.00
$22,093.50

$412.00
$636.54

$15,000.00
$12,915.05
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SUB-TOTAL ROADWAY

Volunteer Paving, LLC $420,534.87
Wright Paving Contractors, Inc. $438,544.10

TOTAL CONTRACT
Volunteer Paving, LLC $420,534.87
Wright Paving Contractors, Inc. $438,544.10
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN,

MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE,
WAYNE, WILLIAMSON, AND WILSON (Contract No. CNV195 Call 003)

98304-4134-04

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT
Vulcan Construction Materials, LLC $212,700.00
LU, Inc. $221,042.22
Superior Traffic Control, LLC $230,229.05

PAGE 1



MAINTENANCE CATEGORY

712-01.02

712-01.03

712-08.03

712-08.20

713-01.01

713-01.02

713-04.02

713-05

LANE CLOSURE

1.000 EACH

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

LANE CLOSURE(NIGHT WORK)

22.000 EACH

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

ARROW BOARD (TYPE C)

4.000 EACH
Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

22.000 DAY

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

9.000 C.Y.

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

2,400.000 LB.
Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

500.000 LB.

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS

23.000LB.

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

UNIT PRICE

$100.0000
$147.4800
$250.0000

$700.0000
$642.6000
$1,150.0000

$300.0000
$368.6900
$615.0000

$1,050.0000
$918.0000
$985.0000

$575.0000
$553.1600
$640.0000

$2.5000
$2.2200
$2.8000

$3.9000
$4.5900
$4.0500

$3.8500
$3.7800
$4.0500

CONTRACT CNV195
EXTENSION

$100.00
$147.48
$250.00

$15,400.00
$14,137.20
$25,300.00

$1,200.00
$1,474.76
$2,460.00

$23,100.00
$20,196.00
$21,670.00

$5,175.00
$4,978.44
$5,760.00

$6,000.00
$5,328.00
$6,720.00

$1,950.00
$2,295.00
$2,025.00

$88.55
$86.94
$93.15
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713-06

713-11.01

713-11.02

713-11.05

713-13.02

713-13.03

713-13.12

713-13.14

STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

12,000.000 LB.

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

"U" SECTION STEEL POSTS

23.000LB.

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

PERFORATED/KNOCKOUT SQUARE TUBE POST

25.000 LB.
Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

SQUARE TUBE SIGN SUPPORT

23.000LB.

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

23.000 S.F.

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

30.000 S.F.

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)

90.000 S.F.

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

FLORESCENT YELLOW SIGN SHEETING

200.000 S.F.

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

UNIT PRICE

$3.9000
$4.5300
$4.0000

$2.9000
$2.2100
$3.1500

$3.3500
$2.6900
$3.4500

$4.0000
$3.8300
$3.9000

$12.5000
$8.8500
$13.3500

$14.0000
$9.5900
$14.1000

$17.5000
$12.9000
$16.0000

$3.4000
$2.4000
$5.5000

CONTRACT CNV195
EXTENSION

$46,800.00
$54,360.00
$48,000.00

$66.70
$50.83
$72.45

$83.75
$67.25
$86.25

$92.00
$88.09
$89.70

$287.50
$203.55
$307.05

$420.00
$287.70
$423.00

$1,575.00
$1,161.00
$1,440.00

$680.00
$480.00
$1,100.00
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713-14

713-15.01

713-15.03

713-15.10

713-15.36

713-15.37

713-15.38

713-16.90

EXTRUDED ALUMINUM PANEL SIGNS

4,500.000 S.F.
Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC
REMOVAL OF EXISTING SIGN POST
3.000 EACH

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS

30.000 EACH
Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS

30.000 EACH

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

REMOVE SIGN, SUPPORT & FOOTING

10.000 EACH

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

INSTALLATION OF SIGN MESSAGE(LETTER,#ARROW,SHIELD)

10.000 S.F.
Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND

23.000 S.F.
Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC
RESET GROUND MOUNTED SIGN
10.000 EACH

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

UNIT PRICE

$22.0000
$24.0000
$21.5000

$30.0000
$18.4300
$50.0000

$70.0000
$51.6200
$45.0000

$30.0000
$33.1800
$40.0000

$100.0000
$92.1700
$250.0000

$40.0000
$29.5000
$13.0000

$4.0000
$2.7700
$14.0000

$200.0000
$10.2000
$500.0000

CONTRACT CNV195
EXTENSION

$99,000.00
$108,000.00
$96,750.00

$90.00
$55.29
$150.00

$2,100.00
$1,548.60
$1,350.00

$900.00
$995.40
$1,200.00

$1,000.00
$921.70
$2,500.00

$400.00
$295.00
$130.00

$92.00
$63.71
$322.00

$2,000.00
$102.00
$5,000.00
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713-17.02

713-17.04

713-20.30

713-30.09

713-30.10

INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

INSTALL AUXILIARY SUPPORT ON EXISTING SIGN

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

SIGN ADJUSTMENTS

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

BARRIER MOUNTED SIGN SUPPORT

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

35.000 EACH

100.000 L.F.

10.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$47.8700
$42.5500
$75.0000

$5.2500
$4.0600
$8.0000

$150.0000
$147.1500
$310.0000

$304.0500
$202.7800
$500.0000

$95.0000
$148.7500
$5.4500

CONTRACT CNV195
EXTENSION

$1,675.45
$1,489.25
$2,625.00

$525.00
$406.00
$800.00

$1,500.00
$1,471.50
$3,100.00

$304.05
$202.78
$500.00

$95.00
$148.75
$5.45
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SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

TOTAL CONTRACT
Vulcan Construction Materials, LLC
LU, Inc.
Superior Traffic Control, LLC

$212,700.00
$221,042.22
$230,229.05

$212,700.00
$221,042.22
$230,229.05
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

BENTON COUNTY (Contract No. CNV143 Call 004)

HSIP-300(34),03945-3492-94
THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

TOTAL CONTRACT

Superior Traffic Control, LLC $141,678.23
LU, Inc. $157,891.22
Volunteer Paving, LLC $174,908.72
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ROADWAY CATEGORY

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT

705-04.21

705-06.01

705-06.30

706-01

712-01

713-02.21

713-11.01

Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

GUARDRAIL DELINEATION ENHANCEMENT

Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

W BEAM GR (TYPE 2) MASH TL-3

Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

GUARDRAIL REMOVED

Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

TRAFFIC CONTROL

Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

SIGN POST DELINEATION ENHANCEMENT

Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

"U" SECTION STEEL POSTS

Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

4.000 EACH

345.000 L.F.

255.000 L.F.

4.000 EACH

555.000 L.F.

1.000LS

900.000 L.F.

2,570.000 LB.

UNIT PRICE

$900.0000
$1,500.0000
$1,500.0000

$2.9500
$4.0600
$4.0600

$19.0000
$29.9100
$29.9100

$2,600.0000
$2,783.6900
$2,784.0000

$1.0000
$0.7500
$0.7500

$5,000.0000
$4,000.0000
$1,000.0000

$5.0000
$5.5700
$5.7300

$3.8500
$4.8900
$3.7400

CONTRACT CNV143
EXTENSION

$3,600.00
$6,000.00
$6,000.00

$1,017.75
$1,400.70
$1,400.70

$4,845.00
$7,627.05
$7,627.05

$10,400.00
$11,134.76
$11,136.00

$555.00
$416.25
$416.25

$5,000.00
$4,000.00
$1,000.00

$4,500.00
$5,013.00
$5,157.00

$9,894.50
$12,567.30
$9,611.80
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713-11.02

713-11.21

713-13.02

713-13.03

713-15.36

716-02.05

716-13.01

716-13.04

PERFORATED/KNOCKOUT SQUARE TUBE POST

Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

P POST SLIP BASE

Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

REMOVE SIGN, SUPPORT & FOOTING

Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

UNIT PRICE

2,314.000 LB.
$4.1500
$5.6900
$4.5800

25.000 EACH
$350.0000
$491.9900
$503.0000

477.000 S.F.
$12.7500
$13.0600
$19.3800

468.000 S.F.
$13.7500
$13.7800
$20.1400

44.000 EACH
$10.0000
$31.7300
$31.0800

434.000 L.F.
$12.0000
$12.3000
$15.0000

45.620 L.M.
$1,299.0000
$1,331.4800
$1,725.0000

1,145.000 L.F.
$0.9500
$0.9700
$1.0000

CONTRACT CNV143
EXTENSION

$9,603.10
$13,166.66
$10,598.12

$8,750.00
$12,299.75
$12,575.00

$6,081.75
$6,229.62
$9,244.26

$6,435.00
$6,449.04
$9,425.52

$440.00
$1,396.12
$1,367.52

$5,208.00
$5,338.20
$6,510.00

$59,260.38
$60,742.12
$78,694.50

$1,087.75
$1,110.65
$1,145.00
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717-01

MOBILIZATION

Superior Traffic Control, LLC

LU, Inc.
Volunteer Paving, LLC

1.000LS

UNIT PRICE

$5,000.0000
$3,000.0000
$3,000.0000

CONTRACT CNV143
EXTENSION

$5,000.00
$3,000.00
$3,000.00
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SUB-TOTAL ROADWAY

Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

TOTAL CONTRACT
Superior Traffic Control, LLC
LU, Inc.
Volunteer Paving, LLC

$141,678.23
$157,891.22
$174,908.72

$141,678.23
$157,891.22
$174,908.72
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOQOD,
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNV196 Call 005)

98400-4181-04

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT
Superior Traffic Control, LLC $179,659.95

LU, Inc. $185,537.01
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MAINTENANCE CATEGORY

712-01.02

712-01.03

712-08.03

712-08.20

713-01.01

713-01.02

713-04.02

713-06

713-11.01

713-11.02

LANE CLOSURE

2.000 EACH

Superior Traffic Control, LLC
LU, Inc.

LANE CLOSURE(NIGHT WORK)

20.000 EACH

Superior Traffic Control, LLC
LU, Inc.

ARROW BOARD (TYPE C)

12.000 EACH

Superior Traffic Control, LLC
LU, Inc.

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

10.000 DAY

Superior Traffic Control, LLC
LU, Inc.

CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

3.000C.Y.
Superior Traffic Control, LLC
LU, Inc.

STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

1,000.000 LB.
Superior Traffic Control, LLC
LU, Inc.

STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

2,000.000 LB.

Superior Traffic Control, LLC
LU, Inc.

STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

2,000.000 LB.

Superior Traffic Control, LLC
LU, Inc.

"U" SECTION STEEL POSTS

30.000LB.

Superior Traffic Control, LLC
LU, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

40.000 LB.

Superior Traffic Control, LLC
LU, Inc.

UNIT PRICE

$250.0000
$147.4800

$1,100.0000
$1,009.8000

$595.0000
$479.2900

$1,000.0000
$918.0000

$645.0000
$597.7100

$2.8000
$2.9000

$4.0500
$4.8700

$4.0500
$4.8700

$3.1500
$3.6900

$3.4500
$2.9500

CONTRACT CNV196
EXTENSION

$500.00
$294.96

$22,000.00
$20,196.00

$7,140.00
$5,751.48

$10,000.00
$9,180.00

$1,935.00
$1,793.13

$2,800.00
$2,900.00

$8,100.00
$9,740.00

$8,100.00
$9,740.00

$94.50
$110.70

$138.00
$118.00
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CONTRACT CNV196

UNIT PRICE EXTENSION
713-11.05 SQUARE TUBE SIGN SUPPORT
15.000LB.
Superior Traffic Control, LLC $3.9000 $58.50
LU, Inc. $3.7200 $55.80
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)
10.000 S.F.
Superior Traffic Control, LLC $13.2500 $132.50
LU, Inc. $10.3200 $103.20
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)
50.000 S.F.
Superior Traffic Control, LLC $14.1500 $707.50
LU, Inc. $11.0600 $553.00
713-13.12 FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)
300.000 S.F.
Superior Traffic Control, LLC $15.0000 $4,500.00
LU, Inc. $13.6400 $4,092.00
713-13.14 FLORESCENT YELLOW SIGN SHEETING
75.000 S.F.
Superior Traffic Control, LLC $5.2500 $393.75
LU, Inc. $3.2100 $240.75
713-14 EXTRUDED ALUMINUM PANEL SIGNS
4,000.000 S.F.
Superior Traffic Control, LLC $21.5000 $86,000.00
LU, Inc. $24.5000 $98,000.00
713-15.01 REMOVAL OF EXISTING SIGN POST
15.000 EACH
Superior Traffic Control, LLC $45.0000 $675.00
LU, Inc. $47.9300 $718.95
713-15.03 REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS
30.000 EACH
Superior Traffic Control, LLC $45.0000 $1,350.00
LU, Inc. $55.3000 $1,659.00
713-15.10 REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS
30.000 EACH
Superior Traffic Control, LLC $40.0000 $1,200.00
LU, Inc. $47.9300 $1,437.90
713-15.36 REMOVE SIGN, SUPPORT & FOOTING
6.000 EACH
Superior Traffic Control, LLC $250.0000 $1,500.00
LU, Inc. $184.3400 $1,106.04
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CONTRACT CNV196

UNIT PRICE EXTENSION
713-15.38 EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND
10.000 S.F.
Superior Traffic Control, LLC $14.0000 $140.00
LU, Inc. $2.7600 $27.60
713-16.90 RESET GROUND MOUNTED SIGN
10.000 EACH
Superior Traffic Control, LLC $500.0000 $5,000.00
LU, Inc. $10.2000 $102.00
713-17.02 INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL
12.000 EACH
Superior Traffic Control, LLC $75.0000 $900.00
LU, Inc. $82.7600 $993.12
713-17.04 INSTALL AUXILIARY SUPPORT ON EXISTING SIGN
60.000 L.F.
Superior Traffic Control, LLC $7.8500 $471.00
LU, Inc. $5.1600 $309.60
713-20.30 SIGN ADJUSTMENTS
50.000 EACH
Superior Traffic Control, LLC $300.0000 $15,000.00
LU, Inc. $314.8200 $15,741.00
713-30.08 BARRIER MOUNTED PERFORATED/KNOCKOUT SIGN SUPPORT
75.000 LB.
Superior Traffic Control, LLC $4.2500 $318.75
LU, Inc. $2.9500 $221.25
713-30.09 BARRIER MOUNTED SIGN SUPPORT
1.000 EACH
Superior Traffic Control, LLC $500.0000 $500.00
LU, Inc. $202.7800 $202.78
713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)
1.000 EACH
Superior Traffic Control, LLC $5.4500 $5.45
LU, Inc. $148.7500 $148.75
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SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC
LU, Inc.

TOTAL CONTRACT
Superior Traffic Control, LLC
LU, Inc.

$179,659.95
$185,537.01

$179,659.95
$185,537.01
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON,
MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No.
CNV194 Call 006)

98200-4177-04

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT

Superior Traffic Control, LLC $186,004.70
LU, Inc. $213,974.16
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MAINTENANCE CATEGORY

712-01.02

712-01.03

712-08.03

712-08.20

713-01.01

713-01.02

713-04.02

713-06

713-11.02

713-11.05

LANE CLOSURE

15.000 EACH

Superior Traffic Control, LLC
LU, Inc.

LANE CLOSURE(NIGHT WORK)

4.000 EACH

Superior Traffic Control, LLC
LU, Inc.

ARROW BOARD (TYPE C)

7.000 EACH

Superior Traffic Control, LLC
LU, Inc.

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

24.000 DAY

Superior Traffic Control, LLC
LU, Inc.

CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

9.000C.Y.
Superior Traffic Control, LLC
LU, Inc.

STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

2,400.000 LB.
Superior Traffic Control, LLC
LU, Inc.
STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

3,000.000 LB.

Superior Traffic Control, LLC
LU, Inc.

STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

12,500.000 LB.

Superior Traffic Control, LLC
LU, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

23.000 LB.
Superior Traffic Control, LLC
LU, Inc.
SQUARE TUBE SIGN SUPPORT

10.000LB.

Superior Traffic Control, LLC
LU, Inc.

UNIT PRICE

$275.0000
$145.1800

$1,200.0000
$1,028.5000

$595.0000
$471.8400

$975.0000
$935.0000

$665.0000
$610.6100

$2.8500
$2.9600

$4.2000
$5.1400

$4.2000
$5.1400

$3.6000
$2.9000

$3.9000
$5.0100

CONTRACT CNV194
EXTENSION

$4,125.00
$2,177.70

$4,800.00
$4,114.00

$4,165.00
$3,302.88

$23,400.00
$22,440.00

$5,985.00
$5,495.49

$6,840.00
$7,104.00

$12,600.00
$15,420.00

$52,500.00
$64,250.00

$82.80
$66.70

$39.00
$50.10
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713-13.02

713-13.03

713-13.12

713-13.14

713-14

713-15.01

713-15.03

713-15.10

713-15.36

713-15.37

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Superior Traffic Control, LLC
LU, Inc.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Superior Traffic Control, LLC
LU, Inc.

FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)

Superior Traffic Control, LLC
LU, Inc.

FLORESCENT YELLOW SIGN SHEETING

Superior Traffic Control, LLC
LU, Inc.

EXTRUDED ALUMINUM PANEL SIGNS

Superior Traffic Control, LLC
LU, Inc.

REMOVAL OF EXISTING SIGN POST

Superior Traffic Control, LLC
LU, Inc.

REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS

Superior Traffic Control, LLC
LU, Inc.

REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS

Superior Traffic Control, LLC
LU, Inc.

REMOVE SIGN, SUPPORT & FOOTING

Superior Traffic Control, LLC
LU, Inc.

INSTALLATION OF SIGN MESSAGE(LETTER,#, ARROW,SHIELD)

Superior Traffic Control, LLC
LU, Inc.

UNIT PRICE
30.000 S.F.
$13.5500
$10.1600
20.000 S.F.
$14.1500
$10.8900
30.000 S.F.
$16.2500
$10.3600
200.000 S.F.
$5.9500
$3.1600
2,600.000 S.F.
$21.5000
$26.6200
3.000 EACH
$50.0000
$47.1800
30.000 EACH
$45.0000
$54.4400
30.000 EACH
$40.0000
$47.1800
8.000 EACH
$250.0000
$181.4800
15.000 S.F.
$13.0000
$39.9200

CONTRACT CNV194
EXTENSION

$406.50
$304.80

$283.00
$217.80

$487.50
$310.80

$1,190.00
$632.00

$55,900.00
$69,212.00

$150.00
$141.54

$1,350.00
$1,633.20

$1,200.00
$1,415.40

$2,000.00
$1,451.84

$195.00
$598.80
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713-15.38

713-16.90

713-17.02

713-17.04

713-20.30

713-30.09

713-30.10

EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND

10.000 S.F.

Superior Traffic Control, LLC
LU, Inc.

RESET GROUND MOUNTED SIGN

10.000 EACH
Superior Traffic Control, LLC
LU, Inc.

INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL

5.000 EACH
Superior Traffic Control, LLC
LU, Inc.

INSTALL AUXILIARY SUPPORT ON EXISTING SIGN

60.000 L.F.
Superior Traffic Control, LLC
LU, Inc.

SIGN ADJUSTMENTS

4.000 EACH

Superior Traffic Control, LLC
LU, Inc.

BARRIER MOUNTED SIGN SUPPORT
2.000 EACH

Superior Traffic Control, LLC
LU, Inc.

BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)
2.000 EACH

Superior Traffic Control, LLC
LU, Inc.

UNIT PRICE

$14.0000
$2.7600

$500.0000
$1,088.8500

$75.0000
$84.5500

$8.0000
$5.0800

$325.0000
$332.7500

$500.0000
$181.4800

$5.4500
$148.7500

CONTRACT CNV194
EXTENSION

$140.00
$27.60

$5,000.00
$10,888.50

$375.00
$422.75

$480.00
$304.80

$1,300.00
$1,331.00

$1,000.00
$362.96

$10.90
$297.50
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SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC
LU, Inc.

TOTAL CONTRACT
Superior Traffic Control, LLC
LU, Inc.

$186,004.70
$213,974.16

$186,004.70
$213,974.16
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

CLAIBORNE COUNTY (Contract No. CNV144 Call 007)

HSIP-33(130),13003-3242-94,13003-4242-04
THE RESURFACING (THIN LIFT OR THIN LIFT D) ON S.R. 33 FROM NEAR NEW HOPE ROAD (L.M. 4.70) TO NEAR RUSSELL ROAD (L.M. 10.48).
PROJECT LENGTH - 5.530 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 5.00%

TOTAL CONTRACT
Rogers Group, Inc. $919,449.50
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ROADWAY CATEGORY

208-01.05

307-01.15

403-01

411-12.03

415-01.02

712-01

712-04.01

712-05.01

712-06

712-08.03

716-01.21

716-01.22

BROOMING & DEGRASSING SHOULDERS

11.000 L.M.
Rogers Group, Inc.

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

1,178.000 TON
Rogers Group, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

94.000 TON
Rogers Group, Inc.
SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
9.000 L.M.
Rogers Group, Inc.
COLD PLANING BITUMINOUS PAVEMENT
1,553.000S.Y.
Rogers Group, Inc.
TRAFFIC CONTROL
1.000LS
Rogers Group, Inc.
FLEXIBLE DRUMS (CHANNELIZING)
154.000 EACH
Rogers Group, Inc.
WARNING LIGHTS (TYPE A)
77.000 EACH
Rogers Group, Inc.
SIGNS (CONSTRUCTION)
741.000 S.F.
Rogers Group, Inc.
ARROW BOARD (TYPE C)
2.000 EACH

Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

556.000 EACH
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

124.000 EACH
Rogers Group, Inc.

UNIT PRICE

$1,084.0000

$98.1000

$620.0000

$550.0000

$6.8000

$13,220.0000

$36.7500

$30.6000

$6.2000

$410.0000

$25.0000

$25.0000

CONTRACT CNV144
EXTENSION

$11,924.00

$115,561.80

$58,280.00

$4,950.00

$10,560.40

$13,220.00

$5,659.50

$2,356.20

$4,594.20

$820.00

$13,900.00

$3,100.00

PAGE

2



716-02.04

716-02.05

716-02.06

716-04.04

716-04.14

716-05.20

716-13.02

717-01

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Rogers Group, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Rogers Group, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Rogers Group, Inc.

MOBILIZATION

Rogers Group, Inc.

300.000S.Y.

200.000 L.F.

29.000 EACH

2,012.000 L.F.

8.000 EACH

6.000 L.M.

23.000 L.M.

1.000LS

UNIT PRICE

$18.0000

$10.0000

$155.0000

$5.0000

$360.0000

$660.0000

$2,680.0000

$24,010.0000

CONTRACT CNV144
EXTENSION

$5,400.00

$2,000.00

$4,495.00

$10,060.00

$2,880.00

$3,960.00

$61,640.00

$24,010.00
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CONTRACT CNV144

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA1 CATEGORY

411-03.08 ACS MIX(PG70-22) THIN LIFT ASPHALT

5,908.000 TON
Rogers Group, Inc.
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CONTRACT CNV144

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA2 CATEGORY
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT
5,908.000 TON
Rogers Group, Inc. $94.8000 $560,078.40
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SUB-TOTAL ROADWAY

Rogers Group, Inc.

SUB-TOTAL ROADWAY ALTERNATE AAl

SUB-TOTAL ROADWAY ALTERNATE AA2

Rogers Group, Inc.

TOTAL CONTRACT
Rogers Group, Inc.

$359,371.10

$560,078.40

$919,449.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

CLAIBORNE COUNTY (Contract No. CNV142 Call 008)
13002-4275-04

THE REPAIR OF THE BRIDGE ON U.S. 25E (S.R. 32) OVER THE POWELL RIVER (L.M. 15.96).
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

TOTAL CONTRACT
Southern Constructors, Inc. $1,118,275.00
Mid-State Construction Company, Inc. $1,156,626.21
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BRIDGE CATEGORY

201-05.31 VEGETATION REMOVAL

1.000LS

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 13-SR032-15.96)

1.000LS
Southern Constructors, Inc.
Mid-State Construction Company, Inc.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

64.000 C.Y.
Southern Constructors, Inc.
Mid-State Construction Company, Inc.

209-03.20 FILTER SOCK (8 INCH)

366.000 L.F.
Southern Constructors, Inc.
Mid-State Construction Company, Inc.

209-08.08 ENHANCED ROCK CHECK DAM

2.000 EACH
Southern Constructors, Inc.
Mid-State Construction Company, Inc.

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

25.000 TON

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

0.100 TON

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

2.300 TON

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

411-02.10 ACS MIX(PG70-22) GRADING D

335.000 TON

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

1.000 L.M.

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

UNIT PRICE

$12,000.0000
$18,000.0000

$80,000.0000
$50,000.0000

$60.0000
$32.5100

$10.0000
$6.8900

$2,500.0000
$1,673.3600

$700.0000
$550.0000

$1,500.0000
$1,100.0000

$1,500.0000
$1,100.0000

$220.0000
$225.0000

$3,000.0000
$4,000.0000

CONTRACT CNV142
EXTENSION

$12,000.00
$18,000.00

$80,000.00
$50,000.00

$3,840.00
$2,080.64

$3,660.00
$2,521.74

$5,000.00
$3,346.72

$17,500.00
$13,750.00

$150.00
$110.00

$3,450.00
$2,530.00

$73,700.00
$75,375.00

$3,000.00
$4,000.00
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415-01.02

604-03.04

604-04.02

604-10.05

604-10.30

604-10.42

604-10.50

604-10.54

604-10.58

604-10.62

COLD PLANING BITUMINOUS PAVEMENT

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

PAVEMENT @ BRIDGE ENDS

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

APPLIED TEXTURE FINISH (EXISTING STRUCTURES)

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

CONCRETE

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

CONCRETE REPAIRS

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

CONCRETE REPAIRS

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

EPOXY INJECTION (INJECTION)

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

EPOXY INJECTION REPAIR (COMPLETE AND IN PLACE)

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

5,053.000 S.Y.

470.000S.Y.

490.000S.Y.

22.000 S.F.

10.000S.Y.

3.000 C.F.

10.000 S.Y.

22.000 S.F.

10.000 GAL.

100.000 L.F.

UNIT PRICE

$10.0000
$9.0000

$400.0000
$428.0900

$12.0000
$11.0000

$200.0000
$195.0900

$700.0000
$523.7300

$1,800.0000
$1,934.3800

$300.0000
$196.0400

$200.0000
$196.3500

$200.0000
$385.0000

$150.0000
$165.0000

CONTRACT CNV142
EXTENSION

$50,530.00
$45,477.00

$188,000.00
$201,202.30

$5,880.00
$5,390.00

$4,400.00
$4,291.98

$7,000.00
$5,237.30

$5,400.00
$5,803.14

$3,000.00
$1,960.40

$4,400.00
$4,319.70

$2,000.00
$3,850.00

$15,000.00
$16,500.00
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610-10.40

617-04.01

709-05.06

712-01

712-02.10

712-02.60

712-04.01

712-04.50

712-05.01

712-06

BRIDGE DECK DRAINS

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

MACHINED RIP-RAP (CLASS A-1)

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

TRAFFIC CONTROL

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

PORTABLE BARRIER RAIL (MASH TL-3)

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

BARRIER RAIL DELINEATOR

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

WARNING LIGHTS (TYPE A)

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

SIGNS (CONSTRUCTION)

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

1.000LS

5,560.000 S.Y.

102.000 TON

1.000LS

1,790.000 L.F.

4.000 EACH

230.000 EACH

59.000 EACH

4.000 EACH

505.000 S.F.

UNIT PRICE

$2,000.0000
$8,455.7100

$40.0000
$45.0000

$70.0000
$60.0000

$60,000.0000
$65,000.0000

$50.0000
$60.0000

$8,000.0000
$7,150.0000

$35.0000
$30.8000

$25.0000
$13.2000

$35.0000
$33.0000

$15.0000
$9.7700

CONTRACT CNV142
EXTENSION

$2,000.00
$8,455.71

$222,400.00
$250,200.00

$7,140.00
$6,120.00

$60,000.00
$65,000.00

$89,500.00
$107,400.00

$32,000.00
$28,600.00

$8,050.00
$7,084.00

$1,475.00
$778.80

$140.00
$132.00

$7,575.00
$4,933.85
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712-07.03

712-08.03

712-09.01

712-09.02

712-09.04

713-02.26

716-01.21

716-01.22

716-01.30

716-12.02

TEMPORARY BARRICADES (TYPE IlI)

72.000 L.F.
Southern Constructors, Inc.
Mid-State Construction Company, Inc.
ARROW BOARD (TYPE C)
2.000 EACH

Southern Constructors, Inc.
Mid-State Construction Company, Inc.
REMOVABLE PAVEMENT MARKING LINE

1,090.000 L.F.

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

18,230.000 L.F.
Southern Constructors, Inc.
Mid-State Construction Company, Inc.

REMOVABLE PAVEMENT MARKING (STOP LINE)

110.000 L.F.
Southern Constructors, Inc.
Mid-State Construction Company, Inc.
CONCRETE BARRIER/PARAPET DELINEATOR
84.000 EACH

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

322.000 EACH

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

322.000 EACH

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

644.000 EACH

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

2.500 L.M.

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

UNIT PRICE

$20.0000
$14.8500

$3,500.0000
$929.5000

$3.5000
$2.3100

$4.0000
$3.3000

$20.0000
$22.0000

$15.0000
$13.2000

$30.0000
$26.4000

$30.0000
$26.4000

$10.0000
$8.8000

$5,500.0000
$5,280.0000

CONTRACT CNV142
EXTENSION

$1,440.00
$1,069.20

$7,000.00
$1,859.00

$3,815.00
$2,517.90

$72,920.00
$60,159.00

$2,200.00
$2,420.00

$1,260.00
$1,108.80

$9,660.00
$8,500.80

$9,660.00
$8,500.80

$6,440.00
$5,667.20

$13,750.00
$13,200.00
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717-01

740-10.04

740-11.02

707-08.11

MOBILIZATION

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

GEOTEXTILE (TYPE IV)(STABILIZATION)

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

TEMPORARY SEDIMENT TUBE 12IN

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

HIGH-VISIBILITY CONSTRUCTION FENCE

Southern Constructors, Inc.
Mid-State Construction Company, Inc.

1.000LS

162.000 S.Y.

583.000 L.F.

750.000 L.F.

UNIT PRICE

$60,000.0000
$100,000.0000

$12.0000
$5.5000

$12.0000
$5.8100

$4.0000
$3.8600

CONTRACT CNV142
EXTENSION

$60,000.00
$100,000.00

$1,944.00
$891.00

$6,996.00
$3,387.23

$3,000.00
$2,895.00
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SUB-TOTAL BRIDGE

Southern Constructors, Inc. $1,118,275.00
Mid-State Construction Company, Inc. $1,156,626.21

TOTAL CONTRACT
Southern Constructors, Inc. $1,118,275.00
Mid-State Construction Company, Inc. $1,156,626.21
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

COCKE AND GREENE COUNTIES (Contract No. CNV146 Call 009)

HSIP-35(76),30005-3251-94,30005-4251-04,STP/HSIP-35(77),15009-3229-
94,15009-8229-14

THE RESURFACING (THIN LIFT OR THIN LIFT D) ON U.S. 321 (S.R. 35) FROM NEAR CLOUD WAY (L.M. 9.48) IN COCKE COUNTY TO NEAR
BRIGHT HOPE ROAD (L.M. 3.90) IN GREENE COUNTY.

PROJECT LENGTH - 7.440 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 5.50%

TOTAL CONTRACT

Summers-Taylor, Inc. $1,935,532.60
Newport Paving Company, Inc. $2,321,321.69
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ROADWAY CATEGORY

208-01.05

307-01.15

403-01

411-12.01

411-12.02

415-01.02

705-02.10

705-04.09

705-06.20

712-01

BROOMING & DEGRASSING SHOULDERS

Summers-Taylor, Inc.
Newport Paving Company, Inc.

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

Summers-Taylor, Inc.
Newport Paving Company, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Summers-Taylor, Inc.
Newport Paving Company, Inc.

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Summers-Taylor, Inc.
Newport Paving Company, Inc.

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

Summers-Taylor, Inc.
Newport Paving Company, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Summers-Taylor, Inc.
Newport Paving Company, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

Summers-Taylor, Inc.
Newport Paving Company, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Summers-Taylor, Inc.
Newport Paving Company, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Summers-Taylor, Inc.
Newport Paving Company, Inc.

TRAFFIC CONTROL

Summers-Taylor, Inc.
Newport Paving Company, Inc.

UNIT PRICE
21.800 L.M.
$1,595.0000
$2,000.0000
2,100.000 TON
$124.5000
$139.7500
161.000 TON
$945.0000
$875.0000
7.600 L.M.
$725.0000
$500.0000
11.500 L.M.
$675.0000
$500.0000
3,604.000 S.Y.
$3.5000
$5.0000
2.000 EACH
$165.0000
$165.0000
2.000 EACH
$1,300.0000
$1,292.5000
2.000 EACH
$2,900.0000
$2,970.0000
1.000LS

$48,775.0000
$73,044.3000

CONTRACT CNV146
EXTENSION

$34,771.00
$43,600.00

$261,450.00
$293,475.00

$152,145.00
$140,875.00

$5,510.00
$3,800.00

$7,762.50
$5,750.00

$12,614.00
$18,020.00

$330.00
$330.00

$2,600.00
$2,585.00

$5,800.00
$5,940.00

$48,775.00
$73,044.30

PAGE

2



712-04.01

712-05.01

712-06

712-08.03

716-01.21

716-01.23

716-01.30

716-02.04

716-02.05

716-02.06

FLEXIBLE DRUMS (CHANNELIZING)

Summers-Taylor, Inc.
Newport Paving Company, Inc.

WARNING LIGHTS (TYPE A)

Summers-Taylor, Inc.
Newport Paving Company, Inc.

SIGNS (CONSTRUCTION)

Summers-Taylor, Inc.
Newport Paving Company, Inc.

ARROW BOARD (TYPE C)

Summers-Taylor, Inc.
Newport Paving Company, Inc.

231.000 EACH

115.000 EACH

1,599.000 S.F.

8.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Summers-Taylor, Inc.
Newport Paving Company, Inc.

236.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Summers-Taylor, Inc.
Newport Paving Company, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Summers-Taylor, Inc.
Newport Paving Company, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Summers-Taylor, Inc.
Newport Paving Company, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Summers-Taylor, Inc.
Newport Paving Company, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Summers-Taylor, Inc.
Newport Paving Company, Inc.

506.000 EACH

464.000 EACH

400.000S.Y.

113.000 L.F.

4.000 EACH

UNIT PRICE

$43.0000
$29.1500

$33.4000
$24.7500

$7.5000
$8.2500

$485.0000
$1,402.5000

$24.0000
$24.2000

$24.0000
$24.2000

$8.0000
$7.4300

$18.0000
$18.4300

$10.0000
$9.6300

$155.0000
$165.0000

CONTRACT CNV146
EXTENSION

$9,933.00
$6,733.65

$3,841.00
$2,846.25

$11,992.50
$13,191.75

$3,880.00
$11,220.00

$5,664.00
$5,711.20

$12,144.00
$12,245.20

$3,712.00
$3,447.52

$7,200.00
$7,372.00

$1,130.00
$1,088.19

$620.00
$660.00
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716-04.12

716-05.20

716-12.02

717-01

PLASTIC PAVEMENT MARKING (YIELD LINE)

Summers-Taylor, Inc.
Newport Paving Company, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Summers-Taylor, Inc.
Newport Paving Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Summers-Taylor, Inc.
Newport Paving Company, Inc.

MOBILIZATION

Summers-Taylor, Inc.
Newport Paving Company, Inc.

24.000 S.F.

8.000 L.M.

32.000 L.M.

1.000LS

UNIT PRICE

$22.0000
$22.0000

$895.0000
$742.5000

$4,500.0000
$4,510.0000

$32,445.0000
$107,682.6300

CONTRACT CNV146
EXTENSION

$528.00
$528.00

$7,160.00
$5,940.00

$144,000.00
$144,320.00

$32,445.00
$107,682.63
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CONTRACT CNV146

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA1 CATEGORY

411-03.08 ACS MIX(PG70-22) THIN LIFT ASPHALT

10,096.000 TON

Summers-Taylor, Inc.
Newport Paving Company, Inc.
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ROADWAY ALTERNATE AA2 CATEGORY

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

Summers-Taylor, Inc.
Newport Paving Company, Inc.

10,096.000 TON

UNIT PRICE

$114.8500
$139.7500

CONTRACT CNV146
EXTENSION

$1,159,525.60
$1,410,916.00
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SUB-TOTAL ROADWAY

Summers-Taylor, Inc.
Newport Paving Company, Inc.

SUB-TOTAL ROADWAY ALTERNATE AAl

SUB-TOTAL ROADWAY ALTERNATE AA2

Summers-Taylor, Inc.
Newport Paving Company, Inc.

TOTAL CONTRACT
Summers-Taylor, Inc.
Newport Paving Company, Inc.

$776,007.00
$910,405.69

$1,159,525.60
$1,410,916.00

$1,935,532.60
$2,321,321.69

PAGE

7



STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

CUMBERLAND COUNTY (Contract No. CNV010 Call 010)
STP/M-462(5),18462-3205-14

THE GRADING, DRAINAGE, CONSTRUCTION OF A CONCRETE BOX BRIDGE, SIGNALS AND PAVING ON PROPOSED S.R. 462 FROM U.S.
127N (S.R. 28) (L.M. 3.10) TO S.R. 298 (GENESIS ROAD) (L.M. 4.63) IN CROSSVILLE.

PROJECT LENGTH - 1.630 MILES
COMPLETION TIME - ON OR BEFORE JULY 31, 2023

DBE GOAL 9.00%

TOTAL CONTRACT

Rogers Group, Inc. $19,534,844.75
Jones Bros. Contractors, LLC $19,764,152.11
Charles Blalock & Sons, Inc. $20,283,927.51
Rawso, LLC $23,866,508.61
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ROADWAY CATEGORY

105-01

109-10.01

201-01

202-01

202-02.21

202-02.22

202-02.23

CONSTRUCTION STAKES, LINES AND GRADES

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

TRAINEE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CLEARING AND GRUBBING

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL OF PIPE (8")

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL OF PIPE (10")

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL OF PIPE (12")

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

1.000LS

5,020.000 HOUR

1.000LS

1.000LS

38.000 L.F.

56.000 L.F.

602.000 L.F.

UNIT PRICE

$398,530.4400
$315,000.0000
$118,072.5000
$212,178.1100

$0.8000
$0.8000
$0.8000
$0.8000

$52,471.3800
$780,000.0000
$1,193,000.0000
$170,339.4200

$26,732.9200
$25,000.0000
$10,769.8400
$32,521.2300

$10.7800
$25.0000
$10.6900
$21.1300

$19.5400
$25.0000
$10.6900
$22.8800

$22.2000
$25.0000
$10.6800
$22.8800

CONTRACT CNVO010

EXTENSION

$398,530.44
$315,000.00
$118,072.50
$212,178.11

$4,016.00
$4,016.00
$4,016.00
$4,016.00

$52,471.38
$780,000.00
$1,193,000.00
$170,339.42

$26,732.92
$25,000.00
$10,769.84
$32,521.23

$409.64
$950.00
$406.22
$802.94

$1,094.24
$1,400.00

$598.64
$1,281.28

$13,364.40
$15,050.00

$6,429.36
$13,773.76
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202-02.24

202-02.25

202-02.26

202-02.27

202-02.28

202-02.29

202-02.30

REMOVAL OF PIPE (15")

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL OF PIPE (18")

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL OF PIPE (24")

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL OF PIPE (30")

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL OF PIPE (36")

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL OF PIPE (72")

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL OF PIPE (58" x 36")

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

978.000 L.F.

554.000 L.F.

512.000 L.F.

186.000 L.F.

1,408.000 L.F.

66.000 L.F.

59.000 L.F.

UNIT PRICE

$23.2600
$25.0000
$10.6800
$26.0300

$24.4300
$25.0000
$10.6800
$26.0300

$27.1500
$25.0000
$10.6800
$30.4500

$30.5400
$25.0000
$10.6800
$30.4500

$35.3400
$25.0000
$10.6800
$37.0800

$61.8500
$45.0000
$48.5500
$81.1600

$44.9800
$45.0000
$54.3100
$109.5800

CONTRACT CNVO010
EXTENSION

$22,748.28
$24,450.00
$10,445.04
$25,457.34

$13,534.22
$13,850.00

$5,916.72
$14,420.62

$13,900.80
$12,800.00

$5,468.16
$15,590.40

$5,680.44
$4,650.00
$1,986.48
$5,663.70

$49,758.72
$35,200.00
$15,037.44
$52,208.64

$4,082.10
$2,970.00
$3,204.30
$5,356.56

$2,653.82
$2,655.00
$3,204.29
$6,465.22
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202-03

202-08.10

202-08.15

203-01

203-03

203-03.01

203-04

REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL OF CURB (CONCRETE)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL OF CURB AND GUTTER (CONCRETE)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

BORROW EXCAVATION (UNCLASSIFIED)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

BORROW EXCAVATION (SELECT MATERIAL)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PLACING AND SPREADING TOPSOIL

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

1,165.000S.Y.

3,600.000 L.F.

76.000 L.F.

25,975.000 C.Y.

32,298.000 C.Y.

13,365.000 C.Y.

7,300.000 C.Y.

UNIT PRICE

$9.6000
$9.0000
$17.3500
$19.2300

$4.4100
$5.0000
$3.4700
$11.1600

$10.7600
$7.0000
$104.1000
$35.6200

$15.4700
$25.0000
$15.0000
$21.9700

$11.3100

$1.0000
$17.6200
$16.5700

$12.5200
$30.0000
$40.1900
$48.8900

$9.8200
$8.0000
$2.8900
$8.5700

CONTRACT CNVO010

EXTENSION

$11,184.00
$10,485.00
$20,212.75
$22,402.95

$15,876.00
$18,000.00
$12,492.00
$40,176.00

$817.76
$532.00
$7,911.60
$2,707.12

$401,833.25
$649,375.00
$389,625.00
$570,670.75

$365,290.38

$32,298.00
$569,090.76
$535,177.86

$167,329.80
$400,950.00
$537,139.35
$653,414.85

$71,686.00
$58,400.00
$21,097.00
$62,561.00
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CONTRACT CNVO010

UNIT PRICE EXTENSION
203-05 UNDERCUTTING
13,005.000 C.Y.
Rogers Group, Inc. $13.0000 $169,065.00
Jones Bros. Contractors, LLC $12.0000 $156,060.00
Charles Blalock & Sons, Inc. $10.2100 $132,781.05
Rawso, LLC $18.8900 $245,664.45
203-06 WATER
670.000 M.G.
Rogers Group, Inc. $44.6500 $29,915.50
Jones Bros. Contractors, LLC $5.0000 $3,350.00
Charles Blalock & Sons, Inc. $18.4700 $12,374.90
Rawso, LLC $16.6400 $11,148.80
203-08 CHANNEL EXCAVATION (UNCLASSIFIED)
981.000 C.Y.
Rogers Group, Inc. $14.2200 $13,949.82
Jones Bros. Contractors, LLC $30.0000 $29,430.00
Charles Blalock & Sons, Inc. $25.9600 $25,466.76
Rawso, LLC $23.3000 $22,857.30
204-08 FOUNDATION FILL MATERIAL
221.000 C.Y.
Rogers Group, Inc. $62.8900 $13,898.69
Jones Bros. Contractors, LLC $60.0000 $13,260.00
Charles Blalock & Sons, Inc. $92.7700 $20,502.17
Rawso, LLC $61.0200 $13,485.42
204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)
190.000 C.Y.
Rogers Group, Inc. $336.5100 $63,936.90
Jones Bros. Contractors, LLC $260.0000 $49,400.00
Charles Blalock & Sons, Inc. $407.3300 $77,392.70
Rawso, LLC $213.1700 $40,502.30
209-05 SEDIMENT REMOVAL
545.000 C.Y.
Rogers Group, Inc. $14.9700 $8,158.65
Jones Bros. Contractors, LLC $12.0000 $6,540.00
Charles Blalock & Sons, Inc. $18.7700 $10,229.65
Rawso, LLC $29.7000 $16,186.50
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)
17,400.000 L.F.
Rogers Group, Inc. $3.4600 $60,204.00
Jones Bros. Contractors, LLC $6.5300 $113,622.00
Charles Blalock & Sons, Inc. $3.6200 $62,988.00
Rawso, LLC $3.6600 $63,684.00
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CONTRACT CNVO010

UNIT PRICE EXTENSION
209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)
3,000.000 L.F.
Rogers Group, Inc. $1.6800 $5,040.00
Jones Bros. Contractors, LLC $1.0400 $3,120.00
Charles Blalock & Sons, Inc. $1.4700 $4,410.00
Rawso, LLC $1.7800 $5,340.00
209-08.07 ROCK CHECK DAM
26.000 EACH
Rogers Group, Inc. $341.0700 $8,867.82
Jones Bros. Contractors, LLC $350.0000 $9,100.00
Charles Blalock & Sons, Inc. $367.5000 $9,555.00
Rawso, LLC $360.5600 $9,374.56
209-08.08 ENHANCED ROCK CHECK DAM
29.000 EACH
Rogers Group, Inc. $398.7800 $11,564.62
Jones Bros. Contractors, LLC $450.0000 $13,050.00
Charles Blalock & Sons, Inc. $525.0000 $15,225.00
Rawso, LLC $421.5800 $12,225.82
209-08.09 FILTER SOCK CHECK DAM
80.000 EACH
Rogers Group, Inc. $309.5800 $24,766.40
Jones Bros. Contractors, LLC $200.0000 $16,000.00
Charles Blalock & Sons, Inc. $367.5000 $29,400.00
Rawso, LLC $327.2800 $26,182.40
209-09.03 SEDIMENT FILTER BAG (15' X 15"
12.000 EACH
Rogers Group, Inc. $1,049.4300 $12,593.16
Jones Bros. Contractors, LLC $600.0000 $7,200.00
Charles Blalock & Sons, Inc. $353.8500 $4,246.20
Rawso, LLC $1,109.4200 $13,313.04
209-09.43 CURB INLET PROTECTION (TYPE 4)
117.000 EACH
Rogers Group, Inc. $115.4400 $13,506.48
Jones Bros. Contractors, LLC $175.0000 $20,475.00
Charles Blalock & Sons, Inc. $257.2500 $30,098.25
Rawso, LLC $122.0400 $14,278.68
209-40.33 CATCH BASIN PROTECTION (TYPE D)
24.000 EACH
Rogers Group, Inc. $262.3600 $6,296.64
Jones Bros. Contractors, LLC $350.0000 $8,400.00
Charles Blalock & Sons, Inc. $315.0000 $7,560.00
Rawso, LLC $277.3600 $6,656.64

PAGE



209-40.41

209-40.42

209-40.43

209-40.44

209-40.45

209-40.46

209-40.47

CATCH BASIN FILTER ASSEMBLY(TYPE 1)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CATCH BASIN FILTER ASSEMBLY(TYPE 2)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CATCH BASIN FILTER ASSEMBLY(TYPE 3)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CATCH BASIN FILTER ASSEMBLY(TYPE 4)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CATCH BASIN FILTER ASSEMBLY(TYPE 5)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CATCH BASIN FILTER ASSEMBLY(TYPE 6)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CATCH BASIN FILTER ASSEMBLY(TYPE 7)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

19.000 EACH

12.000 EACH

20.000 EACH

5.000 EACH

17.000 EACH

37.000 EACH

14.000 EACH

UNIT PRICE

$755.5900
$300.0000
$362.2500
$798.7800

$755.5900
$375.0000
$840.0000
$798.7800

$1,259.3200
$400.0000
$362.2500
$1,331.3100

$1,259.3200
$475.0000
$362.2500
$1,331.3100

$1,888.9800
$500.0000
$840.0000
$1,996.9600

$755.5900
$525.0000
$362.2500
$798.7800

$1,259.3200
$575.0000
$362.2500
$1,331.3100

CONTRACT CNVO010

EXTENSION

$14,356.21
$5,700.00
$6,882.75
$15,176.82

$9,067.08
$4,500.00
$10,080.00
$9,585.36

$25,186.40
$8,000.00
$7,245.00
$26,626.20

$6,296.60
$2,375.00
$1,811.25
$6,656.55

$32,112.66

$8,500.00
$14,280.00
$33,948.32

$27,956.83
$19,425.00
$13,403.25
$29,554.86

$17,630.48
$8,050.00
$5,071.50
$18,638.34
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209-40.48 CATCH BASIN FILTER ASSEMBLY(TYPE 8)

3.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

209-65.01 TEMPORARY STREAM DIVERSION (BY-PASS PUMPING)

1.000LS
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

209-65.04 TEMPORARY IN STREAM DIVERSION

875.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

11,080.000 TON
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

303-01.01 GRANULAR BACKFILL (ROADWAY)

2,990.000 TON
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

303-01.02 GRANULAR BACKFILL (BRIDGES)

2,209.000 TON
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

303-10.01 MINERAL AGGREGATE (SIZE 57)

1,000.000 TON
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

UNIT PRICE

$1,259.3200
$650.0000
$840.0000
$1,331.3100

$45,138.6900
$10,000.0000
$61,207.7600
$20,524.2900

$67.9300
$65.0000
$101.3800
$72.1100

$18.9500
$32.0000
$25.4600
$30.6100

$28.2300
$31.0000
$31.9200
$47.4300

$32.2400
$31.0000
$31.9200
$47.4300

$47.5200
$35.0000
$31.6500
$45.4000

CONTRACT CNVO010
EXTENSION

$3,777.96
$1,950.00
$2,520.00
$3,993.93

$45,138.69
$10,000.00
$61,207.76
$20,524.29

$59,438.75
$56,875.00
$88,707.50
$63,096.25

$209,966.00
$354,560.00
$282,096.80
$339,158.80

$84,407.70
$92,690.00
$95,440.80
$141,815.70

$71,218.16
$68,479.00
$70,511.28
$104,772.87

$47,520.00
$35,000.00
$31,650.00
$45,400.00
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303-10.03

307-01.01

307-01.08

307-01.21

307-02.01

307-02.08

402-01

MINERAL AGGREGATE (SIZE 68)

234.000 TON
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

2,136.000 TON
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

1,125.000 TON
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

8,469.000 TON
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

10,821.000 TON
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

7,089.000 TON
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC
BITUMINOUS MATERIAL FOR PRIME COAT (PC)
104.000 TON

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

UNIT PRICE

$32.0900
$35.0000
$95.3800
$60.8500

$71.0000
$61.8600
$65.6100
$68.6300

$98.0000
$68.3100
$72.4500
$75.7800

$73.0000
$68.6000
$72.7600
$76.1100

$70.0000
$61.8600
$65.6100
$68.6300

$76.0000
$68.3100
$72.4500
$75.7800

$941.0000
$650.0000
$689.3900
$721.1200

CONTRACT CNVO010

EXTENSION

$7,509.06
$8,190.00
$22,318.92
$14,238.90

$151,656.00
$132,132.96
$140,142.96
$146,593.68

$110,250.00
$76,848.75
$81,506.25
$85,252.50

$618,237.00
$580,973.40
$616,204.44
$644,575.59

$757,470.00
$669,387.06
$709,965.81
$742,645.23

$538,764.00
$484,249.59
$513,598.05
$537,204.42

$97,864.00
$67,600.00
$71,696.56
$74,996.48
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402-02

403-01

407-02.13

407-20.05

411-01.10

411-02.10

415-01.02

AGGREGATE FOR COVER MATERIAL (PC)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL & DISPOSAL OF EXISTING ASPHALT PAVEMENT

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

SAW CUTTING ASPHALT PAVEMENT

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

ACS MIX(PG64-22) GRADING D

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

ACS MIX(PG70-22) GRADING D

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

334.000 TON

68.000 TON

19,600.000 S.Y.

7,400.000 L.F.

1,716.000 TON

4,156.000 TON

3,370.000 S.Y.

UNIT PRICE

$45.0000
$50.0000
$53.0300
$55.4700

$670.0000
$650.0000
$689.3900
$721.1200

$2.6400
$5.7500
$4.2800
$11.6400

$1.4900
$7.5000
$4.2000
$5.5500

$116.0000
$85.1700
$90.3300
$94.4900

$99.0000
$90.5000
$95.9800
$100.4000

$4.0000
$9.5000
$10.3700
$10.5400

CONTRACT CNVO010

EXTENSION

$15,030.00
$16,700.00
$17,712.02
$18,526.98

$45,560.00
$44,200.00
$46,878.52
$49,036.16

$51,744.00
$112,700.00
$83,888.00
$228,144.00

$11,026.00
$55,500.00
$31,080.00
$41,070.00

$199,056.00
$146,151.72
$155,006.28
$162,144.84

$411,444.00
$376,118.00
$398,892.88
$417,262.40

$13,480.00
$32,015.00
$34,946.90
$35,519.80
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502-04.01

604-01.01

604-01.02

604-07.30

607-02.02

607-03.02

607-03.05

SAWING CONCRETE PAVEMENT (FULL DEPTH)

270.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC
CLASS A CONCRETE (ROADWAY)
458.000 C.Y.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

STEEL BAR REINFORCEMENT (ROADWAY)

99,830.000 LB.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

RETAINING WALL (REMOVE AND REPLACE)

40.000 L.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

15" CONCRETE PIPE CULVERT(CLASS IlI)

30.000 L.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

18" CONCRETE PIPE CULVERT (CLASS )

7,487.000 L.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

18" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE

57.000 L.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

UNIT PRICE

$3.5800
$17.0000
$15.7500
$5.5500

$1,102.4000
$800.0000
$926.5800
$1,275.8300

$1.2800
$1.3100
$1.1200
$1.3900

$90.9700
$250.0000
$1,240.3300
$166.4100

$40.8700
$95.0000
$73.5500
$50.6100

$107.6200
$75.0000
$74.3700
$69.5500

$809.4500
$1,250.0000
$984.3800
$648.3100

EXTENSION

$966.60
$4,590.00
$4,252.50
$1,498.50

$504,899.20
$366,400.00
$424,373.64
$584,330.14

$127,782.40
$130,777.30
$111,809.60
$138,763.70

$3,638.80
$10,000.00
$49,613.20
$6,656.40

$1,226.10
$2,850.00
$2,206.50
$1,518.30

$805,750.94
$561,525.00
$556,808.19
$520,720.85

$46,138.65
$71,250.00
$56,109.66
$36,953.67
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607-05.02

607-06.02

607-06.03

607-07.02

607-08.03

607-09.02

607-09.03

24" CONCRETE PIPE CULVERT (CLASS IlI)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

30" CONCRETE PIPE CULVERT (CLASS IlI)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

30" CONCRETE PIPE CULVERT (CLASS IV)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

36" CONCRETE PIPE CULVERT (CLASS IIl)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

42" CONCRETE PIPE CULVERT (CLASS IV)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

48" CONCRETE PIPE CULVERT (CLASS III)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

48" CONCRETE PIPE CULVERT (CLASS IV)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

1,282.000 L.F.

994.000 L.F.

52.000 L.F.

654.000 L.F.

65.000 L.F.

84.000 L.F.

421.000 L.F.

UNIT PRICE

$129.0600
$95.0000
$84.7200
$87.3700

$148.0400
$125.0000
$110.8900
$125.6000

$181.8800
$140.0000
$117.2400
$185.2200

$145.6100
$155.0000
$133.7000
$156.0800

$261.6800
$220.0000
$217.5800
$312.4400

$251.9600
$225.0000
$232.1700
$275.0100

$296.7300
$255.0000
$236.6600
$549.0700

CONTRACT CNVO010

EXTENSION

$165,454.92
$121,790.00
$108,611.04
$112,008.34

$147,151.76
$124,250.00
$110,224.66
$124,846.40

$9,457.76
$7,280.00
$6,096.48
$9,631.44

$95,228.94
$101,370.00
$87,439.80
$102,076.32

$17,009.20
$14,300.00
$14,142.70
$20,308.60

$21,164.64
$18,900.00
$19,502.28
$23,100.84

$124,923.33
$107,355.00

$99,633.86
$231,158.47
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607-10.03

607-10.05

607-16.02

607-16.06

607-16.09

607-16.10

607-16.11

54" CONCRETE PIPE CULVERT (CLASS IV)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

54" CONCRETE PIPE CULVERT(CLASS IV)JACKED-IN-PLACE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

30"X 19" HORIZONTAL OVAL CONCRETE PIPE CULVERT

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

45"X 29" HORIZONTAL OVAL CONCRETE PIPE CULVERT

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

60" X 38" HORIZONTAL OVAL CONCRETE PIPE CULVERT

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

68"X 43" HORIZONTAL OVAL CONCRETE PIPE CULVERT

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

76"X 48" HORIZONTAL OVAL CONCRETE PIPE CULVERT

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

611.000 L.F.

134.000 L.F.

63.000 L.F.

156.000 L.F.

11.000 L.F.

64.000 L.F.

21.000 L.F.

UNIT PRICE

$336.4800
$330.0000
$315.9500
$769.5900

$2,229.4900
$2,450.0000
$2,351.4500
$4,287.4400

$144.7700
$135.0000
$197.7700
$155.2100

$211.5700
$225.0000
$246.0500
$227.7300

$443.2500
$425.0000
$555.9900
$480.5100

$397.3400
$400.0000
$623.4100
$579.8100

$593.5200
$560.0000
$833.3800
$532.6100

EXTENSION

$205,589.28
$201,630.00
$193,045.45
$470,219.49

$298,751.66
$328,300.00
$315,094.30
$574,516.96

$9,120.51
$8,505.00
$12,459.51
$9,778.23

$33,004.92
$35,100.00
$38,383.80
$35,525.88

$4,875.75
$4,675.00
$6,115.89
$5,285.61

$25,429.76
$25,600.00
$39,898.24
$37,107.84

$12,463.92
$11,760.00
$17,500.98
$11,184.81
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607-39.01

607-39.02

607-39.03

607-65.66

610-11.03

611-01.02

611-01.03

15" PIPE CULVERT (SIDE DRAIN)

20.000 L.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

18" PIPE CULVERT (SIDE DRAIN)

171.000 L.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

24" PIPE CULVERT (SIDE DRAIN)

104.000 L.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

30" MINIMUM ID PIPE TO SLIP LINE 36" PIPE

84.000 L.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PLASTIC PIPE DRAINS (8")

72.000 L.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

MANHOLES, > 4' - 8 DEPTH

2.000 EACH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

MANHOLES, > 8' - 12' DEPTH

1.000 EACH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

UNIT PRICE

$51.4300
$75.0000
$65.8900
$80.8300

$60.1100
$65.0000
$71.4800
$77.4600

$77.7700
$75.0000
$90.1900
$135.7900

$343.8000
$500.0000
$351.9800
$943.6400

$22.2600
$17.0000
$58.3100
$27.7500

$5,674.4000
$6,500.0000
$6,125.8400
$6,800.6200

$6,060.9800
$8,000.0000
$9,193.3000
$7,993.2800

CONTRACT CNVO010
EXTENSION

$1,028.60
$1,500.00
$1,317.80
$1,616.60

$10,278.81
$11,115.00
$12,223.08
$13,245.66

$8,088.08
$7,800.00
$9,379.76
$14,122.16

$28,879.20
$42,000.00
$29,566.32
$79,265.76

$1,602.72
$1,224.00
$4,198.32
$1,998.00

$11,348.80
$13,000.00
$12,251.68
$13,601.24

$6,060.98
$8,000.00
$9,193.30
$7,993.28
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611-01.04

611-01.05

611-02.01

611-02.11

611-07.01

611-07.02

611-07.30

MANHOLES, > 12' - 16' DEPTH

1.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

MANHOLES, > 16' - 20' DEPTH

1.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

SPRING DRAIN BOX, TYPE 1

1.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

JUNCTION BOX, TYPE 2

1.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CLASS A CONCRETE (PIPE ENDWALLS)

72.000 C.Y.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

1,800.000 LB.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

15IN ENDWALL (SIDE DRAIN)

2.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

UNIT PRICE

$44,347.0600
$25,000.0000
$29,105.9000
$52,119.2300

$49,866.6400
$22,500.0000
$25,808.5000
$66,690.2000

$5,100.9400
$4,800.0000
$2,625.0000
$6,421.2100

$6,054.8600
$5,200.0000
$5,250.0000
$5,430.7600

$2,017.3100
$2,000.0000
$1,050.0000
$1,492.4700

$3.6900
$2.0000
$2.9900
$6.1000

$5,020.2700
$2,800.0000
$2,835.0000
$4,122.1300

EXTENSION

$44,347.06
$25,000.00
$29,105.90
$52,119.23

$49,866.64
$22,500.00
$25,808.50
$66,690.20

$5,100.94
$4,800.00
$2,625.00
$6,421.21

$6,054.86
$5,200.00
$5,250.00
$5,430.76

$145,246.32
$144,000.00

$75,600.00
$107,457.84

$6,642.00
$3,600.00
$5,382.00
$10,980.00

$10,040.54
$5,600.00
$5,670.00
$8,244.26
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611-07.31

611-07.32

611-07.54

611-07.56

611-07.57

611-07.60

611-07.61

18IN ENDWALL (SIDE DRAIN)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

24IN ENDWALL (SIDE DRAIN)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

18IN ENDWALL (CROSS DRAIN) 3:1

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

18IN ENDWALL (CROSS DRAIN) 6:1

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

24IN ENDWALL (CROSS DRAIN) 3:1

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

30IN ENDWALL (CROSS DRAIN) 3:1

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

30IN ENDWALL (CROSS DRAIN) 4:1

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

7.000 EACH

5.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$5,078.4100
$3,600.0000
$3,255.0000
$4,649.1400

$6,658.9300
$5,200.0000
$3,675.0000
$5,019.0200

$3,332.3900
$1,800.0000
$2,415.0000
$3,014.1500

$4,043.9800
$3,000.0000
$2,625.0000
$4,153.4300

$3,717.7400
$2,500.0000
$2,835.0000
$3,351.4200

$5,927.6100
$4,000.0000
$3,465.0000
$5,527.9000

$7,028.2700
$5,000.0000
$4,200.0000
$6,765.8700

$35,548.87
$25,200.00
$22,785.00
$32,543.98

$33,294.65
$26,000.00
$18,375.00
$25,095.10

$3,332.39
$1,800.00
$2,415.00
$3,014.15

$4,043.98
$3,000.00
$2,625.00
$4,153.43

$3,717.74
$2,500.00
$2,835.00
$3,351.42

$5,927.61
$4,000.00
$3,465.00
$5,527.90

$7,028.27
$5,000.00
$4,200.00
$6,765.87
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611-07.63

611-12.01

611-12.02

611-12.03

611-12.04

611-12.05

611-14.01

36IN ENDWALL (CROSS DRAIN) 3:1

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CATCH BASINS, TYPE 12, 0' - 4' DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CATCH BASINS, TYPE 12, > 4' - 8 DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CATCH BASINS, TYPE 12, > 8' - 12' DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CATCH BASINS, TYPE 12, > 12" - 16' DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CATCH BASINS, TYPE 12, > 16' - 20' DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CATCH BASINS, TYPE 14, 0' - 4' DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

1.000 EACH

18.000 EACH

51.000 EACH

6.000 EACH

8.000 EACH

4.000 EACH

1.000 EACH

UNIT PRICE

$8,387.4400
$5,500.0000
$4,725.0000
$8,742.8100

$4,172.0100
$4,500.0000
$3,150.0000
$4,412.2200

$7,636.4400
$6,500.0000
$3,990.0000
$8,436.5500

$10,420.0600
$7,500.0000
$8,617.8200
$12,697.3200

$22,002.6400
$13,000.0000
$16,084.0300
$30,941.5700

$35,836.9500
$20,000.0000
$25,385.5900
$53,430.7800

$6,225.5600
$7,000.0000
$4,200.0000
$8,047.7100

CONTRACT CNVO010

EXTENSION

$8,387.44
$5,500.00
$4,725.00
$8,742.81

$75,096.18
$81,000.00
$56,700.00
$79,419.96

$389,458.44
$331,500.00
$203,490.00
$430,264.05

$62,520.36
$45,000.00
$51,706.92
$76,183.92

$176,021.12
$104,000.00
$128,672.24
$247,532.56

$143,347.80

$80,000.00
$101,542.36
$213,723.12

$6,225.56
$7,000.00
$4,200.00
$8,047.71

PAGE



611-14.02

611-14.03

611-42.01

611-42.02

611-43.02

621-03.01

621-03.06

CATCH BASINS, TYPE 14, > 4' - 8 DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CATCH BASINS, TYPE 14, > 8' - 12' DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CATCH BASINS, TYPE 42, 0' - 4' DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CATCH BASINS, TYPE 42, > 4' - 8 DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CATCH BASINS, TYPE 43, > 4' - 8 DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

15" TEMPORARY DRAINAGE PIPE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

42" TEMPORARY DRAINAGE PIPE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

23.000 EACH

1.000 EACH

13.000 EACH

2.000 EACH

3.000 EACH

30.000 L.F.

50.000 L.F.

UNIT PRICE

$9,356.3600
$8,500.0000
$7,350.0000
$11,253.5500

$18,594.8300
$15,000.0000
$17,471.5000
$20,979.0200

$3,537.9800
$4,500.0000
$3,150.0000
$4,297.1500

$4,047.6700
$12,950.0000
$3,675.0000
$7,628.8800

$8,479.7800
$4,500.0000
$7,875.0000
$9,623.5000

$50.7600
$35.0000
$70.9600
$69.1200

$128.4600

$90.0000
$205.1100
$134.8500

EXTENSION

$215,196.28
$195,500.00
$169,050.00
$258,831.65

$18,594.83
$15,000.00
$17,471.50
$20,979.02

$45,993.74
$58,500.00
$40,950.00
$55,862.95

$8,095.34
$25,900.00
$7,350.00
$15,257.76

$25,439.34
$13,500.00
$23,625.00
$28,870.50

$1,522.80
$1,050.00
$2,128.80
$2,073.60

$6,423.00
$4,500.00
$10,255.50
$6,742.50
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621-03.11

621-03.12

701-01.01

701-02

701-02.02

701-02.03

701-03

72" TEMPORARY DRAINAGE PIPE

30.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC
TEMPORARY DRAINAGE PIPE ARCH (58"X36")
35.000 L.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONCRETE SIDEWALK (4 ")

78,570.000 S.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONCRETE DRIVEWAY

6,000.000 S.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONCRETE DRIVEWAY (8")

7,762.000 S.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONCRETE CURB RAMP

3,370.000 S.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONCRETE MEDIAN PAVEMENT

20.000 C.Y.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

UNIT PRICE

$298.8300
$275.0000
$407.9900
$310.3600

$246.9600

$45.0000
$454.4400
$292.0200

$5.2500
$5.6200
$6.0400
$6.5500

$7.2700
$7.5200
$9.1900
$10.8200

$8.9200
$9.1000
$10.7600
$11.9300

$20.7000
$20.1600
$22.0500
$26.0700

$465.8300
$440.2400
$441.4400
$554.7100

CONTRACT CNVO010

EXTENSION

$8,964.90
$8,250.00
$12,239.70
$9,310.80

$8,643.60
$1,575.00
$15,905.40
$10,220.70

$412,492.50
$441,563.40
$474,562.80
$514,633.50

$43,620.00
$45,120.00
$55,140.00
$64,920.00

$69,237.04
$70,634.20
$83,519.12
$92,600.66

$69,759.00
$67,939.20
$74,308.50
$87,855.90

$9,316.60
$8,804.80
$8,828.80
$11,094.20
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702-01

702-03

703-02

705-05.26

706-01

707-01.11

707-01.12

CONCRETE CURB

42.000 C.Y.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONCRETE COMBINED CURB & GUTTER

1,305.000 C.Y.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CEMENT CONCRETE DITCH PAVING (REINFORCED)

10.000 C.Y.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PANEL DELINEATOR (W/REFLECTIVE HAZARD MARKER)

18.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

GUARDRAIL REMOVED

150.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CHAIN LINK FENCE (6 FOOT)

420.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')

2.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

UNIT PRICE

$878.2800
$827.5000
$630.0000
$571.3500

$338.9000
$319.3000
$425.2500
$442.6600

$750.2400
$706.8500
$609.0000
$887.5400

$262.3600
$250.0000
$262.5000
$277.3600

$2.1000
$7.5000
$2.1000
$7.8200

$19.4600
$18.0000
$18.9000
$19.9700

$345.9000
$320.0000
$336.0000
$355.0200

CONTRACT CNVO010

EXTENSION

$36,887.76
$34,755.00
$26,460.00
$23,996.70

$442,264.50
$416,686.50
$554,951.25
$577,671.30

$7,502.40
$7,068.50
$6,090.00
$8,875.40

$4,722.48
$4,500.00
$4,725.00
$4,992.48

$315.00
$1,125.00
$315.00
$1,173.00

$8,173.20
$7,560.00
$7,938.00
$8,387.40

$691.80
$640.00
$672.00
$710.04
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707-03.01

707-03.02

707-03.03

707-06.01

707-08.11

708-02.01

709-05.05

STOCK FENCE

725.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)

2.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

STOCK FENCE GATE (20 FT WIDE)

1.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL OF FENCE (CHAIN LINK AND STOCK)

1,170.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

HIGH-VISIBILITY CONSTRUCTION FENCE

6,650.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

MARKERS (CONCRETE R.O.W. POSTS)

83.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

MACHINED RIP-RAP (CLASS A-3)

200.000 TON
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

UNIT PRICE

$8.6500
$8.0000
$8.4000
$8.8800

$324.2700
$300.0000
$315.0000
$332.8300

$1,107.9300
$1,025.0000
$1,076.2500
$1,137.1500

$5.4000
$5.0000
$5.2500
$5.5500

$1.0500
$1.3700
$1.2600
$1.7800

$324.2800
$300.0000
$315.0000
$332.8300

$49.9800
$48.0000
$33.9100
$62.8700

CONTRACT CNVO010

EXTENSION

$6,271.25
$5,800.00
$6,090.00
$6,438.00

$648.54
$600.00
$630.00
$665.66

$1,107.93
$1,025.00
$1,076.25
$1,137.15

$6,318.00
$5,850.00
$6,142.50
$6,493.50

$6,982.50
$9,110.50
$8,379.00
$11,837.00

$26,915.24
$24,900.00
$26,145.00
$27,624.89

$9,996.00
$9,600.00
$6,782.00
$12,574.00
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709-05.06

709-05.08

709-05.09

710-02

710-09.06

712-01

712-02.02

MACHINED RIP-RAP (CLASS A-1)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

MACHINED RIP-RAP (CLASS B)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

MACHINED RIP-RAP (CLASS C)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

AGGREGATE UNDERDRAINS (WITH PIPE)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

6" PERFORATED PIPE WITH STONE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

TRAFFIC CONTROL

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

INTERCONNECTED PORTABLE BARRIER RAIL

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

350.000 TON

805.000 TON

470.000 TON

15,480.000 L.F.

152.000 L.F.

1.000LS

3,500.000 L.F.

UNIT PRICE

$46.9800
$48.0000
$32.9100
$60.0800

$45.6500
$48.0000
$34.1300
$57.8200

$45.6500
$48.0000
$34.1300
$63.5600

$6.8200
$6.5000
$6.8300
$7.2100

$15.7400

$6.0000
$16.0000
$48.6200

$224,331.4500
$260,000.0000

$82,447.9000

$135,146.6400

$38.1900
$22.5000
$34.0500
$42.1600

EXTENSION

$16,443.00
$16,800.00
$11,518.50
$21,028.00

$36,748.25
$38,640.00
$27,474.65
$46,545.10

$21,455.50
$22,560.00
$16,041.10
$29,873.20

$105,573.60
$100,620.00
$105,728.40
$111,610.80

$2,392.48

$912.00
$2,432.00
$7,390.24

$224,331.45
$260,000.00

$82,447.90
$135,146.64

$133,665.00

$78,750.00
$119,175.00
$147,560.00
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712-02.36

712-02.60

712-04.01

712-04.50

712-05.01

712-06

712-07.03

REMOVE AND RELOCATE PORTABLE BARRIER RAIL

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

BARRIER RAIL DELINEATOR

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

SIGNS (CONSTRUCTION)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

TEMPORARY BARRICADES (TYPE IlI)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

3,082.000 L.F.

24.000 EACH

495.000 EACH

355.000 EACH

151.000 EACH

968.000 S.F.

416.000 L.F.

UNIT PRICE

$13.6100

$7.2500
$11.4100
$33.2800

$8,998.8400
$7,875.0000
$8,268.7500
$8,875.3700

$31.2700
$29.5000
$30.9800
$38.8300

$13.2500
$12.5000
$13.1300
$19.9700

$33.9200
$32.0000
$33.6000
$27.7400

$7.9500
$7.5000
$7.8800
$8.8800

$14.7900
$13.9500
$14.6500
$19.9700

CONTRACT CNVO010

EXTENSION

$41,946.02
$22,344.50
$35,165.62
$102,568.96

$215,972.16
$189,000.00
$198,450.00
$213,008.88

$15,478.65
$14,602.50
$15,335.10
$19,220.85

$4,703.75
$4,437.50
$4,661.15
$7,089.35

$5,121.92
$4,832.00
$5,073.60
$4,188.74

$7,695.60
$7,260.00
$7,627.84
$8,595.84

$6,152.64
$5,803.20
$6,094.40
$8,307.52
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CONTRACT CNVO010

UNIT PRICE EXTENSION
712-08.03 ARROW BOARD (TYPE C)
1.000 EACH
Rogers Group, Inc. $1,271.9100 $1,271.91
Jones Bros. Contractors, LLC $3,000.0000 $3,000.00
Charles Blalock & Sons, Inc. $1,260.0000 $1,260.00
Rawso, LLC $1,996.9600 $1,996.96
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)
755.000 L.F.
Rogers Group, Inc. $3.2500 $2,453.75
Jones Bros. Contractors, LLC $3.1000 $2,340.50
Charles Blalock & Sons, Inc. $3.2600 $2,461.30
Rawso, LLC $3.4400 $2,597.20
712-09.05 REMOVABLE PAVEMENT MARKING (ARROW)
2.000 EACH
Rogers Group, Inc. $209.8800 $419.76
Jones Bros. Contractors, LLC $200.0000 $400.00
Charles Blalock & Sons, Inc. $210.0000 $420.00
Rawso, LLC $221.8900 $443.78
713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)
9.000 C.Y.
Rogers Group, Inc. $1,033.4300 $9,300.87
Jones Bros. Contractors, LLC $375.0000 $3,375.00
Charles Blalock & Sons, Inc. $1,023.7500 $9,213.75
Rawso, LLC $416.0300 $3,744.27
713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)
1,750.000 LB.
Rogers Group, Inc. $4.5000 $7,875.00
Jones Bros. Contractors, LLC $1.7500 $3,062.50
Charles Blalock & Sons, Inc. $4.4600 $7,805.00
Rawso, LLC $1.9400 $3,395.00
713-11.01 "U" SECTION STEEL POSTS
540.000 LB.
Rogers Group, Inc. $4.2400 $2,289.60
Jones Bros. Contractors, LLC $3.6500 $1,971.00
Charles Blalock & Sons, Inc. $4.2000 $2,268.00
Rawso, LLC $4.0500 $2,187.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST
1,880.000 LB.
Rogers Group, Inc. $4.7700 $8,967.60
Jones Bros. Contractors, LLC $4.5000 $8,460.00
Charles Blalock & Sons, Inc. $4.7300 $8,892.40
Rawso, LLC $4.9900 $9,381.20
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713-13.02

713-13.03

713-14.21

713-15

713-15.02

713-15.07

716-01.05

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

STREET NAME SIGN (RIGID 0.100IN THICK

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL OF SIGNS, POSTS AND FOOTINGS

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL & RELOCATION OF SIGN & SUPPORT

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

TEMPORARY RAISED PAVEMENT MARKER

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

479.000 S.F.

27.000 S.F.

116.000 S.F.

1.000LS

27.000 EACH

9.000 EACH

280.000 EACH

UNIT PRICE

$14.8400
$15.7500
$14.7000
$17.4700

$16.9600
$16.5000
$16.8000
$18.3100

$26.5000
$21.5000
$26.2500
$23.8500

$3,709.7300
$3,250.0000
$11,635.1300
$3,605.6200

$106.0000
$230.0000
$105.0000
$255.1700

$556.4600
$265.0000
$551.2500
$294.0000

$10.4900
$10.0000
$11.0000
$11.0900

CONTRACT CNVO010

EXTENSION

$7,108.36
$7,544.25
$7,041.30
$8,368.13

$457.92
$445.50
$453.60
$494.37

$3,074.00
$2,494.00
$3,045.00
$2,766.60

$3,709.73
$3,250.00
$11,635.13
$3,605.62

$2,862.00
$6,210.00
$2,835.00
$6,889.59

$5,008.14
$2,385.00
$4,961.25
$2,646.00

$2,937.20
$2,800.00
$3,080.00
$3,105.20
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716-01.21

716-01.22

716-02.05

716-02.06

716-02.08

716-02.09

716-02.11

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

235.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

270.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

963.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

32.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

2,470.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

765.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

100.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

UNIT PRICE

$26.2300
$25.0000
$26.2500
$27.7400

$26.2300
$25.0000
$26.2500
$27.7400

$10.4900
$10.0000
$10.5000
$11.0900

$209.8900
$200.0000
$210.0000
$221.8800

$2.1000
$2.0000
$2.1000
$2.2200

$23.0900
$22.0000
$23.1000
$24.4100

$1.3100
$1.2500
$1.3100
$1.3900

CONTRACT CNVO010

EXTENSION

$6,164.05
$5,875.00
$6,168.75
$6,518.90

$7,082.10
$6,750.00
$7,087.50
$7,489.80

$10,101.87

$9,630.00
$10,111.50
$10,679.67

$6,716.48
$6,400.00
$6,720.00
$7,100.16

$5,187.00
$4,940.00
$5,187.00
$5,483.40

$17,663.85
$16,830.00
$17,671.50
$18,673.65

$131.00
$125.00
$131.00
$139.00
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716-02.12

716-03.01

716-04.01

716-04.02

716-04.05

716-04.12

716-04.13

PLASTIC PAVEMENT MARKING (8IN LINE)

0.600 L.M.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PLASTIC WORD PAVEMENT MARKING (ONLY)

7.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

3.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

5.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

5.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PLASTIC PAVEMENT MARKING (YIELD LINE)

72.000 S.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)

21.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

UNIT PRICE

$10,074.5100

$9,600.0000
$10,080.0000
$10,650.4500

$131.1800
$125.0000
$131.2500
$138.6800

$314.8300
$300.0000
$315.0000
$332.8300

$314.8300
$300.0000
$315.0000
$332.8300

$131.1800
$125.0000
$131.2500
$138.6800

$10.4900
$10.0000
$10.5000
$11.0900

$393.5400
$375.0000
$393.7500
$416.0300

CONTRACT CNVO010

EXTENSION

$6,044.71
$5,760.00
$6,048.00
$6,390.27

$918.26
$875.00
$918.75
$970.76

$944.49
$900.00
$945.00
$998.49

$1,574.15
$1,500.00
$1,575.00
$1,664.15

$655.90
$625.00
$656.25
$693.40

$755.28
$720.00
$756.00
$798.48

$8,264.34
$7,875.00
$8,268.75
$8,736.63
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716-04.15

716-05.02

716-05.20

716-12.02

716-12.05

717-01

730-01.02

PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED

2.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PAINTED PAVEMENT MARKING (8" BARRIER LINE)

28,750.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PAINTED PAVEMENT MARKING (6" LINE)

9.300 L.M.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

12.000 L.M.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

400.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

MOBILIZATION

1.000LS
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL OF SIGNAL EQUIPMENT

2.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

UNIT PRICE

$393.5400
$375.0000
$393.7500
$416.0400

$0.2600
$0.2500
$0.2600
$0.2800

$892.0100
$850.0000
$892.5000
$943.0100

$5,457.0200
$5,200.0000
$5,460.0000
$5,768.9900

$2.1000
$2.0000
$2.1000
$2.2200

$735,817.8600
$980,000.0000
$950,000.0000
$1,703,638.7900

$1,070.4200
$1,000.0000
$1,071.4300
$1,109.4200

CONTRACT CNVO010

EXTENSION

$787.08
$750.00
$787.50
$832.08

$7,475.00
$7,187.50
$7,475.00
$8,050.00

$8,295.69
$7,905.00
$8,300.25
$8,769.99

$65,484.24
$62,400.00
$65,520.00
$69,227.88

$840.00
$800.00
$840.00
$888.00

$735,817.86
$980,000.00
$950,000.00
$1,703,638.79

$2,140.84
$2,000.00
$2,142.86
$2,218.84
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730-01.03

730-02.09

730-02.17

730-02.30

730-02.31

730-03.21

730-05.01

MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

SIGNAL HEAD ASSEMBLY (140 A1 WITH BACKPLATE)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

INSTALL PULL BOX (TYPE B)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

ELECTRICAL SERVICE CONNECTION

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

1.000 EACH

13.000 EACH

4.000 EACH

6.000 EACH

4.000 EACH

14.000 EACH

2.000 EACH

UNIT PRICE

$1,070.4200
$1,000.0000
$1,071.4300
$1,109.4200

$834.9300
$780.0000
$835.7100
$865.3500

$1,348.7200
$1,260.0000
$1,350.0000
$1,397.8700

$992.2800
$927.0000
$993.2200
$1,028.4300

$989.0700
$924.0000
$990.0000
$1,025.1100

$535.2100
$500.0000
$535.7100
$554.7100

$3,746.4600
$3,500.0000
$3,750.0000
$3,882.9800

$1,070.42
$1,000.00
$1,071.43
$1,109.42

$10,854.09
$10,140.00
$10,864.23
$11,249.55

$5,394.88
$5,040.00
$5,400.00
$5,591.48

$5,953.68
$5,562.00
$5,959.32
$6,170.58

$3,956.28
$3,696.00
$3,960.00
$4,100.44

$7,492.94
$7,000.00
$7,499.94
$7,765.94

$7,492.92
$7,000.00
$7,500.00
$7,765.96
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730-08.02

730-08.03

730-08.04

730-12.02

730-12.03

730-12.13

730-13.07

SIGNAL CABLE - 5 CONDUCTOR

4,680.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

SIGNAL CABLE - 7 CONDUCTOR

3,975.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

SIGNAL CABLE - 9 CONDUCTOR

150.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONDUIT 2" DIAMETER (PVC)

380.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONDUIT 3" DIAMETER (PVC)

60.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONDUIT 2" DIAMETER (JACK AND BORE)

2,130.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

VEHICLE DETECTOR (SIREN ACTIVATED PRIORITY CONTROL)

8.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

UNIT PRICE

$1.6100
$1.5000
$1.6100
$1.6600

$1.8700
$1.7500
$1.8700
$1.9400

$2.1400
$2.0000
$2.1400
$2.2200

$19.2700
$18.0000
$19.2900
$19.9700

$25.6900
$24.0000
$25.7100
$26.6300

$32.1100
$30.0000
$32.1400
$33.2800

$3,560.2100
$3,326.0000
$3,563.5700
$3,689.9400

CONTRACT CNVO010

EXTENSION

$7,534.80
$7,020.00
$7,534.80
$7,768.80

$7,433.25
$6,956.25
$7,433.25
$7,711.50

$321.00
$300.00
$321.00
$333.00

$7,322.60
$6,840.00
$7,330.20
$7,588.60

$1,541.40
$1,440.00
$1,542.60
$1,597.80

$68,394.30
$63,900.00
$68,458.20
$70,886.40

$28,481.68
$26,608.00
$28,508.56
$29,519.52
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730-13.13

730-15.32

730-16.04

730-23.30

730-23.96

730-23.97

730-23.98

VEHICLE DETECTOR (RADAR)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CABINET (EIGHT PHASE BASE MOUNTED)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONTROLLER (ATC)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PEDESTAL POLE (10' PEDESTRIAN POLE)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CANTILEVER SIGNAL SUPPORT (1 ARM @ 65')

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CANTILEVER SIGNAL SUPPORT (2 @ 55' & 50')

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

12.000 EACH

2.000 EACH

2.000 EACH

6.000 EACH

1.000 EACH

2.000 EACH

1.000 EACH

UNIT PRICE

$8,306.4300
$7,760.0000
$8,314.2900
$8,609.1100

$15,264.1400
$14,260.0000
$15,278.5700
$15,820.3500

$3,986.2300
$3,724.0000
$3,990.0000
$4,131.4900

$1,926.7400
$1,800.0000
$1,928.5700
$1,996.9600

$25,548.7000
$23,868.0000
$25,572.8600
$26,479.6600

$29,030.7600
$27,121.0000
$29,058.2200
$30,088.6100

$32,950.6100
$30,783.0000
$32,981.7800
$34,151.3100

$99,677.16
$93,120.00
$99,771.48
$103,309.32

$30,528.28
$28,520.00
$30,557.14
$31,640.70

$7,972.46
$7,448.00
$7,980.00
$8,262.98

$11,560.44
$10,800.00
$11,571.42
$11,981.76

$25,548.70
$23,868.00
$25,572.86
$26,479.66

$58,061.52
$54,242.00
$58,116.44
$60,177.22

$32,950.61
$30,783.00
$32,981.78
$34,151.31
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730-23.99

730-24.41

730-24.42

730-26.11

730-35.06

730-40

740-10.03

CANTILEVER SIGNAL SUPPORT (2 @ 65' & 55')

1.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CANTILEVER SIGNAL SUPPORT (1 ARM @ 60")

2.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')

2.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH BUTTON & 15IN SIGN

10.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

BATTERY BACK-UP AND POWER CONDITIONER

2.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

TEMPORARY TRAFFIC SIGNAL SYSTEM

1.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

GEOTEXTILE (TYPE IlI)(EROSION CONTROL)

2,290.000 S.Y.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

UNIT PRICE

$41,838.2800
$39,086.0000
$41,877.8500
$43,362.8300

$27,346.9900
$25,548.0000
$27,372.8600
$28,343.4900

$23,053.5600
$21,537.0000
$23,075.3600
$23,893.6000

$1,483.6000
$1,386.0000
$1,485.0000
$1,537.6600

$7,749.8100
$7,240.0000
$7,757.1500
$8,032.2100

$34,702.9000
$32,420.0000
$34,735.7100
$35,967.4400

$3.4000
$4.3400
$2.3600
$2.5000

CONTRACT CNVO010

EXTENSION

$41,838.28
$39,086.00
$41,877.85
$43,362.83

$54,693.98
$51,096.00
$54,745.72
$56,686.98

$46,107.12
$43,074.00
$46,150.72
$47,787.20

$14,836.00
$13,860.00
$14,850.00
$15,376.60

$15,499.62
$14,480.00
$15,514.30
$16,064.42

$34,702.90
$32,420.00
$34,735.71
$35,967.44

$7,786.00
$9,938.60
$5,404.40
$5,725.00
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740-10.04

740-11.02

797-08.09

801-01.07

801-01.36

801-01.37

801-01.38

GEOTEXTILE (TYPE IV)(STABILIZATION)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

TEMPORARY SEDIMENT TUBE 12IN

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

8IN CLEAN OUT ASSEMBLY

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

TEMPORARY SEEDING (WITH MULCH)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

SPECIAL WETLAND SEED MIXTURE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

NATVE SEED MX ENCAPSULATION & CLEAR ZONE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

NATVE SEED MX FINAL STABLIZATN OF SLOPES

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

17,400.000 S.Y.

12,300.000 L.F.

1.000 EACH

455.000 UNIT

15.000 UNIT

290.000 UNIT

165.000 UNIT

UNIT PRICE

$2.2600
$1.1600
$1.9400
$1.4600

$3.3600
$2.8700
$3.1500
$3.5500

$524.7000
$1,277.7700
$1,280.4300
$1,743.2000

$22.0400
$21.0000
$29.4000
$21.0800

$62.9600
$60.0000
$99.7500
$149.7700

$50.3700
$48.0000
$68.2500
$66.5700

$50.3700
$48.0000
$68.2500
$66.5700

CONTRACT CNVO010
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$39,324.00
$20,184.00
$33,756.00
$25,404.00

$41,328.00
$35,301.00
$38,745.00
$43,665.00

$524.70
$1,277.77
$1,280.43
$1,743.20

$10,028.20
$9,555.00
$13,377.00
$9,591.40

$944.40
$900.00
$1,496.25
$2,246.55

$14,607.30
$13,920.00
$19,792.50
$19,305.30

$8,311.05
$7,920.00
$11,261.25
$10,984.05
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801-02.15

801-03

803-01

805-12.01

805-12.02

806-02.03

209-06.02

FERTILIZER

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

WATER (SEEDING & SODDING)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

SODDING (NEW SOD)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

EROSION CONTROL BLANKET (TYPE I)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

EROSION CONTROL BLANKET (TYPE II)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PROJECT MOWING

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

12" DIA COIR LOG (BOX BRIDGE)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

UNIT PRICE

1.000 TON
$209.8800
$200.0000
$1,050.0000
$1,331.3100

47.000 M.G.
$12.5900
$12.0000
$73.5000
$110.9400

4,600.000S.Y.
$5.0400
$4.8000
$4.7300
$5.8200

14,250.000 S.Y.
$1.0000
$0.9500
$1.1000
$0.8300

440.000S.Y.
$1.0000
$0.9500
$1.1000
$0.8300

6.000 CYCL
$524.7200
$500.0000
$525.0000
$11,981.7500

60.000 L.F.
$20.9900
$15.5600
$23.9900
$16.6400

CONTRACT CNVO010

EXTENSION

$209.88
$200.00
$1,050.00
$1,331.31

$591.73
$564.00
$3,454.50
$5,214.18

$23,184.00
$22,080.00
$21,758.00
$26,772.00

$14,250.00
$13,537.50
$15,675.00
$11,827.50

$440.00
$418.00
$484.00
$365.20

$3,148.32
$3,000.00
$3,150.00
$71,890.50

$1,259.40
$933.60
$1,439.40
$998.40
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BOX BRIDGE CATEGORY

604-02.01

604-02.02

CLASS A CONCRETE (BOX BRIDGES)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

STEEL BAR REINFORCEMENT (BOX BRIDGES)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

UNIT PRICE

385.000 C.Y.
$904.8800
$800.0000
$945.1300
$1,098.3300

76,744.000 LB.
$1.2800
$1.2400
$1.2100
$1.3900

CONTRACT CNVO010

EXTENSION

$348,378.80
$308,000.00
$363,875.05
$422,857.05

$98,232.32
$95,162.56
$92,860.24
$106,674.16
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UTILITY CATEGORY

795-01.07

795-01.13

795-03.05

795-06.04

795-06.06

795-06.08

795-06.09

10IN DIP RESTRAINED JOINT WATER LINE

130.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

16IN DIP RESTRAINED JOINT WATER LINE

6,816.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

6IN PVC WATER LINE

1,680.000 L.F.
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONNECT TO 6IN WATER LINE

6.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONNECT TO 10IN WATER LINE

1.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONNECT TO 14IN WATER LINE

1.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONNECT TO 16IN WATER LINE

9.000 EACH
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

UNIT PRICE

$140.8300
$146.0000
$138.1900
$125.9200

$173.3200
$219.0000
$170.0800
$183.6600

$48.7500
$99.0000
$47.8300
$80.4300

$3,033.2300
$2,800.0000
$2,976.3300
$4,154.5600

$4,116.5400
$3,100.0000
$4,039.3100
$4,628.4500

$7,366.4400
$9,300.0000
$7,228.2300
$10,071.9400

$8,449.7300
$6,800.0000
$8,291.2000
$8,079.9600

$18,307.90
$18,980.00
$17,964.70
$16,369.60

$1,181,349.12
$1,492,704.00
$1,159,265.28
$1,251,826.56

$81,900.00
$166,320.00
$80,354.40
$135,122.40

$18,199.38
$16,800.00
$17,857.98
$24,927.36

$4,116.54
$3,100.00
$4,039.31
$4,628.45

$7,366.44
$9,300.00
$7,228.23
$10,071.94

$76,047.57
$61,200.00
$74,620.80
$72,719.64
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795-06.39

795-07.17

795-08.04

795-08.06

795-08.13

795-09.09

795-10.05

CUT AND CAP 16IN WATER LINE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

16IN X 6IN TAPPING SLEEVE AND VALVE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

6IN GATE VALVE ASSEMBLY

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

10IN GATE VALVE ASSEMBLY

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

16IN BUTTERFLY VALVE ASSEMBLY

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

RELOCATE/RECONNECT SERVICE ASSEMBLY

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

2IN AUTO AIR RELEASE VALVE ASSEMBLY

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

1.000 EACH

1.000 EACH

15.000 EACH

2.000 EACH

8.000 EACH

10.000 EACH

3.000 EACH

UNIT PRICE

$8,666.3900
$3,800.0000
$8,503.7900
$4,983.9500

$8,666.3900
$7,800.0000
$8,503.7900
$9,238.8200

$1,299.9600
$1,400.0000
$1,275.5700
$2,403.2600

$3,033.2300
$2,700.0000
$2,976.3300
$4,721.7400

$8,449.7300
$9,500.0000
$8,291.2000
$11,747.4600

$1,299.9600
$1,400.0000
$1,275.5700
$3,341.4000

$3,249.9000
$6,300.0000
$3,188.9200
$6,146.7400

$8,666.39
$3,800.00
$8,503.79
$4,983.95

$8,666.39
$7,800.00
$8,503.79
$9,238.82

$19,499.40
$21,000.00
$19,133.55
$36,048.90

$6,066.46
$5,400.00
$5,952.66
$9,443.48

$67,597.84
$76,000.00
$66,329.60
$93,979.68

$12,999.60
$14,000.00
$12,755.70
$33,414.00

$9,749.70
$18,900.00
$9,566.76
$18,440.22
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795-11.02

795-11.10

795-12.02

795-13.01

795-14.05

795-15.02

795-15.04

FIRE HYDRANT ASSEMBLY

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

FIRE HYDRANT RISER

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVAL OF EXISTING LINE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

DI FITTINGS

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONCRETE ENCASEMENT

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

12IN STEEL CASING PIPE OPEN CUT METHOD

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

18IN STEEL CASING PIPE OPEN CUT METHOD

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

16.000 EACH

2.000 V.F.

1.000LS

50,750.000 LB.

20.000 L.F.

853.000 L.F.

92.000 L.F.

UNIT PRICE

$5,633.1600
$6,600.0000
$5,527.4700
$9,009.3300

$417.0700
$1,600.0000
$409.2500
$1,725.5300

$27,082.4800
$78,000.0000
$26,574.3700

$207,881.8500

$6.5000
$0.1000
$6.3800
$5.7600

$200.4100
$152.0000
$196.6500
$158.2600

$417.0700
$152.0000
$409.2500
$333.6200

$525.4100
$230.0000
$515.5400
$441.6700

$90,130.56
$105,600.00
$88,439.52
$144,149.28

$834.14
$3,200.00
$818.50
$3,451.06

$27,082.48
$78,000.00
$26,574.37
$207,881.85

$329,875.00

$5,075.00
$323,785.00
$292,320.00

$4,008.20
$3,040.00
$3,933.00
$3,165.20

$355,760.71
$129,656.00
$349,090.25
$284,577.86

$48,337.72
$21,160.00
$47,429.68
$40,633.64
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795-15.07

795-21.02

797-03.06

797-03.07

797-05.52

797-05.55

797-05.56

24IN STEEL CASING PIPE OPEN CUT METHOD

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

RETIRE WATER VALVES AND HYDRANTS

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

4IN PVC FORCE MAIN

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

8IN PVC FORCE MAIN

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

8IN PVC GRAVITY SEWER 6FT-12FT DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

10IN PVC GRAVITY SEWER OFT-6FT DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

10IN PVC GRAVITY SEWER 6FT-12FT DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

354.000 L.F.

1.000LS

7,500.000 L.F.

185.000 L.F.

210.000 L.F.

220.000 L.F.

80.000 L.F.

UNIT PRICE

$633.7300
$236.0000
$621.8400
$422.4200

$2,708.2500
$11,500.0000
$2,657.4300
$28,774.3000

$34.6600
$96.0000
$34.1400
$87.6400

$69.3300
$107.0000
$68.2900
$84.6000

$181.1600
$136.0000
$154.7200

$67.9600

$181.7100
$138.0000
$154.7200
$119.7100

$184.1700
$140.0000
$154.7200
$164.7800

CONTRACT CNVO010
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$224,340.42

$83,544.00
$220,131.36
$149,536.68

$2,708.25
$11,500.00
$2,657.43
$28,774.30

$259,950.00
$720,000.00
$256,050.00
$657,300.00

$12,826.05
$19,795.00
$12,633.65
$15,651.00

$38,043.60
$28,560.00
$32,491.20
$14,271.60

$39,976.20
$30,360.00
$34,038.40
$26,336.20

$14,733.60
$11,200.00
$12,377.60
$13,182.40
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797-05.60

797-05.68

797-06.64

797-06.66

797-06.89

797-06.91

797-06.92

12IN PVC GRAVITY SEWER 6FT-12FT DEPTH

1,190.000 L.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

18IN PVC GRAVITY SEWER 6FT-12FT DEPTH

475.000 L.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

BORE/JACK 16IN STEEL CASING PIPE-UNCON.

265.000 L.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

BORE/JACK 20IN STEEL CASING PIPE-UNCON.

125.000 L.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

OPEN CUT 12IN STEEL CASING PIPE

1,100.000 L.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

OPEN CUT 18IN STEEL CASING PIPE

80.000 L.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

OPEN CUT 20IN STEEL CASING PIPE

375.000 L.F.

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

UNIT PRICE

$182.2800
$155.0000
$154.7200
$137.0200

$182.9400
$182.0000
$320.1100
$175.8400

$433.3200
$611.0000
$426.8100
$404.0800

$649.9800
$737.0000
$640.2200
$611.6600

$308.7400
$209.0000
$304.1000
$192.6200

$325.0000
$270.0000
$320.1100
$339.1300

$379.1600
$394.0000
$373.4600
$438.3600

EXTENSION

$216,913.20
$184,450.00
$184,116.80
$163,053.80

$86,896.50
$86,450.00
$152,052.25
$83,524.00

$114,829.80
$161,915.00
$113,104.65
$107,081.20

$81,247.50
$92,125.00
$80,027.50
$76,457.50

$339,614.00
$229,900.00
$334,510.00
$211,882.00

$26,000.00
$21,600.00
$25,608.80
$27,130.40

$142,185.00
$147,750.00
$140,047.50
$164,385.00
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797-07.02

797-07.03

797-07.04

797-07.05

797-07.80

797-08.01

797-08.20

48IN MANHOLE 4FT-6FT DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

48IN MANHOLE 6FT-8FT DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

48IN MANHOLE 8FT-10FT DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

48IN MANHOLE 10FT-12FT DEPTH

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVE SEWER MANHOLE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

DI FITTINGS

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONNECT SERVICE LINES (ALL SIZES)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

2.000 EACH

8.000 EACH

5.000 EACH

1.000 EACH

12.000 EACH

6,000.000 LB.

3.000 EACH

UNIT PRICE

$4,333.2000
$4,400.0000
$4,268.1200
$4,349.7600

$4,766.5100
$4,600.0000
$4,694.9300
$6,069.0200

$4,983.1700
$4,800.0000
$4,908.3400
$6,323.0700

$9,749.7000
$5,000.0000
$9,603.2700
$7,010.5800

$2,166.5900

$600.0000
$2,134.0600
$1,992.5400

$6.5000
$0.1000
$6.4000
$4.5400

$3,033.2300
$1,000.0000
$2,987.6800
$5,076.7100

$8,666.40
$8,800.00
$8,536.24
$8,699.52

$38,132.08
$36,800.00
$37,559.44
$48,552.16

$24,915.85
$24,000.00
$24,541.70
$31,615.35

$9,749.70
$5,000.00
$9,603.27
$7,010.58

$25,999.08

$7,200.00
$25,608.72
$23,910.48

$39,000.00

$600.00
$38,400.00
$27,240.00

$9,099.69
$3,000.00
$8,963.04
$15,230.13
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797-09.04

797-09.06

797-09.19

797-10.05

797-10.09

797-10.10

797-10.14

2IN PVC BALL VALVE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

4IN PLUG VALVE ASSEMBLY

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

1IN COMBO AIR RELEASE VALVE ASSEMBLY

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONNECT 4IN LATERAL TO SEWER LINE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONNECT EX. 8IN SEWER TO NEW MANHOLE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONNECT EX.10-18IN SEWER TO NEW MANHOLE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONNECT TO 2IN FORCE MAIN

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

3.000 EACH

12.000 EACH

4.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

1.000 EACH

UNIT PRICE

$1,083.3000

$550.0000
$1,067.0300
$2,062.9800

$3,033.2300
$4,000.0000
$2,987.6800
$7,332.4800

$4,333.2000
$7,000.0000
$4,268.1200
$5,735.6400

$3,033.2300
$2,200.0000
$2,987.6800
$2,544.9600

$2,708.2500
$2,300.0000
$2,667.5800
$4,002.3600

$4,333.2000
$2,400.0000
$4,268.1200
$5,258.0100

$2,166.5900
$1,500.0000
$2,134.0600
$2,626.5300

$3,249.90
$1,650.00
$3,201.09
$6,188.94

$36,398.76
$48,000.00
$35,852.16
$87,989.76

$17,332.80
$28,000.00
$17,072.48
$22,942.56

$3,033.23
$2,200.00
$2,987.68
$2,544.96

$2,708.25
$2,300.00
$2,667.58
$4,002.36

$8,666.40
$4,800.00
$8,536.24
$10,516.02

$2,166.59
$1,500.00
$2,134.06
$2,626.53
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797-10.16

797-10.18

797-10.26

797-11.34

797-11.35

797-11.36

797-11.38

CONNECT TO 4IN FORCE MAIN

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONNECT TO 8IN FORCE MAIN

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONNECT PUMP STATION TO FORCE MAIN

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVE EXISTING SEWER <8IN

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVE EXISTING SEWER 8IN-14IN

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

REMOVE EXISTING SEWER 15IN-24IN

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

BY-PASS PUMPING

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

7.000 EACH

2.000 EACH

2.000 EACH

5,450.000 L.F.

2,020.000 L.F.

250.000 L.F.

1.000LS

UNIT PRICE

$3,249.9000
$1,900.0000
$3,201.0900
$3,130.3400

$6,499.8000
$3,000.0000
$6,402.1800
$4,908.2600

$6,499.8000
$3,000.0000
$6,402.1800
$4,858.3500

$32.5000
$13.0000
$32.0100
$28.6000

$48.7500
$13.0000
$48.0200
$33.0500

$48.7500
$13.0000
$48.0200
$44.4700

$27,082.4800
$18,000.0000
$26,675.7300
$38,829.7400

$22,749.30
$13,300.00
$22,407.63
$21,912.38

$12,999.60
$6,000.00
$12,804.36
$9,816.52

$12,999.60
$6,000.00
$12,804.36
$9,716.70

$177,125.00

$70,850.00
$174,454.50
$155,870.00

$98,475.00
$26,260.00
$97,000.40
$66,761.00

$12,187.50

$3,250.00
$12,005.00
$11,117.50

$27,082.48
$18,000.00
$26,675.73
$38,829.74
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797-40.01

795-01.09

795-06.07

795-08.09

CONCRETE ENCASEMENT

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

12IN DIP RESTRAINED JOINT WATER LINE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

CONNECT TO 12IN WATER LINE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

12IN GATE VALVE ASSEMBLY

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

180.000 L.F.

120.000 L.F.

1.000 EACH

1.000 EACH

UNIT PRICE

$65.0000
$100.0000
$64.0200
$176.4500

$157.0800
$162.0000
$154.1300
$137.8600

$3,791.5500
$3,300.0000
$3,720.4100
$3,989.2700

$3,791.5500
$3,400.0000
$3,720.4100
$5,179.8300

CONTRACT CNVO010

EXTENSION

$11,700.00
$18,000.00
$11,523.60
$31,761.00

$18,849.60
$19,440.00
$18,495.60
$16,543.20

$3,791.55
$3,300.00
$3,720.41
$3,989.27

$3,791.55
$3,400.00
$3,720.41
$5,179.83
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CONTRACT CNVO010

UNIT PRICE EXTENSION
ROADWAY ALTERNATE A CATEGORY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
35,374.000 TON
Rogers Group, Inc. $18.9500 $670,337.30
Jones Bros. Contractors, LLC $32.0000 $1,131,968.00
Charles Blalock & Sons, Inc. $25.4600 $900,622.04
Rawso, LLC $30.6000 $1,082,444.40
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ROADWAY ALTERNATE B CATEGORY

303-01

309-01.01

309-01.02

309-02

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

MINERAL AGGREGATE (A-CBC)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

PORTLAND CEMENT (A-CBC)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

BITUMINOUS MATERIAL (A-CBC)

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

14,149.000 TON

16,951.000 TON

654.000 TON

54.000 TON

UNIT PRICE

CONTRACT CNVO010

EXTENSION
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SUB-TOTAL ROADWAY

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

SUB-TOTAL BOX BRIDGE

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

SUB-TOTAL UTILITY

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

SUB-TOTAL ROADWAY ALTERNATE A

Rogers Group, Inc.

Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

SUB-TOTAL ROADWAY ALTERNATE B

TOTAL CONTRACT
Rogers Group, Inc.
Jones Bros. Contractors, LLC
Charles Blalock & Sons, Inc.
Rawso, LLC

$13,810,200.76
$13,777,187.55
$14,373,300.47
$17,148,006.54

$446,611.12
$403,162.56
$456,735.29
$529,531.21

$4,607,695.57
$4,451,834.00
$4,553,269.71
$5,106,526.46

$670,337.30
$1,131,968.00
$900,622.04
$1,082,444.40

$19,534,844.75
$19,764,152.11
$20,283,927.51
$23,866,508.61
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

DAVIDSON COUNTY (Contract No. CNV147 Call 011)

NH/HSIP-1(434),19019-3224-94,19019-8224-14

THE RESURFACING ON U.S. 70S (S.R. 1) FROM SOUTH OF WOODMONT BOULEVARD (L.M. 13.00) TO 15TH AVENUE (L.M. 17.00).
PROJECT LENGTH - 4.000 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 10.50%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $2,461,876.25
Charles Deweese Construction, Inc $2,519,567.59
Rogers Group, Inc. $2,819,813.00
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ROADWAY CATEGORY

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

307-02.08

403-01

411-02.10

415-01.01

611-01.20

611-09.01

611-09.04

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

UNIT PRICE

300.000 TON
$70.0000
$75.0000
$110.0000

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

ACS MIX(PG70-22) GRADING D

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

ADJUSTMENT OF EXISTING MANHOLE

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

ADJUSTMENT OF EXISTING CATCHBASIN

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

CATCHBASIN RETROFIT

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

300.000 TON
$70.0000
$53.0500
$110.0000

78.000 TON
$700.0000
$500.0000
$825.0000

11,758.000 TON
$83.0000
$84.0000
$95.0000

11,456.000 TON
$12.0000
$17.0000
$18.0000

59.000 EACH
$600.0000
$619.7400
$650.0000

144.000 EACH
$600.0000
$619.7400
$650.0000

9.000 EACH
$1,400.0000
$1,446.0700
$1,600.0000

CONTRACT CNV147
EXTENSION

$21,000.00
$22,500.00
$33,000.00

$21,000.00
$15,915.00
$33,000.00

$54,600.00
$39,000.00
$64,350.00

$975,914.00
$987,672.00
$1,117,010.00

$137,472.00
$194,752.00
$206,208.00

$35,400.00
$36,564.66
$38,350.00

$86,400.00
$89,242.56
$93,600.00

$12,600.00
$13,014.63
$14,400.00
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701-02.01 CONCRETE CURB RAMP (RETROFIT)

701-02.06

705-06.01

705-06.11

705-06.20

706-01

706-10.80

712-01

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

DETECTABLE WARNING SURFACE (REHABILITATION)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

W BEAM GR (TYPE 2) MASH TL-3

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

GR TERMINAL (IN-INLINE) MASH TL-3

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

GUARDRAIL REMOVED

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

MICHIGAN AND MODIFIED MICHIGAN END SHOE

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

TRAFFIC CONTROL

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

6,680.000 S.F.

520.000 S.F.

25.000 L.F.

1.000 EACH

1.000 EACH

75.000 L.F.

2.000 EACH

1.000LS

UNIT PRICE

$33.0000
$27.0000
$30.0000

$42.5000
$46.4800
$46.0000

$32.0000
$34.1900
$35.0000

$1,800.0000
$981.2600
$2,000.0000

$3,200.0000
$3,266.0500
$3,500.0000

$3.0000
$1.0300
$3.5000

$150.0000
$129.1200
$175.0000

$90,000.0000
$45,000.0000

$175,000.0000

CONTRACT CNV147

EXTENSION

$220,440.00
$180,360.00
$200,400.00

$22,100.00
$24,169.60
$23,920.00

$800.00
$854.75
$875.00

$1,800.00
$981.26
$2,000.00

$3,200.00
$3,266.05
$3,500.00

$225.00
$77.25
$262.50

$300.00
$258.24
$350.00

$90,000.00
$45,000.00
$175,000.00
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712-04.01

712-05.01

712-06

712-07.03

712-08.03

713-15.06

713-16.01

713-16.50

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

WARNING LIGHTS (TYPE A)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

TEMPORARY BARRICADES (TYPE IlI)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

ARROW BOARD (TYPE C)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

MILE POST SIGN

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

REMOVE AND REPLACE SIGN (TN-23-SCENIC ROUTE)

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

40.000 EACH

4.000 EACH

6,183.000 S.F.

144.000 L.F.

4.000 EACH

6.000 EACH

4.000 EACH

1.000 EACH

UNIT PRICE

$25.0000
$36.1500
$17.0000

$22.5000
$25.8200
$13.7500

$8.7500
$8.2600
$8.0000

$28.0000
$18.5900
$15.0000

$900.0000
$1,859.2300
$850.0000

$240.0000
$317.1000
$165.0000

$5,000.0000
$7,746.7900
$2,200.0000

$252.0000
$254.0900
$275.0000

CONTRACT CNV147
EXTENSION

$1,000.00
$1,446.00
$680.00

$90.00
$103.28
$55.00

$54,101.25
$51,071.58
$49,464.00

$4,032.00
$2,676.96
$2,160.00

$3,600.00
$7,436.92
$3,400.00

$1,440.00
$1,902.60
$990.00

$20,000.00
$30,987.16
$8,800.00

$252.00
$254.09
$275.00
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716-01.21

716-01.22

716-02.03

716-02.04

716-02.05

716-02.06

716-02.08

716-02.09

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

790.000 EACH

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

640.000 EACH

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (CROSS-WALK)

250.000 L.F.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

155.000S.Y.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

10,919.000 L.F.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

134.000 EACH
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

1,150.000 L.F.

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

3,402.000 L.F.
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

UNIT PRICE

$28.0000
$30.9900
$29.2500

$28.0000
$30.9900
$29.2500

$6.0000
$6.2000
$6.2500

$18.0000
$20.6600
$19.0000

$15.0000
$18.5900
$16.0000

$150.0000
$154.9400
$160.0000

$2.5000
$2.5800
$2.6000

$25.0000
$25.8200
$26.0000

CONTRACT CNV147

EXTENSION

$22,120.00
$24,482.10
$23,107.50

$17,920.00
$19,833.60
$18,720.00

$1,500.00
$1,550.00
$1,562.50

$2,790.00
$3,202.30
$2,945.00

$163,785.00
$202,984.21
$174,704.00

$20,100.00
$20,761.96
$21,440.00

$2,875.00
$2,967.00
$2,990.00

$85,050.00
$87,839.64
$88,452.00
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CONTRACT CNV147

UNIT PRICE EXTENSION
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)
1.500 L.M.
Vulcan Construction Materials, LLC $7,920.0000 $11,880.00
Charles Deweese Construction, Inc $8,180.6100 $12,270.92
Rogers Group, Inc. $8,250.0000 $12,375.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)
20.000 EACH
Vulcan Construction Materials, LLC $400.0000 $8,000.00
Charles Deweese Construction, Inc $413.1600 $8,263.20
Rogers Group, Inc. $415.0000 $8,300.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)
3.000 EACH
Vulcan Construction Materials, LLC $400.0000 $1,200.00
Charles Deweese Construction, Inc $413.1600 $1,239.48
Rogers Group, Inc. $415.0000 $1,245.00
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)
4.000 EACH
Vulcan Construction Materials, LLC $150.0000 $600.00
Charles Deweese Construction, Inc $154.9400 $619.76
Rogers Group, Inc. $160.0000 $640.00
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)
2.000 EACH
Vulcan Construction Materials, LLC $400.0000 $800.00
Charles Deweese Construction, Inc $413.1600 $826.32
Rogers Group, Inc. $415.0000 $830.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
21.000 L.M.
Vulcan Construction Materials, LLC $1,000.0000 $21,000.00
Charles Deweese Construction, Inc $1,239.4900 $26,029.29
Rogers Group, Inc. $1,075.0000 $22,575.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
21.000 L.M.
Vulcan Construction Materials, LLC $4,900.0000 $102,900.00
Charles Deweese Construction, Inc $5,267.8200 $110,624.22
Rogers Group, Inc. $5,150.0000 $108,150.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
2,210.000 L.F.
Vulcan Construction Materials, LLC $3.0000 $6,630.00
Charles Deweese Construction, Inc $3.1000 $6,851.00
Rogers Group, Inc. $3.2500 $7,182.50
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717-01

730-14.02

730-14.03

MOBILIZATION

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

SAW SLOT

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

LOOP WIRE

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

UNIT PRICE

1.000LS
$21,000.0000
$31,000.0000
$90,000.0000

38,300.000 L.F.
$4.0000
$4.0800
$3.2500

84,600.000 L.F.
$0.6000
$0.6200
$0.4500

CONTRACT CNV147
EXTENSION

$21,000.00
$31,000.00
$90,000.00

$153,200.00
$156,264.00
$124,475.00

$50,760.00
$52,452.00
$38,070.00
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Charles Deweese Construction, Inc
Rogers Group, Inc.

$2,461,876.25
$2,519,567.59
$2,819,813.00

$2,461,876.25
$2,519,567.59
$2,819,813.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

DAVIDSON COUNTY (Contract No. CNV206 Call 012)

NH-1(438),19021-8255-14

THE FULL AND PARTIAL DEPTH REPAIR OF PORTLAND CEMENT CONCRETE PAVEMENT AND SIDEWALK REPAIR ON U.S. 41 (U.S. 70S, S.R.
1, MURFREESBORO ROAD) FROM NEAR FESSLERS LANE (L.M. 20.00) TO NEAR FOSTER AVENUE (L.M. 20.32).

PROJECT LENGTH - 0.320 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 7.00%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $1,438,750.00
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MAINTENANCE CATEGORY

307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

Vulcan Construction Materials, LLC

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

Vulcan Construction Materials, LLC

502-03.25 FULL DEPTH PCC PAVEMENT REPAIR HIGH EARLY

Vulcan Construction Materials, LLC

502-25 SAWING CONCRETE JOINTS

Vulcan Construction Materials, LLC

701-01.10 CONCRETE SIDEWALK (DESCRIPTION)

Vulcan Construction Materials, LLC

701-02.01 CONCRETE CURB RAMP (RETROFIT)

Vulcan Construction Materials, LLC

712-01 TRAFFIC CONTROL

Vulcan Construction Materials, LLC

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC

712-05.01 WARNING LIGHTS (TYPE A)

Vulcan Construction Materials, LLC

712-06 SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC

712-08.03 ARROW BOARD (TYPE C)

Vulcan Construction Materials, LLC

713-06.01 STEEL I-BEAMS & WF-BEAMS(BREAKSAFE) SIGN SUPPORT

Vulcan Construction Materials, LLC

UNIT PRICE
633.000 TON
$180.0000
2,200.000S.Y.
$30.0000
920.000 C.Y.
$820.0000
9,600.000 L.F.
$3.5000
450.000 S.F.
$28.0000
2,660.000 S.F.
$45.0000
1.000LS
$125,000.0000
250.000 EACH
$42.0000
8.000 EACH
$27.0000
483.000 S.F.
$11.0000
4.000 EACH
$1,500.0000
4.000LB.
$14.0000

CONTRACT CNV206
EXTENSION

$113,940.00

$66,000.00

$754,400.00

$33,600.00

$12,600.00

$119,700.00

$125,000.00

$10,500.00

$216.00

$5,313.00

$6,000.00

$56.00
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716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

230.000 L.F.
Vulcan Construction Materials, LLC
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)
690.000 L.F.
Vulcan Construction Materials, LLC
716-09.86 CONTRAST PAVEMENT MARKING 6"
1.300 L.M.
Vulcan Construction Materials, LLC
716-09.87 CONTRAST PAVEMENT MARKINGS WORDS AND SYMBOLS
9.000 EACH
Vulcan Construction Materials, LLC
716-09.90 CONTRAST PAVEMENT MARKING 6" DOTTED
55.000 L.F.
Vulcan Construction Materials, LLC
717-01 MOBILIZATION
1.000LS

Vulcan Construction Materials, LLC

UNIT PRICE

$25.0000

$37.0000

$62,000.0000

$1,500.0000

$19.0000

$65,000.0000

CONTRACT CNV206
EXTENSION

$5,750.00

$25,530.00

$80,600.00

$13,500.00

$1,045.00

$65,000.00
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SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC $1,438,750.00

TOTAL CONTRACT
Vulcan Construction Materials, LLC $1,438,750.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

DAVIDSON COUNTY (Contract No. CNV149 Call 013)

19012-4166-04
THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON I-65 NB & SB (L.M. 21.08).
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2021

TOTAL CONTRACT

Superior Traffic Control, LLC $183,174.15
Vulcan Construction Materials, LLC $203,000.00
LU, Inc. $279,371.36
Volunteer Paving, LLC $329,502.11
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MAINTENANCE CATEGORY

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT

2.000 EACH

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

170.000 L.F.
Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.
Volunteer Paving, LLC

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL-3

2.000 EACH

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
2.000 EACH

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

2.000 EACH
Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.
Volunteer Paving, LLC

712-01 TRAFFIC CONTROL

1.000LS
Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.
Volunteer Paving, LLC

712-01.03 LANE CLOSURE(NIGHT WORK)

10.000 EACH
Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.
Volunteer Paving, LLC

UNIT PRICE

$1,190.0000
$1,200.0000
$1,416.0000
$2,000.0000

$26.9000
$27.5000
$25.4100
$28.0000

$1,210.0000
$1,225.0000
$1,234.5800
$1,500.0000

$2,985.0000
$3,000.0000
$2,692.1100
$3,000.0000

$2,200.0000
$3,800.0000
$4,130.0000
$4,551.0571

$1,500.0000
$1,200.0000
$5,310.0000
$25,000.0000

$500.0000
$825.0000
$885.0000
$1,750.0000

CONTRACT CNV149
EXTENSION

$2,380.00
$2,400.00
$2,832.00
$4,000.00

$4,573.00
$4,675.00
$4,319.70
$4,760.00

$2,420.00
$2,450.00
$2,469.16
$3,000.00

$5,970.00
$6,000.00
$5,384.22
$6,000.00

$4,400.00
$7,600.00
$8,260.00
$9,102.11

$1,500.00
$1,200.00
$5,310.00
$25,000.00

$5,000.00
$8,250.00
$8,850.00
$17,500.00
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712-02.02

712-04.01

712-04.50

712-08.10

713-09.20

713-14

713-15.36

INTERCONNECTED PORTABLE BARRIER RAIL

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

BARRIER RAIL DELINEATOR

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

STEEL OVERHEAD SIGN STRUCTURE (SPAN 165' +/-)

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

EXTRUDED ALUMINUM PANEL SIGNS

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

REMOVE SIGN, SUPPORT & FOOTING

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

780.000 L.F.

200.000 EACH

50.000 EACH

100.000 HOUR

1.000 EACH

523.000 S.F.

1.000 EACH

UNIT PRICE

$15.0000
$23.0000
$38.3500
$40.0000

$10.0000
$28.0000
$23.6000
$25.0000

$5.0000
$7.5000
$8.8500
$5.0000

$100.0000
$60.0000
$112.1000
$75.0000

$108,906.1500
$122,671.8600
$158,530.6400
$175,000.0000

$25.0000
$23.0000
$22.7200
$30.0000

$5,000.0000
$2,400.0000
$15,807.5800
$7,500.0000

CONTRACT CNV149
EXTENSION

$11,700.00
$17,940.00
$29,913.00
$31,200.00

$2,000.00
$5,600.00
$4,720.00
$5,000.00

$250.00
$375.00
$442.50
$250.00

$10,000.00
$6,000.00
$11,210.00
$7,500.00

$108,906.15
$122,671.86
$158,530.64
$175,000.00

$13,075.00
$12,029.00
$11,882.56
$15,690.00

$5,000.00
$2,400.00
$15,807.58
$7,500.00
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713-16.01 CHANGEABLE MESSAGE SIGN UNIT

717-01

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

MOBILIZATION

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

2.000 EACH

1.000LS

UNIT PRICE

$2,000.0000
$1,075.0000
$3,540.0000
$6,500.0000

$2,000.0000
$1,259.1400
$2,360.0000
$5,000.0000

CONTRACT CNV149
EXTENSION

$4,000.00
$2,150.00
$7,080.00
$13,000.00

$2,000.00
$1,259.14
$2,360.00
$5,000.00
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SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

TOTAL CONTRACT
Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.
Volunteer Paving, LLC

$183,174.15
$203,000.00
$279,371.36
$329,502.11

$183,174.15
$203,000.00
$279,371.36
$329,502.11
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

DAVIDSON COUNTY (Contract No. CNV148 Call 014)

19024-4215-04

THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON U.S. 31E (S.R. 6) (L.M. 10.90).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2021

TOTAL CONTRACT

Superior Traffic Control, LLC $130,592.38
Vulcan Construction Materials, LLC $136,653.00
LU, Inc. $206,816.06
Volunteer Paving, LLC $309,230.00
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CONTRACT CNV148

UNIT PRICE EXTENSION
MAINTENANCE CATEGORY
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3
2.000 EACH
Superior Traffic Control, LLC $2,200.0000 $4,400.00
Vulcan Construction Materials, LLC $1,200.0000 $2,400.00
LU, Inc. $4,130.0000 $8,260.00
Volunteer Paving, LLC $6,000.0000 $12,000.00
712-01 TRAFFIC CONTROL
1.000LS
Superior Traffic Control, LLC $1,500.0000 $1,500.00
Vulcan Construction Materials, LLC $1,200.0000 $1,200.00
LU, Inc. $3,540.0000 $3,540.00
Volunteer Paving, LLC $25,000.0000 $25,000.00
712-01.03 LANE CLOSURE(NIGHT WORK)
12.000 EACH
Superior Traffic Control, LLC $500.0000 $6,000.00
Vulcan Construction Materials, LLC $825.0000 $9,900.00
LU, Inc. $885.0000 $10,620.00
Volunteer Paving, LLC $1,750.0000 $21,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL
400.000 L.F.
Superior Traffic Control, LLC $15.0000 $6,000.00
Vulcan Construction Materials, LLC $14.0000 $5,600.00
LU, Inc. $39.5300 $15,812.00
Volunteer Paving, LLC $60.0000 $24,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
250.000 EACH
Superior Traffic Control, LLC $10.0000 $2,500.00
Vulcan Construction Materials, LLC $26.0000 $6,500.00
LU, Inc. $23.6000 $5,900.00
Volunteer Paving, LLC $25.0000 $6,250.00
712-04.50 BARRIER RAIL DELINEATOR
40.000 EACH
Superior Traffic Control, LLC $5.0000 $200.00
Vulcan Construction Materials, LLC $4.5000 $180.00
LU, Inc. $8.8500 $354.00
Volunteer Paving, LLC $5.0000 $200.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR
100.000 HOUR
Superior Traffic Control, LLC $100.0000 $10,000.00
Vulcan Construction Materials, LLC $55.0000 $5,500.00
LU, Inc. $112.1000 $11,210.00
Volunteer Paving, LLC $75.0000 $7,500.00

PAGE



713-09.20 STEEL OVERHEAD SIGN STRUCTURE (SPAN 94'+/-)

713-14

713-15.36

713-16.01

717-01

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

EXTRUDED ALUMINUM PANEL SIGNS

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

REMOVE SIGN, SUPPORT & FOOTING

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

CHANGEABLE MESSAGE SIGN UNIT

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

MOBILIZATION

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

1.000 EACH

426.000 S.F.

1.000 EACH

2.000 EACH

1.000LS

UNIT PRICE

$81,342.3800
$83,275.0000
$120,299.7600
$160,000.0000

$25.0000
$23.0000
$25.0200
$30.0000

$2,000.0000
$3,200.0000
$10,721.7800
$12,500.0000

$2,000.0000

$750.0000
$3,540.0000
$6,500.0000

$2,000.0000
$7,600.0000
$2,360.0000
$15,000.0000

CONTRACT CNV148
EXTENSION

$81,342.38
$83,275.00
$120,299.76
$160,000.00

$10,650.00

$9,798.00
$10,658.52
$12,780.00

$2,000.00
$3,200.00
$10,721.78
$12,500.00

$4,000.00
$1,500.00
$7,080.00
$13,000.00

$2,000.00
$7,600.00
$2,360.00
$15,000.00
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SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

Volunteer Paving, LLC

TOTAL CONTRACT
Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.
Volunteer Paving, LLC

$130,592.38
$136,653.00
$206,816.06
$309,230.00

$130,592.38
$136,653.00
$206,816.06
$309,230.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

DAVIDSON COUNTY (Contract No. CNV151 Call 015)

19047-4245-04
THE TUNNEL CLEANING OF THE THOMPSON LANE UNDERPASS ON S.R. 155.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT
Diamond Specialized, Inc. $69,700.00
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MAINTENANCE CATEGORY

712-01.56 MAINTENANCE OF TRAFFIC (THOMPSON LANE UNDERPASS)

Diamond Specialized, Inc.

713-20.40 GRAFFITI REMOVAL

Diamond Specialized, Inc.

717-01 MOBILIZATION

Diamond Specialized, Inc.

760-01.05 TUNNEL CLEANING (THOMPSON LANE TUNNELS)

Diamond Specialized, Inc.

12.000 EACH

250.000 S.F.

1.000LS

12.000 EACH

UNIT PRICE

$1,750.0000

$2.8000

$4,800.0000

$3,600.0000

CONTRACT CNV151
EXTENSION

$21,000.00

$700.00

$4,800.00

$43,200.00
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SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc.

TOTAL CONTRACT
Diamond Specialized, Inc.

$69,700.00

$69,700.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

DAVIDSON COUNTY (Contract No. CNV150 Call 016)

19074-4260-04
THE REPAIR OF THE BRIDGE ON S.R. 155 OVER THE CUMBERLAND RIVER (COCKRILL BEND) (L.M. 24.86).
PROJECT LENGTH - 0.396 MILES

COMPLETION TIME - ON OR BEFORE MAY 31, 2022

TOTAL CONTRACT

Bell & Associates Construction, LLC $4,822,308.96
Mid-State Construction Company, Inc. $5,067,643.88

PAGE 1



BRIDGE CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

1.000LS

Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

202-04.01 REMOVAL OF STRUCTURES (BRIDGE NO. 19SR1550029)

1.000LS
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

209-05 SEDIMENT REMOVAL

6.000C.Y.
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

690.000 L.F.
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

303-10.01 MINERAL AGGREGATE (SIZE 57)

22.000 TON
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

879.000 TON

Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

13.000 TON

Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

411-03.10 ACS MIX(PG76-22) GRADING D

1,654.000 TON

Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

4.000 L.M.

Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

10,889.000 S.Y.

Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

UNIT PRICE

$75,000.0000
$20,238.4000

$200,000.0000

$87,202.8000

$100.0000
$194.6000

$8.0000
$6.6700

$150.0000
$77.1900

$200.0000
$177.9200

$1,100.0000
$945.2000

$200.0000
$177.9200

$1,000.0000
$828.4400

$7.5000
$6.6200

CONTRACT CNV150

EXTENSION

$75,000.00
$20,238.40

$200,000.00
$87,202.80

$600.00
$1,167.60

$5,520.00
$4,602.30

$3,300.00
$1,698.18

$175,800.00
$156,391.68

$14,300.00
$12,287.60

$330,800.00
$294,279.68

$4,000.00
$3,313.76

$81,667.50
$72,085.18
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CONTRACT CNV150

UNIT PRICE EXTENSION
502-04.01 SAWING CONCRETE PAVEMENT (FULL DEPTH)
4,296.000 L.F.
Bell & Associates Construction, LLC $3.0000 $12,888.00
Mid-State Construction Company, Inc. $3.2500 $13,962.00
603-02.15 REPAINT EXISTING BEARINGS
1.000LS
Bell & Associates Construction, LLC $10,000.0000 $10,000.00
Mid-State Construction Company, Inc. $8,006.4000 $8,006.40
603-02.20 SPOT PAINTING EXISTING STEEL STRUCTURES
4,299.000 S.F.
Bell & Associates Construction, LLC $20.0000 $85,980.00
Mid-State Construction Company, Inc. $13.3400 $57,348.66
604-03.01 CLASS A CONCRETE (BRIDGES)
19.000 C.Y.
Bell & Associates Construction, LLC $1,100.0000 $20,900.00
Mid-State Construction Company, Inc. $1,213.9700 $23,065.43
604-03.04 PAVEMENT @ BRIDGE ENDS
480.000 S.Y.
Bell & Associates Construction, LLC $500.0000 $240,000.00
Mid-State Construction Company, Inc. $474.4800 $227,750.40
604-05.31 BRIDGE DECK GROOVING (MECHANICAL)
10,501.000 S.Y.
Bell & Associates Construction, LLC $5.0000 $52,505.00
Mid-State Construction Company, Inc. $1.6700 $17,536.67
604-10.20 HYDRODEMOLITION
10,501.333S.Y.
Bell & Associates Construction, LLC $65.0000 $682,586.65
Mid-State Construction Company, Inc. $58.8000 $617,478.38
604-10.60 EXPANSION JOINT REPAIRS (MODULAR TYPE)
180.000 L.F.
Bell & Associates Construction, LLC $6,000.0000 $1,080,000.00
Mid-State Construction Company, Inc. $5,561.6600 $1,001,098.80
604-18.26 STEEL BAR COUPLERS AT APPROACH SLABS
156.000 EACH
Bell & Associates Construction, LLC $70.0000 $10,920.00
Mid-State Construction Company, Inc. $71.2000 $11,107.20
617-02 BRIDGE DECK CRACK SEALING
480.000 L.F.
Bell & Associates Construction, LLC $20.0000 $9,600.00
Mid-State Construction Company, Inc. $19.7700 $9,489.60
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617-05

619-01

705-20.25

709-05.06

712-01

712-02.04

712-04.01

712-04.50

712-06

712-08.03

SEALANT (HMWM)

Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

BRIDGE DECK OVERLAY (PMC)

Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

TEMPORARY CRASH CUSHION (MASH TL-3)

Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

MACHINED RIP-RAP (CLASS A-1)

Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

TRAFFIC CONTROL

Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

6.000 GAL.

10,501.333S.Y.

6.000 EACH

27.000 TON

1.000LS

INTERCONNECTED PORTABLE BARRIER RAIL (LIGHTWEIGHT STEEL)

Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

BARRIER RAIL DELINEATOR

Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

SIGNS (CONSTRUCTION)

Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

ARROW BOARD (TYPE C)

Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

2,910.000 L.F.

70.000 EACH

146.000 EACH

860.000 S.F.

4.000 EACH

UNIT PRICE

$375.0000
$182.6500

$70.0000
$110.9500

$5,000.0000
$4,448.0000

$225.0000
$63.4300

$117,000.0000
$175,092.0100

$80.0000
$99.9800

$40.0000
$36.1400

$15.0000
$13.3400

$9.0000
$8.0600

$1,050.0000
$945.2000

CONTRACT CNV150
EXTENSION

$2,250.00
$1,095.90

$735,093.31
$1,165,122.90

$30,000.00
$26,688.00

$6,075.00
$1,712.61

$117,000.00
$175,092.01

$232,800.00
$290,941.80

$2,800.00
$2,529.80

$2,190.00
$1,947.64

$7,740.00
$6,931.60

$4,200.00
$3,780.80
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CONTRACT CNV150

UNIT PRICE EXTENSION
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY
4.000 EACH
Bell & Associates Construction, LLC $5,800.0000 $23,200.00
Mid-State Construction Company, Inc. $5,282.0000 $21,128.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)
105,246.000 L.F.
Bell & Associates Construction, LLC $2.0000 $210,492.00
Mid-State Construction Company, Inc. $2.7800 $292,583.88
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
2.000 EACH
Bell & Associates Construction, LLC $15,000.0000 $30,000.00
Mid-State Construction Company, Inc. $14,987.0000 $29,974.00
716-01.13 RAISED PVMT MARKERS (BI-DIRECTIONAL) (2 COLOR LENS)
71.000 EACH
Bell & Associates Construction, LLC $20.0000 $1,420.00
Mid-State Construction Company, Inc. $16.6800 $1,184.28
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
71.000 EACH
Bell & Associates Construction, LLC $20.0000 $1,420.00
Mid-State Construction Company, Inc. $16.6800 $1,184.28
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
21.000 L.M.
Bell & Associates Construction, LLC $930.0000 $19,530.00
Mid-State Construction Company, Inc. $834.0000 $17,514.00
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)
107,126.000 L.F.
Bell & Associates Construction, LLC $0.2500 $26,781.50
Mid-State Construction Company, Inc. $0.3900 $41,779.14
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
3.000 L.M.
Bell & Associates Construction, LLC $12,000.0000 $36,000.00
Mid-State Construction Company, Inc. $10,564.0000 $31,692.00
717-01 MOBILIZATION
1.000LS
Bell & Associates Construction, LLC $235,000.0000 $235,000.00
Mid-State Construction Company, Inc. $314,000.0000 $314,000.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)
39.000S.Y.
Bell & Associates Construction, LLC $50.0000 $1,950.00
Mid-State Construction Company, Inc. $16.6800 $650.52

PAGE 5



SUB-TOTAL BRIDGE

Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

TOTAL CONTRACT
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

$4,822,308.96
$5,067,643.88

$4,822,308.96
$5,067,643.88
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

DAVIDSON COUNTY (Contract No. CNV154 Call 017)

19074-4262-04
THE REPAIR OF BRIDGES ON S.R. 155 (BRILEY PARKWAY/ROBERTSON ROAD) OVER RAMP C (L.M. 27.25) AND [-40 (L.M. 27.38).
PROJECT LENGTH - 0.233 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

TOTAL CONTRACT

Kiewit Infrastructure South Co. $752,146.90
Dement Construction Company, LLC $966,074.50
Bell & Associates Construction, LLC $1,073,510.20
Mid-State Construction Company, Inc. $1,300,519.20
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CONTRACT CNV154

UNIT PRICE EXTENSION
BRIDGE CATEGORY
202-04.01 REMOVAL OF STRUCTURES (PAVEMENT @ BRIDGE ENDS)
1.000LS
Kiewit Infrastructure South Co. $135,000.0000 $135,000.00
Dement Construction Company, LLC $165,000.0000 $165,000.00
Bell & Associates Construction, LLC $75,000.0000 $75,000.00
Mid-State Construction Company, Inc. $204,572.0800 $204,572.08
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)
60.000 C.Y.
Kiewit Infrastructure South Co. $12.0000 $720.00
Dement Construction Company, LLC $13.0000 $780.00
Bell & Associates Construction, LLC $50.0000 $3,000.00
Mid-State Construction Company, Inc. $53.5500 $3,213.00
208-01.05 BROOMING & DEGRASSING SHOULDERS
0.300 L.M.
Kiewit Infrastructure South Co. $3,800.0000 $1,140.00
Dement Construction Company, LLC $4,000.0000 $1,200.00
Bell & Associates Construction, LLC $4,500.0000 $1,350.00
Mid-State Construction Company, Inc. $6,751.0000 $2,025.30
209-09.43 CURB INLET PROTECTION (TYPE 4)
1.000 EACH
Kiewit Infrastructure South Co. $180.0000 $180.00
Dement Construction Company, LLC $750.0000 $750.00
Bell & Associates Construction, LLC $250.0000 $250.00
Mid-State Construction Company, Inc. $675.1000 $675.10
303-10.01 MINERAL AGGREGATE (SIZE 57)
1,631.000 TON
Kiewit Infrastructure South Co. $62.0000 $101,122.00
Dement Construction Company, LLC $55.0000 $89,705.00
Bell & Associates Construction, LLC $43.0000 $70,133.00
Mid-State Construction Company, Inc. $108.5000 $176,963.50
604-03.04 PAVEMENT @ BRIDGE ENDS
773.000S.Y.
Kiewit Infrastructure South Co. $360.0000 $278,280.00
Dement Construction Company, LLC $450.0000 $347,850.00
Bell & Associates Construction, LLC $525.0000 $405,825.00
Mid-State Construction Company, Inc. $604.6100 $467,363.53
604-10.90 MISCELLANEOUS BRIDGE ITEMS
1.000LS
Kiewit Infrastructure South Co. $15,000.0000 $15,000.00
Dement Construction Company, LLC $35,000.0000 $35,000.00
Bell & Associates Construction, LLC $40,000.0000 $40,000.00
Mid-State Construction Company, Inc. $30,325.9400 $30,325.94
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604-12.15

617-02

617-05

621-03.02

705-08.51

707-11.01

709-05.05

DRILL & GROUT STEEL BARS

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

BRIDGE DECK CRACK SEALING

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

SEALANT (HMWM)

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

18" TEMPORARY DRAINAGE PIPE

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

PEDESTRIAN CONSTRUCTION BARRIER FENCE

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

MACHINED RIP-RAP (CLASS A-3)

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

43.000 EACH

324.000 L.F.

4.000 GAL.

50.000 L.F.

2.000 EACH

60.000 L.F.

40.000 TON

UNIT PRICE

$31.0000
$50.0000
$70.0000
$41.7800

$7.0000
$5.0000
$1.5000
$21.4800

$420.0000
$125.0000
$400.0000
$221.7700

$26.0000
$85.0000
$46.0000
$102.5800

$10,000.0000
$6,850.0000
$8,750.0000
$6,075.9000

$1.4900
$5.0000
$10.0000
$30.9800

$62.0000
$70.0000
$75.0000
$60.9200

CONTRACT CNV154
EXTENSION

$1,333.00
$2,150.00
$3,010.00
$1,796.54

$2,268.00
$1,620.00

$486.00
$6,959.52

$1,680.00
$500.00
$1,600.00
$887.08

$1,300.00
$4,250.00
$2,300.00
$5,129.00

$20,000.00
$13,700.00
$17,500.00
$12,151.80

$89.40
$300.00
$600.00
$1,858.80

$2,480.00
$2,800.00
$3,000.00
$2,436.80
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709-05.06

712-01

712-02.02

712-04.01

712-05.01

712-06

712-07.03

MACHINED RIP-RAP (CLASS A-1)

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

TRAFFIC CONTROL

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

INTERCONNECTED PORTABLE BARRIER RAIL

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

WARNING LIGHTS (TYPE A)

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

SIGNS (CONSTRUCTION)

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

TEMPORARY BARRICADES (TYPE IlI)

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC

Mid-State Construction Company, Inc.

36.000 TON

1.000LS

1,150.000 L.F.

170.000 EACH

2.000 EACH

478.000 S.F.

12.000 L.F.

UNIT PRICE

$100.0000
$70.0000
$75.0000
$60.9500

$35,000.0000
$25,700.0000
$50,000.0000
$65,581.8000

$23.0000
$55.0000
$55.0000
$57.1600

$34.0000
$28.0000
$35.0000
$37.8100

$30.0000
$25.0000
$100.0000
$33.7600

$8.5000
$7.0000
$7.5000
$9.4500

$24.0000
$20.0000
$100.0000
$27.0000

CONTRACT CNV154
EXTENSION

$3,600.00
$2,520.00
$2,700.00
$2,194.20

$35,000.00
$25,700.00
$50,000.00
$65,581.80

$26,450.00
$63,250.00
$63,250.00
$65,734.00

$5,780.00
$4,760.00
$5,950.00
$6,427.70

$60.00
$50.00
$200.00
$67.52

$4,063.00
$3,346.00
$3,585.00
$4,517.10

$288.00
$240.00
$1,200.00
$324.00
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712-08.03

712-09.02

713-16.01

716-08.01

716-12.02

717-01

740-07.04

ARROW BOARD (TYPE C)

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

REMOVAL OF PAVEMENT MARKING (LINE)

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

MOBILIZATION

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

GEOGRID REINFORCEMENT TYPE 2

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

2.000 EACH

4,050.000 L.F.

2.000 EACH

1,585.000 L.F.

0.300 L.M.

1.000LS

3,091.000S.Y.

CONTRACT CNV154

UNIT PRICE EXTENSION
$1,050.0000 $2,100.00
$875.0000 $1,750.00
$1,200.0000 $2,400.00
$1,181.4300 $2,362.86
$8.5000 $34,425.00
$5.0000 $20,250.00
$4.0000 $16,200.00
$5.4000 $21,870.00
$5,000.0000 $10,000.00
$4,250.0000 $8,500.00
$10,000.0000 $20,000.00
$5,738.3500 $11,476.70
$2.0000 $3,170.00
$1.5000 $2,377.50
$1.0000 $1,585.00
$1.3500 $2,139.75
$15,500.0000 $4,650.00
$7,500.0000 $2,250.00
$7,660.0000 $2,298.00
$10,126.5000 $3,037.95
$35,000.0000 $35,000.00
$55,710.0000 $55,710.00
$230,000.0000 $230,000.00
$110,673.7300 $110,673.73
$2.5000 $7,727.50
$6.0000 $18,546.00
$5.2000 $16,073.20
$5.2500 $16,227.75
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740-10.03 GEOTEXTILE (TYPE IlI)(EROSION CONTROL)

740-10.04

740-11.03

801-01

502-03.20

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

GEOTEXTILE (TYPE IV)(STABILIZATION)

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

TEMPORARY SEDIMENT TUBE 18IN

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

SEEDING (WITH MULCH)

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

FULL DEPTH PCC PAVEMENT REPAIR

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

UNIT PRICE

90.000S.Y.
$6.0000
$6.0000
$5.0000
$8.1000

806.000S.Y.
$3.5000
$5.0000
$2.5000
$4.2100

500.000 L.F.
$5.0000
$6.0000
$5.0000
$48.5300

5.000 UNIT
$36.0000
$50.0000
$50.0000
$202.5300

24.000C.Y.
$550.0000
$3,475.0000
$1,200.0000
$1,755.2600

CONTRACT CNV154
EXTENSION

$540.00
$540.00
$450.00
$729.00

$2,821.00
$4,030.00
$2,015.00
$3,393.26

$2,500.00
$3,000.00
$2,500.00
$24,265.00

$180.00
$250.00
$250.00
$1,012.65

$13,200.00
$83,400.00
$28,800.00
$42,126.24
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SUB-TOTAL BRIDGE

Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

TOTAL CONTRACT
Kiewit Infrastructure South Co.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Mid-State Construction Company, Inc.

$752,146.90
$966,074.50
$1,073,510.20
$1,300,519.20

$752,146.90
$966,074.50
$1,073,510.20
$1,300,519.20
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

DICKSON COUNTY (Contract No. CNV086 Call 018)

HSIP-235(14),22003-3207-94,22003-4207-04,HSIP-46(39),22004-3256-94,22004-
4256-04,HSIP-48(63),22007-3254-94,22007-4254-04,HSIP-48(64),22007-3255-
94,22007-4255-04,STP/HSIP-48(62),22007-3253-94,22007-8253-14

THE RESURFACING ON S.R. 48 FROM THE HICKMAN COUNTY LINE (L.M. 0.00) TO S.R. 48A (L.M. 9.17), AND ON S.R. 48/S.R. 48A/S.R. 46/U.S.
70BR (S.R. 235) IN DOWNTOWN DICKSON.

PROJECT LENGTH - 12.510 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 7.00%

TOTAL CONTRACT
Eubank Asphalt Paving & Sealing $2,143,883.30
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ROADWAY CATEGORY

208-01.05

303-01

307-01.08

307-02.06

403-01

411-01.10

411-02.10

411-03.12

411-12.03

415-01.01

611-09.01

701-02.01

BROOMING & DEGRASSING SHOULDERS

Eubank Asphalt Paving & Sealing

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Eubank Asphalt Paving & Sealing

18.400 L.M.

2,427.000 TON

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

Eubank Asphalt Paving & Sealing

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B

Eubank Asphalt Paving & Sealing

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Eubank Asphalt Paving & Sealing

ACS MIX(PG64-22) GRADING D

Eubank Asphalt Paving & Sealing

ACS MIX(PG70-22) GRADING D

Eubank Asphalt Paving & Sealing

ACS MIX(PG64-22) THIN LIFT D ASPHALT

Eubank Asphalt Paving & Sealing

691.000 TON

550.000 TON

105.000 TON

1,830.000 TON

4,408.000 TON

6,128.000 TON

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

Eubank Asphalt Paving & Sealing

COLD PLANING BITUMINOUS PAVEMENT

Eubank Asphalt Paving & Sealing

ADJUSTMENT OF EXISTING CATCHBASIN

Eubank Asphalt Paving & Sealing

CONCRETE CURB RAMP (RETROFIT)

Eubank Asphalt Paving & Sealing

14.700 L.M.

11,935.000 TON

22.000 EACH

6,770.000 S.F.

UNIT PRICE

$600.0000

$15.0000

$60.0000

$60.0000

$425.0000

$79.0000

$80.0000

$78.2000

$400.0000

$16.0000

$100.0000

$33.0000

CONTRACT CNVO086

EXTENSION

$11,040.00

$36,405.00

$41,460.00

$33,000.00

$44,625.00

$144,570.00

$352,640.00

$479,209.60

$5,880.00

$190,960.00

$2,200.00

$223,410.00
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701-02.03

701-02.06

702-10.02

705-06.01

705-06.11

706-06.03

706-10.26

712-01

712-04.01

712-05.01

712-06

712-08.03

CONCRETE CURB RAMP

Eubank Asphalt Paving & Sealing

DETECTABLE WARNING SURFACE (REHABILITATION)

Eubank Asphalt Paving & Sealing

WHEEL STOP

Eubank Asphalt Paving & Sealing

W BEAM GR (TYPE 2) MASH TL-3

Eubank Asphalt Paving & Sealing

GR TERMINAL (IN-INLINE) MASH TL-3

Eubank Asphalt Paving & Sealing

RADIUS RAIL

Eubank Asphalt Paving & Sealing

ROUNDED END ELEMENT

Eubank Asphalt Paving & Sealing

TRAFFIC CONTROL

Eubank Asphalt Paving & Sealing

FLEXIBLE DRUMS (CHANNELIZING)

Eubank Asphalt Paving & Sealing

WARNING LIGHTS (TYPE A)

Eubank Asphalt Paving & Sealing

SIGNS (CONSTRUCTION)

Eubank Asphalt Paving & Sealing

ARROW BOARD (TYPE C)

Eubank Asphalt Paving & Sealing

780.000 S.F.

64.000 S.F.

36.000 EACH

50.000 L.F.

2.000 EACH

50.000 L.F.

1.000 EACH

1.000LS

141.000 EACH

8.000 EACH

6,914.000 S.F.

4.000 EACH

UNIT PRICE

$22.0000

$50.0000

$25.0000

$20.0000

$500.0000

$25.0000

$500.0000

$28,000.0000

$5.0000

$5.0000

$7.0000

$100.0000

CONTRACT CNVO086
EXTENSION

$17,160.00

$3,200.00

$900.00

$1,000.00

$1,000.00

$1,250.00

$500.00

$28,000.00

$705.00

$40.00

$48,398.00

$400.00
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CONTRACT CNVO086

UNIT PRICE EXTENSION
713-16.50 REMOVE AND REPLACE SIGN (VARIOUS)
8.000 EACH
Eubank Asphalt Paving & Sealing $300.0000 $2,400.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)
982.000 EACH
Eubank Asphalt Paving & Sealing $28.0000 $27,496.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)
44.000 EACH
Eubank Asphalt Paving & Sealing $28.0000 $1,232.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)
129.000 EACH
Eubank Asphalt Paving & Sealing $28.0000 $3,612.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
277.000 EACH
Eubank Asphalt Paving & Sealing $8.0000 $2,216.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)
1,095.000 L.F.
Eubank Asphalt Paving & Sealing $6.0000 $6,570.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
1,087.000S.Y.
Eubank Asphalt Paving & Sealing $16.0000 $17,392.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
819.000 L.F.
Eubank Asphalt Paving & Sealing $12.0000 $9,828.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
18.000 EACH
Eubank Asphalt Paving & Sealing $150.0000 $2,700.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)
532.000 L.F.
Eubank Asphalt Paving & Sealing $1.5000 $798.00
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)
0.300 L.M.
Eubank Asphalt Paving & Sealing $7,500.0000 $2,250.00
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)
4.000 EACH
Eubank Asphalt Paving & Sealing $220.0000 $880.00
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716-03.02

716-04.01

716-04.02

716-04.04

716-04.05

716-04.10

716-05.01

716-05.03

716-05.20

716-12.02

716-12.05

716-12.06

PLASTIC WORD PAVEMENT MARKING (RXR)

Eubank Asphalt Paving & Sealing

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

Eubank Asphalt Paving & Sealing

PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

Eubank Asphalt Paving & Sealing

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Eubank Asphalt Paving & Sealing

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Eubank Asphalt Paving & Sealing

PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)

Eubank Asphalt Paving & Sealing

PAINTED PAVEMENT MARKING (4" LINE)

Eubank Asphalt Paving & Sealing

PAINTED PAVEMENT MARKING (CROSS-WALK)

Eubank Asphalt Paving & Sealing

PAINTED PAVEMENT MARKING (6" LINE)

Eubank Asphalt Paving & Sealing

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Eubank Asphalt Paving & Sealing

3.000 EACH

2.000 EACH

12.000 EACH

435.000 L.F.

10.000 EACH

5.000 EACH

1.600 L.M.

150.000 L.F.

44.850 L.M.

46.550 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

Eubank Asphalt Paving & Sealing

ENHANCED FLAT LINE THERMO (8IN LINE)

Eubank Asphalt Paving & Sealing

660.000 L.F.

1,163.000 L.F.

UNIT PRICE

$250.0000

$200.0000

$300.0000

$4.0000

$150.0000

$300.0000

$850.0000

$10.0000

$800.0000

$4,800.0000

$1.5000

$2.5000

CONTRACT CNVO086
EXTENSION

$750.00

$400.00

$3,600.00

$1,740.00

$1,500.00

$1,500.00

$1,360.00

$1,500.00

$35,880.00

$223,440.00

$990.00

$2,907.50
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717-01 MOBILIZATION

Eubank Asphalt Paving & Sealing

730-14.02 SAW SLOT

Eubank Asphalt Paving & Sealing

730-14.03 LOOP WIRE

Eubank Asphalt Paving & Sealing

CONTRACT CNVO086

UNIT PRICE EXTENSION
1.000LS
$74,000.0000 $74,000.00
10,136.000 L.F.
$3.5000 $35,476.00
22,522.000 L.F.
$0.6000 $13,513.20
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SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing $2,143,883.30

TOTAL CONTRACT
Eubank Asphalt Paving & Sealing $2,143,883.30
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

FAYETTE COUNTY (Contract No. CNV209 Call 019)
HSIP-196(17),24017-3245-94,24017-4245-04

THE RESURFACING ON S.R. 196 FROM NEAR HICKORY WITHE ROAD (L.M. 22.81) TO U.S. 70 (S.R. 1) (L.M. 25.56).
PROJECT LENGTH - 2.740 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 15, 2021

TOTAL CONTRACT

Standard Construction Company, Inc. $770,919.62
Lehman-Roberts Company $914,839.29
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ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

Standard Construction Company, Inc.
Lehman-Roberts Company

203-06 WATER

Standard Construction Company, Inc.
Lehman-Roberts Company

208-01.05 BROOMING & DEGRASSING SHOULDERS

Standard Construction Company, Inc.
Lehman-Roberts Company

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

Standard Construction Company, Inc.
Lehman-Roberts Company

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

Standard Construction Company, Inc.
Lehman-Roberts Company

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

Standard Construction Company, Inc.
Lehman-Roberts Company

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

Standard Construction Company, Inc.
Lehman-Roberts Company

411-01.10 ACS MIX(PG64-22) GRADING D

Standard Construction Company, Inc.
Lehman-Roberts Company

411-12.04

Standard Construction Company, Inc.
Lehman-Roberts Company

701-01.01 CONCRETE SIDEWALK (4")

Standard Construction Company, Inc.
Lehman-Roberts Company

CONTRACT CNV209

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

UNIT PRICE EXTENSION

1,200.000S.Y.
$42.5000 $51,000.00
$32.5300 $39,036.00

11.000 M.G.
$27.5000 $302.50
$250.0000 $2,750.00

5.490 L.M.
$1,400.0000 $7,686.00
$1,100.0000 $6,039.00

1,357.000 TON
$36.6000 $49,666.20
$30.4600 $41,334.22

521.000 TON
$168.2500 $87,658.25
$160.0000 $83,360.00

15.000 TON
$168.2500 $2,523.75
$160.0000 $2,400.00

13.000 TON
$980.0000 $12,740.00
$950.0000 $12,350.00

2,767.000 TON
$107.8500 $298,420.95
$122.3000 $338,404.10

2.745L.M.
$1,340.0000 $3,678.30
$1,850.0000 $5,078.25

75.000 S.F.
$22.5000 $1,687.50
$50.3800 $3,778.50
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701-02.03

705-02.10

705-04.09

705-06.11

705-06.20

705-80.16

706-06.03

706-10.26

712-01

712-06

CONCRETE CURB RAMP

Standard Construction Company, Inc.
Lehman-Roberts Company

GUARDRAIL TRANSITION 27IN TO 31IN

Standard Construction Company, Inc.
Lehman-Roberts Company

EARTH PAD FOR TYPE 38 GR END TREATMENT

Standard Construction Company, Inc.
Lehman-Roberts Company

GR TERMINAL (IN-INLINE) MASH TL-3

Standard Construction Company, Inc.
Lehman-Roberts Company

TANGENT ENERGY ABSORBING TERM MASH TL-3

Standard Construction Company, Inc.
Lehman-Roberts Company

LINE POST REFLECTIVE MARKER

Standard Construction Company, Inc.
Lehman-Roberts Company

RADIUS RAIL

Standard Construction Company, Inc.
Lehman-Roberts Company

ROUNDED END ELEMENT

Standard Construction Company, Inc.
Lehman-Roberts Company

TRAFFIC CONTROL

Standard Construction Company, Inc.
Lehman-Roberts Company

SIGNS (CONSTRUCTION)

Standard Construction Company, Inc.
Lehman-Roberts Company

114.000 S.F.

13.000 EACH

6.000 EACH

2.000 EACH

11.000 EACH

4.000 EACH

25.000 L.F.

2.000 EACH

1.000LS

898.000 S.F.

UNIT PRICE

$53.1000
$75.5700

$105.0000
$100.7600

$1,050.0000
$1,309.9100

$945.0000
$801.0600

$2,520.0000
$2,821.3400

$210.0000
$50.0000

$23.1000
$52.4000

$52.5000
$302.2900

$41,000.0000
$75,000.0000

$6.3000
$6.0500

CONTRACT CNV209
EXTENSION

$6,053.40
$8,614.98

$1,365.00
$1,309.88

$6,300.00
$7,859.46

$1,890.00
$1,602.12

$27,720.00
$31,034.74

$840.00
$200.00

$577.50
$1,310.00

$105.00
$604.58

$41,000.00
$75,000.00

$5,657.40
$5,432.90
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713-15.36

713-16.09

716-01.21

716-01.30

716-02.05

716-03.02

716-05.10

716-12.02

717-01

415-01.02

REMOVE SIGN, SUPPORT & FOOTING

Standard Construction Company, Inc.
Lehman-Roberts Company

RAILROAD ADVANCE WARNING SIGN AND SUPPORT

Standard Construction Company, Inc.
Lehman-Roberts Company

2.000 EACH

4.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Standard Construction Company, Inc.
Lehman-Roberts Company

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Standard Construction Company, Inc.
Lehman-Roberts Company

PLASTIC PAVEMENT MARKING (STOP LINE)

Standard Construction Company, Inc.
Lehman-Roberts Company

PLASTIC WORD PAVEMENT MARKING (RXR)

Standard Construction Company, Inc.
Lehman-Roberts Company

PAINTED PAVEMENT MARKING (RXR)

Standard Construction Company, Inc.
Lehman-Roberts Company

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Standard Construction Company, Inc.
Lehman-Roberts Company

MOBILIZATION

Standard Construction Company, Inc.
Lehman-Roberts Company

COLD PLANING BITUMINOUS PAVEMENT

Standard Construction Company, Inc.
Lehman-Roberts Company

178.000 EACH

178.000 EACH

148.000 L.F.

2.000 EACH

3.000 EACH

10.339 L.M.

1.000LS

9,057.000 S.Y.

UNIT PRICE

$52.5000
$50.3800

$315.0000
$302.2900

$39.1500
$40.1900

$30.9000
$19.3000

$20.6000
$21.1500

$669.5000
$687.4300

$412.0000
$423.0300

$6,077.0000
$6,239.7200

$43,500.0000
$110,000.0000

$3.6500
$5.5000

CONTRACT CNV209
EXTENSION

$105.00
$100.76

$1,260.00
$1,209.16

$6,968.70
$7,153.82

$5,500.20
$3,435.40

$3,048.80
$3,130.20

$1,339.00
$1,374.86

$1,236.00
$1,269.09

$62,830.10
$64,512.47

$43,500.00
$110,000.00

$33,058.05
$49,813.50
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CONTRACT CNV209

UNIT PRICE EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
2.730 L.M.
Standard Construction Company, Inc. $1,905.5000 $5,202.02
Lehman-Roberts Company $1,956.5200 $5,341.30
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SUB-TOTAL ROADWAY

Standard Construction Company, Inc.

Lehman-Roberts Company

TOTAL CONTRACT
Standard Construction Company, Inc.
Lehman-Roberts Company

$770,919.62
$914,839.29

$770,919.62
$914,839.29
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

FENTRESS COUNTY (Contract No. CNV152 Call 020)
NH/HSIP-28(81),25043-3218-94,25043-8218-14,STP-154(8),25006-8224-14

THE RESURFACING ON U.S. 127 (S.R. 28) FROM NORTH OF S.R. 52 (L.M. 19.83) TO NORTH OF KIP CHASE ROAD (L.M. 23.11) AND ON S.R.
154 FROM MILLSAP AVENUE (L.M. 1.38) TO EAST OF LOUVAINE ROAD (L.M. 6.25).

PROJECT LENGTH - 8.150 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 6.00%

TOTAL CONTRACT
Rogers Group, Inc. $2,200,474.90
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CONTRACT CNV152

UNIT PRICE EXTENSION
ROADWAY CATEGORY
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
406.000 TON
Rogers Group, Inc. $109.2500 $44,355.50
403-02.01 TRACKLESS TACK COAT
91.000 TON
Rogers Group, Inc. $750.0000 $68,250.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER
2,818.000 TON
Rogers Group, Inc. $102.4500 $288,704.10
411-01.10 ACS MIX(PG64-22) GRADING D
6,159.000 TON
Rogers Group, Inc. $103.6000 $638,072.40
411-01.21 LONGITUDINAL JOINT SEALANT
19.200 L.M.
Rogers Group, Inc. $2,730.0000 $52,416.00
411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT
3,901.000 TON
Rogers Group, Inc. $104.8500 $409,019.85
411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)
1.200 L.M.
Rogers Group, Inc. $446.0000 $535.20
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)
5.300 L.M.
Rogers Group, Inc. $446.0000 $2,363.80
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
7.100 L.M.
Rogers Group, Inc. $446.0000 $3,166.60
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
9,359.000 TON
Rogers Group, Inc. $20.3000 $189,987.70
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN
2.000 EACH
Rogers Group, Inc. $315.0000 $630.00
705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT
2.000 EACH
Rogers Group, Inc. $1,700.0000 $3,400.00
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705-06.20

706-01

712-01

712-04.01

712-05.03

712-06

712-08.03

713-16.01

716-01.21

716-01.22

716-01.23

716-01.30

TANGENT ENERGY ABSORBING TERM MASH TL-3

2.000 EACH
Rogers Group, Inc.
GUARDRAIL REMOVED
70.000 L.F.
Rogers Group, Inc.
TRAFFIC CONTROL
1.000LS
Rogers Group, Inc.
FLEXIBLE DRUMS (CHANNELIZING)
155.000 EACH
Rogers Group, Inc.
WARNING LIGHTS (TYPE C)
51.000 EACH
Rogers Group, Inc.
SIGNS (CONSTRUCTION)
1,762.000 S.F.
Rogers Group, Inc.
ARROW BOARD (TYPE C)
2.000 EACH
Rogers Group, Inc.
CHANGEABLE MESSAGE SIGN UNIT
4.000 EACH

Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

350.000 EACH
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

263.000 EACH
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

178.000 EACH
Rogers Group, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

791.000 EACH
Rogers Group, Inc.

UNIT PRICE

$3,290.0000

$2.5000

$85,597.0000

$40.7500

$34.5000

$7.0000

$910.0000

$2,160.0000

$26.7500

$26.7500

$26.7500

$6.7000

CONTRACT CNV152
EXTENSION

$6,580.00

$175.00

$85,597.00

$6,316.25

$1,759.50

$12,334.00

$1,820.00

$8,640.00

$9,362.50

$7,035.25

$4,761.50

$5,299.70
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CONTRACT CNV152

UNIT PRICE EXTENSION
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
643.000 S.Y.
Rogers Group, Inc. $20.4000 $13,117.20
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
435.000 L.F.
Rogers Group, Inc. $11.2000 $4,872.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
10.000 EACH
Rogers Group, Inc. $167.8000 $1,678.00
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)
45.000 S.F.
Rogers Group, Inc. $11.1500 $501.75
716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)
11.000 EACH
Rogers Group, Inc. $278.8000 $3,066.80
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
16.600 L.M.
Rogers Group, Inc. $697.0000 $11,570.20
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
34.600 L.M.
Rogers Group, Inc. $4,910.0000 $169,886.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
993.000 L.F.
Rogers Group, Inc. $1.7000 $1,688.10
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)
4,912.000 L.F.
Rogers Group, Inc. $2.2500 $11,052.00
717-01 MOBILIZATION
1.000LS
Rogers Group, Inc. $132,461.0000 $132,461.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc. $2,200,474.90

TOTAL CONTRACT
Rogers Group, Inc. $2,200,474.90
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

GILES COUNTY (Contract No. CNV153 Call 021)
NH-I-65-1(76),28001-3186-44

THE ROCKFALL MITIGATION ON 1-65 (SB & NB) AT L.M. 8.90.
PROJECT LENGTH - 0.378 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

TOTAL CONTRACT

Dement Construction Company, LLC $5,341,970.00
Civil Constructors, LLC $5,781,550.70
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ROADWAY CATEGORY

105-01

201-01

203-01

203-11

209-05

209-08.08

303-01

307-03.10

403-01

411-03.23

CONSTRUCTION STAKES, LINES AND GRADES

Dement Construction Company, LLC
Civil Constructors, LLC

CLEARING AND GRUBBING

Dement Construction Company, LLC
Civil Constructors, LLC

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Dement Construction Company, LLC
Civil Constructors, LLC

SCALING AND TRIMMING

Dement Construction Company, LLC
Civil Constructors, LLC

SEDIMENT REMOVAL

Dement Construction Company, LLC
Civil Constructors, LLC

ENHANCED ROCK CHECK DAM

Dement Construction Company, LLC
Civil Constructors, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Dement Construction Company, LLC
Civil Constructors, LLC

ASPHALT CONC MIX (PG76-22)(BPMB-HM) GR CS

Dement Construction Company, LLC
Civil Constructors, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Dement Construction Company, LLC
Civil Constructors, LLC

ACS MIX (PG76-22) OGFC

Dement Construction Company, LLC
Civil Constructors, LLC

1.000LS

1.000LS

1,460.000 C.Y.

1,390.000S.Y.

10.000 C.Y.

2.000 EACH

100.000 TON

75.000 TON

2.000 TON

143.000 TON

UNIT PRICE

$15,000.0000
$15,400.0000

$544,000.0000
$135,120.0000

$100.0000
$300.0000

$200.0000
$200.0000

$35.0000
$64.5000

$500.0000
$2,500.0000

$40.0000
$60.0000

$275.0000
$306.0000

$1,082.0000
$1,260.0000

$275.0000
$306.0000

CONTRACT CNV153

EXTENSION

$15,000.00
$15,400.00

$544,000.00
$135,120.00

$146,000.00
$438,000.00

$278,000.00
$278,000.00

$350.00
$645.00

$1,000.00
$5,000.00

$4,000.00
$6,000.00

$20,625.00
$22,950.00

$2,164.00
$2,520.00

$39,325.00
$43,758.00
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411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Dement Construction Company, LLC
Civil Constructors, LLC

415-01.02 COLD PLANING BITUMINOUS PAVEMENT

Dement Construction Company, LLC
Civil Constructors, LLC

622-01.01 SHOTCRETE BUTTRESS

Dement Construction Company, LLC
Civil Constructors, LLC

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

Dement Construction Company, LLC
Civil Constructors, LLC

712-01 TRAFFIC CONTROL

Dement Construction Company, LLC
Civil Constructors, LLC

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL

Dement Construction Company, LLC
Civil Constructors, LLC

712-04.01 FLEXIBLE DRUMS (CHANNELIZING)

Dement Construction Company, LLC
Civil Constructors, LLC

712-04.50 BARRIER RAIL DELINEATOR

Dement Construction Company, LLC
Civil Constructors, LLC

712-06 SIGNS (CONSTRUCTION)

Dement Construction Company, LLC
Civil Constructors, LLC

712-08.03 ARROW BOARD (TYPE C)

Dement Construction Company, LLC
Civil Constructors, LLC

0.210 L.M.

2,591.000S.Y.

3,070.000 C.Y.

2.000 EACH

1.000LS

1,440.000 L.F.

60.000 EACH

73.000 EACH

432.000 S.F.

1.000 EACH

UNIT PRICE

$17,500.0000
$19,440.0000

$17.0000
$17.5000

$1,200.0000
$1,320.0000

$6,500.0000
$7,220.0000

$31,144.0000
$42,450.0000

$35.0000
$76.5000

$30.0000
$31.0000

$12.0000
$12.4000

$7.0000
$7.2000

$900.0000
$928.0000

CONTRACT CNV153
EXTENSION

$3,675.00
$4,082.40

$44,047.00
$45,342.50

$3,684,000.00
$4,052,400.00

$13,000.00
$14,440.00

$31,144.00
$42,450.00

$50,400.00
$110,160.00

$1,800.00
$1,860.00

$876.00
$905.20

$3,024.00
$3,110.40

$900.00
$928.00
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CONTRACT CNV153

UNIT PRICE EXTENSION
712-08.08 SPEED FEEDBACK SIGN ASSEMBLY
1.000 EACH
Dement Construction Company, LLC $4,250.0000 $4,250.00
Civil Constructors, LLC $4,720.0000 $4,720.00
712-08.09 DIGITAL SPEED LIMIT SIGN ASSEMBLY
1.000 EACH
Dement Construction Company, LLC $4,750.0000 $4,750.00
Civil Constructors, LLC $5,280.0000 $5,280.00
712-08.14 PORTABLE QUEUE WARNING SYSTEM
150.000 DAY
Dement Construction Company, LLC $815.0000 $122,250.00
Civil Constructors, LLC $840.0000 $126,000.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)
2,000.000 L.F.
Dement Construction Company, LLC $5.0000 $10,000.00
Civil Constructors, LLC $5.2000 $10,400.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
1.000 EACH
Dement Construction Company, LLC $4,200.0000 $4,200.00
Civil Constructors, LLC $4,330.0000 $4,330.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)
14.000 EACH
Dement Construction Company, LLC $75.0000 $1,050.00
Civil Constructors, LLC $77.5000 $1,085.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
14.000 EACH
Dement Construction Company, LLC $10.0000 $140.00
Civil Constructors, LLC $10.3000 $144.20
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
1.000 L.M.
Dement Construction Company, LLC $2,500.0000 $2,500.00
Civil Constructors, LLC $2,580.0000 $2,580.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
1.000 L.M.
Dement Construction Company, LLC $10,000.0000 $10,000.00
Civil Constructors, LLC $10,310.0000 $10,310.00
717-01 MOBILIZATION
1.000LS
Dement Construction Company, LLC $250,000.0000 $250,000.00
Civil Constructors, LLC $337,630.0000 $337,630.00

PAGE 4



CONTRACT CNV153

UNIT PRICE EXTENSION
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR
500.000 HOUR
Dement Construction Company, LLC $99.0000 $49,500.00
Civil Constructors, LLC $112.0000 $56,000.00
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SUB-TOTAL ROADWAY

Dement Construction Company, LLC
Civil Constructors, LLC

TOTAL CONTRACT
Dement Construction Company, LLC
Civil Constructors, LLC

$5,341,970.00
$5,781,550.70

$5,341,970.00
$5,781,550.70
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

HAMILTON COUNTY (Contract No. CNV156 Call 023)

HSIP-58(58),33044-3253-94,33044-4253-04
THE RESURFACING (MICROSURFACING) ON S.R. 58 FROM NORTH OF SIMS ROAD (L.M. 17.42) TO SOUTH OF S.R. 60 (L.M. 25.98).
PROJECT LENGTH - 8.560 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

TOTAL CONTRACT

Asphalt Paving Systems, Inc. $499,758.52
Hudson Construction Company $574,409.10
American Pavements, Inc. $602,198.48
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ROADWAY CATEGORY

UNIT PRICE

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

403-01.10

414-03.01

414-03.02

705-04.09

705-06.01

705-06.10

705-06.11

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

HIGH PERFORMANCE FOG SEALS

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

EMULSIFIED ASPHALT FOR MICRO-SURFACING

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

AGGREGATE FOR MICRO SURFACING

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

W BEAM GR (TYPE 2) MASH TL-3

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

GR TERMINALTRAILING END (TYPE 13) MASH TL-3

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

GR TERMINAL (IN-INLINE) MASH TL-3

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

17.000 TON
$519.4100
$588.0000
$310.0000

30,131.000 S.Y.
$0.3000
$0.7500
$0.5800

160.000 TON
$790.0000
$880.0000
$1,000.0000

1,326.000 TON
$96.0000
$88.0000
$130.0000

3.000 EACH
$800.0000
$1,750.0000
$1,475.0000

75.000 L.F.
$23.5000
$29.7500
$26.7500

1.000 EACH
$1,200.0000
$1,250.0000
$1,050.0000

1.000 EACH
$900.0000
$1,400.0000
$1,150.0000

CONTRACT CNV156

EXTENSION

$8,829.97
$9,996.00
$5,270.00

$9,039.30
$22,598.25
$17,475.98

$126,400.00
$140,800.00
$160,000.00

$127,296.00
$116,688.00
$172,380.00

$2,400.00
$5,250.00
$4,425.00

$1,762.50
$2,231.25
$2,006.25

$1,200.00
$1,250.00
$1,050.00

$900.00
$1,400.00
$1,150.00

PAGE

2



705-06.20

712-01

712-06

713-16.01

716-01.23

716-01.30

716-02.05

716-05.20

TANGENT ENERGY ABSORBING TERM MASH TL-3

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

TRAFFIC CONTROL

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

SIGNS (CONSTRUCTION)

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

3.000 EACH

1.000LS

378.000 S.F.

2.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

570.000 EACH

303.000 EACH

180.000 L.F.

30.300 L.M.

CONTRACT CNV156

UNIT PRICE EXTENSION
$2,750.0000 $8,250.00
$3,175.0000 $9,525.00
$2,875.0000 $8,625.00
$15,500.0000 $15,500.00
$25,000.0000 $25,000.00
$11,120.0000 $11,120.00
$6.5000 $2,457.00
$6.7500 $2,551.50
$8.0000 $3,024.00
$1,500.0000 $3,000.00
$5,000.0000 $10,000.00
$1,250.0000 $2,500.00
$20.0000 $11,400.00
$27.7500 $15,817.50
$25.7500 $14,677.50
$8.7500 $2,651.25
$10.0000 $3,030.00
$8.2500 $2,499.75
$8.7500 $1,575.00
$12.7500 $2,295.00
$10.2500 $1,845.00
$675.0000 $20,452.50
$875.0000 $26,512.50
$775.0000 $23,482.50
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716-08.20

716-12.02

717-01

REMOVAL OF PAVEMENT MARKING (LINE)

25.700 L.M.

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

30.300 L.M.

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

MOBILIZATION
1.000LS

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

UNIT PRICE

$1,000.0000
$1,088.0000
$1,350.0000

$4,150.0000
$4,175.0000
$4,075.0000

$5,200.0000
$25,000.0000
$12,500.0000

CONTRACT CNV156
EXTENSION

$25,700.00
$27,961.60
$34,695.00

$125,745.00
$126,502.50
$123,472.50

$5,200.00
$25,000.00
$12,500.00
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SUB-TOTAL ROADWAY

Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

TOTAL CONTRACT
Asphalt Paving Systems, Inc.
Hudson Construction Company
American Pavements, Inc.

$499,758.52
$574,409.10
$602,198.48

$499,758.52
$574,409.10
$602,198.48

PAGE

5



STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

HAMILTON COUNTY (Contract No. CNV155 Call 024)

NH/HSIP-2(281),33010-3234-94,33010-8234-14,NH/HSIP-8(62),33015-3262-
94,33015-8262-14

THE RESURFACING ON U.S. 41 (U.S. 76, S.R. 8) FROM EAST OF EAST 29TH STREET TO U.S. 11 (U.S. 64, S.R. 2) AND ON U.S. 11 (U.S. 64, S.R.
2) FROM U.S. 41 (U.S. 76, S.R. 8) TO NEAR THE MISSIONARY RIDGE TUNNEL.

PROJECT LENGTH - 2.030 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 7.00%

TOTAL CONTRACT

Talley Construction Company, Inc. $1,847,348.92
Wright Brothers Construction Company, Inc. $1,958,982.00
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ROADWAY CATEGORY

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

403-02.01

411-02.10

415-01.01

611-09.01

701-02.01

702-03

712-01

712-04.01

712-06

Talley Construction Company, Inc.

Wright Brothers Construction Company, Inc.

TRACKLESS TACK COAT

Talley Construction Company, Inc.

Wright Brothers Construction Company, Inc.

ACS MIX(PG70-22) GRADING D

Talley Construction Company, Inc.

Wright Brothers Construction Company, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Talley Construction Company, Inc.

Wright Brothers Construction Company, Inc.

ADJUSTMENT OF EXISTING CATCHBASIN

Talley Construction Company, Inc.

Wright Brothers Construction Company, Inc.

CONCRETE CURB RAMP (RETROFIT)

Talley Construction Company, Inc.

Wright Brothers Construction Company, Inc.

CONCRETE COMBINED CURB & GUTTER

Talley Construction Company, Inc.

Wright Brothers Construction Company, Inc.

TRAFFIC CONTROL

Talley Construction Company, Inc.

Wright Brothers Construction Company, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Talley Construction Company, Inc.

Wright Brothers Construction Company, Inc.

SIGNS (CONSTRUCTION)

Talley Construction Company, Inc.

Wright Brothers Construction Company, Inc.

UNIT PRICE

920.000 TON
$105.6400
$164.0000

32.000 TON
$830.8500
$700.0000

4,798.000 TON
$133.5500
$130.0000

5,607.000 TON
$35.2200
$52.0000

36.000 EACH

$1,348.2000
$800.0000

5,855.000 S.F.
$60.3900
$57.0000

72.000C.Y.
$663.4400
$570.0000

1.000LS
$133,256.9800
$140,000.0000
95.000 EACH

$31.4600
$30.0000

2,241.000 S.F.
$7.3000
$7.0000

CONTRACT CNV155

EXTENSION

$97,188.80
$150,880.00

$26,587.20
$22,400.00

$640,772.90
$623,740.00

$197,478.54
$291,564.00

$48,535.20
$28,800.00

$353,583.45
$333,735.00

$47,767.68
$41,040.00

$133,256.98
$140,000.00

$2,988.70
$2,850.00

$16,359.30
$15,687.00
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712-07.03

712-08.03

713-16.01

714-14.03

716-01.21

716-01.22

716-01.23

716-01.30

716-02.04

716-02.05

TEMPORARY BARRICADES (TYPE IlI)

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

ARROW BOARD (TYPE C)

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

MASTARM (15FT SINGLE ALUMINUM LUMINAIRE ARM)

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

CONTRACT CNV155

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE EXTENSION
280.000 L.F.
$12.3600 $3,460.80
$12.0000 $3,360.00
1.000 EACH
$954.9800 $954.98
$1,000.0000 $1,000.00
3.000 EACH
$4,718.7000 $14,156.10
$4,600.0000 $13,800.00
2.000 EACH
$3,333.4300 $6,666.86
$3,200.0000 $6,400.00
319.000 EACH
$28.0900 $8,960.71
$27.0000 $8,613.00
270.000 EACH
$28.0900 $7,584.30
$27.0000 $7,290.00
66.000 EACH
$28.0900 $1,853.94
$27.0000 $1,782.00
9.000 EACH
$13.4800 $121.32
$13.0000 $117.00
407.000S.Y.
$21.0700 $8,575.49
$20.0000 $8,140.00
415.000 L.F.
$11.2400 $4,664.60
$10.8000 $4,482.00
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716-02.06

716-02.08

716-02.09

716-02.11

716-03.01

716-04.04

716-04.05

716-04.12

716-04.13

716-04.15

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

34.000 EACH

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

24.000 L.F.
Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

539.000 L.F.
Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

390.000 L.F.
Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC WORD PAVEMENT MARKING (ONLY)

4.000 EACH
Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

216.000 L.F.

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

4.000 EACH

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

14.000 S.F.

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)

23.000 EACH

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED

2.000 EACH

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

$168.5300
$162.0000

$1.9700
$2.0000

$24.7200
$24.0000

$1.6900
$1.6000

$224.7000
$216.0000

$6.4600
$6.2500

$168.5300
$162.0000

$22.4700
$21.5000

$477.4900
$460.0000

$443.7900
$427.0000

CONTRACT CNV155
EXTENSION

$5,730.02
$5,508.00

$47.28
$48.00

$13,324.08
$12,936.00

$659.10
$624.00

$898.80
$864.00

$1,395.36
$1,350.00

$674.12
$648.00

$314.58
$301.00

$10,982.27
$10,580.00

$887.58
$854.00
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716-05.05

716-05.20

716-08.11

716-12.02

716-12.05

717-01

725-20.94

725-20.95

PAINTED PAVEMENT MARKING (STOP LINE)

190.000 L.F.
Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.
PAINTED PAVEMENT MARKING (6" LINE)
3.200 L.M.

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

REMOVAL OF WORD PAVEMENT MARKING (LANE REDUCTION ARROW)

1.000 EACH
Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

11.600 L.M.
Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

118.000 L.F.
Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

MOBILIZATION

1.000LS

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

CCTV CAMERA SYSTEM (VIDEO DETECTION CAMERA SYSTEM (GRIDSMART)

2.000 EACH
Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.
CAMERA COMMUNICATION AND POWER CABLE
1,000.000 L.F.

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

$6.4600
$6.2000

$983.0600
$950.0000

$252.7900
$243.0000

$5,055.7500
$4,870.0000

$1.6900
$2.0000

$65,429.1200
$97,000.0000

$30,278.3300
$30,000.0000

$1.4600
$1.4000

CONTRACT CNV155
EXTENSION

$1,227.40
$1,178.00

$3,145.79
$3,040.00

$252.79
$243.00

$58,646.70
$56,492.00

$199.42
$236.00

$65,429.12
$97,000.00

$60,556.66
$60,000.00

$1,460.00
$1,400.00
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SUB-TOTAL ROADWAY

Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

TOTAL CONTRACT
Talley Construction Company, Inc.
Wright Brothers Construction Company, Inc.

$1,847,348.92
$1,958,982.00

$1,847,348.92
$1,958,982.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

HAMILTON COUNTY (Contract No. CNV157 Call 026)

33948-4270-04

THE TUNNEL CLEANING OF THE MCCALLIE TUNNEL ON U.S. 11 (U.S. 64, S.R. 2), THE STRINGERS RIDGE TUNNEL ON U.S. 127 (S.R. 8), AND
THE BACHMAN TUBES ON U.S. 41 (U.S. 76, S.R. 8).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT
Diamond Specialized, Inc. $253,175.00
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MAINTENANCE CATEGORY

104-03.71 ADDITIONAL WORK (CLEANING OF PORTAL FACADES @ MCCALLIE TUNNELS)

7,850.000 S.F.
Diamond Specialized, Inc.
712-01.52 MAINTENANCE OF TRAFFIC (MCCALLIE TUNNELS)
12.000 EACH
Diamond Specialized, Inc.
712-01.53 MAINTENANCE OF TRAFFIC (BACHMAN TUNNELS)
12.000 EACH
Diamond Specialized, Inc.
712-01.54 MAINTENANCE OF TRAFFIC (STRINGERS RIDGE TUNNEL)
12.000 EACH
Diamond Specialized, Inc.
713-20.40 GRAFFITI REMOVAL
250.000 S.F.
Diamond Specialized, Inc.
717-01 MOBILIZATION
1.000LS
Diamond Specialized, Inc.
719-02.01 REMOVAL AND DISPOSAL OF LITTER
36.000 CYCL
Diamond Specialized, Inc.
760-01.01 TUNNEL CLEANING (MCCALLIE TUNNELS)
12.000 EACH
Diamond Specialized, Inc.
760-01.02 TUNNEL CLEANING (BACHMAN TUNNELS)
12.000 EACH
Diamond Specialized, Inc.
760-01.03 TUNNEL CLEANING (STRINGER RIDGE TUNNEL)
12.000 EACH

Diamond Specialized, Inc.

UNIT PRICE

$1.5000

$2,800.0000

$1,775.0000

$1,575.0000

$2.8000

$12,700.0000

$500.0000

$4,450.0000

$3,450.0000

$3,450.0000

CONTRACT CNV157
EXTENSION

$11,775.00

$33,600.00

$21,300.00

$18,900.00

$700.00

$12,700.00

$18,000.00

$53,400.00

$41,400.00

$41,400.00
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SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc.

TOTAL CONTRACT
Diamond Specialized, Inc.

$253,175.00

$253,175.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

HARDEMAN COUNTY (Contract No. CNV158 Call 027)

NH/HSIP-18(35),35002-3209-94,35002-8209-14,STP/HSIP-18(34),35002-3208-
94,35002-8208-14

THE RESURFACING WITH COLD IN-PLACE RECYCLING (MICROSURFACE OR THIN MIX OVERLAY) ON S.R. 18 FROM BUSTER WOODS LANE
(L.M. 9.02) TO U.S. 64 (S.R. 15) (L.M. 17.39).

PROJECT LENGTH - 8.370 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 4.00%

TOTAL CONTRACT
Standard Construction Company, Inc. $2,490,280.25
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CONTRACT CNV158

UNIT PRICE EXTENSION
ROADWAY CATEGORY
202-03.01 REMOVAL OF ASPHALT PAVEMENT
147.000 S.Y.
Standard Construction Company, Inc. $45.8000 $6,732.60
203-06 WATER
18.000 M.G.
Standard Construction Company, Inc. $40.0000 $720.00
208-01.05 BROOMING & DEGRASSING SHOULDERS
15.600 L.M.
Standard Construction Company, Inc. $1,400.0000 $21,840.00
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)
2,302.000 TON
Standard Construction Company, Inc. $52.0000 $119,704.00
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A
50.000 TON
Standard Construction Company, Inc. $180.0000 $9,000.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
17.000 TON
Standard Construction Company, Inc. $180.0000 $3,060.00
308-01.10 COLD IN PLACE RECYCLED BITUMINOUS PAVEMENT
126,450.000 S.Y.
Standard Construction Company, Inc. $3.4500 $436,252.50
308-01.12 ASPHALT CEMENT (PG64-22) COLD IN PLACE RECYCLED
496.000 TON
Standard Construction Company, Inc. $675.0000 $334,800.00
309-10.01 PORTLAND CEMENT
248.000 TON
Standard Construction Company, Inc. $328.5000 $81,468.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
1.000 TON
Standard Construction Company, Inc. $2,450.0000 $2,450.00
403-05 BITUMINOUS MATERIAL(TC/FOG SEAL)(UNDILUTED)
34.000 TON
Standard Construction Company, Inc. $1,220.0000 $41,480.00
403-05.05 MINERAL AGGREGATE (SAND FOR FOG SEAL)
127.000 TON
Standard Construction Company, Inc. $87.5000 $11,112.50
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411-01.10

411-12.04

415-01.01

611-09.01

701-01.01

701-02.01

705-02.10

705-06.20

705-06.30

712-01

712-06

712-07.03

ACS MIX(PG64-22) GRADING D

Standard Construction Company, Inc.

170.000 TON

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

Standard Construction Company, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Standard Construction Company, Inc.

ADJUSTMENT OF EXISTING CATCHBASIN

Standard Construction Company, Inc.

CONCRETE SIDEWALK (4 ")

Standard Construction Company, Inc.

CONCRETE CURB RAMP (RETROFIT)

Standard Construction Company, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

Standard Construction Company, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Standard Construction Company, Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Standard Construction Company, Inc.

TRAFFIC CONTROL

Standard Construction Company, Inc.

SIGNS (CONSTRUCTION)

Standard Construction Company, Inc.

TEMPORARY BARRICADES (TYPE Ill)

Standard Construction Company, Inc.

11.800 L.M.

2,215.000 TON

3.000 EACH

360.000 S.F.

552.000 S.F.

10.000 EACH

8.000 EACH

2.000 EACH

1.000LS

2,233.000 S.F.

18.000 L.F.

CONTRACT CNV158

UNIT PRICE EXTENSION
$150.0000 $25,500.00
$785.0000 $9,263.00

$43.8000 $97,017.00
$825.0000 $2,475.00
$8.8000 $3,168.00
$38.5000 $21,252.00
$105.0000 $1,050.00
$2,520.0000 $20,160.00
$2,310.0000 $4,620.00
$146,500.0000 $146,500.00
$6.7500 $15,072.75
$14.2000 $255.60
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712-08.03

713-16.01

716-01.21

716-01.30

716-02.05

716-02.06

716-02.09

716-04.12

716-05.20

716-12.02

716-12.03

716-13.02

ARROW BOARD (TYPE C)

Standard Construction Company, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Standard Construction Company, Inc.

1.000 EACH

4.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Standard Construction Company, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Standard Construction Company, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Standard Construction Company, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Standard Construction Company, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

Standard Construction Company, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

Standard Construction Company, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Standard Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Standard Construction Company, Inc.

550.000 EACH

9.000 EACH

599.000 L.F.

1.000 EACH

180.000 L.F.

30.000 S.F.

30.200 L.M.

13.500 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

Standard Construction Company, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Standard Construction Company, Inc.

170.000 L.F.

16.800 L.M.

UNIT PRICE

$892.5000

$4,410.0000

$39.9000

$31.5000

$16.8000

$236.2500

$32.5500

$29.4000

$1,622.2500

$6,195.0000

$7.3500

$3,675.0000

CONTRACT CNV158
EXTENSION

$892.50

$17,640.00

$21,945.00

$283.50

$10,063.20

$236.25

$5,859.00

$882.00

$48,991.95

$83,632.50

$1,249.50

$61,740.00
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717-01

730-12.01

730-14.01

730-14.02

730-14.03

MOBILIZATION

Standard Construction Company, Inc.

CONDUIT 1" DIAMETER (PVC)

Standard Construction Company, Inc.

SHIELDED DETECTOR CABLE

Standard Construction Company, Inc.

SAW SLOT

Standard Construction Company, Inc.

LOOP WIRE

Standard Construction Company, Inc.

1.000LS

50.000 L.F.

50.000 L.F.

162.000 L.F.

324.000 L.F.

UNIT PRICE

$142,000.0000

$18.9000

$2.1000

$5.2500

$1.0500

CONTRACT CNV158
EXTENSION

$142,000.00

$945.00

$105.00

$850.50

$340.20
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ROADWAY ALTERNATE AA1 CATEGORY

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

42.000 TON
Standard Construction Company, Inc.

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

5,654.000 TON
Standard Construction Company, Inc.

UNIT PRICE

$950.0000

$112.8000

CONTRACT CNV158
EXTENSION

$39,900.00

$637,771.20
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UNIT PRICE
ROADWAY ALTERNATE AA2 CATEGORY

403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)

18.000 TON
Standard Construction Company, Inc.

414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING

256.000 TON
Standard Construction Company, Inc.

414-03.02 AGGREGATE FOR MICRO SURFACING

2,135.000 TON
Standard Construction Company, Inc.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

30.200 L.M.
Standard Construction Company, Inc.

CONTRACT CNV158
EXTENSION
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SUB-TOTAL ROADWAY

Standard Construction Company, Inc.

SUB-TOTAL ROADWAY ALTERNATE AAl

Standard Construction Company, Inc.

SUB-TOTAL ROADWAY ALTERNATE AA2

TOTAL CONTRACT
Standard Construction Company, Inc.

$1,812,609.05

$677,671.20

$2,490,280.25
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

HARDIN COUNTY (Contract No. CNV159 Call 028)

NH/HSIP-128(34),36011-3222-94,36011-4222-04,36011-8222-14

THE RESURFACING WITH HOT IN-PLACE RECYCLING (MICROSURFACE OR THIN MIX OVERLAY) ON S.R. 128 FROM NEAR CLIFTON ROAD
(L.M. 19.22) TO S.R. 114 (L.M. 24.42), INCLUDING BRIDGE REPAIR.

PROJECT LENGTH - 5.200 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

TOTAL CONTRACT

Delta Contracting Company, LLC $1,486,250.28
Asphalt Paving Systems, Inc. $1,712,277.82
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ROADWAY CATEGORY

202-03.01

203-06

208-01.05

303-02

307-01.01

307-01.08

311-03.04

311-03.10

411-01.10

411-12.02

REMOVAL OF ASPHALT PAVEMENT

84.000S.Y.

Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

WATER

7.000 M.G.
Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

BROOMING & DEGRASSING SHOULDERS

10.400 L.M.
Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION)

917.000 TON
Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

29.000 TON
Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

10.000 TON

Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT (2.00IN)

79,054.000S.Y.

Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

ASPHALT REJUVENATING AGENT

43,480.000 GAL.

Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

ACS MIX(PG64-22) GRADING D
450.000 TON

Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

7.800 L.M.

Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

UNIT PRICE

$21.5000
$55.0000

$0.0100
$10.0000

$625.0000
$1,250.0000

$14.0000
$41.0000

$86.0000
$183.0000

$86.0000
$173.0000

$4.6300
$4.6300

$3.5000
$3.5000

$79.0000
$140.0000

$608.6400
$436.0000

CONTRACT CNV159
EXTENSION

$1,806.00
$4,620.00

$0.07
$70.00

$6,500.00
$13,000.00

$12,838.00
$37,597.00

$2,494.00
$5,307.00

$860.00
$1,730.00

$366,020.02
$366,020.02

$152,180.00
$152,180.00

$35,550.00
$63,000.00

$4,747.39
$3,400.80
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415-01.02

705-02.10

705-04.09

705-06.20

712-01

712-06

716-01.21

716-01.22

716-02.04

716-02.05

COLD PLANING BITUMINOUS PAVEMENT

3,667.000S.Y.

Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

33.000 EACH
Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

1.000 EACH
Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

33.000 EACH
Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

TRAFFIC CONTROL

1.000LS
Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

SIGNS (CONSTRUCTION)

1,472.000 S.F.

Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

390.000 EACH

Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

5.000 EACH
Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.
PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
28.000S.Y.

Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.
PLASTIC PAVEMENT MARKING (STOP LINE)

259.000 L.F.

Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

UNIT PRICE

$1.4000
$6.0000

$100.0000
$100.0000

$1,000.0000
$1,000.0000

$2,200.0000
$2,200.0000

$35,000.0000
$70,000.0000

$6.0000
$6.0000

$35.0000
$35.0000

$35.0000
$35.0000

$35.0000
$35.0000

$14.0000
$14.0000

CONTRACT CNV159
EXTENSION

$5,133.80
$22,002.00

$3,300.00
$3,300.00

$1,000.00
$1,000.00

$72,600.00
$72,600.00

$35,000.00
$70,000.00

$8,832.00
$8,832.00

$13,650.00
$13,650.00

$175.00
$175.00

$980.00
$980.00

$3,626.00
$3,626.00
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CONTRACT CNV159

UNIT PRICE EXTENSION
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
16.900 L.M.
Delta Contracting Company, LLC $1,500.0000 $25,350.00
Asphalt Paving Systems, Inc. $1,500.0000 $25,350.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
16.900 L.M.
Delta Contracting Company, LLC $5,400.0000 $91,260.00
Asphalt Paving Systems, Inc. $5,400.0000 $91,260.00
717-01 MOBILIZATION
1.000LS
Delta Contracting Company, LLC $98,000.0000 $98,000.00
Asphalt Paving Systems, Inc. $150,000.0000 $150,000.00
403-02.01 TRACKLESS TACK COAT
3.000 TON
Delta Contracting Company, LLC $692.0000 $2,076.00
Asphalt Paving Systems, Inc. $1,060.0000 $3,180.00
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CONTRACT CNV159

UNIT PRICE EXTENSION
BRIDGE CATEGORY
604-10.44 EXPANSION JOINT REPAIRS
124.000 L.F.
Delta Contracting Company, LLC $160.0000 $19,840.00
Asphalt Paving Systems, Inc. $330.0000 $40,920.00
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ROADWAY ALTERNATE AA1 CATEGORY

403-02.01 TRACKLESS TACK COAT

Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

411-03.24 ACS MIX(PG64-22) THIN LIFT E ASPHALT

Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

CONTRACT CNV159

UNIT PRICE EXTENSION

44.000 TON
$692.0000 $30,448.00

3,296.000 TON
$81.0000 $266,976.00

2,744.000 TON
$82.0000 $225,008.00
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CONTRACT CNV159

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA2 CATEGORY
403-01.01 BITUMINOUS MATERIAL FOR TACK COAT (MICRO-SURFACING)
20.000 TON
Asphalt Paving Systems, Inc. $516.0000 $10,320.00
Delta Contracting Company, LLC
414-03.01 EMULSIFIED ASPHALT FOR MICRO-SURFACING
277.000 TON
Asphalt Paving Systems, Inc. $940.0000 $260,380.00

Delta Contracting Company, LLC

414-03.02 AGGREGATE FOR MICRO SURFACING

2,302.000 TON

Asphalt Paving Systems, Inc. $114.0000 $262,428.00
Delta Contracting Company, LLC

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

16.900 L.M.

Asphalt Paving Systems, Inc. $1,500.0000 $25,350.00
Delta Contracting Company, LLC
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SUB-TOTAL ROADWAY

Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

SUB-TOTAL BRIDGE

Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

SUB-TOTAL ROADWAY ALTERNATE AAl

Delta Contracting Company, LLC

SUB-TOTAL ROADWAY ALTERNATE AA2

Asphalt Paving Systems, Inc.

TOTAL CONTRACT
Delta Contracting Company, LLC
Asphalt Paving Systems, Inc.

$943,978.28
$1,112,879.82

$19,840.00
$40,920.00

$522,432.00

$558,478.00

$1,486,250.28
$1,712,277.82
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

HAWKINS COUNTY (Contract No. CNV211 Call 029)

37012-4232-04
THE EMERGENCY ROCKFALL MITIGATION ON S.R. 70 NEAR L.M. 16.20.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JULY 15, 2021

TOTAL CONTRACT

Summers-Taylor, Inc. $408,231.50
Southern Constructors, Inc. $541,995.00
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ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

Summers-Taylor, Inc.
Southern Constructors, Inc.

201-01 CLEARING AND GRUBBING

Summers-Taylor, Inc.
Southern Constructors, Inc.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Summers-Taylor, Inc.
Southern Constructors, Inc.

203-11 SCALING AND TRIMMING

Summers-Taylor, Inc.
Southern Constructors, Inc.

209-03.23 FILTER SOCK (24 INCH)

Summers-Taylor, Inc.
Southern Constructors, Inc.

209-05 SEDIMENT REMOVAL

Summers-Taylor, Inc.
Southern Constructors, Inc.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

Summers-Taylor, Inc.
Southern Constructors, Inc.

209-08.08 ENHANCED ROCK CHECK DAM

Summers-Taylor, Inc.
Southern Constructors, Inc.

709-05.05 MACHINED RIP-RAP (CLASS A-3)

Summers-Taylor, Inc.
Southern Constructors, Inc.

712-01 TRAFFIC CONTROL

Summers-Taylor, Inc.
Southern Constructors, Inc.

UNIT PRICE

1.000LS
$12,500.0000
$50,000.0000
1.000LS
$19,500.0000
$30,000.0000
500.000 C.Y.
$175.0000
$100.0000
1,500.000S.Y.
$70.0000
$150.0000
100.000 L.F.
$57.2500
$50.0000
10.000 C.Y.
$175.0000
$35.0000
200.000 L.F.
$14.0000
$15.0000
2.000 EACH
$1,420.0000
$750.0000
50.000 TON
$143.0000
$75.0000
1.000LS
$27,445.0000

$20,000.0000

CONTRACT CNV211
EXTENSION

$12,500.00
$50,000.00

$19,500.00
$30,000.00

$87,500.00
$50,000.00

$105,000.00
$225,000.00

$5,725.00
$5,000.00

$1,750.00
$350.00

$2,800.00
$3,000.00

$2,840.00
$1,500.00

$7,150.00
$3,750.00

$27,445.00
$20,000.00
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712-06

712-07.03

713-16.01

717-01

740-10.03

403-01

411-01.10

415-01.02

716-01.21

716-01.30

SIGNS (CONSTRUCTION)

655.000 S.F.

Summers-Taylor, Inc.
Southern Constructors, Inc.

TEMPORARY BARRICADES (TYPE IlI)

60.000 L.F.
Summers-Taylor, Inc.
Southern Constructors, Inc.

CHANGEABLE MESSAGE SIGN UNIT

2.000 EACH
Summers-Taylor, Inc.
Southern Constructors, Inc.

MOBILIZATION

1.000LS
Summers-Taylor, Inc.
Southern Constructors, Inc.

GEOTEXTILE (TYPE III)(EROSION CONTROL)

86.000 S.Y.
Summers-Taylor, Inc.
Southern Constructors, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

1.000 TON

Summers-Taylor, Inc.
Southern Constructors, Inc.

ACS MIX(PG64-22) GRADING D

175.000 TON

Summers-Taylor, Inc.
Southern Constructors, Inc.

COLD PLANING BITUMINOUS PAVEMENT

2,640.000 S.Y.

Summers-Taylor, Inc.
Southern Constructors, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

14.000 EACH
Summers-Taylor, Inc.
Southern Constructors, Inc.
REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

14.000 EACH

Summers-Taylor, Inc.
Southern Constructors, Inc.

UNIT PRICE

$9.0000
$8.0000

$12.0000
$20.0000

$4,500.0000
$4,000.0000

$30,000.0000
$50,000.0000

$8.7500
$15.0000

$1,170.0000
$1,500.0000

$325.0000
$275.0000

$8.0000
$10.0000

$57.0000
$175.0000

$31.5000
$85.0000

CONTRACT CNV211
EXTENSION

$5,895.00
$5,240.00

$720.00
$1,200.00

$9,000.00
$8,000.00

$30,000.00
$50,000.00

$752.50
$1,290.00

$1,170.00
$1,500.00

$56,875.00
$48,125.00

$21,120.00
$26,400.00

$798.00
$2,450.00

$441.00
$1,190.00
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CONTRACT CNV211

UNIT PRICE EXTENSION
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
1.000 L.M.
Summers-Taylor, Inc. $9,250.0000 $9,250.00
Southern Constructors, Inc. $8,000.0000 $8,000.00
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SUB-TOTAL ROADWAY

Summers-Taylor, Inc. $408,231.50
Southern Constructors, Inc. $541,995.00

TOTAL CONTRACT
Summers-Taylor, Inc. $408,231.50
Southern Constructors, Inc. $541,995.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

HENDERSON COUNTY (Contract No. CNV160 Call 030)
HSIP-200(41),39015-3216-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 200 FROM JOE HORTON ROAD (L.M. 4.79) TO VIRGIL LANE (L.M. 9.92).
PROJECT LENGTH - 5.130 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

TOTAL CONTRACT

Volunteer Paving, LLC $176,859.14
Superior Traffic Control, LLC $189,021.49
LU, Inc. $209,452.93
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CONTRACT CNV160

UNIT PRICE EXTENSION
ROADWAY CATEGORY
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT
4.000 EACH
Volunteer Paving, LLC $1,560.0000 $6,240.00
Superior Traffic Control, LLC $1,800.0000 $7,200.00
LU, Inc. $1,560.0000 $6,240.00
705-04.21 GUARDRAIL DELINEATION ENHANCEMENT
430.000 L.F.
Volunteer Paving, LLC $4.2300 $1,818.90
Superior Traffic Control, LLC $2.9500 $1,268.50
LU, Inc. $4.2300 $1,818.90
712-01 TRAFFIC CONTROL
1.000LS
Volunteer Paving, LLC $1,000.0000 $1,000.00
Superior Traffic Control, LLC $8,000.0000 $8,000.00
LU, Inc. $5,000.0000 $5,000.00
713-02.14 FLEXIBLE DELINEATOR (WHITE)
18.000 EACH
Volunteer Paving, LLC $57.0000 $1,026.00
Superior Traffic Control, LLC $36.0000 $648.00
LU, Inc. $54.1300 $974.34
713-02.20 ROADSIDE OBSTACLE DELINEATION
125.600 S.F.
Volunteer Paving, LLC $20.0000 $2,512.00
Superior Traffic Control, LLC $16.0000 $2,009.60
LU, Inc. $24.1600 $3,034.50
713-02.21 SIGN POST DELINEATION ENHANCEMENT
275.000 L.F.
Volunteer Paving, LLC $18.5500 $5,101.25
Superior Traffic Control, LLC $5.5000 $1,512.50
LU, Inc. $6.0500 $1,663.75
713-11.01 "U" SECTION STEEL POSTS
805.000 LB.
Volunteer Paving, LLC $5.5800 $4,491.90
Superior Traffic Control, LLC $4.5000 $3,622.50
LU, Inc. $7.6400 $6,150.20
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST
418.870LB.
Volunteer Paving, LLC $6.4600 $2,705.90
Superior Traffic Control, LLC $4.7500 $1,989.63
LU, Inc. $8.4700 $3,547.83
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713-11.21

713-11.22

713-13.02

713-13.03

713-13.14

716-01.21

716-02.04

716-02.05

P POST SLIP BASE

13.000 EACH

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

U POST SLIP BASE

24.000 EACH

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

398.560 S.F.
Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

329.000 S.F.

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

FLORESCENT YELLOW SIGN SHEETING

571.500 S.F.

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

573.000 EACH
Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

447.600S.Y.

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

136.000 L.F.
Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

UNIT PRICE

$539.0000
$425.0000
$516.9700

$539.0000
$350.0000
$516.9700

$17.0400
$13.4500
$12.7000

$17.8500
$14.4500
$13.4600

$9.9200
$11.0000
$9.6900

$28.0000
$30.9000
$35.8800

$20.0000
$20.6000
$25.6300

$15.0000
$15.4500
$15.3800

CONTRACT CNV160
EXTENSION

$7,007.00
$5,525.00
$6,720.61

$12,936.00
$8,400.00
$12,407.28

$6,791.46
$5,360.63
$5,061.71

$5,872.65
$4,754.05
$4,428.34

$5,669.28
$6,286.50
$5,537.84

$16,044.00
$17,705.70
$20,559.24

$8,952.00
$9,220.56
$11,471.99

$2,040.00
$2,101.20
$2,091.68
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716-03.03

716-03.09

716-04.04

716-04.16

716-12.01

717-01

705-06.30

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

PLASTIC WORD PAVEMENT MARKING (NO PARKING)

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

PLASTIC PAVEMENT MARKING (NOISE STRIP)

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

MOBILIZATION

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

1.000 EACH

1.000 EACH

62.600 L.F.

120.000 L.F.

21.900 L.M.

1.000LS

4.000 EACH

UNIT PRICE

$400.0000
$1,030.0000
$615.0000

$250.0000
$1,287.5000
$717.5000

$8.0000
$8.2400
$7.1800

$15.0000
$25.7500
$2.0500

$3,000.0000
$3,502.0000
$4,202.5000

$5,000.0000
$6,000.0000
$5,500.0000

$3,250.0000
$3,700.0000
$3,295.5000

CONTRACT CNV160
EXTENSION

$400.00
$1,030.00
$615.00

$250.00
$1,287.50
$717.50

$500.80
$515.82
$449.47

$1,800.00
$3,090.00
$246.00

$65,700.00
$76,693.80
$92,034.75

$5,000.00
$6,000.00
$5,500.00

$13,000.00
$14,800.00
$13,182.00
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SUB-TOTAL ROADWAY

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

TOTAL CONTRACT
Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

$176,859.14
$189,021.49
$209,452.93

$176,859.14
$189,021.49
$209,452.93
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STATE OF TENNESSEE

DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

HENDERSON COUNTY (Contract No. CNV135 Call 031)
STP-EN-NH-22(89),39004-3231-14

THE CONSTRUCTION OF PEDESTRIAN FACILITIES ON S.R. 22 FROM BROWN STREET (L.M. 11.94) TO JANE LANE (L.M. 12.62).

PROJECT LENGTH - 0.600 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 6.50%

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

TOTAL CONTRACT

$814,041.65
$948,624.25
$969,134.20
$1,082,191.25
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ROADWAY CATEGORY

105-01

201-01

202-01

203-01.06

203-06

203-07

204-06.01

CONSTRUCTION STAKES, LINES AND GRADES

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

CLEARING AND GRUBBING

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

WATER

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

FURNISHING & SPREADING TOPSOIL

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

FLOWABLE FILL (GENERAL)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

1.000LS

1.000LS

1.000LS

1.000LS

6.000 M.G.

296.000 C.Y.

45.000C.Y.

UNIT PRICE

$24,000.0000
$20,000.0000
$18,400.0000
$35,000.0000

$16,000.0000
$15,000.0000

$9,800.0000
$40,000.0000

$60,000.0000
$60,000.0000
$72,300.0000
$45,000.0000

$46,000.0000
$75,000.0000
$63,300.0000
$186,000.0000

$40.0000
$50.0000
$90.0000

$1.0000

$58.0000
$50.0000
$36.0000
$60.0000

$275.0000
$300.0000
$390.0000
$400.0000

CONTRACT CNV135

EXTENSION

$24,000.00
$20,000.00
$18,400.00
$35,000.00

$16,000.00
$15,000.00

$9,800.00
$40,000.00

$60,000.00
$60,000.00
$72,300.00
$45,000.00

$46,000.00
$75,000.00
$63,300.00
$186,000.00

$240.00
$300.00
$540.00

$6.00

$17,168.00
$14,800.00
$10,656.00
$17,760.00

$12,375.00
$13,500.00
$17,550.00
$18,000.00
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CONTRACT CNV135

UNIT PRICE EXTENSION
209-03.20 FILTER SOCK (8 INCH)
2,701.000 L.F.
Thomson & Thomson, Inc. $6.0000 $16,206.00
J. M. Duncan, Inc. $12.5000 $33,762.50
Ford Construction Company $10.5000 $28,360.50
Delta Contracting Company, LLC $12.0000 $32,412.00
209-05 SEDIMENT REMOVAL
7.000 C.Y.
Thomson & Thomson, Inc. $110.0000 $770.00
J. M. Duncan, Inc. $50.0000 $350.00
Ford Construction Company $35.0000 $245.00
Delta Contracting Company, LLC $300.0000 $2,100.00
209-09.43 CURB INLET PROTECTION (TYPE 4)
6.000 EACH
Thomson & Thomson, Inc. $380.0000 $2,280.00
J. M. Duncan, Inc. $550.0000 $3,300.00
Ford Construction Company $475.0000 $2,850.00
Delta Contracting Company, LLC $700.0000 $4,200.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
536.000 TON
Thomson & Thomson, Inc. $48.0000 $25,728.00
J. M. Duncan, Inc. $28.0000 $15,008.00
Ford Construction Company $41.0000 $21,976.00
Delta Contracting Company, LLC $60.0000 $32,160.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
38.000 TON
Thomson & Thomson, Inc. $265.0000 $10,070.00
J. M. Duncan, Inc. $325.0000 $12,350.00
Ford Construction Company $280.0000 $10,640.00
Delta Contracting Company, LLC $265.0000 $10,070.00
407-20.05 SAW CUTTING ASPHALT PAVEMENT
520.000 L.F.
Thomson & Thomson, Inc. $4.0000 $2,080.00
J. M. Duncan, Inc. $10.0000 $5,200.00
Ford Construction Company $13.0000 $6,760.00
Delta Contracting Company, LLC $8.0000 $4,160.00
411-01.10 ACS MIX(PG64-22) GRADING D
79.000 TON
Thomson & Thomson, Inc. $245.0000 $19,355.00
J. M. Duncan, Inc. $300.0000 $23,700.00
Ford Construction Company $258.0000 $20,382.00
Delta Contracting Company, LLC $245.0000 $19,355.00

PAGE



701-01.01

701-02

701-02.01

701-02.03

702-01

702-03

708-02.01

CONCRETE SIDEWALK (4 ")

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

CONCRETE DRIVEWAY

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

CONCRETE CURB RAMP (RETROFIT)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

CONCRETE CURB RAMP

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

CONCRETE CURB

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

CONCRETE COMBINED CURB & GUTTER

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

MARKERS (CONCRETE R.O.W. POSTS)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

UNIT PRICE

13,541.000 S.F.
$8.6500
$13.0000
$10.5000
$9.0000

7,967.000 S.F.
$11.2500
$10.0000
$17.0000
$13.0000

40.000 S.F.
$50.0000
$40.0000
$40.0000
$42.0000

423.000 S.F.
$37.5000
$32.0000
$21.0000
$20.0000

2.000C.Y.
$900.0000
$1,000.0000
$1,000.0000
$950.0000

64.000 C.Y.
$800.0000
$1,015.0000
$960.0000
$775.0000

2.000 EACH
$475.0000
$350.0000
$250.0000
$2,000.0000

CONTRACT CNV135
EXTENSION

$117,129.65
$176,033.00
$142,180.50
$121,869.00

$89,628.75
$79,670.00
$135,439.00
$103,571.00

$2,000.00
$1,600.00
$1,600.00
$1,680.00

$15,862.50
$13,536.00
$8,883.00
$8,460.00

$1,800.00
$2,000.00
$2,000.00
$1,900.00

$51,200.00
$64,960.00
$61,440.00
$49,600.00

$950.00
$700.00
$500.00
$4,000.00
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709-05.05

712-01

712-04.01

712-06

712-08.03

713-11.01

713-11.02

MACHINED RIP-RAP (CLASS A-3)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

TRAFFIC CONTROL

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

SIGNS (CONSTRUCTION)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

ARROW BOARD (TYPE C)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

"U" SECTION STEEL POSTS

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

PERFORATED/KNOCKOUT SQUARE TUBE POST

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

1.000 TON

1.000LS

43.000 EACH

328.000 S.F.

1.000 EACH

143.000 LB.

257.000 LB.

UNIT PRICE

$84.0000
$100.0000
$50.0000
$550.0000

$18,000.0000
$30,000.0000
$36,000.0000
$62,000.0000

$28.0000
$35.0000
$30.0000
$40.0000

$6.2500
$8.0000
$7.0000
$10.0000

$850.0000
$1,050.0000
$900.0000
$2,500.0000

$4.0000
$5.0000
$4.2000
$4.0000

$4.2500
$5.2000
$4.5000
$4.2500

CONTRACT CNV135
EXTENSION

$84.00
$100.00
$50.00
$550.00

$18,000.00
$30,000.00
$36,000.00
$62,000.00

$1,204.00
$1,505.00
$1,290.00
$1,720.00

$2,050.00
$2,624.00
$2,296.00
$3,280.00

$850.00
$1,050.00
$900.00
$2,500.00

$572.00
$715.00
$600.60
$572.00

$1,092.25
$1,336.40
$1,156.50
$1,092.25
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713-13.02

713-13.03

713-16.01

716-02.05

716-02.09

716-08.03

716-08.05

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

CHANGEABLE MESSAGE SIGN UNIT

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

REMOVAL OF PAVEMENT MARKING (CROSS-WALK)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

REMOVAL OF PAVEMENT MARKING (STOP LINE)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

22.000 S.F.

63.000 S.F.

1.000 EACH

45.000 L.F.

136.000 L.F.

55.000 L.F.

16.000 L.F.

UNIT PRICE

$14.0000
$17.1000
$15.0000
$14.0000

$16.0000
$19.5500
$17.0000
$16.0000

$3,950.0000
$5,000.0000
$4,150.0000
$4,150.0000

$20.0000
$25.0000
$21.0000
$20.0000

$31.0000
$38.0000
$32.5000
$31.0000

$10.0000
$12.2000
$10.5000
$10.0000

$12.0000
$15.0000
$12.6000
$12.0000

CONTRACT CNV135
EXTENSION

$308.00
$376.20
$330.00
$308.00

$1,008.00
$1,231.65
$1,071.00
$1,008.00

$3,950.00
$5,000.00
$4,150.00
$4,150.00

$900.00
$1,125.00
$945.00
$900.00

$4,216.00
$5,168.00
$4,420.00
$4,216.00

$550.00
$671.00
$577.50
$550.00

$192.00
$240.00
$201.60
$192.00
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716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

717-01

740-10.03

801-03

801-08

803-01

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

MOBILIZATION

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

GEOTEXTILE (TYPE III)(EROSION CONTROL)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

WATER (SEEDING & SODDING)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

FERTILIZER (SUPPLEMENTAL APPLICATION)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

SODDING (NEW SOD)

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

UNIT PRICE

0.600 L.M.
$8,500.0000
$10,500.0000
$9,000.0000
$8,500.0000

1.000LS
$75,000.0000
$60,000.0000
$88,800.0000
$59,000.0000

75.0008S.Y.
$14.0000
$5.0000
$5.0000
$10.0000

23.000 M.G.
$40.0000
$60.0000
$53.0000
$50.0000

1.000 TON
$850.0000
$1,250.0000
$1,100.0000
$1,000.0000

1,775.000S.Y.
$5.5000
$12.5000
$11.0000
$10.0000

CONTRACT CNV135

EXTENSION

$5,100.00
$6,300.00
$5,400.00
$5,100.00

$75,000.00
$60,000.00
$88,800.00
$59,000.00

$1,050.00
$375.00
$375.00
$750.00

$920.00
$1,380.00
$1,219.00
$1,150.00

$850.00
$1,250.00
$1,100.00
$1,000.00

$9,762.50
$22,187.50
$19,525.00
$17,750.00
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UTILITY CATEGORY

791-02.02 2IN MDPE GAS MAIN

1,080.000 L.F.
Thomson & Thomson, Inc.
J. M. Duncan, Inc.
Ford Construction Company
Delta Contracting Company, LLC

791-06.02 CONNECT TO 2IN EX. PE MAIN

11.000 EACH
Thomson & Thomson, Inc.
J. M. Duncan, Inc.
Ford Construction Company
Delta Contracting Company, LLC

791-08.07 3/4IN PE SERVICE PIPE

100.000 L.F.
Thomson & Thomson, Inc.
J. M. Duncan, Inc.
Ford Construction Company
Delta Contracting Company, LLC

791-08.40 RECONNECT SERVICE ASSEMBLY

4.000 EACH
Thomson & Thomson, Inc.
J. M. Duncan, Inc.
Ford Construction Company
Delta Contracting Company, LLC

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY

17.000 EACH
Thomson & Thomson, Inc.
J. M. Duncan, Inc.
Ford Construction Company
Delta Contracting Company, LLC

795-09.14 3/4IN HDPE SERVICE PIPE

400.000 L.F.
Thomson & Thomson, Inc.
J. M. Duncan, Inc.
Ford Construction Company
Delta Contracting Company, LLC

UNIT PRICE

$48.0000
$74.0000
$50.0000
$70.0000

$5,000.0000
$2,600.0000
$5,250.0000
$3,000.0000

$60.0000
$25.0000
$63.0000
$25.0000

$2,500.0000
$2,000.0000
$2,625.0000
$2,000.0000

$1,500.0000
$2,600.0000
$1,575.0000
$2,000.0000

$18.0000
$30.0000
$19.0000
$60.0000

CONTRACT CNV135

EXTENSION

$51,840.00
$79,920.00
$54,000.00
$75,600.00

$55,000.00
$28,600.00
$57,750.00
$33,000.00

$6,000.00
$2,500.00
$6,300.00
$2,500.00

$10,000.00
$8,000.00
$10,500.00
$8,000.00

$25,500.00
$44,200.00
$26,775.00
$34,000.00

$7,200.00
$12,000.00
$7,600.00
$24,000.00
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SUB-TOTAL ROADWAY

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

SUB-TOTAL UTILITY

Thomson & Thomson, Inc.

J. M. Duncan, Inc.

Ford Construction Company
Delta Contracting Company, LLC

TOTAL CONTRACT
Thomson & Thomson, Inc.
J. M. Duncan, Inc.
Ford Construction Company
Delta Contracting Company, LLC

$658,501.65
$773,404.25
$806,209.20
$905,091.25

$155,540.00
$175,220.00
$162,925.00
$177,100.00

$814,041.65
$948,624.25
$969,134.20
$1,082,191.25
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

HICKMAN COUNTY (Contract No. CNV161 Call 032)

HSIP-100(91),41010-3223-94,41010-4223-04

THE RESURFACING ON S.R. 100 FROM S.R. 48 (L.M. 14.90) TO PRIMM SPRINGS ROAD (L.M. 21.29).
PROJECT LENGTH - 6.390 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 4.00%

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing $758,468.50
Tennessee Valley Paving Co., Inc. $818,975.75
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ROADWAY CATEGORY

208-01.05

303-01

403-01

411-03.12

411-12.03

415-01.01

705-04.09

705-06.20

706-01

712-01

BROOMING & DEGRASSING SHOULDERS

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

ACS MIX(PG64-22) THIN LIFT D ASPHALT

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

COLD PLANING BITUMINOUS PAVEMENT

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

GUARDRAIL REMOVED

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

TRAFFIC CONTROL

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

UNIT PRICE
12.800 L.M.
$750.0000
$800.0000
1,691.000 TON
$20.0000
$20.7500
52.000 TON
$450.0000
$575.0000
5,007.000 TON
$78.0000
$82.0000
10.200 L.M.
$400.0000
$690.0000
4,610.000 TON
$14.0000
$17.7500
3.000 EACH
$250.0000
$1,600.0000
3.000 EACH
$3,000.0000
$3,100.0000
150.000 L.F.
$2.0000
$3.0000
1.000LS

$11,000.0000
$12,900.0000

CONTRACT CNV161
EXTENSION

$9,600.00
$10,240.00

$33,820.00
$35,088.25

$23,400.00
$29,900.00

$390,546.00
$410,574.00

$4,080.00
$7,038.00

$64,540.00
$81,827.50

$750.00
$4,800.00

$9,000.00
$9,300.00

$300.00
$450.00

$11,000.00
$12,900.00
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712-04.01

712-05.01

712-06

712-08.03

713-02.14

716-01.21

716-01.22

716-02.05

716-02.06

716-04.04

FLEXIBLE DRUMS (CHANNELIZING)

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

WARNING LIGHTS (TYPE A)

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

SIGNS (CONSTRUCTION)

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

ARROW BOARD (TYPE C)

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

FLEXIBLE DELINEATOR (WHITE)

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

25.000 EACH

4.000 EACH

1,703.000 S.F.

1.000 EACH

7.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

422.000 EACH

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

26.000 EACH

132.000 L.F.

1.000 EACH

2,022.000 L.F.

UNIT PRICE

$5.0000
$28.0000

$5.0000
$10.0000

$7.0000
$7.0000

$1,000.0000
$1,000.0000

$100.0000
$75.0000

$24.0000
$28.0000

$24.0000
$28.0000

$12.0000
$20.0000

$175.0000
$200.0000

$3.2500
$4.0000

CONTRACT CNV161
EXTENSION

$125.00
$700.00

$20.00
$40.00

$11,921.00
$11,921.00

$1,000.00
$1,000.00

$700.00
$525.00

$10,128.00
$11,816.00

$624.00
$728.00

$1,584.00
$2,640.00

$175.00
$200.00

$6,571.50
$8,088.00
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716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE)

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

717-01 MOBILIZATION

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

Eubank Asphalt Paving & Sealing
Tennessee Valley Paving Co., Inc.

2.000 EACH

24.400 L.M.

24.200 L.M.

1.000LS

200.000 TON

UNIT PRICE

$220.0000
$400.0000

$860.0000
$1,000.0000

$4,800.0000
$5,000.0000

$28,000.0000
$18,000.0000

$65.0000
$75.0000

CONTRACT CNV161

EXTENSION

$440.00
$800.00

$20,984.00
$24,400.00

$116,160.00
$121,000.00

$28,000.00
$18,000.00

$13,000.00
$15,000.00
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SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing $758,468.50
Tennessee Valley Paving Co., Inc. $818,975.75

TOTAL CONTRACT
Eubank Asphalt Paving & Sealing $758,468.50
Tennessee Valley Paving Co., Inc. $818,975.75
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

JOHNSON COUNTY (Contract No. CNV162 Call 033)

HSIP-34(126),46001-3223-94,46001-4223-04
THE RESURFACING ON U.S. 421 (S.R. 34) FROM NEAR S.R. 91 (L.M. 12.90) TO NEAR ROAN CREEK (L.M. 17.78).
PROJECT LENGTH - 4.880 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 5.00%

TOTAL CONTRACT
Maymead, Inc. $2,505,184.00
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ROADWAY CATEGORY

208-01.05

307-01.15

403-01

411-02.10

411-12.03

415-01.02

701-01.02

701-02.01

705-02.10

705-06.11

705-06.30

712-01

BROOMING & DEGRASSING SHOULDERS

Maymead, Inc.

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

Maymead, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Maymead, Inc.

ACS MIX(PG70-22) GRADING D

Maymead, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

Maymead, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Maymead, Inc.

CONCRETE SIDEWALK (6 ")

Maymead, Inc.

CONCRETE CURB RAMP (RETROFIT)

Maymead, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

Maymead, Inc.

GR TERMINAL (IN-INLINE) MASH TL-3

Maymead, Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Maymead, Inc.

TRAFFIC CONTROL

Maymead, Inc.

10.000 L.M.

1,763.000 TON

80.000 TON

11,754.000 TON

3.000 L.M.

37,534.000 S.Y.

100.000 S.F.

5,100.000 S.F.

1.000 EACH

1.000 EACH

1.000 EACH

1.000LS

UNIT PRICE

$1,600.0000

$125.0000

$890.0000

$115.0000

$1,400.0000

$3.5000

$30.0000

$45.0000

$525.0000

$1,675.0000

$4,000.0000

$130,000.0000

CONTRACT CNV162
EXTENSION

$16,000.00

$220,375.00

$71,200.00

$1,351,710.00

$4,200.00

$131,369.00

$3,000.00

$229,500.00

$525.00

$1,675.00

$4,000.00

$130,000.00
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712-04.01

712-05.01

712-06

712-08.03

716-01.21

716-01.22

716-01.30

716-02.03

716-02.04

716-02.05

716-02.06

716-05.20

FLEXIBLE DRUMS (CHANNELIZING)

Maymead, Inc.

WARNING LIGHTS (TYPE A)

Maymead, Inc.

SIGNS (CONSTRUCTION)

Maymead, Inc.

ARROW BOARD (TYPE C)

Maymead, Inc.

364.000 EACH

182.000 EACH

708.000 S.F.

3.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Maymead, Inc.

597.000 EACH

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

Maymead, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Maymead, Inc.

PLASTIC PAVEMENT MARKING (CROSS-WALK)

Maymead, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Maymead, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Maymead, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Maymead, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Maymead, Inc.

622.000 EACH

1,219.000 EACH

1,300.000 L.F.

607.000S.Y.

348.000 L.F.

58.000 EACH

12.000 L.M.

UNIT PRICE

$25.0000

$15.0000

$10.0000

$1,300.0000

$28.0000

$28.0000

$10.0000

$9.0000

$26.0000

$12.0000

$180.0000

$900.0000

CONTRACT CNV162
EXTENSION

$9,100.00

$2,730.00

$7,080.00

$3,900.00

$16,716.00

$17,416.00

$12,190.00

$11,700.00

$15,782.00

$4,176.00

$10,440.00

$10,800.00
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716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

717-01

730-14.02

730-14.03

Maymead, Inc.

MOBILIZATION

Maymead, Inc.

SAW SLOT

Maymead, Inc.

LOOP WIRE

Maymead, Inc.

24.000 L.M.

1.000LS

1,000.000 L.F.

2,000.000 L.F.

UNIT PRICE

$3,400.0000

$130,000.0000

$6.0000

$1.0000

CONTRACT CNV162

EXTENSION

$81,600.00

$130,000.00

$6,000.00

$2,000.00
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SUB-TOTAL ROADWAY

Maymead, Inc. $2,505,184.00

TOTAL CONTRACT
Maymead, Inc. $2,505,184.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

KNOX COUNTY (Contract No. CNV165 Call 034)

HSIP-332(14),47033-3228-94,47033-4228-04

THE RESURFACING ON S.R. 332 FROM NEAR LYONS VIEW PIKE (L.M. 12.93) TO NEAR PAPERMILL ROAD (L.M. 14.21).
PROJECT LENGTH - 1.280 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 4.00%

TOTAL CONTRACT

APAC-Atlantic, Inc. $712,342.50
Rogers Group, Inc. $782,054.00
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ROADWAY CATEGORY

208-01.05

303-01

307-01.15

403-01

411-02.10

415-01.02

611-09.01

701-02.01

712-01

712-04.01

BROOMING & DEGRASSING SHOULDERS

APAC-Atlantic, Inc.
Rogers Group, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

APAC-Atlantic, Inc.
Rogers Group, Inc.

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

APAC-Atlantic, Inc.
Rogers Group, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

APAC-Atlantic, Inc.
Rogers Group, Inc.

ACS MIX(PG70-22) GRADING D

APAC-Atlantic, Inc.
Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

APAC-Atlantic, Inc.
Rogers Group, Inc.

ADJUSTMENT OF EXISTING CATCHBASIN

APAC-Atlantic, Inc.
Rogers Group, Inc.

CONCRETE CURB RAMP (RETROFIT)

APAC-Atlantic, Inc.
Rogers Group, Inc.

TRAFFIC CONTROL

APAC-Atlantic, Inc.
Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

APAC-Atlantic, Inc.
Rogers Group, Inc.

2.600 L.M.

209.000 TON

534.000 TON

20.000 TON

3,580.000 TON

10,179.000 S.Y.

15.000 EACH

875.000 S.F.

1.000LS

100.000 EACH

UNIT PRICE

$980.0000
$1,700.0000

$35.0000
$48.0000

$112.0000
$122.0000

$690.0000
$725.0000

$100.0000
$112.5000

$3.5000
$2.5000

$825.0000
$1,025.0000

$43.7500
$51.7500

$31,250.0000
$39,755.0000

$21.2500
$21.0000

CONTRACT CNV165
EXTENSION

$2,548.00
$4,420.00

$7,315.00
$10,032.00

$59,808.00
$65,148.00

$13,800.00
$14,500.00

$358,000.00
$402,750.00

$35,626.50
$25,447.50

$12,375.00
$15,375.00

$38,281.25
$45,281.25

$31,250.00
$39,755.00

$2,125.00
$2,100.00
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712-05.01

712-06

712-08.03

716-01.21

716-01.22

716-01.23

716-02.03

716-02.05

716-02.06

716-03.01

WARNING LIGHTS (TYPE A)

50.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.
SIGNS (CONSTRUCTION)
380.000 S.F.
APAC-Atlantic, Inc.
Rogers Group, Inc.
ARROW BOARD (TYPE C)
3.000 EACH

APAC-Atlantic, Inc.
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

130.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

170.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

120.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (CROSS-WALK)

1,230.000 L.F.
APAC-Atlantic, Inc.
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

485.000 L.F.
APAC-Atlantic, Inc.
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

24.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.

PLASTIC WORD PAVEMENT MARKING (ONLY)

10.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.

UNIT PRICE

$1.0000
$1.0000

$7.0000
$6.8500

$890.0000
$875.0000

$25.5000
$25.5000

$25.5000
$25.5000

$25.5000
$25.5000

$9.0000
$9.0000

$10.7500
$10.6000

$155.0000
$160.0000

$135.0000
$135.0000

CONTRACT CNV165
EXTENSION

$50.00
$50.00

$2,660.00
$2,603.00

$2,670.00
$2,625.00

$3,315.00
$3,315.00

$4,335.00
$4,335.00

$3,060.00
$3,060.00

$11,070.00
$11,070.00

$5,213.75
$5,141.00

$3,720.00
$3,840.00

$1,350.00
$1,350.00
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CONTRACT CNV165

UNIT PRICE EXTENSION
716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL)
2.000 EACH
APAC-Atlantic, Inc. $400.0000 $800.00
Rogers Group, Inc. $425.0000 $850.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)
3.000 EACH
APAC-Atlantic, Inc. $245.0000 $735.00
Rogers Group, Inc. $265.0000 $795.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)
601.000 L.F.
APAC-Atlantic, Inc. $4.0000 $2,404.00
Rogers Group, Inc. $4.2500 $2,554.25
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)
3.000 EACH
APAC-Atlantic, Inc. $133.0000 $399.00
Rogers Group, Inc. $135.0000 $405.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
3.000 L.M.
APAC-Atlantic, Inc. $900.0000 $2,700.00
Rogers Group, Inc. $900.0000 $2,700.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
6.000 L.M.
APAC-Atlantic, Inc. $4,575.0000 $27,450.00
Rogers Group, Inc. $4,550.0000 $27,300.00
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)
780.000 L.F.
APAC-Atlantic, Inc. $1.9000 $1,482.00
Rogers Group, Inc. $2.1500 $1,677.00
717-01 MOBILIZATION
1.000 LS
APAC-Atlantic, Inc. $35,500.0000 $35,500.00
Rogers Group, Inc. $38,575.0000 $38,575.00
730-14.02 SAW SLOT
9,000.000 L.F.
APAC-Atlantic, Inc. $3.4000 $30,600.00
Rogers Group, Inc. $3.8000 $34,200.00
730-14.03 LOOP WIRE
18,000.000 L.F.
APAC-Atlantic, Inc. $0.6500 $11,700.00
Rogers Group, Inc. $0.6000 $10,800.00
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SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.
Rogers Group, Inc.

TOTAL CONTRACT
APAC-Atlantic, Inc.
Rogers Group, Inc.

$712,342.50
$782,054.00

$712,342.50
$782,054.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

KNOX COUNTY (Contract No. CNV163 Call 035)

47005-4162-04
THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON I-275 SB (L.M. 1.22).
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE DECEMBER 31, 2021

TOTAL CONTRACT

Superior Traffic Control, LLC $155,974.00
Vulcan Construction Materials, LLC $225,435.50
LU, Inc. $250,622.52
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CONTRACT CNV163

UNIT PRICE EXTENSION
MAINTENANCE CATEGORY
705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3
2.000 EACH
Superior Traffic Control, LLC $2,200.0000 $4,400.00
Vulcan Construction Materials, LLC $4,450.0000 $8,900.00
LU, Inc. $4,130.0000 $8,260.00
712-01 TRAFFIC CONTROL
1.000LS
Superior Traffic Control, LLC $800.0000 $800.00
Vulcan Construction Materials, LLC $6,200.0000 $6,200.00
LU, Inc. $4,720.0000 $4,720.00
712-01.03 LANE CLOSURE(NIGHT WORK)
15.000 EACH
Superior Traffic Control, LLC $700.0000 $10,500.00
Vulcan Construction Materials, LLC $2,100.0000 $31,500.00
LU, Inc. $885.0000 $13,275.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL
780.000 L.F.
Superior Traffic Control, LLC $15.0000 $11,700.00
Vulcan Construction Materials, LLC $28.5000 $22,230.00
LU, Inc. $44.8400 $34,975.20
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
100.000 EACH
Superior Traffic Control, LLC $10.0000 $1,000.00
Vulcan Construction Materials, LLC $33.0000 $3,300.00
LU, Inc. $23.6000 $2,360.00
712-04.50 BARRIER RAIL DELINEATOR
65.000 EACH
Superior Traffic Control, LLC $5.0000 $325.00
Vulcan Construction Materials, LLC $8.0000 $520.00
LU, Inc. $8.8500 $575.25
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR
125.000 HOUR
Superior Traffic Control, LLC $100.0000 $12,500.00
Vulcan Construction Materials, LLC $110.0000 $13,750.00
LU, Inc. $112.1000 $14,012.50
713-09.20 STEEL OVERHEAD SIGN STRUCTURE (SPAN 94'+/-)
1.000 EACH
Superior Traffic Control, LLC $100,924.0000 $100,924.00
Vulcan Construction Materials, LLC $101,675.0000 $101,675.00
LU, Inc. $147,966.1000 $147,966.10
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713-14

713-15.36

713-16.01

717-01

EXTRUDED ALUMINUM PANEL SIGNS

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

REMOVE SIGN, SUPPORT & FOOTING

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

MOBILIZATION

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

233.000S.F.

1.000 EACH

2.000 EACH

1.000LS

UNIT PRICE

$25.0000
$23.5000
$24.9900

$2,000.0000
$4,200.0000
$8,035.8000

$2,000.0000
$2,250.0000
$3,540.0000

$2,000.0000
$23,185.0000
$3,540.0000

CONTRACT CNV163
EXTENSION

$5,825.00
$5,475.50
$5,822.67

$2,000.00
$4,200.00
$8,035.80

$4,000.00
$4,500.00
$7,080.00

$2,000.00
$23,185.00
$3,540.00
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SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

TOTAL CONTRACT
Superior Traffic Control, LLC
Vulcan Construction Materials, LLC
LU, Inc.

$155,974.00
$225,435.50
$250,622.52

$155,974.00
$225,435.50
$250,622.52
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

KNOX COUNTY (Contract No. CNV164 Call 036)
47010-4251-04

THE TUNNEL CLEANING ON THE HENLEY STREET CONNECTOR TUNNEL ON S.R. 1 AND THE SMARTFIX TUNNEL ON S.R. 158 (JAMES
WHITE PARKWAY).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2022

TOTAL CONTRACT

Diamond Specialized, Inc. $128,500.00
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MAINTENANCE CATEGORY

712-01.56 MAINTENANCE OF TRAFFIC (SMARTFIX I-40 RAMP)

Diamond Specialized, Inc.

712-01.60 MAINTENANCE OF TRAFFIC (HENLEY STREET TUNNELS)

Diamond Specialized, Inc.

713-20.40 GRAFFITI REMOVAL

Diamond Specialized, Inc.

717-01 MOBILIZATION

Diamond Specialized, Inc.

760-01.04 TUNNEL CLEANING (HENLEY STREET TUNNELS)

Diamond Specialized, Inc.

760-01.07 TUNNEL CLEANING (SMARTFIX I-40 RAMP)

Diamond Specialized, Inc.

12.000 EACH

12.000 EACH

250.000 S.F.

1.000LS

12.000 EACH

12.000 EACH

UNIT PRICE

$1,575.0000

$1,575.0000

$2.8000

$6,000.0000

$3,600.0000

$3,400.0000

CONTRACT CNV164
EXTENSION

$18,900.00

$18,900.00

$700.00

$6,000.00

$43,200.00

$40,800.00
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SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc.

TOTAL CONTRACT
Diamond Specialized, Inc.

$128,500.00

$128,500.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

LAKE COUNTY (Contract No. CNV205 Call 037)
HSIP-4800(15),48945-3420-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

TOTAL CONTRACT

Volunteer Paving, LLC $86,441.60
Superior Traffic Control, LLC $104,313.25
LU, Inc. $119,389.35
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CONTRACT CNV205

UNIT PRICE EXTENSION
ROADWAY CATEGORY
712-01 TRAFFIC CONTROL
1.000LS
Volunteer Paving, LLC $1,000.0000 $1,000.00
Superior Traffic Control, LLC $8,000.0000 $8,000.00
LU, Inc. $4,000.0000 $4,000.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT
606.000 L.F.
Volunteer Paving, LLC $5.7100 $3,460.26
Superior Traffic Control, LLC $8.2000 $4,969.20
LU, Inc. $5.9400 $3,599.64
713-11.01 "U" SECTION STEEL POSTS
117.000 LB.
Volunteer Paving, LLC $4.0400 $472.68
Superior Traffic Control, LLC $4.5000 $526.50
LU, Inc. $5.1700 $604.89
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST
2,030.000 LB.
Volunteer Paving, LLC $4.9000 $9,947.00
Superior Traffic Control, LLC $4.8500 $9,845.50
LU, Inc. $6.0000 $12,180.00
713-11.21 P POST SLIP BASE
4.000 EACH
Volunteer Paving, LLC $465.0000 $1,860.00
Superior Traffic Control, LLC $450.0000 $1,800.00
LU, Inc. $460.5300 $1,842.12
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)
82.000 S.F.
Volunteer Paving, LLC $17.0800 $1,400.56
Superior Traffic Control, LLC $14.2500 $1,168.50
LU, Inc. $12.8300 $1,052.06
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)
526.000 S.F.
Volunteer Paving, LLC $17.8500 $9,389.10
Superior Traffic Control, LLC $15.8500 $8,337.10
LU, Inc. $13.5900 $7,148.34
713-15.36 REMOVE SIGN, SUPPORT & FOOTING
42.000 EACH
Volunteer Paving, LLC $32.0000 $1,344.00
Superior Traffic Control, LLC $50.0000 $2,100.00
LU, Inc. $33.1500 $1,392.30
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713-16.05

713-16.09

716-02.05

716-03.02

716-13.01

717-01

RAILROAD CROSS-BUCK SIGN & SUPPORT

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

RAILROAD ADVANCE WARNING SIGN AND SUPPORT

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

PLASTIC WORD PAVEMENT MARKING (RXR)

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

MOBILIZATION

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

16.000 EACH

4.000 EACH

545.000 L.F.

4.000 EACH

22.300 L.M.

1.000LS

UNIT PRICE

$233.0000
$415.0000
$228.1500

$233.0000
$415.0000
$228.1500

$15.0000
$15.4500
$18.4500

$400.0000
$875.5000
$666.2500

$1,710.0000
$1,854.0000
$2,972.5000

$5,000.0000
$6,000.0000
$4,000.0000

CONTRACT CNV205
EXTENSION

$3,728.00
$6,640.00
$3,650.40

$932.00
$1,660.00
$912.60

$8,175.00
$8,420.25
$10,055.25

$1,600.00
$3,502.00
$2,665.00

$38,133.00
$41,344.20
$66,286.75

$5,000.00
$6,000.00
$4,000.00
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SUB-TOTAL ROADWAY

Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

TOTAL CONTRACT
Volunteer Paving, LLC
Superior Traffic Control, LLC
LU, Inc.

$86,441.60
$104,313.25
$119,389.35

$86,441.60
$104,313.25
$119,389.35
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

LEWIS AND WAYNE COUNTIES (Contract No. CNV166 Call 038)

HSIP-99(71),51013-3206-94,51013-4206-04,STP-99(65),91020-8216-14

THE RESURFACING ON S.R. 99 FROM NORTH OF TOPSY ROAD (L.M. 6.78) IN WAYNE COUNTY TO NEAR DIAL HOLLOW ROAD (L.M. 9.35) IN
LEWIS COUNTY.

PROJECT LENGTH - 16.680 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 5.50%

TOTAL CONTRACT

Rogers Group, Inc. $2,039,382.00
Volunteer Paving, LLC $2,261,283.06
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ROADWAY CATEGORY

208-01.05

303-01

307-01.08

403-01

411-01.10

411-12.03

705-04.10

705-06.30

706-01

712-01

BROOMING & DEGRASSING SHOULDERS

33.400 L.M.

Rogers Group, Inc.
Volunteer Paving, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

4,415.000 TON
Rogers Group, Inc.
Volunteer Paving, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

350.000 TON
Rogers Group, Inc.
Volunteer Paving, LLC
BITUMINOUS MATERIAL FOR TACK COAT (TC)
88.000 TON

Rogers Group, Inc.
Volunteer Paving, LLC

ACS MIX(PG64-22) GRADING D

17,652.000 TON
Rogers Group, Inc.
Volunteer Paving, LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
26.700 L.M.

Rogers Group, Inc.
Volunteer Paving, LLC

EARTH PAD FOR GUARD RAIL END TREATMENT

13.000 EACH

Rogers Group, Inc.
Volunteer Paving, LLC

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

13.000 EACH

Rogers Group, Inc.
Volunteer Paving, LLC

GUARDRAIL REMOVED

325.000 L.F.

Rogers Group, Inc.
Volunteer Paving, LLC

TRAFFIC CONTROL

1.000LS

Rogers Group, Inc.
Volunteer Paving, LLC

UNIT PRICE

$760.0000
$1,002.8400

$21.0000
$36.0300

$75.0000
$94.0400

$640.0000
$631.5800

$75.0000
$83.9800

$460.0000
$600.0000

$800.0000
$1,470.0000

$2,500.0000
$2,951.0000

$4.0000
$0.7500

$18,544.0000
$40,250.0000

CONTRACT CNV166
EXTENSION

$25,384.00
$33,494.86

$92,715.00
$159,072.45

$26,250.00
$32,914.00

$56,320.00
$55,579.04

$1,323,900.00
$1,482,414.96

$12,282.00
$16,020.00

$10,400.00
$19,110.00

$32,500.00
$38,363.00

$1,300.00
$243.75

$18,544.00
$40,250.00
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712-04.01

712-05.01

712-06

716-01.21

716-01.30

716-02.04

716-02.05

716-03.03

716-04.04

716-12.02

FLEXIBLE DRUMS (CHANNELIZING)

177.000 EACH
Rogers Group, Inc.
Volunteer Paving, LLC
WARNING LIGHTS (TYPE A)

2.000 EACH
Rogers Group, Inc.
Volunteer Paving, LLC
SIGNS (CONSTRUCTION)
2,670.000 S.F.

Rogers Group, Inc.
Volunteer Paving, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

1,105.000 EACH
Rogers Group, Inc.
Volunteer Paving, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

1,105.000 EACH
Rogers Group, Inc.
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

242.000S.Y.

Rogers Group, Inc.
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

372.000 L.F.

Rogers Group, Inc.
Volunteer Paving, LLC

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

1.000 EACH

Rogers Group, Inc.
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

850.000 L.F.

Rogers Group, Inc.
Volunteer Paving, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

65.200 L.M.

Rogers Group, Inc.
Volunteer Paving, LLC

UNIT PRICE

$10.0000
$25.0000

$1.0000
$10.0000

$7.0000
$7.5000

$30.0000
$25.0000

$10.0000
$5.0000

$20.0000
$18.0000

$15.0000
$15.0000

$750.0000
$450.0000

$5.0000
$6.5000

$5,100.0000
$4,500.0000

CONTRACT CNV166
EXTENSION

$1,770.00
$4,425.00

$2.00
$20.00

$18,690.00
$20,025.00

$33,150.00
$27,625.00

$11,050.00
$5,525.00

$4,840.00
$4,356.00

$5,580.00
$5,580.00

$750.00
$450.00

$4,250.00
$5,525.00

$332,520.00
$293,400.00
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716-12.05

716-12.07

717-01

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

420.000 L.F.
Rogers Group, Inc.
Volunteer Paving, LLC
ENHANCED FLAT LINE THERMO (8IN BROKEN LN)

420.000 L.F.
Rogers Group, Inc.
Volunteer Paving, LLC
MOBILIZATION

1.000LS

Rogers Group, Inc.
Volunteer Paving, LLC

UNIT PRICE

$1.0000
$2.0000

$2.0000
$2.5000

$25,925.0000
$15,000.0000

CONTRACT CNV166
EXTENSION

$420.00
$840.00

$840.00
$1,050.00

$25,925.00
$15,000.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Volunteer Paving, LLC

TOTAL CONTRACT
Rogers Group, Inc.
Volunteer Paving, LLC

$2,039,382.00
$2,261,283.06

$2,039,382.00
$2,261,283.06
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

LINCOLN COUNTY (Contract No. CNV168 Call 039)
NH/HSIP-50(76),52006-3213-94,52006-8213-14
THE RESURFACING ON S.R. 50 FROM NORTH OF FISHING FORD ROAD (L.M. 6.00) TO NEAR NORTHVIEW AVENUE (L.M. 11.64).

PROJECT LENGTH - 5.640 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 4.50%

TOTAL CONTRACT

Lincoln Paving, LLC $974,148.56
Volunteer Paving, LLC $1,164,940.51
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ROADWAY CATEGORY

208-01.05

303-01

307-01.08

403-01

411-01.10

411-12.03

415-01.01

712-01

712-04.01

712-06

BROOMING & DEGRASSING SHOULDERS

11.300 L.M.

Lincoln Paving, LLC
Volunteer Paving, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

2,258.000 TON
Lincoln Paving, LLC
Volunteer Paving, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

809.000 TON
Lincoln Paving, LLC
Volunteer Paving, LLC
BITUMINOUS MATERIAL FOR TACK COAT (TC)
49.000 TON
Lincoln Paving, LLC
Volunteer Paving, LLC
ACS MIX(PG64-22) GRADING D
7,063.000 TON

Lincoln Paving, LLC
Volunteer Paving, LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
8.000 L.M.

Lincoln Paving, LLC
Volunteer Paving, LLC

COLD PLANING BITUMINOUS PAVEMENT

7,733.000 TON

Lincoln Paving, LLC
Volunteer Paving, LLC

TRAFFIC CONTROL

1.000LS
Lincoln Paving, LLC
Volunteer Paving, LLC
FLEXIBLE DRUMS (CHANNELIZING)
40.000 EACH
Lincoln Paving, LLC
Volunteer Paving, LLC
SIGNS (CONSTRUCTION)
1,349.000 S.F.

Lincoln Paving, LLC
Volunteer Paving, LLC

UNIT PRICE

$700.0000
$1,482.0700

$17.2500
$29.8000

$70.7900
$83.3800

$625.0000
$631.5800

$77.1000
$79.4300

$695.0000
$900.0000

$10.5500
$24.1300

$19,510.0000
$26,250.0000

$1.0000
$25.0000

$6.4500
$7.5000

CONTRACT CNV168

EXTENSION

$7,910.00
$16,747.39

$38,950.50
$67,288.40

$57,269.11
$67,454.42

$30,625.00
$30,947.42

$544,557.30
$561,014.09

$5,560.00
$7,200.00

$81,583.15
$186,597.29

$19,510.00
$26,250.00

$40.00
$1,000.00

$8,701.05
$10,117.50
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713-02.14

713-16.20

716-01.21

716-01.22

716-02.04

716-02.05

716-02.06

716-04.04

716-04.14

716-05.20

FLEXIBLE DELINEATOR (WHITE)

6.000 EACH
Lincoln Paving, LLC
Volunteer Paving, LLC
SIGNS (TYPE 3 OBJECT MARKER; MUTCD OM-3)
61.000 EACH

Lincoln Paving, LLC
Volunteer Paving, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

373.000 EACH
Lincoln Paving, LLC
Volunteer Paving, LLC

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

6.000 EACH
Lincoln Paving, LLC
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

420.000 S.Y.
Lincoln Paving, LLC
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

547.000 L.F.

Lincoln Paving, LLC
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

2.000 EACH

Lincoln Paving, LLC
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

2,802.000 L.F.

Lincoln Paving, LLC
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

2.000 EACH

Lincoln Paving, LLC
Volunteer Paving, LLC

PAINTED PAVEMENT MARKING (6" LINE)

20.500 L.M.

Lincoln Paving, LLC
Volunteer Paving, LLC

UNIT PRICE

$35.0000
$60.0000

$200.0000
$251.0000

$31.0000
$25.0000

$31.0000
$25.0000

$15.4500
$18.0000

$15.4500
$15.0000

$155.0000
$150.0000

$4.1500
$6.5000

$670.0000
$200.0000

$1,030.0000
$1,000.0000

CONTRACT CNV168
EXTENSION

$210.00
$360.00

$12,200.00
$15,311.00

$11,563.00
$9,325.00

$186.00
$150.00

$6,489.00
$7,560.00

$8,451.15
$8,205.00

$310.00
$300.00

$11,628.30
$18,213.00

$1,340.00
$400.00

$21,115.00
$20,500.00
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716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

717-01

Lincoln Paving, LLC
Volunteer Paving, LLC

MOBILIZATION

Lincoln Paving, LLC
Volunteer Paving, LLC

UNIT PRICE
19.000 L.M.
$5,050.0000
$5,000.0000
1.000LS

$10,000.0000
$15,000.0000

CONTRACT CNV168
EXTENSION

$95,950.00
$95,000.00

$10,000.00
$15,000.00
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SUB-TOTAL ROADWAY

Lincoln Paving, LLC
Volunteer Paving, LLC

TOTAL CONTRACT
Lincoln Paving, LLC
Volunteer Paving, LLC

$974,148.56
$1,164,940.51

$974,148.56
$1,164,940.51
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

LINCOLN AND MOORE COUNTIES (Contract No. CNV167 Call 040)

NH-10(85),52003-8220-14,64001-8205-14

THE RESURFACING ON U.S. 231 (S.R. 10) FROM GILL ROAD (L.M. 19.38) IN LINCOLN COUNTY, WEAVING IN/OUT OF LINCOLN/MOORE
COUNTY, TO THE BEDFORD COUNTY LINE (L.M. 1.65) IN MOORE COUNTY.

PROJECT LENGTH - 8.150 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 5.00%

TOTAL CONTRACT

Rogers Group, Inc. $1,188,982.00
Lincoln Paving, LLC $1,248,858.45
Volunteer Paving, LLC $1,312,711.94
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ROADWAY CATEGORY

208-01.05

303-01

307-01.08

403-01

411-01.10

411-12.03

415-01.01

712-01

BROOMING & DEGRASSING SHOULDERS

16.500 L.M.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC
MINERAL AGGREGATE, TYPE A BASE, GRADING D
1,000.000 TON

Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

2,252.000 TON
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

52.500 TON

Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

ACS MIX(PG64-22) GRADING D

9,066.000 TON

Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

16.200 L.M.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

COLD PLANING BITUMINOUS PAVEMENT

1,767.000 TON

Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

TRAFFIC CONTROL

1.000LS
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

UNIT PRICE

$740.0000
$950.0000
$1,014.9900

$20.5000
$22.8400
$30.5700

$64.0000
$69.6100
$73.3000

$620.0000
$660.0000
$631.5800

$75.0000
$78.3500
$79.3800

$500.0000
$360.0000
$600.0000

$15.0000
$19.8500
$33.9100

$11,310.0000
$19,750.0000
$24,500.0000

CONTRACT CNV167

EXTENSION

$12,210.00
$15,675.00
$16,747.34

$20,500.00
$22,840.00
$30,570.00

$144,128.00
$156,761.72
$165,071.60

$32,550.00
$34,650.00
$33,157.95

$679,950.00
$710,321.10
$719,659.08

$8,100.00
$5,832.00
$9,720.00

$26,505.00
$35,074.95
$59,918.97

$11,310.00
$19,750.00
$24,500.00
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712-04.01

712-06

713-16.21

713-16.50

716-01.21

716-01.30

716-02.05

716-05.20

FLEXIBLE DRUMS (CHANNELIZING)

25.000 EACH

Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

SIGNS (CONSTRUCTION)

2,343.000 S.F.

Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

SIGNS (DOUBLE SIDED OBJECT MARKERS)

18.000 EACH
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

REMOVE AND REPLACE SIGN (OM-3L & OM-3R)

44.000 EACH

Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

538.000 EACH

Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

538.000 EACH
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

387.000 L.F.

Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

PAINTED PAVEMENT MARKING (6" LINE)

4.600 L.M.
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

UNIT PRICE

$10.0000
$1.0000
$25.0000

$7.0000
$7.2100
$7.5000

$200.0000
$206.0000
$272.0000

$300.0000
$221.5000
$299.0000

$30.0000
$31.0000
$25.0000

$10.0000
$9.0000
$10.0000

$15.0000
$15.4500
$15.0000

$1,000.0000
$1,050.0000
$1,000.0000

CONTRACT CNV167
EXTENSION

$250.00
$25.00
$625.00

$16,401.00
$16,893.03
$17,572.50

$3,600.00
$3,708.00
$4,896.00

$13,200.00
$9,746.00
$13,156.00

$16,140.00
$16,678.00
$13,450.00

$5,380.00
$4,842.00
$5,380.00

$5,805.00
$5,979.15
$5,805.00

$4,600.00
$4,830.00
$4,600.00
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716-12.02 ENHANCED FLATLINE THERMO

Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

717-01 MOBILIZATION

Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

730-14.02 SAW SLOT

Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

730-14.03 LOOP WIRE

Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

PVMT MRKNG (6IN LINE)

32.400 L.M.

1.000LS

2,150.000 L.F.

4,700.000 L.F.

UNIT PRICE

$5,100.0000
$5,050.0000
$5,000.0000

$10,988.0000
$10,300.0000
$15,000.0000

$4.0000
$3.8500
$3.7500

$0.7500
$0.6500
$0.6000

CONTRACT CNV167
EXTENSION

$165,240.00
$163,620.00
$162,000.00

$10,988.00
$10,300.00
$15,000.00

$8,600.00
$8,277.50
$8,062.50

$3,525.00
$3,055.00
$2,820.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

TOTAL CONTRACT
Rogers Group, Inc.
Lincoln Paving, LLC
Volunteer Paving, LLC

$1,188,982.00
$1,248,858.45
$1,312,711.94

$1,188,982.00
$1,248,858.45
$1,312,711.94
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

LOUDON COUNTY (Contract No. CNV169 Call 041)

STP/HSIP-72(20),53007-3218-94,53007-8218-14

THE RESURFACING (THIN LIFT OR THIN LIFT D) ON S.R. 72 FROM NEAR GET GOOD HOLLOW ROAD (L.M. 5.71) TO NEAR CORPORATE PARK
DRIVE (L.M. 11.15).

PROJECT LENGTH - 5.440 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 8.00%

TOTAL CONTRACT

APAC-Atlantic, Inc. $1,150,079.05
Rogers Group, Inc. $1,166,919.69
Duracap Asphalt Paving Co., Inc. $1,274,190.80
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ROADWAY CATEGORY

208-01.05

307-01.15

403-01

411-12.02

415-01.02

705-02.10

705-04.09

705-06.20

BROOMING & DEGRASSING SHOULDERS

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

COLD PLANING BITUMINOUS PAVEMENT

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

12.000 L.M.

1,207.000 TON

96.000 TON

9.000 L.M.

2,210.000 S.Y.

24.000 EACH

24.000 EACH

24.000 EACH

UNIT PRICE

$400.0000
$1,300.0000
$700.0000

$99.0000
$100.5000
$98.6000

$425.0000
$690.0000
$1,200.0000

$525.0000
$400.0000
$572.0000

$7.0000
$4.7000
$10.3800

$150.0000
$160.0000
$165.0000

$1,000.0000
$1,055.0000
$1,100.0000

$2,700.0000
$2,750.0000
$2,860.0000

CONTRACT CNV169

EXTENSION

$4,800.00
$15,600.00
$8,400.00

$119,493.00
$121,303.50
$119,010.20

$40,800.00
$66,240.00
$115,200.00

$4,725.00
$3,600.00
$5,148.00

$15,470.00
$10,387.00
$22,939.80

$3,600.00
$3,840.00
$3,960.00

$24,000.00
$25,320.00
$26,400.00

$64,800.00
$66,000.00
$68,640.00
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712-01

712-04.01

712-05.01

712-06

712-08.03

716-01.21

716-01.22

716-02.04

TRAFFIC CONTROL

1.000LS
APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

FLEXIBLE DRUMS (CHANNELIZING)

131.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

WARNING LIGHTS (TYPE A)

66.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

SIGNS (CONSTRUCTION)

944.000 S.F.
APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

ARROW BOARD (TYPE C)

3.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

50.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

360.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.
PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
1,696.000 S.Y.

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

UNIT PRICE

$37,500.0000
$28,850.0000
$38,000.0000

$5.0000
$5.3400
$5.5000

$1.0000
$1.0500
$1.1000

$6.7500
$6.9000
$7.1500

$900.0000
$900.0000
$935.0000

$23.0000
$23.2500
$24.0000

$23.0000
$23.2500
$24.0000

$15.0000
$15.7500
$16.2500

CONTRACT CNV169
EXTENSION

$37,500.00
$28,850.00
$38,000.00

$655.00
$699.54
$720.50

$66.00
$69.30
$72.60

$6,372.00
$6,513.60
$6,749.60

$2,700.00
$2,700.00
$2,805.00

$1,150.00
$1,162.50
$1,200.00

$8,280.00
$8,370.00
$8,640.00

$25,440.00
$26,712.00
$27,560.00
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716-02.05

716-02.06

716-03.01

716-05.20

716-12.02

717-01

PLASTIC PAVEMENT MARKING (STOP LINE)

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

PLASTIC WORD PAVEMENT MARKING (ONLY)

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

PAINTED PAVEMENT MARKING (6" LINE)

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

MOBILIZATION

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

170.000 L.F.

37.000 EACH

3.000 EACH

6.000 L.M.

23.000 L.M.

1.000LS

UNIT PRICE

$10.0000
$10.6000
$11.0000

$130.0000
$135.0000
$137.5000

$185.0000
$185.0000
$192.0000

$820.0000
$820.0000
$852.0000

$4,550.0000
$4,515.0000
$4,700.0000

$35,000.0000
$34,495.0000
$27,130.0000

CONTRACT CNV169

EXTENSION

$1,700.00
$1,802.00
$1,870.00

$4,810.00
$4,995.00
$5,087.50

$555.00
$555.00
$576.00

$4,920.00
$4,920.00
$5,112.00

$104,650.00
$103,845.00
$108,100.00

$35,000.00
$34,495.00
$27,130.00
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ROADWAY ALTERNATE AA1 CATEGORY

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

CONTRACT CNV169

UNIT PRICE EXTENSION
6,033.000 TON
$105.8500 $638,593.05
$104.2500 $628,940.25
$111.2000 $670,869.60
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ROADWAY ALTERNATE AA2 CATEGORY

411-03.08 ACS MIX(PG70-22) THIN LIFT ASPHALT

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

6,033.000 TON

UNIT PRICE

CONTRACT CNV169
EXTENSION
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SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

SUB-TOTAL ROADWAY ALTERNATE AAl

APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

SUB-TOTAL ROADWAY ALTERNATE AA2

TOTAL CONTRACT
APAC-Atlantic, Inc.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

$511,486.00
$537,979.44
$603,321.20

$638,593.05
$628,940.25
$670,869.60

$1,150,079.05
$1,166,919.69
$1,274,190.80
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

MACON COUNTY (Contract No. CNV173 Call 042)

HSIP-52(78),56003-3261-94
THE IMPROVEMENT OF THE INTERSECTION INCLUDING SIGNALS ON S.R. 52 AT ELLINGTON DRIVE (L.M. 11.31) IN LAFAYETTE.

PROJECT LENGTH - 0.215 MILES

COMPLETION TIME - ON OR BEFORE MARCH 31, 2022

DBE GOAL 4.00%

TOTAL CONTRACT

Stansell Electric Company, Inc. $272,775.08
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CONTRACT CNV173

UNIT PRICE EXTENSION
ROADWAY CATEGORY
105-01 CONSTRUCTION STAKES, LINES AND GRADES
1.000LS
Stansell Electric Company, Inc. $7,887.0000 $7,887.00
209-05 SEDIMENT REMOVAL
2.000 C.Y.
Stansell Electric Company, Inc. $625.0000 $1,250.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)
75.000 L.F.
Stansell Electric Company, Inc. $34.6000 $2,595.00
712-01 TRAFFIC CONTROL
1.000LS
Stansell Electric Company, Inc. $16,415.0000 $16,415.00
712-06 SIGNS (CONSTRUCTION)
146.000 S.F.
Stansell Electric Company, Inc. $9.4000 $1,372.40
712-08.03 ARROW BOARD (TYPE C)
2.000 EACH
Stansell Electric Company, Inc. $949.0000 $1,898.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST
164.000 LB.
Stansell Electric Company, Inc. $6.4000 $1,049.60
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)
45.000 S.F.
Stansell Electric Company, Inc. $20.6000 $927.00
713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK
72.000 S.F.
Stansell Electric Company, Inc. $37.5000 $2,700.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS
1.000LS
Stansell Electric Company, Inc. $316.0000 $316.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
14.000 S.Y.
Stansell Electric Company, Inc. $26.3000 $368.20
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
113.000 L.F.
Stansell Electric Company, Inc. $19.8000 $2,237.40
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716-02.06

716-04.01

716-04.12

716-08.01

716-08.11

716-12.02

717-01

730-01.02

730-02.09

730-02.17

730-03.20

730-03.21

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Stansell Electric Company, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

Stansell Electric Company, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

Stansell Electric Company, Inc.

REMOVAL OF PAVEMENT MARKING (LINE)

Stansell Electric Company, Inc.

REMOVAL OF WORD PAVEMENT MARKING (STOP AHEAD)

Stansell Electric Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Stansell Electric Company, Inc.

MOBILIZATION

Stansell Electric Company, Inc.

REMOVAL OF SIGNAL EQUIPMENT

Stansell Electric Company, Inc.

SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

Stansell Electric Company, Inc.

SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

Stansell Electric Company, Inc.

INSTALL PULL BOX (TYPE A)

Stansell Electric Company, Inc.

INSTALL PULL BOX (TYPE B)

Stansell Electric Company, Inc.

3.000 EACH

1.000 EACH

11.000 S.F.

50.000 L.F.

4.000 EACH

0.280 L.M.

1.000LS

1.000 EACH

7.000 EACH

2.000 EACH

2.000 EACH

9.000 EACH

UNIT PRICE

$197.0000

$263.0000

$39.5000

$1.3000

$132.0000

$13,164.0000

$13,325.0000

$2,509.0000

$998.0000

$1,496.0000

$574.0000

$787.0000

CONTRACT CNV173

EXTENSION

$591.00

$263.00

$434.50

$65.00

$528.00

$3,685.92

$13,325.00

$2,509.00

$6,986.00

$2,992.00

$1,148.00

$7,083.00
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CONTRACT CNV173

UNIT PRICE EXTENSION
730-05.01 ELECTRICAL SERVICE CONNECTION
1.000 EACH
Stansell Electric Company, Inc. $3,862.0000 $3,862.00
730-08.03 SIGNAL CABLE - 7 CONDUCTOR
840.000 L.F.
Stansell Electric Company, Inc. $1.6000 $1,344.00
730-12.01 CONDUIT 1" DIAMETER (PVC)
50.000 L.F.
Stansell Electric Company, Inc. $7.2000 $360.00
730-12.02 CONDUIT 2" DIAMETER (PVC)
495.000 L.F.
Stansell Electric Company, Inc. $8.5000 $4,207.50
730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE)
815.000 L.F.
Stansell Electric Company, Inc. $20.9000 $17,033.50
730-13.01 VEHICLE LOOP DETECTOR (SHELF MOUNT)
8.000 EACH
Stansell Electric Company, Inc. $258.0000 $2,064.00
730-13.08 VEHICLE DETECTOR (RADAR DETECTION - STOP LINE)
1.000 EACH
Stansell Electric Company, Inc. $14,492.0000 $14,492.00
730-14.01 SHIELDED DETECTOR CABLE
1,790.000 L.F.
Stansell Electric Company, Inc. $1.2000 $2,148.00
730-14.02 SAW SLOT
975.000 L.F.
Stansell Electric Company, Inc. $5.5000 $5,362.50
730-14.03 LOOP WIRE
2,090.000 L.F.
Stansell Electric Company, Inc. $0.6500 $1,358.50
730-15.32 CABINET (EIGHT PHASE BASE MOUNTED)
1.000 EACH
Stansell Electric Company, Inc. $14,218.0000 $14,218.00
730-16.04 CONTROLLER (ATC)
1.000 EACH
Stansell Electric Company, Inc. $5,085.0000 $5,085.00
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730-23.96

730-23.97

730-23.98

730-23.99

801-01

801-03

CANTILEVER SIGNAL SUPPORT (1 ARM @ 40")

Stansell Electric Company, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 55')

Stansell Electric Company, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 70")

Stansell Electric Company, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')

Stansell Electric Company, Inc.

SEEDING (WITH MULCH)

Stansell Electric Company, Inc.

WATER (SEEDING & SODDING)

Stansell Electric Company, Inc.

UNIT PRICE

1.000 EACH
$18,901.0000
1.000 EACH
$27,635.0000
1.000 EACH
$35,745.0000
1.000 EACH
$39,933.0000
0.800 UNIT
$482.0000
0.060 M.G.
$241.0000

CONTRACT CNV173
EXTENSION

$18,901.00

$27,635.00

$35,745.00

$39,933.00

$385.60

$14.46
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SUB-TOTAL ROADWAY

Stansell Electric Company, Inc.

TOTAL CONTRACT
Stansell Electric Company, Inc.

$272,775.08

$272,775.08
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

MARION AND SEQUATCHIE COUNTIES (Contract No. CNV174 Call 043)

HSIP-27(53),58008-3230-94,58008-4230-04,NH-8(61),77002-8245-14

THE RESURFACING ON S.R. 27 FROM SOUTH OF RICHARDS LANE TO EAST OF SMITH CEMETERY ROAD IN MARION COUNTY AND ON S.R.
8 (S.R. 111) FROM THE S.R. 8/S.R. 111 OVERPASS TO NEAR OLD UNION ROAD IN SEQUATCHIE COUNTY.

PROJECT LENGTH - 2.860 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 6.00%

TOTAL CONTRACT

Tinsley Asphalt, LLC $765,238.50
Rogers Group, Inc. $872,663.07
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CONTRACT CNV174

UNIT PRICE EXTENSION
ROADWAY CATEGORY
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
15.000 TON
Tinsley Asphalt, LLC $20.0000 $300.00
Rogers Group, Inc. $105.5300 $1,582.95
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
250.000 TON
Tinsley Asphalt, LLC $65.0000 $16,250.00
Rogers Group, Inc. $133.8700 $33,467.50
403-02.01 TRACKLESS TACK COAT
36.000 TON
Tinsley Asphalt, LLC $700.0000 $25,200.00
Rogers Group, Inc. $692.7100 $24,937.56
411-01.10 ACS MIX(PG64-22) GRADING D
5,527.000 TON
Tinsley Asphalt, LLC $82.6000 $456,530.20
Rogers Group, Inc. $103.5700 $572,431.39
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
1.800 L.M.
Tinsley Asphalt, LLC $400.0000 $720.00
Rogers Group, Inc. $401.0800 $721.94
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)
2.800 L.M.
Tinsley Asphalt, LLC $400.0000 $1,120.00
Rogers Group, Inc. $401.0800 $1,123.02
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
5,350.000 TON
Tinsley Asphalt, LLC $12.0000 $64,200.00
Rogers Group, Inc. $9.3800 $50,183.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT
4.000 EACH
Tinsley Asphalt, LLC $1,300.0000 $5,200.00
Rogers Group, Inc. $802.1500 $3,208.60
705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)
120.000 EACH
Tinsley Asphalt, LLC $5.0000 $600.00
Rogers Group, Inc. $4.9600 $595.20
705-06.01 W BEAM GR (TYPE 2) MASH TL-3
25.000 L.F.
Tinsley Asphalt, LLC $30.0000 $750.00
Rogers Group, Inc. $27.5700 $689.25
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705-06.20

712-01

712-04.01

712-05.03

712-06

712-08.03

713-16.01

716-01.21

716-01.22

716-01.23

TANGENT ENERGY ABSORBING TERM MASH TL-3

Tinsley Asphalt, LLC
Rogers Group, Inc.

TRAFFIC CONTROL

Tinsley Asphalt, LLC
Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Tinsley Asphalt, LLC
Rogers Group, Inc.

WARNING LIGHTS (TYPE C)

Tinsley Asphalt, LLC
Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Tinsley Asphalt, LLC
Rogers Group, Inc.

ARROW BOARD (TYPE C)

Tinsley Asphalt, LLC
Rogers Group, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Tinsley Asphalt, LLC
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Tinsley Asphalt, LLC
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

Tinsley Asphalt, LLC
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Tinsley Asphalt, LLC
Rogers Group, Inc.

UNIT PRICE

4.000 EACH
$3,000.0000
$2,807.5400

1.000LS

$26,250.0000
$14,488.5500

155.000 EACH
$25.0000
$20.0500

51.000 EACH
$25.0000
$20.0500

1,194.000 S.F.

$6.4500
$5.7700

2.000 EACH
$1,500.0000
$802.1500

4.000 EACH
$2,000.0000
$3,810.2300

259.000 EACH
$25.0000
$25.0700

138.000 EACH
$25.0000
$25.0700

30.000 EACH
$25.0000
$25.0700

CONTRACT CNV174
EXTENSION

$12,000.00
$11,230.16

$26,250.00
$14,488.55

$3,875.00
$3,107.75

$1,275.00
$1,022.55

$7,701.30
$6,889.38

$3,000.00
$1,604.30

$8,000.00
$15,240.92

$6,475.00
$6,493.13

$3,450.00
$3,459.66

$750.00
$752.10
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716-02.04

716-02.05

716-02.06

716-04.01

716-04.04

716-05.20

716-12.02

716-12.05

716-12.09

717-01

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Tinsley Asphalt, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Tinsley Asphalt, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Tinsley Asphalt, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

Tinsley Asphalt, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Tinsley Asphalt, LLC
Rogers Group, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Tinsley Asphalt, LLC
Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Tinsley Asphalt, LLC
Rogers Group, Inc.

75.000S.Y.

342.000 L.F.

16.000 EACH

1.000 EACH

72.000 L.F.

18.000 L.M.

12.400 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

Tinsley Asphalt, LLC
Rogers Group, Inc.

ENHANCED FLAT LINE THERMO (12IN LINE)

Tinsley Asphalt, LLC
Rogers Group, Inc.

MOBILIZATION

Tinsley Asphalt, LLC
Rogers Group, Inc.

2,710.000 L.F.

285.000 L.F.

1.000LS

UNIT PRICE

$20.0000
$20.0500

$12.0000
$12.0300

$150.0000
$150.4000

$250.0000
$250.6700

$5.0000
$5.0100

$900.0000
$902.4200

$4,700.0000
$4,712.6500

$2.0000
$2.0100

$4.0000
$4.0100

$29,850.0000
$27,796.3900

CONTRACT CNV174
EXTENSION

$1,500.00
$1,503.75

$4,104.00
$4,114.26

$2,400.00
$2,406.40

$250.00
$250.67

$360.00
$360.72

$16,200.00
$16,243.56

$58,280.00
$58,436.86

$5,420.00
$5,447.10

$1,140.00
$1,142.85

$29,850.00
$27,796.39
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CONTRACT CNV174

UNIT PRICE EXTENSION
730-14.02 SAW SLOT
360.000 L.F.
Tinsley Asphalt, LLC $4.0000 $1,440.00
Rogers Group, Inc. $3.0100 $1,083.60
730-14.03 LOOP WIRE
1,080.000 L.F.
Tinsley Asphalt, LLC $0.6000 $648.00
Rogers Group, Inc. $0.6000 $648.00

PAGE 5



SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC
Rogers Group, Inc.

TOTAL CONTRACT
Tinsley Asphalt, LLC
Rogers Group, Inc.

$765,238.50
$872,663.07

$765,238.50
$872,663.07
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

MARSHALL AND RUTHERFORD COUNTIES (Contract No. CNV175 Call 044)

59010-4215-04,75012-4205-04

THE RESURFACING ON S.R. 99 FROM U.S. 31A (S.R. 11) (L.M. 7.29) IN MARSHALL COUNTY TO U.S. 41A (S.R. 16) (L.M. 2.33) IN RUTHERFORD
COUNTY.

PROJECT LENGTH - 6.480 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

TOTAL CONTRACT

Rogers Group, Inc. $947,099.00
Volunteer Paving, LLC $1,012,508.34
Hawkins Asphalt Paving, LLC $1,033,510.20
BWI MTN ii Inc. & dba Blue Water Industries $1,101,118.00
Vulcan Construction Materials, LLC $1,166,709.75
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ROADWAY CATEGORY

208-01.05

303-01

307-01.08

403-01

411-01.10

411-12.03

BROOMING & DEGRASSING SHOULDERS

12.900 L.M.
Rogers Group, Inc.
Volunteer Paving, LLC
Hawkins Asphalt Paving, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

1,417.000 TON
Rogers Group, Inc.
Volunteer Paving, LLC
Hawkins Asphalt Paving, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

435.000 TON
Rogers Group, Inc.
Volunteer Paving, LLC
Hawkins Asphalt Paving, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

46.000 TON
Rogers Group, Inc.
Volunteer Paving, LLC
Hawkins Asphalt Paving, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

ACS MIX(PG64-22) GRADING D

6,791.000 TON
Rogers Group, Inc.
Volunteer Paving, LLC
Hawkins Asphalt Paving, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

10.500 L.M.
Rogers Group, Inc.
Volunteer Paving, LLC
Hawkins Asphalt Paving, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

UNIT PRICE

$1,225.0000
$1,298.2500
$650.0000
$735.0000
$900.0000

$14.2500
$27.4700
$22.5000
$26.5000
$21.0000

$85.3500
$75.1000
$65.0000
$67.5000
$105.0000

$550.0000
$631.5800
$675.0000
$800.0000
$705.0000

$77.0000
$74.9000
$78.0000
$86.0000
$94.2500

$865.0000
$750.0000
$500.0000
$500.0000
$500.0000

CONTRACT CNV175
EXTENSION

$15,802.50
$16,747.43
$8,385.00
$9,481.50
$11,610.00

$20,192.25
$38,924.99
$31,882.50
$37,550.50
$29,757.00

$37,127.25
$32,668.50
$28,275.00
$29,362.50
$45,675.00

$25,300.00
$29,052.68
$31,050.00
$36,800.00
$32,430.00

$522,907.00
$508,645.90
$529,698.00
$584,026.00
$640,051.75

$9,082.50
$7,875.00
$5,250.00
$5,250.00
$5,250.00
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415-01.01

712-01

712-04.01

712-05.01

712-06

713-16.20

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.

Volunteer Paving, LLC

Hawkins Asphalt Paving, LLC

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

TRAFFIC CONTROL

Rogers Group, Inc.

Volunteer Paving, LLC

Hawkins Asphalt Paving, LLC

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.

Volunteer Paving, LLC

Hawkins Asphalt Paving, LLC

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.

Volunteer Paving, LLC

Hawkins Asphalt Paving, LLC

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

Rogers Group, Inc.

Volunteer Paving, LLC

Hawkins Asphalt Paving, LLC

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

SIGNS (OM-3L - TYPE 3 OBJECT MARKER)

Rogers Group, Inc.

Volunteer Paving, LLC

Hawkins Asphalt Paving, LLC

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

6,988.000 TON

1.000LS

50.000 EACH

2.000 EACH

1,319.000 S.F.

30.000 EACH

UNIT PRICE

$11.5000
$20.6800
$19.1500
$18.5000
$23.0000

$19,706.0000
$26,250.0000
$27,500.0000
$35,000.0000
$28,500.0000

$5.0000
$25.0000
$5.0000
$5.0000
$33.2500

$1.0000
$10.0000
$2.0000
$1.0000
$22.0000

$6.5000
$7.5000
$6.5000
$6.5000
$8.5000

$215.0000
$261.0000
$225.0000
$215.0000
$165.0000

CONTRACT CNV175
EXTENSION

$80,362.00
$144,511.84
$133,820.20
$129,278.00
$160,724.00

$19,706.00
$26,250.00
$27,500.00
$35,000.00
$28,500.00

$250.00
$1,250.00
$250.00
$250.00
$1,662.50

$2.00
$20.00
$4.00
$2.00
$44.00

$8,573.50
$9,892.50
$8,573.50
$8,573.50
$11,211.50

$6,450.00
$7,830.00
$6,750.00
$6,450.00
$4,950.00
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713-16.21

716-01.21

716-01.30

716-02.05

716-04.04

716-05.01

SIGNS (OM-3R - TYPE 3 OBJECT MARKER)

Rogers Group, Inc.

Volunteer Paving, LLC

Hawkins Asphalt Paving, LLC

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

30.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Rogers Group, Inc.

Volunteer Paving, LLC

Hawkins Asphalt Paving, LLC

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Rogers Group, Inc.

Volunteer Paving, LLC

Hawkins Asphalt Paving, LLC

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.

Volunteer Paving, LLC

Hawkins Asphalt Paving, LLC

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Rogers Group, Inc.

Volunteer Paving, LLC

Hawkins Asphalt Paving, LLC

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (4" LINE)

Rogers Group, Inc.

Volunteer Paving, LLC

Hawkins Asphalt Paving, LLC

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

468.000 EACH

468.000 EACH

185.000 L.F.

117.000 L.F.

26.000 L.M.

UNIT PRICE

$215.0000
$261.0000
$225.0000
$215.0000
$165.0000

$30.0000
$25.0000
$30.0000
$30.0000
$30.0000

$8.0000
$10.0000
$10.0000
$8.0000
$8.0000

$15.0000
$12.0000
$20.0000
$15.0000
$15.0000

$5.0000
$3.5000
$6.0000
$5.0000
$5.0000

$1,000.0000

$850.0000
$1,400.0000
$1,000.0000
$1,000.0000

CONTRACT CNV175
EXTENSION

$6,450.00
$7,830.00
$6,750.00
$6,450.00
$4,950.00

$14,040.00
$11,700.00
$14,040.00
$14,040.00
$14,040.00

$3,744.00
$4,680.00
$4,680.00
$3,744.00
$3,744.00

$2,775.00
$2,220.00
$3,700.00
$2,775.00
$2,775.00

$585.00
$409.50
$702.00
$585.00
$585.00

$26,000.00
$22,100.00
$36,400.00
$26,000.00
$26,000.00
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716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

717-01

716-03.03

716-04.16

Rogers Group, Inc.

Volunteer Paving, LLC

Hawkins Asphalt Paving, LLC

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

MOBILIZATION

Rogers Group, Inc.

Volunteer Paving, LLC

Hawkins Asphalt Paving, LLC

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Rogers Group, Inc.

Volunteer Paving, LLC

Hawkins Asphalt Paving, LLC

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (NOISE STRIP)

Rogers Group, Inc.

Volunteer Paving, LLC

Hawkins Asphalt Paving, LLC

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

24.500 L.M.

1.000LS

1.000 EACH

100.000 L.F.

UNIT PRICE

$4,900.0000
$5,000.0000
$5,400.0000
$4,900.0000
$4,900.0000

$25,000.0000
$15,000.0000
$21,500.0000
$42,750.0000
$20,000.0000

$700.0000
$400.0000
$500.0000
$700.0000
$700.0000

$20.0000
$20.0000
$15.0000
$20.0000
$20.0000

CONTRACT CNV175
EXTENSION

$120,050.00
$122,500.00
$132,300.00
$120,050.00
$120,050.00

$25,000.00
$15,000.00
$21,500.00
$42,750.00
$20,000.00

$700.00
$400.00
$500.00
$700.00
$700.00

$2,000.00
$2,000.00
$1,500.00
$2,000.00
$2,000.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.

Volunteer Paving, LLC

Hawkins Asphalt Paving, LLC

BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

TOTAL CONTRACT
Rogers Group, Inc.
Volunteer Paving, LLC
Hawkins Asphalt Paving, LLC
BWI MTN ii Inc. & dba Blue Water Industries
Vulcan Construction Materials, LLC

$947,099.00
$1,012,508.34
$1,033,510.20
$1,101,118.00
$1,166,709.75

$947,099.00
$1,012,508.34
$1,033,510.20
$1,101,118.00
$1,166,709.75
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

MAURY COUNTY (Contract No. CNV176 Call 045)

IM/NH-65-2(96),60001-3156-44

THE INTERCHANGE MODIFICATION ON 1I-65 AT U.S. 412 (S.R. 99) IN COLUMBIA, INCLUDING GRADING, DRAINAGE, BRIDGES, RETAINING
WALLS, SIGNALS AND PAVING.

PROJECT LENGTH - 1.067 MILES
COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

DBE GOAL 9.50%

TOTAL CONTRACT

Eutaw Construction Company, Inc. $28,637,629.00
Volunteer Paving, LLC $28,830,877.30
Dement Construction Company, LLC $29,175,235.86
Rogers Group, Inc. $29,185,431.00
Bell & Associates Construction, LLC $29,918,125.23
Vulcan Construction Materials, LLC $30,858,219.30
Jones Bros. Contractors, LLC $31,576,239.07
Wright Brothers Construction Company, Inc. $35,546,148.55
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ROADWAY CATEGORY

105-01

109-10.01

201-01

202-02.01

CONSTRUCTION STAKES, LINES AND GRADES

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

TRAINEE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CLEARING AND GRUBBING

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

REMOVAL OF PIPE (18" CMP,I-65 STA. 419+23.77, 173.21' RT)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

1.000LS
$319,670.0000
$200,000.0000
$203,300.0000
$273,899.9300
$240,000.0000
$260,000.0000
$550,000.0000
$360,000.0000

5,680.000 HOUR
$0.8000
$0.8000
$0.8000
$0.8000
$0.8000
$0.8000
$0.8000
$0.8000

1.000LS

$155,170.0000
$20,000.0000
$1,060,000.0000
$49,150.7100
$84,000.0000
$400,000.0000
$1,700,000.0000
$1,000,000.0000

142.000 L.F.
$14.6000
$35.0000
$25.0000
$28.0900
$22.0000
$13.0000
$20.0000
$16.9000

CONTRACT CNV176
EXTENSION

$319,670.00
$200,000.00
$203,300.00
$273,899.93
$240,000.00
$260,000.00
$550,000.00
$360,000.00

$4,544.00
$4,544.00
$4,544.00
$4,544.00
$4,544.00
$4,544.00
$4,544.00
$4,544.00

$155,170.00
$20,000.00
$1,060,000.00
$49,150.71
$84,000.00
$400,000.00
$1,700,000.00
$1,000,000.00

$2,073.20
$4,970.00
$3,550.00
$3,988.78
$3,124.00
$1,846.00
$2,840.00
$2,399.80
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202-02.04 REMOVAL OF PIPE (15" RCP ,S.R. 99 STA. 137+18.00, 35.62' LT)

202-02.05

202-02.06

202-02.07

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

REMOVAL OF PIPE (15" RCP ,S.R. 99 STA. 139+44.00, 43.79' LT)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

REMOVAL OF PIPE (18" CMP,OLD HWY 99 STA. 12+78.80)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

REMOVAL OF PIPE (18" RCP, 1-65 MEDIAN STA 423+50 THRU 427+00, VARIOUS.)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

240.000 L.F.

96.000 L.F.

51.000 L.F.

214.000 L.F.

UNIT PRICE

$14.6000
$35.0000
$25.0000
$35.1100
$19.5000
$13.0000
$20.0000
$31.0000

$14.6000
$35.0000
$25.0000
$35.1100
$21.0000
$13.0000
$20.0000
$32.7500

$18.3000
$35.0000
$25.0000
$35.1100
$22.5000
$13.0000
$20.0000
$22.7500

$14.6000
$35.0000
$25.0000
$35.1100
$21.0000
$13.0000
$20.0000
$34.7500

CONTRACT CNV176
EXTENSION

$3,504.00
$8,400.00
$6,000.00
$8,426.40
$4,680.00
$3,120.00
$4,800.00
$7,440.00

$1,401.60
$3,360.00
$2,400.00
$3,370.56
$2,016.00
$1,248.00
$1,920.00
$3,144.00

$933.30
$1,785.00
$1,275.00
$1,790.61
$1,147.50

$663.00
$1,020.00
$1,160.25

$3,124.40
$7,490.00
$5,350.00
$7,513.54
$4,494.00
$2,782.00
$4,280.00
$7,436.50
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202-03.01

202-04.50

202-04.51

203-01

REMOVAL OF ASPHALT PAVEMENT

995.000S.Y.

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

REMOVAL OF STRUCTURES (10' X 8' BOX CULVERT, I-65 STA. 420+02.94)

1.000LS
Eutaw Construction Company, Inc.
Volunteer Paving, LLC
Dement Construction Company, LLC
Rogers Group, Inc.
Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wright Brothers Construction Company, Inc.

REMOVAL OF STRUCTURES (10'X5' BOX CULVERT, SR-99 STA. 143+25)

1.000LS

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

138,275.000 C.Y.

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

$16.2000
$11.5000
$15.0000
$28.0900
$12.0000
$11.0000
$17.0000

$9.6500

$24,524.0000
$24,070.0000
$20,000.0000
$30,092.2800
$26,000.0000
$15,000.0000
$15,000.0000
$28,600.0000

$23,507.0000
$23,080.0000
$10,000.0000
$28,086.1200
$25,000.0000

$7,500.0000
$15,000.0000
$16,300.0000

$11.1000
$22.0000
$13.2500
$12.0300
$21.5000
$18.0000
$14.0000
$18.2000

CONTRACT CNV176

EXTENSION

$16,119.00
$11,442.50
$14,925.00
$27,949.55
$11,940.00
$10,945.00
$16,915.00

$9,601.75

$24,524.00
$24,070.00
$20,000.00
$30,092.28
$26,000.00
$15,000.00
$15,000.00
$28,600.00

$23,507.00
$23,080.00
$10,000.00
$28,086.12
$25,000.00

$7,500.00
$15,000.00
$16,300.00

$1,534,852.50
$3,042,050.00
$1,832,143.75
$1,663,448.25
$2,972,912.50
$2,488,950.00
$1,935,850.00
$2,516,605.00
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203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)

203-04

203-06

203-07

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PLACING AND SPREADING TOPSOIL

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

WATER

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

FURNISHING & SPREADING TOPSOIL

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

3,078.000 TON

8,261.000 C.Y.

5,200.000 M.G.

6,051.000 C.Y.

UNIT PRICE

$19.2000
$25.0000
$33.0000
$26.9900
$35.0000
$23.0000
$21.0000
$26.5000

$0.8000
$10.5000
$5.0000
$18.0500
$12.5000
$16.0000
$6.0000
$10.9000

$12.2000
$23.0000
$5.0000
$14.0400
$10.0000
$3.6000
$5.0000
$13.4500

$28.4000
$25.0000

$5.0000
$29.0900
$22.0000
$16.0000
$12.0000
$29.0000

CONTRACT CNV176

EXTENSION

$59,097.60
$76,950.00
$101,574.00
$83,075.22
$107,730.00
$70,794.00
$64,638.00
$81,567.00

$6,608.80
$86,740.50
$41,305.00
$149,111.05
$103,262.50
$132,176.00
$49,566.00
$90,044.90

$63,440.00
$119,600.00
$26,000.00
$73,008.00
$52,000.00
$18,720.00
$26,000.00
$69,940.00

$171,848.40
$151,275.00
$30,255.00
$176,023.59
$133,122.00
$96,816.00
$72,612.00
$175,479.00
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204-08

208-01.05

209-02.07

209-05

FOUNDATION FILL MATERIAL

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

BROOMING & DEGRASSING SHOULDERS

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

18" TEMPORARY SLOPE DRAIN

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SEDIMENT REMOVAL

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

43.000 C.Y.

6.000 L.M.

253.000 L.F.

1,323.000 C.Y.

UNIT PRICE

$77.7000
$75.0000
$65.0000
$88.2700
$65.0000
$60.0000
$50.0000
$70.5000

$806.8000
$1,500.0000
$1,000.0000
$1,404.3100
$2,800.0000
$800.0000
$980.0000
$1,080.0000

$34.2000
$101.5000
$20.0000
$32.1000
$45.0000
$18.0000
$18.0000
$39.2500

$7.4000
$25.0000
$15.0000
$30.1000
$30.0000
$12.0000
$10.0000
$13.2000

CONTRACT CNV176
EXTENSION

$3,341.10
$3,225.00
$2,795.00
$3,795.61
$2,795.00
$2,580.00
$2,150.00
$3,031.50

$4,840.80
$9,000.00
$6,000.00
$8,425.86
$16,800.00
$4,800.00
$5,880.00
$6,480.00

$8,652.60
$25,679.50
$5,060.00
$8,121.30
$11,385.00
$4,554.00
$4,554.00
$9,930.25

$9,790.20
$33,075.00
$19,845.00
$39,822.30
$39,690.00
$15,876.00
$13,230.00
$17,463.60

PAGE

6



209-08.02

209-08.03

209-08.07

209-08.08

TEMPORARY SILT FENCE (WITH BACKING)

22,013.000 L.F.

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

TEMPORARY SILT FENCE (WITHOUT BACKING)

24,681.000 L.F.

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

ROCK CHECK DAM

317.000 EACH
Eutaw Construction Company, Inc.
Volunteer Paving, LLC
Dement Construction Company, LLC
Rogers Group, Inc.
Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wright Brothers Construction Company, Inc.
ENHANCED ROCK CHECK DAM

82.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

$4.5000
$3.8000
$5.2500
$5.2700
$4.0000
$4.3000
$3.6000
$4.0000

$1.8000
$1.6500
$1.7500
$1.7600
$2.0000
$2.2500
$1.8000
$2.0000

$306.1000
$295.0000
$350.0000
$401.2400
$320.0000
$294.0000
$360.0000
$402.0000

$383.4000
$350.0000
$550.0000
$576.7700
$380.0000
$349.0000
$480.0000
$540.0000

CONTRACT CNV176
EXTENSION

$99,058.50
$83,649.40
$115,568.25
$116,008.51
$88,052.00
$94,655.90
$79,246.80
$88,052.00

$44,425.80
$40,723.65
$43,191.75
$43,438.56
$49,362.00
$55,532.25
$44,425.80
$49,362.00

$97,033.70
$93,515.00
$110,950.00
$127,193.08
$101,440.00
$93,198.00
$114,120.00
$127,434.00

$31,438.80
$28,700.00
$45,100.00
$47,295.14
$31,160.00
$28,618.00
$39,360.00
$44,280.00
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209-09.01

209-09.03

209-09.43

209-20.03

SANDBAGS

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SEDIMENT FILTER BAG (15' X 15")

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CURB INLET PROTECTION (TYPE 4)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

POLYETHYLENE SHEETING (6 MIL. MINIMUM)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

2,800.000 BAG

$4.2000
$4.5000
$7.0000
$4.0100
$5.5000
$4.5000
$4.4000
$7.9000

12.000 EACH
$473.0000
$375.0000
$150.0000
$150.4600
$400.0000
$374.0000
$1,200.0000
$1,060.0000

13.000 EACH
$215.4000
$225.0000
$128.8000
$129.2000
$230.0000
$225.0000
$220.0000
$246.0000

132.000S.Y.
$1.0000
$3.5000
$5.0000
$65.2000
$3.8000
$3.5000
$5.0000
$5.6000

CONTRACT CNV176
EXTENSION

$11,760.00
$12,600.00
$19,600.00
$11,228.00
$15,400.00
$12,600.00
$12,320.00
$22,120.00

$5,676.00
$4,500.00
$1,800.00
$1,805.52
$4,800.00
$4,488.00
$14,400.00
$12,720.00

$2,800.20
$2,925.00
$1,674.40
$1,679.60
$2,990.00
$2,925.00
$2,860.00
$3,198.00

$132.00
$462.00
$660.00
$8,606.40
$501.60
$462.00
$660.00
$739.20
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209-40.33

209-40.41

209-40.42

209-40.46

CATCH BASIN PROTECTION (TYPE D)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CATCH BASIN FILTER ASSEMBLY(TYPE 1)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CATCH BASIN FILTER ASSEMBLY(TYPE 2)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CATCH BASIN FILTER ASSEMBLY(TYPE 6)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

49.000 EACH

4.000 EACH

3.000 EACH

8.000 EACH

UNIT PRICE

$364.7000
$200.0000
$250.0000
$250.7700
$210.0000
$200.0000
$240.0000
$268.0000

$604.0000
$450.0000
$400.0000
$401.2400
$490.0000
$450.0000
$900.0000
$1,000.0000

$604.0000
$450.0000
$1,000.0000
$1,003.0700
$490.0000
$450.0000
$900.0000
$1,000.0000

$697.5000
$450.0000
$400.0000
$401.2400
$490.0000
$450.0000
$900.0000
$1,000.0000

CONTRACT CNV176
EXTENSION

$17,870.30

$9,800.00
$12,250.00
$12,287.73
$10,290.00

$9,800.00
$11,760.00
$13,132.00

$2,416.00
$1,800.00
$1,600.00
$1,604.96
$1,960.00
$1,800.00
$3,600.00
$4,000.00

$1,812.00
$1,350.00
$3,000.00
$3,009.21
$1,470.00
$1,350.00
$2,700.00
$3,000.00

$5,580.00
$3,600.00
$3,200.00
$3,209.92
$3,920.00
$3,600.00
$7,200.00
$8,000.00
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303-01

303-01.01

303-10.01

303-10.04

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

GRANULAR BACKFILL (ROADWAY)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

MINERAL AGGREGATE (SIZE 57)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

MINERAL AGGREGATE (SIZE 57)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

112,357.000 TON

206.000 TON

222.000 TON

315.000 TON

UNIT PRICE

$15.7000
$16.2600
$16.5000
$18.1700
$21.5000
$19.5000
$20.0000
$22.5000

$36.6000
$36.0000
$35.0000
$42.1300
$29.0000
$22.0000
$43.0000
$24.7500

$28.7000
$45.0000
$30.0000
$45.1400
$42.0000
$34.0000
$35.0000
$35.5000

$5.9000
$45.0000
$30.0000
$67.2000
$42.0000
$28.0000
$35.0000
$33.2500

$1,764,004.90
$1,826,924.82
$1,853,890.50
$2,041,526.69
$2,415,675.50
$2,190,961.50
$2,247,140.00
$2,528,032.50

$7,539.60
$7,416.00
$7,210.00
$8,678.78
$5,974.00
$4,532.00
$8,858.00
$5,098.50

$6,371.40
$9,990.00
$6,660.00
$10,021.08
$9,324.00
$7,548.00
$7,770.00
$7,881.00

$1,858.50
$14,175.00
$9,450.00
$21,168.00
$13,230.00
$8,820.00
$11,025.00
$10,473.75
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307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

307-01.22

307-02.01

307-02.08

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

2,924.000 TON

5,204.000 TON

4,860.000 TON

3,183.000 TON

UNIT PRICE

$65.0000
$50.0700
$78.7500
$94.4400
$82.0000
$78.7500
$78.7500
$86.5000

$82.2000
$63.3200
$78.7500
$74.4800
$82.0000
$78.7500
$78.7500
$86.5000

$62.3000
$48.0300
$71.5000
$66.5400
$75.0000
$72.0000
$71.5000
$78.5000

$68.0000
$52.4100
$77.0000
$77.9800
$80.0000
$77.0000
$77.0000
$84.5000

EXTENSION

$190,060.00
$146,404.68
$230,265.00
$276,142.56
$239,768.00
$230,265.00
$230,265.00
$252,926.00

$427,768.80
$329,517.28
$409,815.00
$387,593.92
$426,728.00
$409,815.00
$409,815.00
$450,146.00

$302,778.00
$233,425.80
$347,490.00
$323,384.40
$364,500.00
$349,920.00
$347,490.00
$381,510.00

$216,444.00
$166,821.03
$245,091.00
$248,210.34
$254,640.00
$245,091.00
$245,091.00
$268,963.50
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307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

307-03.08

313-03

402-01

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2
3,398.000 TON

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

TREATED PERMEABLE BASE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

8,094.000 TON

16,965.000 S.Y.

247.000 TON

UNIT PRICE

$84.6000
$65.1900
$70.5000
$72.0100
$74.0000
$70.5000
$70.5000
$77.5000

$77.8000
$59.9400
$78.0000
$74.8100
$83.0000
$78.0000
$78.0000
$86.0000

$18.8000
$14.4800
$19.7500
$15.7400
$21.0000
$19.7500
$19.7500
$21.7500

$819.8000
$631.5800
$885.0000
$734.9400
$950.0000
$885.0000
$885.0000
$970.0000

EXTENSION

$684,752.40
$527,647.86
$570,627.00
$582,848.94
$598,956.00
$570,627.00
$570,627.00
$627,285.00

$264,364.40
$203,676.12
$265,044.00
$254,204.38
$282,034.00
$265,044.00
$265,044.00
$292,228.00

$318,942.00
$245,653.20
$335,058.75
$267,029.10
$356,265.00
$335,058.75
$335,058.75
$368,988.75

$202,490.60
$156,000.26
$218,595.00
$181,530.18
$234,650.00
$218,595.00
$218,595.00
$239,590.00
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402-02

403-01

407-20.05

411-01.07

AGGREGATE FOR COVER MATERIAL (PC)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SAW CUTTING ASPHALT PAVEMENT

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

965.000 TON

37.000 TON

90.000 L.F.

2,301.000 TON

UNIT PRICE

$54.7000
$42.1100
$50.0000
$69.8200
$52.0000
$50.0000
$50.0000
$55.0000

$819.8000
$631.5800
$735.0000
$790.4400
$800.0000
$735.0000
$735.0000
$810.0000

$2.3000
$5.2600
$10.0000
$5.0100
$22.0000
$6.0000
$15.0000
$6.6000

$72.1000
$75.0000
$94.7500
$87.0400
$100.0000
$94.7500
$94.7500
$104.0000

CONTRACT CNV176

EXTENSION

$52,785.50
$40,636.15
$48,250.00
$67,376.30
$50,180.00
$48,250.00
$48,250.00
$53,075.00

$30,332.60
$23,368.46
$27,195.00
$29,246.28
$29,600.00
$27,195.00
$27,195.00
$29,970.00

$207.00
$473.40
$900.00
$450.90
$1,980.00
$540.00
$1,350.00
$594.00

$165,902.10
$172,575.00
$218,019.75
$200,279.04
$230,100.00
$218,019.75
$218,019.75
$239,304.00
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411-01.10

411-02.10

411-03.10

411-12.01

ACS MIX(PG64-22) GRADING D

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

ACS MIX(PG70-22) GRADING D

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

ACS MIX(PG76-22) GRADING D

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

683.000 TON

2,142.000 TON

7,644.000 TON

1.100 L.M.

UNIT PRICE

$113.0000
$110.0000
$110.0000
$167.8700
$115.0000
$110.0000
$110.0000
$121.0000

$108.3000
$83.4400
$94.7500
$93.0000
$100.0000
$94.7500
$94.7500
$104.0000

$114.1000
$87.9200
$96.0000
$95.0000
$100.0000
$96.0000
$96.0000
$106.0000

$2,272.5000
$4,500.0000
$1,500.0000
$2,106.4600
$2,300.0000
$1,500.0000
$2,100.0000
$2,610.0000

EXTENSION

$77,179.00
$75,130.00
$75,130.00
$114,655.21
$78,545.00
$75,130.00
$75,130.00
$82,643.00

$231,978.60
$178,728.48
$202,954.50
$199,206.00
$214,200.00
$202,954.50
$202,954.50
$222,768.00

$872,180.40
$672,060.48
$733,824.00
$726,180.00
$764,400.00
$733,824.00
$733,824.00
$810,264.00

$2,499.75
$4,950.00
$1,650.00
$2,317.11
$2,530.00
$1,650.00
$2,310.00
$2,871.00
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411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

415-01.01

501-01.03

502-04.01

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SAWING CONCRETE PAVEMENT (FULL DEPTH)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

1.000 L.M.

2,807.000 TON

16,965.000 S.Y.

1,300.000 L.F.

UNIT PRICE

$2,272.5000
$4,500.0000
$1,500.0000
$2,106.4600
$2,300.0000
$1,500.0000
$2,100.0000
$2,640.0000

$29.5000
$32.7100
$22.0000
$18.6000
$24.0000
$22.0000
$27.2500
$24.2500

$114.8000
$104.0000
$90.0000
$105.3200
$99.0000
$114.0000
$87.3000
$114.0000

$4.5000
$15.0000
$8.6500
$15.0400
$10.0000
$10.0000
$8.6500
$9.7000

$2,272.50
$4,500.00
$1,500.00
$2,106.46
$2,300.00
$1,500.00
$2,100.00
$2,640.00

$82,806.50
$91,816.97
$61,754.00
$52,210.20
$67,368.00
$61,754.00
$76,490.75
$68,069.75

$1,947,582.00
$1,764,360.00
$1,526,850.00
$1,786,753.80
$1,679,535.00
$1,934,010.00
$1,481,044.50
$1,934,010.00

$5,850.00
$19,500.00
$11,245.00
$19,552.00
$13,000.00
$13,000.00
$11,245.00
$12,610.00
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604-01.40 BOX CULVERTS, EXISTING (HEADWALL/WINGWALL EXTENSIONS)

607-03.02

607-03.30

607-05.02

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

18" CONCRETE PIPE CULVERT (CLASS )

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

18" PIPE CULVERT

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

24" CONCRETE PIPE CULVERT (CLASS IlI)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

455.000 S.F.

2,827.000 L.F.

289.000 L.F.

73.000 L.F.

UNIT PRICE

$90.3000
$88.0000
$150.0000
$150.4600
$128.0000
$130.0000
$120.0000
$87.0000

$55.4000
$105.0000
$60.0000
$72.2300
$102.5000
$124.0000
$62.0000
$55.0000

$72.4000
$83.0000
$60.0000
$82.2600
$102.5000
$124.0000
$62.0000
$64.0000

$127.5000
$97.0000
$70.0000
$110.3400
$116.5000
$180.0000
$94.0000
$104.0000

CONTRACT CNV176
EXTENSION

$41,086.50
$40,040.00
$68,250.00
$68,459.30
$58,240.00
$59,150.00
$54,600.00
$39,585.00

$156,615.80
$296,835.00
$169,620.00
$204,194.21
$289,767.50
$350,548.00
$175,274.00
$155,485.00

$20,923.60
$23,987.00
$17,340.00
$23,773.14
$29,622.50
$35,836.00
$17,918.00
$18,496.00

$9,307.50
$7,081.00
$5,110.00
$8,054.82
$8,504.50
$13,140.00
$6,862.00
$7,592.00
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607-05.30

607-07.02

607-07.30

607-37.04

24" PIPE CULVERT

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

36" CONCRETE PIPE CULVERT (CLASS III)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

36" PIPE CULVERT

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

30" CORRUGATED METAL PIPE CULVERT

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

107.000 L.F.

1,141.000 L.F.

21.000 L.F.

30.000 L.F.

UNIT PRICE

$86.9000
$100.0000
$70.0000
$110.3400
$166.5000
$180.0000
$94.0000
$94.5000

$111.2000
$172.0000
$105.0000
$136.4200
$154.0000
$185.0000
$118.0000
$117.0000

$105.1000
$189.0000
$105.0000
$190.5900
$154.0000
$185.0000
$195.0000
$139.0000

$130.1000
$143.0000

$50.0000
$200.6100
$140.0000
$263.0000
$150.0000
$122.0000

CONTRACT CNV176

EXTENSION

$9,298.30
$10,700.00

$7,490.00
$11,806.38
$17,815.50
$19,260.00
$10,058.00
$10,111.50

$126,879.20
$196,252.00
$119,805.00
$155,655.22
$175,714.00
$211,085.00
$134,638.00
$133,497.00

$2,207.10
$3,969.00
$2,205.00
$4,002.39
$3,234.00
$3,885.00
$4,095.00
$2,919.00

$3,903.00
$4,290.00
$1,500.00
$6,018.30
$4,200.00
$7,890.00
$4,500.00
$3,660.00
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607-39.02

607-39.03

611-01.02

611-02.11

18" PIPE CULVERT (SIDE DRAIN)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

24" PIPE CULVERT (SIDE DRAIN)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

MANHOLES, > 4' - 8 DEPTH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

JUNCTION BOX, TYPE 2

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

657.000 L.F.

54.000 L.F.

2.000 EACH

2.000 EACH

UNIT PRICE

$77.1000
$71.0000
$25.0000
$72.2300
$73.0000
$74.0000
$56.0000
$53.0000

$92.6000
$77.0000
$30.0000
$190.5900
$89.0000
$132.0000
$70.0000
$70.5000

$4,983.0000
$5,212.0000
$5,600.0000
$6,820.9200
$6,700.0000
$5,600.0000
$5,500.0000
$6,940.0000

$5,106.0000
$6,165.0000
$2,900.0000
$7,422.7600
$9,150.0000
$2,900.0000
$5,600.0000
$10,500.0000

CONTRACT CNV176

EXTENSION

$50,654.70
$46,647.00
$16,425.00
$47,455.11
$47,961.00
$48,618.00
$36,792.00
$34,821.00

$5,000.40
$4,158.00
$1,620.00
$10,291.86
$4,806.00
$7,128.00
$3,780.00
$3,807.00

$9,966.00
$10,424.00
$11,200.00
$13,641.84
$13,400.00
$11,200.00
$11,000.00
$13,880.00

$10,212.00
$12,330.00

$5,800.00
$14,845.52
$18,300.00

$5,800.00
$11,200.00
$21,000.00
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611-07.01

611-07.02

611-07.55

611-07.56

CLASS A CONCRETE (PIPE ENDWALLS)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

18IN ENDWALL (CROSS DRAIN) 4:1

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

18IN ENDWALL (CROSS DRAIN) 6:1

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

18.700 C.Y.

490.000 LB.

5.000 EACH

3.000 EACH

UNIT PRICE

$1,568.7500
$1,944.0000
$1,025.0000
$1,805.5400
$1,150.0000
$1,025.0000
$2,000.0000
$1,670.0000

$17.5000
$4.5000
$1.4500
$5.0100
$3.0000
$1.4500
$2.0000
$7.3500

$3,092.0000
$3,920.0000
$1,250.0000
$2,507.7000
$2,600.0000
$1,250.0000
$2,200.0000
$2,380.0000

$3,894.5000
$5,288.0000
$1,727.0000
$3,009.2200
$3,250.0000
$1,727.0000
$2,500.0000
$3,090.0000

EXTENSION

$29,335.63
$36,352.80
$19,167.50
$33,763.60
$21,505.00
$19,167.50
$37,400.00
$31,229.00

$8,575.00
$2,205.00
$710.50
$2,454.90
$1,470.00
$710.50
$980.00
$3,601.50

$15,460.00
$19,600.00

$6,250.00
$12,538.50
$13,000.00

$6,250.00
$11,000.00
$11,900.00

$11,683.50
$15,864.00
$5,181.00
$9,027.66
$9,750.00
$5,181.00
$7,500.00
$9,270.00
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611-07.57

611-07.58

611-07.64

611-09.01

24IN ENDWALL (CROSS DRAIN) 3:1

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

24IN ENDWALL (CROSS DRAIN) 4:1

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

36IN ENDWALL (CROSS DRAIN) 4:1

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

ADJUSTMENT OF EXISTING CATCHBASIN

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

2.000 EACH

2.000 EACH

1.000 EACH

2.000 EACH

UNIT PRICE

$3,516.7500
$4,872.0000
$1,492.0000
$3,109.5400
$2,950.0000
$1,492.0000
$2,600.0000
$2,830.0000

$4,161.2500
$5,529.0000
$1,872.0000
$3,811.7000
$3,450.0000
$1,872.0000
$3,000.0000
$3,310.0000

$7,425.2500
$8,450.0000
$4,285.0000
$5,416.6100
$7,900.0000
$4,285.0000
$6,700.0000
$7,450.0000

$1,064.2500
$2,171.0000
$1,025.0000
$2,006.1500
$1,500.0000
$1,025.0000
$2,000.0000
$3,800.0000

$7,033.50
$9,744.00
$2,984.00
$6,219.08
$5,900.00
$2,984.00
$5,200.00
$5,660.00

$8,322.50
$11,058.00
$3,744.00
$7,623.40
$6,900.00
$3,744.00
$6,000.00
$6,620.00

$7,425.25
$8,450.00
$4,285.00
$5,416.61
$7,900.00
$4,285.00
$6,700.00
$7,450.00

$2,128.50
$4,342.00
$2,050.00
$4,012.30
$3,000.00
$2,050.00
$4,000.00
$7,600.00
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611-12.03

611-38.01

611-39.01

611-40.01

CATCH BASINS, TYPE 12, > 8' - 12' DEPTH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CATCH BASINS, TYPE 38, 0' - 4' DEPTH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CATCH BASINS, TYPE 39, 0' - 4' DEPTH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CATCH BASINS, TYPE 40, 0' - 4' DEPTH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

4.000 EACH

18.000 EACH

1.000 EACH

8.000 EACH

UNIT PRICE

$7,225.7500
$7,167.0000
$6,925.0000
$7,623.3800
$7,100.0000
$6,925.0000
$7,100.0000
$8,120.0000

$3,555.5000
$4,825.0000
$3,275.0000
$4,814.7700
$4,300.0000
$3,275.0000
$3,500.0000
$5,220.0000

$4,242.0000
$4,702.0000
$3,375.0000
$4,012.3000
$5,900.0000
$3,375.0000
$6,300.0000
$5,960.0000

$6,179.7500
$8,640.0000
$5,950.0000
$4,313.2200
$9,300.0000
$5,950.0000
$8,900.0000
$8,770.0000

$28,903.00
$28,668.00
$27,700.00
$30,493.52
$28,400.00
$27,700.00
$28,400.00
$32,480.00

$63,999.00
$86,850.00
$58,950.00
$86,665.86
$77,400.00
$58,950.00
$63,000.00
$93,960.00

$4,242.00
$4,702.00
$3,375.00
$4,012.30
$5,900.00
$3,375.00
$6,300.00
$5,960.00

$49,438.00
$69,120.00
$47,600.00
$34,505.76
$74,400.00
$47,600.00
$71,200.00
$70,160.00
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611-40.02

611-40.03

611-41.01

611-41.02

CATCH BASINS, TYPE 40, > 4' - 8 DEPTH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CATCH BASINS, TYPE 40, > 8' - 12' DEPTH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CATCH BASINS, TYPE 41, 0' - 4' DEPTH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CATCH BASINS, TYPE 41, > 4' - 8 DEPTH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

1.000 EACH

1.000 EACH

5.000 EACH

4.000 EACH

UNIT PRICE

$6,884.7500
$7,510.0000
$6,600.0000
$4,915.0800
$9,600.0000
$6,600.0000
$9,100.0000
$9,600.0000

$9,977.7500
$1,205.0000
$7,375.0000
$7,823.9900
$13,150.0000
$7,375.0000
$12,000.0000
$13,600.0000

$3,976.0000
$4,495.0000
$3,500.0000
$3,009.2200
$5,700.0000
$3,500.0000
$6,000.0000
$4,560.0000

$5,373.2500
$5,615.0000
$4,550.0000
$3,410.4600
$7,400.0000
$4,550.0000
$7,300.0000
$7,520.0000

$6,884.75
$7,510.00
$6,600.00
$4,915.08
$9,600.00
$6,600.00
$9,100.00
$9,600.00

$9,977.75
$1,205.00
$7,375.00
$7,823.99
$13,150.00
$7,375.00
$12,000.00
$13,600.00

$19,880.00
$22,475.00
$17,500.00
$15,046.10
$28,500.00
$17,500.00
$30,000.00
$22,800.00

$21,493.00
$22,460.00
$18,200.00
$13,641.84
$29,600.00
$18,200.00
$29,200.00
$30,080.00
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611-41.03

611-42.01

611-42.02

611-43.02

CATCH BASINS, TYPE 41, > 8' - 12' DEPTH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CATCH BASINS, TYPE 42, 0' - 4' DEPTH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CATCH BASINS, TYPE 42, > 4' - 8 DEPTH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CATCH BASINS, TYPE 43, > 4' - 8 DEPTH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

1.000 EACH

1.000 EACH

4.000 EACH

1.000 EACH

UNIT PRICE

$7,606.5000
$8,692.0000
$6,575.0000
$3,209.8500
$8,800.0000
$6,575.0000
$8,500.0000
$9,720.0000

$3,299.7500
$2,790.0000
$2,650.0000
$3,009.2200
$3,900.0000
$2,650.0000
$4,500.0000
$4,090.0000

$5,651.7500
$5,435.0000
$5,385.0000
$4,212.9200
$6,550.0000
$5,385.0000
$6,600.0000
$6,730.0000

$9,256.2500
$10,717.0000
$7,625.0000
$9,629.5300
$12,050.0000
$7,625.0000
$11,100.0000
$12,000.0000

$7,606.50
$8,692.00
$6,575.00
$3,209.85
$8,800.00
$6,575.00
$8,500.00
$9,720.00

$3,299.75
$2,790.00
$2,650.00
$3,009.22
$3,900.00
$2,650.00
$4,500.00
$4,090.00

$22,607.00
$21,740.00
$21,540.00
$16,851.68
$26,200.00
$21,540.00
$26,400.00
$26,920.00

$9,256.25
$10,717.00
$7,625.00
$9,629.53
$12,050.00
$7,625.00
$11,100.00
$12,000.00
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611-43.03

621-03.02

621-03.07

621-03.08

CATCH BASINS, TYPE 43, > 8' - 12' DEPTH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

18" TEMPORARY DRAINAGE PIPE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

48" TEMPORARY DRAINAGE PIPE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

54" TEMPORARY DRAINAGE PIPE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

1.000 EACH

325.000 L.F.

48.000 L.F.

271.000 L.F.

UNIT PRICE

$12,000.0000
$14,312.0000

$8,400.0000
$12,036.9100
$13,250.0000

$8,400.0000
$12,100.0000
$13,900.0000

$44.3000
$73.0000
$40.0000
$48.1500
$73.0000
$65.0000
$40.0000
$52.5000

$186.8000
$150.0000

$70.0000
$199.6100
$202.0000
$170.0000
$160.0000
$177.0000

$151.9000
$150.0000

$90.0000
$300.9200
$305.0000
$215.0000
$195.0000
$191.0000

CONTRACT CNV176

EXTENSION

$12,000.00
$14,312.00

$8,400.00
$12,036.91
$13,250.00

$8,400.00
$12,100.00
$13,900.00

$14,397.50
$23,725.00
$13,000.00
$15,648.75
$23,725.00
$21,125.00
$13,000.00
$17,062.50

$8,966.40
$7,200.00
$3,360.00
$9,581.28
$9,696.00
$8,160.00
$7,680.00
$8,496.00

$41,164.90
$40,650.00
$24,390.00
$81,549.32
$82,655.00
$58,265.00
$52,845.00
$51,761.00
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621-03.09

621-05.01

701-02

702-01

60" TEMPORARY DRAINAGE PIPE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

TEMPORARY SHORING

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CONCRETE DRIVEWAY

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CONCRETE CURB

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

48.000 L.F.

3,472.000 S.F.

6,267.000 S.F.

160.000 C.Y.

UNIT PRICE

$272.1000
$125.0000
$120.0000
$351.0800
$325.0000
$272.0000
$250.0000
$233.0000

$6.6000

$6.5000
$10.0000
$15.0400
$18.5000
$18.0000
$20.0000
$70.5000

$9.5000
$8.6000
$8.0000
$11.5300
$9.0000
$7.2500
$8.0000
$8.1000

$620.7000
$570.0000
$300.0000
$652.0100
$370.0000
$540.0000
$328.3700
$600.0000
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$13,060.80

$6,000.00

$5,760.00
$16,851.84
$15,600.00
$13,056.00
$12,000.00
$11,184.00

$22,915.20
$22,568.00
$34,720.00
$52,218.88
$64,232.00
$62,496.00
$69,440.00
$244,776.00

$59,536.50
$53,896.20
$50,136.00
$72,258.51
$56,403.00
$45,435.75
$50,136.00
$50,762.70

$99,312.00
$91,200.00
$48,000.00
$104,321.60
$59,200.00
$86,400.00
$52,539.20
$96,000.00
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702-03

703-01

705-01.04

705-06.01

CONCRETE COMBINED CURB & GUTTER

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PORTLAND CEMENT CONCRETE DITCH PAVING

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

METAL BEAM GUARD FENCE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

W BEAM GR (TYPE 2) MASH TL-3

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

151.000C.Y.

8.200 C.Y.

56.000 L.F.

4,064.000 L.F.

UNIT PRICE

$398.7000
$365.0000
$300.0000
$521.6000
$340.0000
$450.0000
$300.2700
$500.0000

$868.4000
$800.0000
$600.0000
$802.4600
$715.0000
$600.0000
$633.7200
$670.0000

$94.0000
$68.9900
$82.5000
$82.7600
$90.0000
$82.5000
$82.5000
$90.5000

$25.1000
$26.6100
$22.0000
$22.0600
$24.0000
$22.0000
$22.0000
$24.2500
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$60,203.70
$55,115.00
$45,300.00
$78,761.60
$51,340.00
$67,950.00
$45,340.77
$75,500.00

$7,120.88
$6,560.00
$4,920.00
$6,580.17
$5,863.00
$4,920.00
$5,196.50
$5,494.00

$5,264.00
$3,863.44
$4,620.00
$4,634.56
$5,040.00
$4,620.00
$4,620.00
$5,068.00

$102,006.40
$108,143.04
$89,408.00
$89,651.84
$97,536.00
$89,408.00
$89,408.00
$98,552.00
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705-06.10

705-06.11

705-06.20

705-06.25

GR TERMINALTRAILING END (TYPE 13) MASH TL-3

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

GR TERMINAL (IN-INLINE) MASH TL-3

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

THRIE BEAM BRIDGE TRANSITION MASH TL-3

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

5.000 EACH

2.000 EACH

15.000 EACH

5.000 EACH

UNIT PRICE

$1,594.7500
$1,308.0000
$1,400.0000
$1,404.3100
$1,500.0000
$1,400.0000
$1,400.0000
$1,540.0000

$1,139.0000

$950.0000
$1,000.0000
$1,003.0700
$1,100.0000
$1,000.0000
$1,000.0000
$1,100.0000

$3,132.5000
$2,837.0000
$2,750.0000
$2,758.4500
$3,000.0000
$2,750.0000
$2,750.0000
$3,020.0000

$2,705.2500
$1,896.0000
$2,375.0000
$2,382.3100
$2,600.0000
$2,375.0000
$2,375.0000
$2,610.0000

$7,973.75
$6,540.00
$7,000.00
$7,021.55
$7,500.00
$7,000.00
$7,000.00
$7,700.00

$2,278.00
$1,900.00
$2,000.00
$2,006.14
$2,200.00
$2,000.00
$2,000.00
$2,200.00

$46,987.50
$42,555.00
$41,250.00
$41,376.75
$45,000.00
$41,250.00
$41,250.00
$45,300.00

$13,526.25

$9,480.00
$11,875.00
$11,911.55
$13,000.00
$11,875.00
$11,875.00
$13,050.00
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705-06.30

705-06.40

705-06.41

705-08.51

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

2.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CABLE BARRIER (MASH TL-3)

2,950.000 L.F.
Eutaw Construction Company, Inc.
Volunteer Paving, LLC
Dement Construction Company, LLC
Rogers Group, Inc.
Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wright Brothers Construction Company, Inc.

CABLE BARRIER ANCHOR (MASH TL-3)
4.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

11.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

$2,733.7500
$2,701.0000
$2,400.0000
$2,407.3800
$2,600.0000
$2,400.0000
$2,400.0000
$2,640.0000

$15.4000
$27.0000
$13.5000
$13.5400
$14.0000
$13.5000
$13.5000
$14.8500

$5,695.2500
$5,100.0000
$5,000.0000
$5,015.3700
$5,100.0000
$5,000.0000
$5,000.0000
$5,500.0000

$10,280.0000
$6,500.0000
$6,850.0000
$9,624.5100
$10,400.0000
$8,500.0000
$9,500.0000
$12,000.0000

$5,467.50
$5,402.00
$4,800.00
$4,814.76
$5,200.00
$4,800.00
$4,800.00
$5,280.00

$45,430.00
$79,650.00
$39,825.00
$39,943.00
$41,300.00
$39,825.00
$39,825.00
$43,807.50

$22,781.00
$20,400.00
$20,000.00
$20,061.48
$20,400.00
$20,000.00
$20,000.00
$22,000.00

$113,080.00
$71,500.00
$75,350.00
$105,869.61
$114,400.00
$93,500.00
$104,500.00
$132,000.00
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705-20.20 LOW MAINT CRASH CUSHN NARROW (MASH TL-3)

706-01

706-06.06

706-80.18

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

GUARDRAIL REMOVED

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

RADIUS RAIL LONG POST (9-12 FT)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CABLE BARRIER TERMINAL (REMOVAL)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

2.000 EACH

2,745.000 L.F.

304.000 L.F.

2.000 EACH

UNIT PRICE

$10,280.0000
$25,725.0000
$12,500.0000

$9,624.5100
$10,400.0000
$30,000.0000

$9,500.0000
$13,200.0000

$0.6000
$1.2500
$0.5000
$0.5000
$0.6000
$0.5000
$0.5000
$0.5500

$39.9000
$57.1100
$35.0000
$35.1100
$36.0000
$35.0000
$35.0000
$38.5000

$1,139.0000

$500.0000
$1,000.0000
$1,003.0700
$1,095.0000
$1,000.0000
$1,000.0000
$1,100.0000

EXTENSION

$20,560.00
$51,450.00
$25,000.00
$19,249.02
$20,800.00
$60,000.00
$19,000.00
$26,400.00

$1,647.00
$3,431.25
$1,372.50
$1,372.50
$1,647.00
$1,372.50
$1,372.50
$1,509.75

$12,129.60
$17,361.44
$10,640.00
$10,673.44
$10,944.00
$10,640.00
$10,640.00
$11,704.00

$2,278.00
$1,000.00
$2,000.00
$2,006.14
$2,190.00
$2,000.00
$2,000.00
$2,200.00
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706-80.19

707-01.11

707-01.12

707-01.13

CABLE BARRIER (REMOVAL)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CHAIN LINK FENCE (6 FOOT)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 6')

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

GATE - CHAIN-LINK FENCE-6 FOOT (12' WIDE)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

2,973.000 L.F.

11,553.000 L.F.

32.000 EACH

1.000 EACH

UNIT PRICE

$3.7000
$5.8500
$3.2500
$3.2600
$3.5000
$3.2500
$3.2500
$3.5500

$18.2000
$16.0000
$16.1500
$18.0500
$17.0000
$23.0000
$23.0000
$19.8000

$306.5000
$300.0000
$272.0000
$300.9200
$280.0000
$300.0000
$300.0000
$330.0000

$8,513.2500
$2,000.0000
$7,556.0000
$1,103.3900
$8,000.0000
$1,100.0000
$1,100.0000
$1,210.0000

EXTENSION

$11,000.10
$17,392.05
$9,662.25
$9,691.98
$10,405.50
$9,662.25
$9,662.25
$10,554.15

$210,264.60
$184,848.00
$186,580.95
$208,531.65
$196,401.00
$265,719.00
$265,719.00
$228,749.40

$9,808.00
$9,600.00
$8,704.00
$9,629.44
$8,960.00
$9,600.00
$9,600.00
$10,560.00

$8,513.25
$2,000.00
$7,556.00
$1,103.39
$8,000.00
$1,100.00
$1,100.00
$1,210.00
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707-04

707-08.11

708-02.01

709-05.05

WATER CROSSING

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

HIGH-VISIBILITY CONSTRUCTION FENCE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

MARKERS (CONCRETE R.O.W. POSTS)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

MACHINED RIP-RAP (CLASS A-3)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

20.000 L.F.

$112.7000

$75.0000

$5.0000

$5.0100

$22.0000

$5.0000

$5.0000

$5.5000

1,661.000 L.F.

$1.6000
$1.7500
$1.5000
$1.5000
$1.9000
$1.7500
$2.0000
$2.2500

20.000 EACH
$170.9000
$250.0000
$225.0000
$300.9200
$270.0000
$275.0000
$300.0000
$389.0000

650.000 TON
$36.5000
$40.0000
$45.0000
$48.1500
$39.0000
$32.0000
$40.0000
$37.5000

$2,254.00
$1,500.00
$100.00
$100.20
$440.00
$100.00
$100.00
$110.00

$2,657.60
$2,906.75
$2,491.50
$2,491.50
$3,155.90
$2,906.75
$3,322.00
$3,737.25

$3,418.00
$5,000.00
$4,500.00
$6,018.40
$5,400.00
$5,500.00
$6,000.00
$7,780.00

$23,725.00
$26,000.00
$29,250.00
$31,297.50
$25,350.00
$20,800.00
$26,000.00
$24,375.00
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709-05.06

709-05.08

710-02

710-05

MACHINED RIP-RAP (CLASS A-1)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

MACHINED RIP-RAP (CLASS B)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

AGGREGATE UNDERDRAINS (WITH PIPE)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

LATERAL UNDERDRAIN

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

552.000 TON

799.000 TON

35,370.000 L.F.

2,708.000 L.F.

UNIT PRICE

$39.4000
$35.0000
$35.0000
$39.1200
$41.0000
$36.0000
$40.0000
$40.5000

$32.5000
$35.0000
$35.0000
$46.1400
$40.0000
$36.0000
$40.0000
$41.7500

$6.3000
$6.0000
$6.0000
$6.0200
$6.0000
$6.0000
$6.0000
$6.6000

$5.8000
$3.5000
$3.5000
$3.5100
$5.6500
$3.5000
$3.5000
$3.8500
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$21,748.80
$19,320.00
$19,320.00
$21,594.24
$22,632.00
$19,872.00
$22,080.00
$22,356.00

$25,967.50
$27,965.00
$27,965.00
$36,865.86
$31,960.00
$28,764.00
$31,960.00
$33,358.25

$222,831.00
$212,220.00
$212,220.00
$212,927.40
$212,220.00
$212,220.00
$212,220.00
$233,442.00

$15,706.40
$9,478.00
$9,478.00
$9,505.08
$15,300.20
$9,478.00
$9,478.00
$10,425.80
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710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

711-05.69 36IN SINGLE SLOPE CONCRETE BARRIER WALL

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

37.000 EACH

71.000 EACH

1,072.000 L.F.

1,611.000 L.F.

UNIT PRICE

$879.5000
$800.0000
$800.0000
$802.4600
$860.0000
$800.0000
$800.0000
$880.0000

$879.5000
$800.0000
$800.0000
$802.4600
$860.0000
$800.0000
$800.0000
$880.0000

$126.4000
$100.0000
$110.0000
$110.3400

$74.0000
$110.0000
$113.0000
$129.0000

$125.9000
$105.0000
$110.0000
$110.3400

$89.0000
$110.0000
$117.0000
$129.0000

EXTENSION

$32,541.50
$29,600.00
$29,600.00
$29,691.02
$31,820.00
$29,600.00
$29,600.00
$32,560.00

$62,444.50
$56,800.00
$56,800.00
$56,974.66
$61,060.00
$56,800.00
$56,800.00
$62,480.00

$135,500.80
$107,200.00
$117,920.00
$118,284.48

$79,328.00
$117,920.00
$121,136.00
$138,288.00

$202,824.90
$169,155.00
$177,210.00
$177,757.74
$143,379.00
$177,210.00
$188,487.00
$207,819.00
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712-01

712-02.02

712-04.01

712-04.50

TRAFFIC CONTROL

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

INTERCONNECTED PORTABLE BARRIER RAIL

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

BARRIER RAIL DELINEATOR

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

1.000LS
$125,890.0000
$200,000.0000
$250,000.0000
$1,099,823.1600
$364,000.0000
$392,075.0000
$1,100,000.0000
$730,000.0000

29,248.000 L.F.
$22.3000
$20.0000
$37.0000
$24.0700
$26.0000
$70.0000
$20.0000
$42.0000

588.000 EACH

$41.1000
$25.0000
$38.0000
$38.5000
$41.5000
$30.0000
$38.0000
$42.2500

349.000 EACH

$14.1000
$10.0000
$13.0000
$13.1700
$14.0000

$6.0000
$13.0000
$14.4500

$125,890.00
$200,000.00
$250,000.00
$1,099,823.16
$364,000.00
$392,075.00
$1,100,000.00
$730,000.00

$652,230.40
$584,960.00
$1,082,176.00
$703,999.36
$760,448.00
$2,047,360.00
$584,960.00
$1,228,416.00

$24,166.80
$14,700.00
$22,344.00
$22,638.00
$24,402.00
$17,640.00
$22,344.00
$24,843.00

$4,920.90
$3,490.00
$4,537.00
$4,596.33
$4,886.00
$2,094.00
$4,537.00
$5,043.05
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712-06

712-07.03

712-08.03

712-08.08

SIGNS (CONSTRUCTION)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

TEMPORARY BARRICADES (TYPE Ill)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

ARROW BOARD (TYPE C)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SPEED FEEDBACK SIGN ASSEMBLY

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

1,134.000 S.F.

123.000 L.F.

8.000 EACH

2.000 EACH

UNIT PRICE

$8.1000
$7.5000
$7.5000
$7.6000
$8.2000
$9.2500
$7.5000
$8.3500

$14.9000
$25.0000
$13.7500
$13.9300
$15.0000
$20.0000
$13.7500
$15.2500

$1,298.5000
$3,000.0000
$1,200.0000
$1,215.7300
$1,300.0000

$825.0000
$1,200.0000
$1,330.0000

$4,599.0000
$5,000.0000
$4,250.0000
$4,305.7000
$4,400.0000
$2,500.0000
$4,250.0000
$4,720.0000

EXTENSION

$9,185.40
$8,505.00
$8,505.00
$8,618.40
$9,298.80
$10,489.50
$8,505.00
$9,468.90

$1,832.70
$3,075.00
$1,691.25
$1,713.39
$1,845.00
$2,460.00
$1,691.25
$1,875.75

$10,388.00
$24,000.00
$9,600.00
$9,725.84
$10,400.00
$6,600.00
$9,600.00
$10,640.00

$9,198.00
$10,000.00
$8,500.00
$8,611.40
$8,800.00
$5,000.00
$8,500.00
$9,440.00
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712-08.09

712-08.10

712-09.04

713-01.01

DIGITAL SPEED LIMIT SIGN ASSEMBLY

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

REMOVABLE PAVEMENT MARKING (STOP LINE)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

4.000 EACH

2,500.000 HOUR

167.000 L.F.

7.600C.Y.

UNIT PRICE

$5,140.0000
$5,000.0000
$4,750.0000
$4,812.2600
$5,200.0000
$3,000.0000
$4,750.0000
$5,280.0000

$110.4000

$30.0000
$102.0000
$103.3400
$105.0000

$80.0000
$102.0000
$113.0000

$28.4000
$25.0000
$25.0000
$25.0800
$27.0000
$25.0000
$25.0000
$27.7500

$784.5000
$648.0000
$725.0000
$734.5000
$795.0000
$472.0000
$725.0000
$810.0000

EXTENSION

$20,560.00
$20,000.00
$19,000.00
$19,249.04
$20,800.00
$12,000.00
$19,000.00
$21,120.00

$276,000.00

$75,000.00
$255,000.00
$258,350.00
$262,500.00
$200,000.00
$255,000.00
$282,500.00

$4,742.80
$4,175.00
$4,175.00
$4,188.36
$4,509.00
$4,175.00
$4,175.00
$4,634.25

$5,962.20
$4,924.80
$5,510.00
$5,582.20
$6,042.00
$3,587.20
$5,510.00
$6,156.00
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713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

713-02.04

713-02.14

713-02.15

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

DELINEATOR (MILE MARKER) & STEEL POST

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

FLEXIBLE DELINEATOR (WHITE)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

FLEXIBLE DELINEATOR (YELLOW)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

1,441.000 LB.

6.000 EACH

52.000 EACH

38.000 EACH

UNIT PRICE

$4.3000
$3.4300
$3.9500
$4.0000
$4.3000
$2.4000
$3.9500
$4.4000

$205.6000
$300.0000
$190.0000
$192.4900
$208.0000
$215.0000
$190.0000
$211.0000

$37.1000
$57.0000
$34.2500
$34.7000
$37.5000
$28.5000
$34.2500
$38.0000

$37.1000
$57.0000
$34.2500
$34.7000
$37.5000
$28.5000
$34.2500
$38.0000
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$6,196.30
$4,942.63
$5,691.95
$5,764.00
$6,196.30
$3,458.40
$5,691.95
$6,340.40

$1,233.60
$1,800.00
$1,140.00
$1,154.94
$1,248.00
$1,290.00
$1,140.00
$1,266.00

$1,929.20
$2,964.00
$1,781.00
$1,804.40
$1,950.00
$1,482.00
$1,781.00
$1,976.00

$1,409.80
$2,166.00
$1,301.50
$1,318.60
$1,425.00
$1,083.00
$1,301.50
$1,444.00
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713-11.02

713-13.02

713-13.03

713-14

PERFORATED/KNOCKOUT SQUARE TUBE POST

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

EXTRUDED ALUMINUM PANEL SIGNS

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

1,919.000 LB.

215.000 S.F.

317.000 S.F.

903.000 S.F.

UNIT PRICE

$4.3000
$6.3400
$3.9500
$4.0000
$4.3000
$2.7500
$3.9500
$4.4000

$14.1000
$15.8700
$13.0000
$13.1700
$14.2500
$14.2500
$13.0000
$14.4500

$15.2000
$16.6900
$14.0000
$14.1800
$15.2500
$15.7500
$14.0000
$15.5500

$23.8000
$29.8900
$22.0000
$22.2800
$24.0000
$23.5000
$22.0000
$24.5000
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$8,251.70
$12,166.46
$7,580.05
$7,676.00
$8,251.70
$5,277.25
$7,580.05
$8,443.60

$3,031.50
$3,412.05
$2,795.00
$2,831.55
$3,063.75
$3,063.75
$2,795.00
$3,106.75

$4,818.40
$5,290.73
$4,438.00
$4,495.06
$4,834.25
$4,992.75
$4,438.00
$4,929.35

$21,491.40
$26,990.67
$19,866.00
$20,118.84
$21,672.00
$21,220.50
$19,866.00
$22,123.50

PAGE

38



713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

34.000 S.F.

1.000LS

3.000 EACH

6.000 EACH

UNIT PRICE

$53.3000
$36.5000
$32.5000
$49.1100
$52.5000
$48.0000
$32.5000
$40.2500

$216.4000
$9,751.0000
$200.0000
$202.6200
$219.0000
$2,550.0000
$200.0000
$222.0000

$471.9000
$428.0000
$150.0000
$434.8300
$465.0000
$425.0000
$150.0000
$471.0000

$9,198.0000
$6,500.0000
$8,500.0000
$8,611.4000
$9,300.0000
$5,500.0000
$8,500.0000
$9,440.0000
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$1,812.20
$1,241.00
$1,105.00
$1,669.74
$1,785.00
$1,632.00
$1,105.00
$1,368.50

$216.40
$9,751.00
$200.00
$202.62
$219.00
$2,550.00
$200.00
$222.00

$1,415.70
$1,284.00

$450.00
$1,304.49
$1,395.00
$1,275.00

$450.00
$1,413.00

$55,188.00
$39,000.00
$51,000.00
$51,668.40
$55,800.00
$33,000.00
$51,000.00
$56,640.00
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713-16.20

716-01.05

716-01.14

716-01.21

SIGNS (PROTECTED AREA SIGN)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

TEMPORARY RAISED PAVEMENT MARKER

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

RAISED PAVEMENT MARKER REMOVAL

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

16.000 EACH

746.000 EACH

601.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

298.000 EACH

UNIT PRICE

$232.7000
$392.0000
$215.0000
$217.8200
$235.0000
$215.0000
$215.0000
$239.0000

$7.9000
$12.0000
$7.0000
$7.0200
$7.5000
$7.0000
$7.0000
$7.7500

$2.3000
$5.0000
$2.0000
$2.0100
$2.1500
$2.0000
$2.0000
$2.2000

$45.4000
$25.0000
$40.0000
$40.1200
$43.0000
$40.0000
$40.0000
$44.5000

CONTRACT CNV176

EXTENSION

$3,723.20
$6,272.00
$3,440.00
$3,485.12
$3,760.00
$3,440.00
$3,440.00
$3,824.00

$5,893.40
$8,952.00
$5,222.00
$5,236.92
$5,595.00
$5,222.00
$5,222.00
$5,781.50

$1,382.30
$3,005.00
$1,202.00
$1,208.01
$1,292.15
$1,202.00
$1,202.00
$1,322.20

$13,529.20

$7,450.00
$11,920.00
$11,955.76
$12,814.00
$11,920.00
$11,920.00
$13,261.00
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716-01.22

716-01.23

716-01.30

716-02.04

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

90.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

70.000 EACH
Eutaw Construction Company, Inc.
Volunteer Paving, LLC
Dement Construction Company, LLC
Rogers Group, Inc.
Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wright Brothers Construction Company, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

344.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

150.000S.Y.

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

$45.4000
$25.0000
$40.0000
$40.1200
$43.0000
$40.0000
$40.0000
$44.5000

$45.4000
$25.0000
$40.0000
$40.1200
$43.0000
$40.0000
$40.0000
$44.5000

$9.1000
$10.0000
$8.0000
$8.0200
$8.5000
$8.0000
$8.0000
$8.9000

$28.4000
$18.0000
$25.0000
$25.0800
$27.0000
$25.0000
$25.0000
$27.7500

CONTRACT CNV176

EXTENSION

$4,086.00
$2,250.00
$3,600.00
$3,610.80
$3,870.00
$3,600.00
$3,600.00
$4,005.00

$3,178.00
$1,750.00
$2,800.00
$2,808.40
$3,010.00
$2,800.00
$2,800.00
$3,115.00

$3,130.40
$3,440.00
$2,752.00
$2,758.88
$2,924.00
$2,752.00
$2,752.00
$3,061.60

$4,260.00
$2,700.00
$3,750.00
$3,762.00
$4,050.00
$3,750.00
$3,750.00
$4,162.50
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716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)

716-02.06

716-02.07

716-02.11

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

235.000 L.F.

15.000 EACH

3,254.000 L.F.

2,011.000 L.F.

UNIT PRICE

$17.0000
$15.0000
$15.0000
$15.0400
$16.0000
$15.0000
$15.0000
$16.6500

$170.1000
$150.0000
$150.0000
$150.4600
$155.0000
$150.0000
$150.0000
$167.0000

$9.1000
$5.0000
$8.0000
$8.0200
$8.5000
$8.0000
$8.0000
$8.9000

$2.3000
$1.0000
$2.0000
$2.0100
$2.1500
$2.0000
$2.0000
$2.2000

CONTRACT CNV176

EXTENSION

$3,995.00
$3,525.00
$3,525.00
$3,534.40
$3,760.00
$3,525.00
$3,525.00
$3,912.75

$2,551.50
$2,250.00
$2,250.00
$2,256.90
$2,325.00
$2,250.00
$2,250.00
$2,505.00

$29,611.40
$16,270.00
$26,032.00
$26,097.08
$27,659.00
$26,032.00
$26,032.00
$28,960.60

$4,625.30
$2,011.00
$4,022.00
$4,042.11
$4,323.65
$4,022.00
$4,022.00
$4,424.20
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716-03.01

716-04.02

716-04.07

716-04.14

PLASTIC WORD PAVEMENT MARKING (ONLY)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

2.000 EACH

4.000 EACH

2.000 EACH

8.000 EACH

UNIT PRICE

$408.2000
$250.0000
$360.0000
$361.1100
$390.0000
$360.0000
$360.0000
$400.0000

$340.2000
$300.0000
$300.0000
$300.9200
$325.0000
$300.0000
$300.0000
$333.0000

$396.9000
$300.0000
$350.0000
$351.0800
$380.0000
$350.0000
$350.0000
$389.0000

$567.0000
$400.0000
$500.0000
$501.5500
$540.0000
$500.0000
$500.0000
$560.0000

CONTRACT CNV176

EXTENSION

$816.40
$500.00
$720.00
$722.22
$780.00
$720.00
$720.00
$800.00

$1,360.80
$1,200.00
$1,200.00
$1,203.68
$1,300.00
$1,200.00
$1,200.00
$1,332.00

$793.80
$600.00
$700.00
$702.16
$760.00
$700.00
$700.00
$778.00

$4,536.00
$3,200.00
$4,000.00
$4,012.40
$4,320.00
$4,000.00
$4,000.00
$4,480.00
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716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION STRIPING)

716-05.06

716-05.20

716-08.01

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PAINTED PAVEMENT MARKING (TURN LANE ARROW)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

REMOVAL OF PAVEMENT MARKING (LINE)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

844.000S.Y.

36.000 EACH

21.500 L.M.

87,514.000 L.F.

UNIT PRICE

$5.7000
$3.5000
$5.0000
$5.0100
$5.4000
$5.0000
$5.0000
$5.5500

$28.4000
$50.0000
$25.0000
$25.0800
$27.0000
$25.0000
$25.0000
$27.7500

$1,587.5000
$1,500.0000
$1,400.0000
$1,404.3100
$1,500.0000
$1,400.0000
$1,400.0000
$1,550.0000

$0.6000
$0.5000
$0.5000
$0.5000
$0.5500
$0.5000
$0.5000
$0.5500

CONTRACT CNV176

EXTENSION

$4,810.80
$2,954.00
$4,220.00
$4,228.44
$4,557.60
$4,220.00
$4,220.00
$4,684.20

$1,022.40
$1,800.00
$900.00
$902.88
$972.00
$900.00
$900.00
$999.00

$34,131.25
$32,250.00
$30,100.00
$30,192.67
$32,250.00
$30,100.00
$30,100.00
$33,325.00

$52,508.40
$43,757.00
$43,757.00
$43,757.00
$48,132.70
$43,757.00
$43,757.00
$48,132.70
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716-08.04

716-08.05

716-08.06

716-09.86

REMOVAL OF PAVEMENT MARKING (CHANNELIZATION STRIPING)

1,516.000 S.Y.
Eutaw Construction Company, Inc.
Volunteer Paving, LLC
Dement Construction Company, LLC
Rogers Group, Inc.
Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wright Brothers Construction Company, Inc.

REMOVAL OF PAVEMENT MARKING (STOP LINE)

108.000 L.F.
Eutaw Construction Company, Inc.
Volunteer Paving, LLC
Dement Construction Company, LLC
Rogers Group, Inc.
Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wright Brothers Construction Company, Inc.

REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

27.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CONTRAST PAVEMENT MARKING 6"

1.800 L.M.

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

$4.5000
$2.5000
$4.0000
$4.0100
$4.2500
$4.0000
$4.0000
$4.4500

$11.3000

$6.0000
$10.0000
$10.0300
$11.0000
$10.0000
$10.0000
$11.1000

$56.7000
$50.0000
$50.0000
$50.1500
$54.0000
$50.0000
$50.0000
$55.5000

$19,278.0000
$15,000.0000
$17,000.0000
$17,052.3000
$18,500.0000
$17,000.0000
$17,000.0000
$18,900.0000

CONTRACT CNV176

EXTENSION

$6,822.00
$3,790.00
$6,064.00
$6,079.16
$6,443.00
$6,064.00
$6,064.00
$6,746.20

$1,220.40

$648.00
$1,080.00
$1,083.24
$1,188.00
$1,080.00
$1,080.00
$1,198.80

$1,530.90
$1,350.00
$1,350.00
$1,354.05
$1,458.00
$1,350.00
$1,350.00
$1,498.50

$34,700.40
$27,000.00
$30,600.00
$30,694.14
$33,300.00
$30,600.00
$30,600.00
$34,020.00
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716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

716-12.05

717-01

730-02.09

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

18.800 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

MOBILIZATION

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

5,106.000 L.F.

1.000LS

9.000 EACH

UNIT PRICE

$6,123.5000
$5,000.0000
$5,400.0000
$5,416.6100
$5,900.0000
$5,400.0000
$5,400.0000
$6,000.0000

$3.4000
$1.0000
$3.0000
$3.0100
$3.2500
$3.0000
$3.0000
$3.3500

$1,232,537.2400
$1,400,000.0000
$1,400,000.0000
$1,450,000.0000

$982,000.0000

$960,000.0000
$1,525,000.0000
$1,700,000.0000

$877.2000
$987.0000
$790.0000
$808.2700
$865.0000
$790.0000
$790.0000
$1,090.0000

EXTENSION

$115,121.80

$94,000.00
$101,520.00
$101,832.27
$110,920.00
$101,520.00
$101,520.00
$112,800.00

$17,360.40

$5,106.00
$15,318.00
$15,369.06
$16,594.50
$15,318.00
$15,318.00
$17,105.10

$1,232,537.24
$1,400,000.00
$1,400,000.00
$1,450,000.00

$982,000.00
$960,000.00

$1,525,000.00
$1,700,000.00

$7,894.80
$8,883.00
$7,110.00
$7,274.43
$7,785.00
$7,110.00
$7,110.00
$9,810.00
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730-02.17

730-02.30

730-02.31

730-03.20

SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

1.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE)

2.000 EACH
Eutaw Construction Company, Inc.
Volunteer Paving, LLC
Dement Construction Company, LLC
Rogers Group, Inc.
Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wright Brothers Construction Company, Inc.

SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)

2.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

INSTALL PULL BOX (TYPE A)

4.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

$1,432.2500
$1,459.0000
$1,290.0000
$1,319.8500
$1,400.0000
$1,290.0000
$1,290.0000
$1,600.0000

$894.9000
$982.0000
$806.0000
$824.6500
$880.0000
$806.0000
$806.0000
$1,080.0000

$894.9000
$991.0000
$806.0000
$824.6500
$880.0000
$806.0000
$806.0000
$1,090.0000

$666.2000
$363.0000
$600.0000
$613.8800
$650.0000
$600.0000
$600.0000
$399.0000

$1,432.25
$1,459.00
$1,290.00
$1,319.85
$1,400.00
$1,290.00
$1,290.00
$1,600.00

$1,789.80
$1,964.00
$1,612.00
$1,649.30
$1,760.00
$1,612.00
$1,612.00
$2,160.00

$1,789.80
$1,982.00
$1,612.00
$1,649.30
$1,760.00
$1,612.00
$1,612.00
$2,180.00

$2,664.80
$1,452.00
$2,400.00
$2,455.52
$2,600.00
$2,400.00
$2,400.00
$1,596.00
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730-03.21

730-05.01

730-08.02

730-08.03

INSTALL PULL BOX (TYPE B)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

ELECTRICAL SERVICE CONNECTION

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SIGNAL CABLE - 5 CONDUCTOR

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SIGNAL CABLE - 7 CONDUCTOR

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

12.000 EACH

2.000 EACH

393.000 L.F.

786.000 L.F.

UNIT PRICE

$666.2000
$503.0000
$600.0000
$613.8800
$650.0000
$600.0000
$600.0000
$550.0000

$3,886.2500
$1,552.0000
$3,500.0000
$3,580.9900
$3,800.0000
$3,500.0000
$3,500.0000
$1,710.0000

$1.8000
$1.2000
$1.6000
$1.6400
$1.7500
$1.6000
$1.6000
$1.3000

$2.0000
$1.4000
$1.8000
$1.8400
$1.9000
$1.8000
$1.8000
$1.5500

CONTRACT CNV176

EXTENSION

$7,994.40
$6,036.00
$7,200.00
$7,366.56
$7,800.00
$7,200.00
$7,200.00
$6,600.00

$7,772.50
$3,104.00
$7,000.00
$7,161.98
$7,600.00
$7,000.00
$7,000.00
$3,420.00

$707.40
$471.60
$628.80
$644.52
$687.75
$628.80
$628.80
$510.90

$1,572.00
$1,100.40
$1,414.80
$1,446.24
$1,493.40
$1,414.80
$1,414.80
$1,218.30
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730-12.01

730-12.02

730-12.08

730-12.13

CONDUIT 1" DIAMETER (PVC)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CONDUIT 2" DIAMETER (PVC)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CONDUIT 2" DIAMETER (RGS)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CONDUIT 2" DIAMETER (JACK AND BORE)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

824.000 L.F.
$10.0000
$7.2000
$9.0000
$9.2100
$9.7500
$9.0000
$9.0000
$7.9000

231.000 L.F.
$13.3000
$16.0000
$12.0000
$12.2800
$12.5000
$12.0000
$12.0000
$17.6000

301.000 L.F.

$26.7000
$29.6000
$24.0000
$24.5600
$26.0000
$24.0000
$24.0000
$32.5000

341.000 L.F.
$33.3000
$33.0000
$30.0000
$30.7000
$32.0000
$30.0000
$30.0000
$36.2500

CONTRACT CNV176

EXTENSION

$8,240.00
$5,932.80
$7,416.00
$7,589.04
$8,034.00
$7,416.00
$7,416.00
$6,509.60

$3,072.30
$3,696.00
$2,772.00
$2,836.68
$2,887.50
$2,772.00
$2,772.00
$4,065.60

$8,036.70
$8,909.60
$7,224.00
$7,392.56
$7,826.00
$7,224.00
$7,224.00
$9,782.50

$11,355.30
$11,253.00
$10,230.00
$10,468.70
$10,912.00
$10,230.00
$10,230.00
$12,361.25
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730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT)

730-14.01

730-14.02

730-14.03

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SHIELDED DETECTOR CABLE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SAW SLOT

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

LOOP WIRE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

4.000 EACH

2,412.000 L.F.

1,908.000 L.F.

5,372.000 L.F.

UNIT PRICE

$450.8000
$544.0000
$406.0000
$415.4000
$440.0000
$406.0000
$406.0000
$600.0000

$1.3000
$1.0000
$1.2000
$1.2300
$1.3000
$1.2000
$1.2000
$1.1000

$4.4000
$4.8000
$4.0000
$4.0900
$4.2500
$4.0000
$4.0000
$5.3000

$0.7000
$0.7000
$0.6000
$0.6100
$0.6500
$0.6000
$0.6000
$0.7500

CONTRACT CNV176

EXTENSION

$1,803.20
$2,176.00
$1,624.00
$1,661.60
$1,760.00
$1,624.00
$1,624.00
$2,400.00

$3,135.60
$2,412.00
$2,894.40
$2,966.76
$3,135.60
$2,894.40
$2,894.40
$2,653.20

$8,395.20
$9,158.40
$7,632.00
$7,803.72
$8,109.00
$7,632.00
$7,632.00
$10,112.40

$3,760.40
$3,760.40
$3,223.20
$3,276.92
$3,491.80
$3,223.20
$3,223.20
$4,029.00
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730-15.32

730-16.04

730-23.36

730-23.37

CABINET (EIGHT PHASE BASE MOUNTED)
2.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CONTROLLER (ATC)

2.000 EACH
Eutaw Construction Company, Inc.
Volunteer Paving, LLC
Dement Construction Company, LLC
Rogers Group, Inc.
Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wright Brothers Construction Company, Inc.

CANTILEVER SIGNAL SUPPORT (2 @ 69' & 46')
1.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 58')

1.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

$18,232.0000
$20,315.0000
$16,420.0000
$16,799.9100
$17,500.0000
$16,420.0000
$16,420.0000
$22,300.0000

$4,752.2500
$4,156.0000
$4,280.0000
$4,379.0300
$4,600.0000
$4,280.0000
$4,280.0000
$4,570.0000

$36,713.0000
$39,666.0000
$33,065.0000
$33,830.0400
$35,000.0000
$33,065.0000
$33,065.0000
$43,600.0000

$26,009.0000
$27,825.0000
$23,425.0000
$23,966.9900
$25,000.0000
$23,425.0000
$23,425.0000
$30,600.0000

EXTENSION

$36,464.00
$40,630.00
$32,840.00
$33,599.82
$35,000.00
$32,840.00
$32,840.00
$44,600.00

$9,504.50
$8,312.00
$8,560.00
$8,758.06
$9,200.00
$8,560.00
$8,560.00
$9,140.00

$36,713.00
$39,666.00
$33,065.00
$33,830.04
$35,000.00
$33,065.00
$33,065.00
$43,600.00

$26,009.00
$27,825.00
$23,425.00
$23,966.99
$25,000.00
$23,425.00
$23,425.00
$30,600.00
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730-23.38

730-23.39

730-40

740-10.03

CANTILEVER SIGNAL SUPPORT (2 @ 59' & 57")
1.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 64')

1.000 EACH
Eutaw Construction Company, Inc.
Volunteer Paving, LLC
Dement Construction Company, LLC
Rogers Group, Inc.
Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wright Brothers Construction Company, Inc.

TEMPORARY TRAFFIC SIGNAL SYSTEM

2.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

GEOTEXTILE (TYPE IlI)(EROSION CONTROL)

3,019.000S.Y.

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

$38,359.0000
$41,303.0000
$34,547.0000
$35,346.3300
$37,500.0000
$34,547.0000
$34,547.0000
$45,400.0000

$27,282.0000
$30,299.0000
$24,571.0000
$25,139.5100
$26,500.0000
$24,571.0000
$24,571.0000
$33,300.0000

$38,040.0000
$14,105.0000
$34,260.0000
$35,052.6900
$37,500.0000
$34,260.0000
$34,260.0000
$15,500.0000

$3.0000
$3.2500
$3.0000
$2.0100
$3.5000
$3.2500
$3.0000
$3.0500

EXTENSION

$38,359.00
$41,303.00
$34,547.00
$35,346.33
$37,500.00
$34,547.00
$34,547.00
$45,400.00

$27,282.00
$30,299.00
$24,571.00
$25,139.51
$26,500.00
$24,571.00
$24,571.00
$33,300.00

$76,080.00
$28,210.00
$68,520.00
$70,105.38
$75,000.00
$68,520.00
$68,520.00
$31,000.00

$9,057.00
$9,811.75
$9,057.00
$6,068.19
$10,566.50
$9,811.75
$9,057.00
$9,207.95
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740-10.04

740-11.01

740-11.02

740-11.03

GEOTEXTILE (TYPE IV)(STABILIZATION)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

TEMPORARY SEDIMENT TUBE 8IN

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

TEMPORARY SEDIMENT TUBE 12IN

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

TEMPORARY SEDIMENT TUBE 18IN

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

1,610.000S.Y.

14,176.000 L.F.

6,497.000 L.F.

2,046.000 L.F.

UNIT PRICE

$2.7000
$1.9000
$3.5000
$3.0100
$2.2500
$1.9000
$5.0000
$4.3000

$3.2000
$2.3500
$2.5000
$2.5100
$2.6000
$2.3500
$3.1000
$3.4500

$3.7000
$2.7500
$3.0000
$3.0100
$3.0000
$2.7500
$3.4000
$3.8000

$4.0000
$3.0500
$4.0000
$4.0100
$3.3000
$3.0500
$3.9000
$4.3500

CONTRACT CNV176

EXTENSION

$4,347.00
$3,059.00
$5,635.00
$4,846.10
$3,622.50
$3,059.00
$8,050.00
$6,923.00

$45,363.20
$33,313.60
$35,440.00
$35,581.76
$36,857.60
$33,313.60
$43,945.60
$48,907.20

$24,038.90
$17,866.75
$19,491.00
$19,5655.97
$19,491.00
$17,866.75
$22,089.80
$24,688.60

$8,184.00
$6,240.30
$8,184.00
$8,204.46
$6,751.80
$6,240.30
$7,979.40
$8,900.10

PAGE

53



740-11.04

801-01.07

801-01.08

801-03

TEMPORARY SEDIMENT TUBE 20IN

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

TEMPORARY SEEDING (WITH MULCH)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SEEDING (SPECIAL MIXTURE) WITH MULCH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

WATER (SEEDING & SODDING)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

5,868.000 L.F.

773.000 UNIT

53.000 UNIT

936.000 M.G.

UNIT PRICE

$4.4000
$3.1000
$4.0000
$4.0100
$3.4000
$3.1000
$3.9000
$4.3500

$49.2000
$45.0000
$45.0000
$45.1400
$49.0000
$45.0000
$45.0000
$49.5000

$109.3000
$100.0000
$100.0000
$100.3100
$105.0000
$100.0000
$100.0000
$110.0000

$41.0000
$37.5000
$37.5000
$37.6200
$41.0000
$37.5000
$37.5000
$41.2500

CONTRACT CNV176

EXTENSION

$25,819.20
$18,190.80
$23,472.00
$23,530.68
$19,951.20
$18,190.80
$22,885.20
$25,525.80

$38,031.60
$34,785.00
$34,785.00
$34,893.22
$37,877.00
$34,785.00
$34,785.00
$38,263.50

$5,792.90
$5,300.00
$5,300.00
$5,316.43
$5,565.00
$5,300.00
$5,300.00
$5,830.00

$38,376.00
$35,100.00
$35,100.00
$35,212.32
$38,376.00
$35,100.00
$35,100.00
$38,610.00
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802-11.01

802-11.02

802-11.16

802-11.26

ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

FRAXINUS PENNSYLVANICA (GREEN ASH 2-5FT CNTNR GRWN)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

57.000 EACH

56.000 EACH

56.000 EACH

56.000 EACH

UNIT PRICE

$65.6000
$60.0000
$60.0000
$60.1800
$60.0000
$60.0000
$60.0000
$66.0000

$65.6000
$60.0000
$60.0000
$60.1800
$60.0000
$60.0000
$60.0000
$66.0000

$65.6000
$60.0000
$60.0000
$60.1800
$60.0000
$60.0000
$60.0000
$66.0000

$65.6000
$60.0000
$60.0000
$60.1800
$60.0000
$60.0000
$60.0000
$66.0000

CONTRACT CNV176

EXTENSION

$3,739.20
$3,420.00
$3,420.00
$3,430.26
$3,420.00
$3,420.00
$3,420.00
$3,762.00

$3,673.60
$3,360.00
$3,360.00
$3,370.08
$3,360.00
$3,360.00
$3,360.00
$3,696.00

$3,673.60
$3,360.00
$3,360.00
$3,370.08
$3,360.00
$3,360.00
$3,360.00
$3,696.00

$3,673.60
$3,360.00
$3,360.00
$3,370.08
$3,360.00
$3,360.00
$3,360.00
$3,696.00
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802-11.44

802-11.64

802-11.67

802-13.14

ULMUS AMERICANA (AMERICAN ELM 2-5FT CNTNR GRWN)

56.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

ILEX DECIDUA (DECIDUOUS HOLLY 2-5FT CNTNR GRWN)

62.000 EACH
Eutaw Construction Company, Inc.
Volunteer Paving, LLC
Dement Construction Company, LLC
Rogers Group, Inc.
Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wright Brothers Construction Company, Inc.

EUONYMUS AMERICANUS (STRAWBERRY BUSH 2-5FT CONTAINER GROWN)

62.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CALLICARPA AMERICANA (AMRCN BEAUTYBERRY) 2-5FT C.G.

61.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

$65.6000
$60.0000
$60.0000
$60.1800
$60.0000
$60.0000
$60.0000
$66.0000

$65.6000
$60.0000
$60.0000
$60.1800
$60.0000
$60.0000
$60.0000
$66.0000

$65.6000
$60.0000
$60.0000
$60.1800
$60.0000
$60.0000
$60.0000
$66.0000

$65.6000
$60.0000
$60.0000
$60.1800
$60.0000
$60.0000
$60.0000
$66.0000

CONTRACT CNV176

EXTENSION

$3,673.60
$3,360.00
$3,360.00
$3,370.08
$3,360.00
$3,360.00
$3,360.00
$3,696.00

$4,067.20
$3,720.00
$3,720.00
$3,731.16
$3,720.00
$3,720.00
$3,720.00
$4,092.00

$4,067.20
$3,720.00
$3,720.00
$3,731.16
$3,720.00
$3,720.00
$3,720.00
$4,092.00

$4,001.60
$3,660.00
$3,660.00
$3,670.98
$3,660.00
$3,660.00
$3,660.00
$4,026.00
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802-13.15 PHYSOCARPUS OPULIFOLIUS (NINEBARK) 2-5FT C.G.

803-01

806-02.03

209-65.04

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SODDING (NEW SOD)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PROJECT MOWING

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

TEMPORARY IN STREAM DIVERSION

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

61.000 EACH

85,868.000S.Y.

6.000 CYCL

100.000 L.F.

UNIT PRICE

$65.6000
$60.0000
$60.0000
$60.1800
$60.0000
$60.0000
$60.0000
$66.0000

$3.5000
$3.2000
$3.2000
$3.2100
$3.3000
$3.2000
$3.2000
$3.5000

$2,732.5000
$2,500.0000
$2,500.0000
$2,507.7000
$2,550.0000
$2,500.0000
$2,500.0000
$2,750.0000

$94.9000
$93.0000
$50.0000
$75.2400
$27.0000
$100.0000
$85.0000
$71.5000

CONTRACT CNV176

EXTENSION

$4,001.60
$3,660.00
$3,660.00
$3,670.98
$3,660.00
$3,660.00
$3,660.00
$4,026.00

$300,538.00
$274,777.60
$274,777.60
$275,636.28
$283,364.40
$274,777.60
$274,777.60
$300,538.00

$16,395.00
$15,000.00
$15,000.00
$15,046.20
$15,300.00
$15,000.00
$15,000.00
$16,500.00

$9,490.00
$9,300.00
$5,000.00
$7,524.00
$2,700.00
$10,000.00
$8,500.00
$7,150.00
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802-16.01 SALIX NIGRA (BLACK WILLOW 3FT LIVE STAKES)

805-12.03

714-03

714-03.01

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

EROSION CONTROL BLANKET (TYPE IlI)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

JACKED OR BORED CONDUIT

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

120.000 EACH

4,659.000S.Y.

370.000 L.F.

7,660.000 L.F.

UNIT PRICE

$65.6000
$15.0000
$15.0000
$15.0400
$16.0000
$25.0000
$15.0000
$16.5000

$2.0000
$1.8500
$1.8500
$1.8600
$2.0000
$1.8500
$1.8500
$2.0500

$33.3000
$30.8000
$30.0000
$30.7000
$32.5000
$30.0000
$30.0000
$33.7500

$10.0000
$10.6000
$9.0000
$9.2100
$9.8000
$9.0000
$9.0000
$11.6500

CONTRACT CNV176

EXTENSION

$7,872.00
$1,800.00
$1,800.00
$1,804.80
$1,920.00
$3,000.00
$1,800.00
$1,980.00

$9,318.00
$8,619.15
$8,619.15
$8,665.74
$9,318.00
$8,619.15
$8,619.15
$9,550.95

$12,321.00
$11,396.00
$11,100.00
$11,359.00
$12,025.00
$11,100.00
$11,100.00
$12,487.50

$76,600.00
$81,196.00
$68,940.00
$70,548.60
$75,068.00
$68,940.00
$68,940.00
$89,239.00
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714-04.02

714-05.04

714-05.05

714-06.04

CONDUIT (STRUCTURES - 2" RGS)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PULL BOXES (TYPE C)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PULL BOXES (6"X6")

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CABLE (1/C # 8 AWG)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

315.000 L.F.

18.000 EACH

4.000 EACH

5,025.000 L.F.

UNIT PRICE

$26.7000
$23.2000
$24.0000
$24.5600
$26.0000
$24.0000
$24.0000
$25.5000

$666.2000
$475.0000
$600.0000
$613.8800
$650.0000
$600.0000
$600.0000
$520.0000

$444.1000
$502.0000
$400.0000
$409.2600
$425.0000
$400.0000
$400.0000
$550.0000

$2.0000
$1.6000
$1.8000
$1.8400
$2.0000
$1.8000
$1.8000
$1.7500

CONTRACT CNV176

EXTENSION

$8,410.50
$7,308.00
$7,560.00
$7,736.40
$8,190.00
$7,560.00
$7,560.00
$8,032.50

$11,991.60

$8,550.00
$10,800.00
$11,049.84
$11,700.00
$10,800.00
$10,800.00

$9,360.00

$1,776.40
$2,008.00
$1,600.00
$1,637.04
$1,700.00
$1,600.00
$1,600.00
$2,200.00

$10,050.00
$8,040.00
$9,045.00
$9,246.00
$10,050.00
$9,045.00
$9,045.00
$8,793.75
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714-06.05

714-06.06

714-08.10

714-08.20

CABLE (1/C # 6 AWG)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CABLE (1/C # 4 AWG)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

LIGHT STANDARDS (45')

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

FOUNDATION (ONLY) FOR LIGHT STANDARD

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

5,100.000 L.F.

7,485.000 L.F.

27.000 EACH

27.000 EACH

UNIT PRICE

$2.2000
$2.2000
$2.0000
$2.0500
$2.1500
$2.0000
$2.0000
$2.4000

$2.8000
$2.7000
$2.5000
$2.5600
$2.7500
$2.5000
$2.5000
$2.9500

$4,041.5000
$3,257.0000
$3,640.0000
$3,724.2300
$3,800.0000
$3,640.0000
$3,640.0000
$3,580.0000

$1,665.5000
$1,615.0000
$1,500.0000
$1,534.7100
$1,600.0000
$1,500.0000
$1,500.0000
$1,780.0000

EXTENSION

$11,220.00
$11,220.00
$10,200.00
$10,455.00
$10,965.00
$10,200.00
$10,200.00
$12,240.00

$20,958.00
$20,209.50
$18,712.50
$19,161.60
$20,583.75
$18,712.50
$18,712.50
$22,080.75

$109,120.50
$87,939.00
$98,280.00
$100,554.21
$102,600.00
$98,280.00
$98,280.00
$96,660.00

$44,968.50
$43,605.00
$40,500.00
$41,437.17
$43,200.00
$40,500.00
$40,500.00
$48,060.00
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714-09.09

714-09.10

714-12

714-25

LUMINAIRES (255 WATT LED)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

LUMINAIRES (72 WATT LED WALLPACK)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CONTROL CENTER

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

ELECTRICAL CONNECTION

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

27.000 EACH

4.000 EACH

1.000LS

1.000 EACH

UNIT PRICE

$2,065.2500
$1,028.0000
$1,860.0000
$1,903.0400
$2,000.0000
$1,860.0000
$1,860.0000
$1,130.0000

$1,798.7500

$745.0000
$1,620.0000
$1,657.4700
$1,750.0000
$1,620.0000
$1,620.0000

$820.0000

$9,771.0000
$9,361.0000
$8,800.0000
$9,003.6100
$9,600.0000
$8,800.0000
$8,800.0000
$10,300.0000

$3,886.2500
$5,705.0000
$3,500.0000
$3,580.9900
$3,800.0000
$3,500.0000
$3,500.0000
$6,270.0000

$55,761.75
$27,756.00
$50,220.00
$51,382.08
$54,000.00
$50,220.00
$50,220.00
$30,510.00

$7,195.00
$2,980.00
$6,480.00
$6,629.88
$7,000.00
$6,480.00
$6,480.00
$3,280.00

$9,771.00
$9,361.00
$8,800.00
$9,003.61
$9,600.00
$8,800.00
$8,800.00
$10,300.00

$3,886.25
$5,705.00
$3,500.00
$3,580.99
$3,800.00
$3,500.00
$3,500.00
$6,270.00
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UNIT PRICE EXTENSION
BOX BRIDGE CATEGORY
604-02.01 CLASS A CONCRETE (BOX BRIDGES)
319.000 C.Y.
Eutaw Construction Company, Inc. $936.0000 $298,584.00
Volunteer Paving, LLC $899.0000 $286,781.00
Dement Construction Company, LLC $750.0000 $239,250.00
Rogers Group, Inc. $601.8500 $191,990.15
Bell & Associates Construction, LLC $605.0000 $192,995.00
Vulcan Construction Materials, LLC $600.0000 $191,400.00
Jones Bros. Contractors, LLC $800.0000 $255,200.00
Wright Brothers Construction Company, Inc. $1,060.0000 $338,140.00
604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)
58,665.000 LB.
Eutaw Construction Company, Inc. $0.9000 $52,798.50
Volunteer Paving, LLC $0.8000 $46,932.00
Dement Construction Company, LLC $0.9000 $52,798.50
Rogers Group, Inc. $1.0000 $58,665.00
Bell & Associates Construction, LLC $1.1500 $67,464.75
Vulcan Construction Materials, LLC $1.0000 $58,665.00
Jones Bros. Contractors, LLC $1.1400 $66,878.10
Wright Brothers Construction Company, Inc. $1.4500 $85,064.25
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BRIDGE CATEGORY

202-01.02

202-04.01

202-04.02

203-03.10

REMOVAL OF ASBESTOS

1.000LS

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

REMOVAL OF STRUCTURES (EXIST. BR. NO. 60100650017)

1.000LS
Eutaw Construction Company, Inc.
Volunteer Paving, LLC
Dement Construction Company, LLC
Rogers Group, Inc.
Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wright Brothers Construction Company, Inc.

REMOVAL OF STRUCTURES (EXIST. BR. NO. 60100650018)

1.000LS

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SELECT GRANULAR MATERIAL

4,313.000 TON

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

$327,170.0000
$314,790.0000
$240,000.0000
$300,922.8000
$300,000.0000
$300,000.0000
$315,000.0000
$304,000.0000

$187,820.0000
$184,220.0000
$100,000.0000
$80,246.0700
$84,500.0000
$80,000.0000
$632,000.0000
$115,500.0000

$181,830.0000
$178,330.0000
$100,000.0000
$77,236.8500
$77,100.0000
$77,000.0000
$632,000.0000
$105,500.0000

$28.6000
$26.0000
$25.0000
$35.1100
$34.0000
$35.0000
$35.0000
$38.7500

EXTENSION

$327,170.00
$314,790.00
$240,000.00
$300,922.80
$300,000.00
$300,000.00
$315,000.00
$304,000.00

$187,820.00
$184,220.00
$100,000.00
$80,246.07
$84,500.00
$80,000.00
$632,000.00
$115,500.00

$181,830.00
$178,330.00
$100,000.00
$77,236.85
$77,100.00
$77,000.00
$632,000.00
$105,500.00

$123,351.80
$112,138.00
$107,825.00
$151,429.43
$146,642.00
$150,955.00
$150,955.00
$167,128.75
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204-02.01

204-04.01

204-05

204-14

DRY EXCAVATION (BRIDGES)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

ROCK EXCAVATION (BRIDGES)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

ROCK DRILLING (BRIDGES)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CORE DRILLING FOR PILES(ROCK)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

1,855.000C.Y.

344.000 C.Y.

72.000 L.F.

70.000 L.F.

UNIT PRICE

$77.5000
$28.0000
$10.0000
$15.0400
$15.5000
$15.0000
$23.0000
$31.7500

$108.6000
$106.0000
$50.0000
$50.1500
$54.5000
$50.0000
$120.0000
$236.0000

$41.1000
$40.0000
$25.0000
$45.1400
$44.0000
$45.0000
$25.0000
$19.7500

$218.3000
$210.0000
$160.0000
$170.5300
$175.0000
$170.0000
$250.0000
$211.0000

CONTRACT CNV176

EXTENSION

$143,762.50
$51,940.00
$18,550.00
$27,899.20
$28,752.50
$27,825.00
$42,665.00
$58,896.25

$37,358.40
$36,464.00
$17,200.00
$17,251.60
$18,748.00
$17,200.00
$41,280.00
$81,184.00

$2,959.20
$2,880.00
$1,800.00
$3,250.08
$3,168.00
$3,240.00
$1,800.00
$1,422.00

$15,281.00
$14,700.00
$11,200.00
$11,937.10
$12,250.00
$11,900.00
$17,500.00
$14,770.00
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204-14

204-15

204-15

303-01.02

CORE DRILLING FOR PILES(ROCK)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CORE DRILLING FOR PILES(SOIL)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CORE DRILLING FOR PILES(SOIL)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

GRANULAR BACKFILL (BRIDGES)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

1,811.000 L.F.

91.000 L.F.

1,930.000 L.F.

72.000 TON

UNIT PRICE

$212.6000
$204.0000
$160.0000
$391.2000
$390.0000
$390.0000
$185.0000
$209.0000

$65.1000
$63.0000
$40.0000
$45.1400
$43.0000
$45.0000
$100.0000
$76.5000

$60.6000
$59.0000
$40.0000
$351.0800
$360.0000
$350.0000
$52.0000
$77.0000

$53.7000
$52.0000
$40.0000
$30.1000
$29.5000
$30.0000
$55.0000
$31.2500

EXTENSION

$385,018.60
$369,444.00
$289,760.00
$708,463.20
$706,290.00
$706,290.00
$335,035.00
$378,499.00

$5,924.10
$5,733.00
$3,640.00
$4,107.74
$3,913.00
$4,095.00
$9,100.00
$6,961.50

$116,958.00
$113,870.00

$77,200.00
$677,584.40
$694,800.00
$675,500.00
$100,360.00
$148,610.00

$3,866.40
$3,744.00
$2,880.00
$2,167.20
$2,124.00
$2,160.00
$3,960.00
$2,250.00
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303-01.03

602-02.01

602-02.10

602-03

GRANULAR BACKFILL (RETAINING WALLS)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

STRUCTURAL STEEL (SOLDIER PILES)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

STRUCTURAL STEEL (INSTALLATION OF SOLDIER PILES)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

STEEL STRUCTURES

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

625.000 TON

524,827.000 LB.

1.000LS

1.000LS

UNIT PRICE

$33.1000
$32.0000
$35.0000
$30.1000
$29.5000
$30.0000
$35.0000
$31.2500

$1.1000
$1.0000
$1.5000
$1.3500
$1.3500
$1.3500
$1.3500
$1.0000

$137,010.0000
$134,490.0000
$175,000.0000
$40,123.0400
$39,500.0000
$40,000.0000
$500,000.0000
$228,700.0000

$2,718,429.0000
$2,769,000.0000
$2,500,000.0000
$2,833,689.6400
$2,500,000.0000
$2,825,000.0000
$1,800,000.0000
$2,700,000.0000

$20,687.50
$20,000.00
$21,875.00
$18,812.50
$18,437.50
$18,750.00
$21,875.00
$19,531.25

$577,309.70
$524,827.00
$787,240.50
$708,516.45
$708,516.45
$708,516.45
$708,516.45
$524,827.00

$137,010.00
$134,490.00
$175,000.00
$40,123.04
$39,500.00
$40,000.00
$500,000.00
$228,700.00

$2,718,429.00
$2,769,000.00
$2,500,000.00
$2,833,689.64
$2,500,000.00
$2,825,000.00
$1,800,000.00
$2,700,000.00
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604-02.03

604-03.01

604-03.02

604-03.04

EPOXY COATED REINFORCING STEEL

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CLASS A CONCRETE (BRIDGES)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

STEEL BAR REINFORCEMENT (BRIDGES)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PAVEMENT @ BRIDGE ENDS

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

315,227.000 LB.

627.000 C.Y.

159,528.000 LB.

695.000S.Y.

UNIT PRICE

$1.4000
$1.3000
$1.0400
$1.2000
$1.2500
$1.2000
$1.0000
$1.1500

$925.7000
$888.0000
$900.0000
$501.5500
$520.0000
$500.0000
$600.0000
$1,090.0000

$1.4000
$1.2000
$0.9100
$1.1000
$1.2600
$1.1000
$1.0000
$1.7500

$413.7000
$395.0000
$300.0000
$280.8600
$280.0000
$280.0000
$350.0000
$247.0000

EXTENSION

$441,317.80
$409,795.10
$327,836.08
$378,272.40
$394,033.75
$378,272.40
$315,227.00
$362,511.05

$580,413.90
$556,776.00
$564,300.00
$314,471.85
$326,040.00
$313,500.00
$376,200.00
$683,430.00

$223,339.20
$191,433.60
$145,170.48
$175,480.80
$201,005.28
$175,480.80
$159,528.00
$279,174.00

$287,521.50
$274,525.00
$208,500.00
$195,197.70
$194,600.00
$194,600.00
$243,250.00
$171,665.00
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604-03.08 CLASS A CONCRETE (SOLDIER PILE FOOTING)

604-03.32

604-04.01

604-04.41

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CLASS DS CONCRETE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

APPLIED TEXTURE FINISH (NEW STRUCTURES)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

THREE STAR STATE EMBLEM

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

283.000C.Y.

962.000 C.Y.

4,710.000S.Y.

4.000 EACH

UNIT PRICE

$358.8000
$337.0000
$375.0000
$230.7100
$235.0000
$230.0000
$320.0000
$210.0000

$853.7000
$798.0000
$900.0000
$636.9600
$625.0000
$635.0000
$600.0000
$1,050.0000

$7.4000
$7.1000
$6.2500
$7.0200
$7.0000
$7.0000
$6.2500
$7.1500

$1,485.7500
$1,410.0000
$1,000.0000
$3,009.2200
$3,250.0000
$3,000.0000
$2,400.0000
$2,180.0000

$101,540.40
$95,371.00
$106,125.00
$65,290.93
$66,505.00
$65,090.00
$90,560.00
$59,430.00

$821,259.40
$767,676.00
$865,800.00
$612,755.52
$601,250.00
$610,870.00
$577,200.00
$1,010,100.00

$34,854.00
$33,441.00
$29,437.50
$33,064.20
$32,970.00
$32,970.00
$29,437.50
$33,676.50

$5,943.00
$5,640.00
$4,000.00
$12,036.88
$13,000.00
$12,000.00
$9,600.00
$8,720.00
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604-05.31

604-07.28

604-09.10

604-10.39

BRIDGE DECK GROOVING (MECHANICAL)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

RETAINING WALL EXCAVATION

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CLASS A CONCRETE (RETAINING WALLS)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PRECAST REINFORCED CONCRETE UNITS

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

4,610.000S.Y.

3,276.000 C.Y.

513.000 C.Y.

22,930.000 S.F.

UNIT PRICE

$3.3000
$3.2000
$4.0000
$2.2100
$2.2000
$2.2000
$4.5000
$3.2000

$21.1000
$21.0000
$15.0000
$27.0900
$27.0000
$27.0000
$30.0000
$26.5000

$602.3000
$571.0000
$800.0000
$501.5500
$490.0000
$500.0000
$600.0000
$800.0000

$54.9000
$51.0000
$75.0000
$40.1200
$44.0000
$47.0000
$70.0000
$82.0000

EXTENSION

$15,213.00
$14,752.00
$18,440.00
$10,188.10
$10,142.00
$10,142.00
$20,745.00
$14,752.00

$69,123.60
$68,796.00
$49,140.00
$88,746.84
$88,452.00
$88,452.00
$98,280.00
$86,814.00

$308,979.90
$292,923.00
$410,400.00
$257,295.15
$251,370.00
$256,500.00
$307,800.00
$410,400.00

$1,258,857.00
$1,169,430.00
$1,719,750.00

$919,951.60
$1,008,920.00
$1,077,710.00
$1,605,100.00
$1,880,260.00
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606-02.03

606-02.06

617-02

617-05

STEEL PILES (10 INCH)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PILE TIPS (STEEL PILES, 10 INCH)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

BRIDGE DECK CRACK SEALING

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SEALANT (HMWM)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

1,012.000 L.F.

46.000 EACH

1,096.000 L.F.

6.000 GAL.

UNIT PRICE

$68.6000
$65.0000
$47.0000
$57.1700
$57.0000
$57.0000
$74.0000
$110.0000

$180.6000
$170.0000
$300.0000
$130.4000
$126.0000
$130.0000
$152.0000
$284.0000

$6.4000
$6.2000
$5.0000
$3.0100
$3.1000
$3.0000
$4.0000
$7.2500

$283.4000
$257.0000
$300.0000
$250.7700
$295.0000
$250.0000
$250.0000
$261.0000

CONTRACT CNV176

EXTENSION

$69,423.20
$65,780.00
$47,564.00
$57,856.04
$57,684.00
$57,684.00
$74,888.00
$111,320.00

$8,307.60
$7,820.00
$13,800.00
$5,998.40
$5,796.00
$5,980.00
$6,992.00
$13,064.00

$7,014.40
$6,795.20
$5,480.00
$3,298.96
$3,397.60
$3,288.00
$4,384.00
$7,946.00

$1,700.40
$1,542.00
$1,800.00
$1,504.62
$1,770.00
$1,500.00
$1,500.00
$1,566.00
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620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)

621-05.03

710-09.01

710-09.02

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

TEMPORARY SHORING

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

6" PIPE UNDERDRAIN

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

604.000 L.F.

1.000LS

796.000 L.F.

60.000 L.F.

UNIT PRICE

$137.1000
$131.0000
$110.0000
$136.4200

$77.0000
$136.0000
$140.0000
$138.0000

$462,850.0000
$445,210.0000
$300,000.0000
$100,307.5900
$120,000.0000
$100,000.0000
$200,000.0000
$637,300.0000

$42.3000
$41.0000
$65.0000
$40.1200
$43.0000
$40.0000
$45.0000
$31.2500

$27.4000
$27.0000
$12.0000
$20.0600
$17.0000
$20.0000
$12.0000
$15.3500

CONTRACT CNV176
EXTENSION

$82,808.40
$79,124.00
$66,440.00
$82,397.68
$46,508.00
$82,144.00
$84,560.00
$83,352.00

$462,850.00
$445,210.00
$300,000.00
$100,307.59
$120,000.00
$100,000.00
$200,000.00
$637,300.00

$33,670.80
$32,636.00
$51,740.00
$31,935.52
$34,228.00
$31,840.00
$35,820.00
$24,875.00

$1,644.00
$1,620.00
$720.00
$1,203.60
$1,020.00
$1,200.00
$720.00
$921.00
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711-05.74 CONC MEDIAN BARR SING SLOPE (STD-1-3SS)

604-07.01

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

RETAINING WALL (WALL 2)

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

322.000 L.F.

1,230.000 S.F.

UNIT PRICE

$133.9000
$110.0000
$160.0000
$150.4600
$150.0000
$150.0000
$185.0000
$156.0000

$84.6000
$81.0000
$100.0000
$70.2200
$76.0000
$70.0000
$65.0000
$84.5000
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$43,115.80
$35,420.00
$51,520.00
$48,448.12
$48,300.00
$48,300.00
$59,570.00
$50,232.00

$104,058.00
$99,630.00
$123,000.00
$86,370.60
$93,480.00
$86,100.00
$79,950.00
$103,935.00
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UTILITY CATEGORY

790-05.02

790-06.02

790-26.18

790-26.21

POLE 50FT CLASS 2 WOOD

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

POLE 55FT CLASS 2 WOOD

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

3PH VERTICAL SM ANGLE SUSP BKT 25KV

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

3PH VERTICAL DDE ANGLE 25KV

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

1.000 EACH

2.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$2,374.0000
$4,215.0000
$2,150.0000
$2,156.6100
$2,350.0000
$2,150.0000
$2,150.0000
$4,630.0000

$2,732.7500
$4,466.0000
$2,475.0000
$2,482.6100
$2,700.0000
$2,475.0000
$2,475.0000
$4,910.0000

$1,921.2500
$4,540.0000
$1,740.0000
$1,745.3400
$1,900.0000
$1,740.0000
$1,740.0000
$4,990.0000

$2,087.0000
$6,022.0000
$1,890.0000
$1,895.8200
$2,050.0000
$1,890.0000
$1,890.0000
$6,620.0000

$2,374.00
$4,215.00
$2,150.00
$2,156.61
$2,350.00
$2,150.00
$2,150.00
$4,630.00

$5,465.50
$8,932.00
$4,950.00
$4,965.22
$5,400.00
$4,950.00
$4,950.00
$9,820.00

$1,921.25
$4,540.00
$1,740.00
$1,745.34
$1,900.00
$1,740.00
$1,740.00
$4,990.00

$2,087.00
$6,022.00
$1,890.00
$1,895.82
$2,050.00
$1,890.00
$1,890.00
$6,620.00
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790-26.24

790-26.26

790-32.01

790-32.02

3PH VERTICAL DEAD END LRG COND 25KV

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

3PH CROSSARM DEAD END 25KV

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

DOWN GUY - THROUGH BOLT TYPE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

1.000 EACH

1.000 EACH

9.000 EACH

2.000 EACH

UNIT PRICE

$2,144.2500
$5,094.0000
$1,942.0000
$1,947.9700
$2,100.0000
$1,942.0000
$1,942.0000
$5,600.0000

$1,989.0000
$3,448.0000
$1,801.3000
$1,806.8400
$2,000.0000
$1,801.3000
$1,801.3000
$3,790.0000

$293.1000
$935.0000
$265.4000
$266.2200
$290.0000
$265.4000
$265.4000
$1,030.0000

$531.2000
$974.0000
$481.1000
$482.5800
$525.0000
$481.1000
$481.1000
$1,070.0000

$2,144.25
$5,094.00
$1,942.00
$1,947.97
$2,100.00
$1,942.00
$1,942.00
$5,600.00

$1,989.00
$3,448.00
$1,801.30
$1,806.84
$2,000.00
$1,801.30
$1,801.30
$3,790.00

$2,637.90
$8,415.00
$2,388.60
$2,395.98
$2,610.00
$2,388.60
$2,388.60
$9,270.00

$1,062.40
$1,948.00
$962.20
$965.16
$1,050.00
$962.20
$962.20
$2,140.00

PAGE

CONTRACT CNV176
EXTENSION

74



790-32.23

790-33.14

790-33.15

790-40.05

GUY GUARD

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

3/4IN TWIN EYE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

1IN TRIPLE EYE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

OH COND 3/0 6/1 ACSR PIGEON

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

14.000 EACH

7.000 EACH

1.000 EACH

572.000 L.F.

UNIT PRICE

$29.2000
$34.4000
$26.4000
$26.4900
$29.0000
$26.4000
$26.4000
$37.7500

$576.1000
$947.0000
$521.7000
$523.3100
$570.0000
$521.7000
$521.7000
$1,040.0000

$652.2000
$981.0000
$590.6500
$592.4700
$650.0000
$590.6500
$590.6500
$1,080.0000

$3.9000
$5.6000
$3.5500
$3.5600
$4.0000
$3.5500
$3.5500
$6.1500

CONTRACT CNV176

EXTENSION

$408.80
$481.60
$369.60
$370.86
$406.00
$369.60
$369.60
$528.50

$4,032.70
$6,629.00
$3,651.90
$3,663.17
$3,990.00
$3,651.90
$3,651.90
$7,280.00

$652.20
$981.00
$590.65
$592.47
$650.00
$590.65
$590.65
$1,080.00

$2,230.80
$3,203.20
$2,030.60
$2,036.32
$2,288.00
$2,030.60
$2,030.60
$3,517.80
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790-40.09

790-46.02

790-54.03

790-59.02

OH COND 336.4 18/1 ACSR MERLIN

1,716.000 L.F.
Eutaw Construction Company, Inc.
Volunteer Paving, LLC
Dement Construction Company, LLC
Rogers Group, Inc.
Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wright Brothers Construction Company, Inc.

1PH TRANSFORMER CONV W/POLE MTD FUSE & LA

1.000 EACH
Eutaw Construction Company, Inc.
Volunteer Paving, LLC
Dement Construction Company, LLC
Rogers Group, Inc.
Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wright Brothers Construction Company, Inc.

10KVA 1PH OH XFORMER 14.4KV 120/240

1.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

HOOK STICK SWITCH VERTICAL - SINGLE 25KV

3.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

$5.3000
$7.3000
$4.8000
$4.8100
$5.2500
$4.8000
$4.8000
$8.0500

$1,303.0000
$1,467.0000
$1,180.0000
$1,183.6300
$1,300.0000
$1,180.0000
$1,180.0000
$1,610.0000

$1,004.7500
$3,876.0000
$910.0000
$912.8000
$1,000.0000
$910.0000
$910.0000
$4,260.0000

$4,703.7500
$3,985.0000
$4,260.0000
$4,273.1000
$4,600.0000
$4,260.0000
$4,260.0000
$4,380.0000

EXTENSION

$9,094.80
$12,526.80
$8,236.80
$8,253.96
$9,009.00
$8,236.80
$8,236.80
$13,813.80

$1,303.00
$1,467.00
$1,180.00
$1,183.63
$1,300.00
$1,180.00
$1,180.00
$1,610.00

$1,004.75
$3,876.00
$910.00
$912.80
$1,000.00
$910.00
$910.00
$4,260.00

$14,111.25
$11,955.00
$12,780.00
$12,819.30
$13,800.00
$12,780.00
$12,780.00
$13,140.00
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790-69.08

790-69.28

790-69.31

790-98.01

GROUND-GROUND ROD

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

EXTENSION LINK - EPOXY -6FT

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

STICK PIN

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

REMOVE WIRE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

4.000 EACH

1.000 EACH

3.000 EACH

3,326.000 L.F.

UNIT PRICE

$355.1000
$402.0000
$321.6000
$322.5900
$350.0000
$321.6000
$321.6000
$442.0000

$200.4000
$236.0000
$181.5000
$182.0600
$200.0000
$181.5000
$181.5000
$259.0000

$149.1000
$184.0000
$135.0000
$135.4200
$150.0000
$135.0000
$135.0000
$202.0000

$2.4000
$3.5000
$2.2000
$2.2100
$2.5000
$2.2000
$2.2000
$3.8500

CONTRACT CNV176

EXTENSION

$1,420.40
$1,608.00
$1,286.40
$1,290.36
$1,400.00
$1,286.40
$1,286.40
$1,768.00

$200.40
$236.00
$181.50
$182.06
$200.00
$181.50
$181.50
$259.00

$447.30
$552.00
$405.00
$406.26
$450.00
$405.00
$405.00
$606.00

$7,982.40
$11,641.00
$7,317.20
$7,350.46
$8,315.00
$7,317.20
$7,317.20
$12,805.10
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790-98.02

790-98.03

791-04.04

791-06.03

REMOVE POLES

7.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

REMOVE FRAMING/ASSOCIATED APPARATUS

53.000 EACH
Eutaw Construction Company, Inc.
Volunteer Paving, LLC
Dement Construction Company, LLC
Rogers Group, Inc.
Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wright Brothers Construction Company, Inc.

HDD 4IN PE PIPE - UNCONSOLIDATED

110.000 L.F.

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CONNECT TO 4IN EX. PE MAIN

2.000 EACH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

$452.7000
$928.0000
$410.0000
$411.2700
$450.0000
$410.0000
$410.0000
$1,020.0000

$303.7000
$890.0000
$275.0000
$275.8500
$300.0000
$275.0000
$275.0000
$980.0000

$313.1000
$500.0000
$500.0000
$501.5500
$310.0000
$500.0000
$234.0000
$313.0000

$2,417.0000
$7,500.0000
$7,500.0000
$7,523.0700
$2,400.0000
$7,500.0000
$6,000.0000
$4,010.0000
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$3,168.90
$6,496.00
$2,870.00
$2,878.89
$3,150.00
$2,870.00
$2,870.00
$7,140.00

$16,096.10
$47,170.00
$14,575.00
$14,620.05
$15,900.00
$14,575.00
$14,575.00
$51,940.00

$34,441.00
$55,000.00
$55,000.00
$55,170.50
$34,100.00
$55,000.00
$25,740.00
$34,430.00

$4,834.00
$15,000.00
$15,000.00
$15,046.14
$4,800.00
$15,000.00
$12,000.00
$8,020.00
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791-10.10

793-01.08

793-01.12

793-01.17

RETIRE GAS MAIN

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

POLE 35FT CLASS 5 WOOD

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

POLE 40FT CLASS 4 WOOD

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

POLE 45FT CLASS 3 WOOD

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

1.000LS

3.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$1,647.7500
$12,000.0000
$12,000.0000
$12,036.9100
$1,600.0000
$12,000.0000
$4,000.0000
$2,690.0000

$1,665.5000
$1,625.0000
$1,500.0000
$1,534.7100
$1,650.0000
$1,500.0000
$1,500.0000
$1,790.0000

$1,887.5000
$1,973.0000
$1,700.0000
$1,739.3300
$1,850.0000
$1,700.0000
$1,700.0000
$2,170.0000

$2,109.7500
$2,067.0000
$1,900.0000
$1,943.9600
$2,050.0000
$1,900.0000
$1,900.0000
$2,270.0000

EXTENSION

$1,647.75
$12,000.00
$12,000.00
$12,036.91
$1,600.00
$12,000.00
$4,000.00
$2,690.00

$4,996.50
$4,875.00
$4,500.00
$4,604.13
$4,950.00
$4,500.00
$4,500.00
$5,370.00

$1,887.50
$1,973.00
$1,700.00
$1,739.33
$1,850.00
$1,700.00
$1,700.00
$2,170.00

$2,109.75
$2,067.00
$1,900.00
$1,943.96
$2,050.00
$1,900.00
$1,900.00
$2,270.00
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793-01.41

793-13.07

793-13.12

793-13.17

ANCHOR 1IN

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

4IN SCHEDULE 40 PVC

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

1 DUCT FORMATION @ 36IN DEPTH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

2 DUCT FORMATION @ 36IN DEPTH

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

6.000 EACH
$721.7000
$1,165.0000
$650.0000
$665.0300
$710.0000
$650.0000
$650.0000
$1,280.0000

539.000 L.F.
$11.1000
$20.6000
$10.0000
$10.2300
$11.0000
$10.0000
$10.0000
$22.7500

461.000 L.F.
$35.5000
$19.4000
$32.0000
$32.7400
$35.0000
$32.0000
$32.0000
$21.2500

39.000 L.F.
$42.2000
$28.9000
$38.0000
$38.8800
$42.0000
$38.0000
$38.0000
$31.7500

$4,330.20
$6,990.00
$3,900.00
$3,990.18
$4,260.00
$3,900.00
$3,900.00
$7,680.00

$5,982.90
$11,103.40
$5,390.00
$5,513.97
$5,929.00
$5,390.00
$5,390.00
$12,262.25

$16,365.50

$8,943.40
$14,752.00
$15,093.14
$16,135.00
$14,752.00
$14,752.00

$9,796.25

$1,645.80
$1,127.10
$1,482.00
$1,516.32
$1,638.00
$1,482.00
$1,482.00
$1,238.25
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793-98.04

795-01.03

795-01.09

795-01.13

REMOVE POLES ALL SIZES

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

6IN DIP RESTRAINED JOINT WATER LINE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

12IN DIP RESTRAINED JOINT WATER LINE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

16IN DIP RESTRAINED JOINT WATER LINE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

3.000 EACH

60.000 L.F.

110.000 L.F.

2,500.000 L.F.

UNIT PRICE

$166.6000
$280.0000
$150.0000
$153.4700
$165.0000
$150.0000
$150.0000
$308.0000

$169.8000
$273.0000
$100.0000
$65.2000
$105.0000
$100.0000
$100.0000
$1,040.0000

$142.3000
$268.0000
$183.0000
$120.3700
$200.0000
$183.0000
$183.0000
$450.0000

$144.8000
$187.0000
$209.0000
$167.5200
$225.0000
$209.0000
$209.0000
$310.0000
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EXTENSION

$499.80
$840.00
$450.00
$460.41
$495.00
$450.00
$450.00
$924.00

$10,188.00
$16,380.00
$6,000.00
$3,912.00
$6,300.00
$6,000.00
$6,000.00
$62,400.00

$15,653.00
$29,480.00
$20,130.00
$13,240.70
$22,000.00
$20,130.00
$20,130.00
$49,500.00

$362,000.00
$467,500.00
$522,500.00
$418,800.00
$562,500.00
$522,500.00
$522,500.00
$775,000.00
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795-02.07

795-05.22

795-05.63

795-05.68

12IN HDPE WATER LINE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

HDD 16IN HDPE CASING PIPE-ROCK

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

BORE/JACK 12IN STEEL CASING PIPE-UNCON.

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

BORE/JACK 24IN STEEL CASING PIPE-UNCON.

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

UNIT PRICE

680.000 L.F.

$97.0000
$157.0000
$162.0000
$200.6100
$175.0000
$162.0000
$162.0000
$208.0000

130.000 L.F.
$1,392.7500
$680.0000
$608.0000
$250.7700
$670.0000
$608.0000
$608.0000
$970.0000

36.000 L.F.

$535.0000
$575.0000
$575.0000
$451.3900
$630.0000
$575.0000
$575.0000
$660.0000

100.000 L.F.
$363.8000
$912.0000
$734.0000
$652.0100
$800.0000
$734.0000
$734.0000
$810.0000
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$65,960.00
$106,760.00
$110,160.00
$136,414.80
$119,000.00
$110,160.00
$110,160.00
$141,440.00

$181,057.50
$88,400.00
$79,040.00
$32,600.10
$87,100.00
$79,040.00
$79,040.00
$126,100.00

$19,260.00
$20,700.00
$20,700.00
$16,250.04
$22,680.00
$20,700.00
$20,700.00
$23,760.00

$36,380.00
$91,200.00
$73,400.00
$65,201.00
$80,000.00
$73,400.00
$73,400.00
$81,000.00
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795-05.77 BORE/JACK 12IN STEEL CASING PIPE-ROCK.

795-05.82

795-06.04

795-06.07

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

BORE/JACK 24IN STEEL CASING PIPE-ROCK.

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CONNECT TO 6IN WATER LINE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CONNECT TO 12IN WATER LINE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

40.000 L.F.

60.000 L.F.

2.000 EACH

1.000 EACH

UNIT PRICE

$513.9000
$577.3100
$615.0000
$501.5500
$670.0000
$615.0000
$615.0000
$660.0000

$744.6000
$940.0000
$765.0000
$852.6100
$830.0000
$765.0000
$765.0000
$810.0000

$1,688.2500
$6,700.0000
$3,935.0000
$3,009.2200
$4,300.0000
$3,935.0000
$3,935.0000
$4,240.0000

$2,443.5000
$6,700.0000
$4,280.0000
$6,018.4600
$4,700.0000
$4,280.0000
$4,280.0000
$5,360.0000

EXTENSION

$20,556.00
$23,092.40
$24,600.00
$20,062.00
$26,800.00
$24,600.00
$24,600.00
$26,400.00

$44,676.00
$56,400.00
$45,900.00
$51,156.60
$49,800.00
$45,900.00
$45,900.00
$48,600.00

$3,376.50
$13,400.00
$7,870.00
$6,018.44
$8,600.00
$7,870.00
$7,870.00
$8,480.00

$2,443.50
$6,700.00
$4,280.00
$6,018.46
$4,700.00
$4,280.00
$4,280.00
$5,360.00
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795-06.33

795-06.37

795-07.03

795-07.15

CUT AND CAP 6IN WATER LINE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

CUT AND CAP 12IN WATER LINE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

6IN X 6IN TAPPING SLEEVE AND VALVE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

12IN X 12IN TAPPING SLEEVE AND VALVE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

2.000 EACH

4.000 EACH

1.000 EACH

2.000 EACH

UNIT PRICE

$1,565.5000
$2,914.0000
$1,020.0000
$1,203.6900
$1,110.0000
$1,020.0000
$1,020.0000
$3,740.0000

$1,879.2500
$3,832.0000
$1,495.0000
$2,106.4600
$1,600.0000
$1,495.0000
$1,495.0000
$4,130.0000

$7,218.2500
$6,822.0000
$4,130.0000
$4,714.4600
$4,500.0000
$4,130.0000
$4,130.0000
$8,480.0000

$9,607.7500
$14,743.0000
$9,415.0000
$12,939.6800
$10,300.0000
$9,415.0000
$9,415.0000
$16,700.0000

$3,131.00
$5,828.00
$2,040.00
$2,407.38
$2,220.00
$2,040.00
$2,040.00
$7,480.00

$7,517.00
$15,328.00
$5,980.00
$8,425.84
$6,400.00
$5,980.00
$5,980.00
$16,520.00

$7,218.25
$6,822.00
$4,130.00
$4,714.46
$4,500.00
$4,130.00
$4,130.00
$8,480.00

$19,215.50
$29,486.00
$18,830.00
$25,879.36
$20,600.00
$18,830.00
$18,830.00
$33,400.00
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795-08.04

795-08.13

795-09.24

795-09.60

6IN GATE VALVE ASSEMBLY

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

16IN BUTTERFLY VALVE ASSEMBLY

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

TI OF 2IN HDPE CASING FOR SERVICE PIPE-UNCON

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

3/4IN PEXa SERVICE PIPE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

1.000 EACH

2.000 EACH

150.000 L.F.

200.000 L.F.

UNIT PRICE

$2,399.7500
$1,722.0000
$1,985.0000
$1,705.2200
$2,200.0000
$1,985.0000
$1,985.0000
$2,010.0000

$7,883.5000
$7,142.0000
$10,805.0000
$8,526.1400
$11,800.0000
$10,805.0000
$10,805.0000
$14,000.0000

$77.3000
$97.0000
$223.0000
$60.1800
$244.0000
$223.0000
$223.0000
$142.0000

$11.0000
$47.0000
$17.0000
$30.1000
$18.5000
$17.0000
$17.0000
$50.0000

$2,399.75
$1,722.00
$1,985.00
$1,705.22
$2,200.00
$1,985.00
$1,985.00
$2,010.00

$15,767.00
$14,284.00
$21,610.00
$17,052.28
$23,600.00
$21,610.00
$21,610.00
$28,000.00

$11,595.00
$14,550.00
$33,450.00

$9,027.00
$36,600.00
$33,450.00
$33,450.00
$21,300.00

$2,200.00
$9,400.00
$3,400.00
$6,020.00
$3,700.00
$3,400.00
$3,400.00
$10,000.00
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795-09.62

795-11.04

795-12.03

795-13.01

1IN PEX SERVICE PIPE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

RELOCATE FIRE HYDRANT

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

PIPE GROUTING

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

DI FITTINGS

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

220.000 L.F.

2.000 EACH

1.000LS

4,500.000 LB.

UNIT PRICE

$11.6000
$45.5000
$60.5000
$30.1000
$66.0000
$60.5000
$60.5000
$51.5000

$6,046.7500
$10,586.0000
$4,110.0000
$4,212.9200
$4,500.0000
$4,110.0000
$4,110.0000
$13,400.0000

$24,970.0000
$22,500.0000
$39,880.0000
$26,079.9700
$44,000.0000
$30,000.0000
$40,000.0000
$25,100.0000

$8.5000
$7.5000
$12.0000
$9.0300
$13.0000
$12.0000
$12.0000
$17.8500

EXTENSION

$2,552.00
$10,010.00
$13,310.00

$6,622.00
$14,520.00
$13,310.00
$13,310.00
$11,330.00

$12,093.50
$21,172.00
$8,220.00
$8,425.84
$9,000.00
$8,220.00
$8,220.00
$26,800.00

$24,970.00
$22,500.00
$39,880.00
$26,079.97
$44,000.00
$30,000.00
$40,000.00
$25,100.00

$38,250.00
$33,750.00
$54,000.00
$40,635.00
$58,500.00
$54,000.00
$54,000.00
$80,325.00
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795-14.05

795-15.07

795-20.01

CONCRETE ENCASEMENT

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

24IN STEEL CASING PIPE OPEN CUT METHOD

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

RECONNECT SERVICE ASSEMBLY

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC

Vulcan Construction Materials, LLC

Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

40.000 L.F.

70.000 L.F.

8.000 EACH

UNIT PRICE

$60.2000
$115.0000
$65.0000
$69.2100
$71.0000
$65.0000
$65.0000
$201.0000

$142.9000
$278.0000
$236.0000
$218.6800
$250.0000
$236.0000
$236.0000
$346.0000

$1,481.5000
$1,000.0000
$2,085.0000
$3,009.2200
$2,280.0000
$2,085.0000
$2,085.0000
$2,730.0000
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$2,408.00
$4,600.00
$2,600.00
$2,768.40
$2,840.00
$2,600.00
$2,600.00
$8,040.00

$10,003.00
$19,460.00
$16,520.00
$15,307.60
$17,500.00
$16,520.00
$16,520.00
$24,220.00

$11,852.00

$8,000.00
$16,680.00
$24,073.76
$18,240.00
$16,680.00
$16,680.00
$21,840.00
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SUB-TOTAL ROADWAY

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SUB-TOTAL BOX BRIDGE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SUB-TOTAL BRIDGE

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

SUB-TOTAL UTILITY

Eutaw Construction Company, Inc.
Volunteer Paving, LLC

Dement Construction Company, LLC
Rogers Group, Inc.

Bell & Associates Construction, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

Wright Brothers Construction Company, Inc.

TOTAL CONTRACT
Eutaw Construction Company, Inc.
Volunteer Paving, LLC
Dement Construction Company, LLC
Rogers Group, Inc.
Bell & Associates Construction, LLC

$17,245,256.70
$17,596,178.50
$17,970,556.05
$18,628,692.68
$19,299,427.40
$19,988,481.90
$20,253,445.27
$22,303,377.05

$351,382.50
$333,713.00
$292,048.50
$250,655.15
$260,459.75
$250,065.00
$322,078.10
$423,204.25

$9,947,691.50
$9,492,705.90
$9,565,133.56
$9,145,710.40
$8,945,213.08
$9,282,054.65
$9,693,357.95
$10,893,223.30

$1,093,298.30
$1,408,279.90
$1,347,497.75
$1,160,372.77
$1,413,025.00
$1,337,617.75
$1,307,357.75
$1,926,343.95

$28,637,629.00
$28,830,877.30
$29,175,235.86
$29,185,431.00
$29,918,125.23
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Vulcan Construction Materials, LLC $30,858,219.30
Jones Bros. Contractors, LLC $31,576,239.07
Wright Brothers Construction Company, Inc. $35,546,148.55

PAGE 89



STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

MAURY COUNTY (Contract No. CNV178 Call 046)

60004-4282-04,60004-4283-04,STP-247(20),60023-8212-14

THE RESURFACING ON S.R. 7 FROM THE BRIDGE OVER KNOB CREEK (L.M. 19.55) TO THE BRIDGE OVER SNOW CREEK (L.M. 23.49),
INCLUDING BRIDGE REPAIR, AND ON S.R. 247 FROM S.R. 50 (L.M. 0.00) TO S.R. 7 (L.M. 5.73).

PROJECT LENGTH - 9.670 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 4.00%

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing $1,679,751.00
Rogers Group, Inc. $1,746,007.00
Volunteer Paving, LLC $1,866,239.37
Vulcan Construction Materials, LLC $1,978,533.20
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ROADWAY CATEGORY

208-01.05

303-01

307-01.08

403-01

411-01.10

411-03.12

411-12.02

BROOMING & DEGRASSING SHOULDERS

19.400 L.M.
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

2,436.000 TON
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

1,400.000 TON
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

88.000 TON
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

ACS MIX(PG64-22) GRADING D

8,950.000 TON
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

ACS MIX(PG64-22) THIN LIFT D ASPHALT

3,126.000 TON
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

6.300 L.M.
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

UNIT PRICE

$500.0000
$1,150.0000
$1,294.9000
$1,150.0000

$20.0000
$14.6000
$26.4400
$27.0000

$80.0000
$69.0000
$74.5900
$73.5500

$440.0000
$550.0000
$631.5800
$740.0000

$75.0000
$76.5000
$76.1300
$90.3500

$77.0000
$77.7500
$83.3400
$92.7500

$500.0000
$730.0000
$600.0000
$587.0000

CONTRACT CNV178

EXTENSION

$9,700.00
$22,310.00
$25,121.06
$22,310.00

$48,720.00
$35,565.60
$64,407.84
$65,772.00

$112,000.00

$96,600.00
$104,426.00
$102,970.00

$38,720.00
$48,400.00
$55,579.04
$65,120.00

$671,250.00
$684,675.00
$681,363.50
$808,632.50

$240,702.00
$243,046.50
$260,520.84
$289,936.50

$3,150.00
$4,599.00
$3,780.00
$3,698.10
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411-12.03

415-01.01

712-01

712-04.01

712-06

712-08.03

713-02.14

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

11.500 L.M.
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

COLD PLANING BITUMINOUS PAVEMENT

11,267.000 TON
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

TRAFFIC CONTROL

1.000LS
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

FLEXIBLE DRUMS (CHANNELIZING)
125.000 EACH
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

2,049.000 S.F.
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

ARROW BOARD (TYPE C)

2.000 EACH
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.

Volunteer Paving, LLC
Vulcan Construction Materials, LLC

FLEXIBLE DELINEATOR (WHITE)

13.000 EACH
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

UNIT PRICE

$500.0000
$650.0000
$600.0000
$587.0000

$13.5000
$12.7500
$22.7700
$14.0000

$24,000.0000
$43,539.1500
$47,250.0000
$57,377.5500

$5.0000
$3.0000
$25.0000
$38.0000

$5.5000
$6.5000
$7.5000
$9.0000

$500.0000
$500.0000
$1,200.0000
$975.0000

$50.0000
$34.0000
$79.0000
$42.0000

CONTRACT CNV178

EXTENSION

$5,750.00
$7,475.00
$6,900.00
$6,750.50

$152,104.50
$143,654.25
$256,549.59
$157,738.00

$24,000.00
$43,539.15
$47,250.00
$57,377.55

$625.00
$375.00
$3,125.00
$4,750.00

$11,269.50
$13,318.50
$15,367.50
$18,441.00

$1,000.00
$1,000.00
$2,400.00
$1,950.00

$650.00
$442.00
$1,027.00
$546.00
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713-15

713-16.20

716-01.21

716-01.22

716-01.30

716-02.04

716-02.05

REMOVAL OF SIGNS, POSTS AND FOOTINGS

1.000LS
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC
SIGNS (W4-2L, LEFT LANE ENDS)
1.000 EACH

Eubank Asphalt Paving & Sealing
Rogers Group, Inc.

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

641.000 EACH
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

203.000 EACH
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

614.000 EACH
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

150.000S.Y.
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

300.000 L.F.
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

UNIT PRICE

$100.0000
$50.0000
$67.0000
$125.0000

$400.0000
$300.0000
$240.0000
$245.0000

$25.0000
$30.0000
$25.0000
$30.1000

$25.0000
$30.0000
$25.0000
$30.1000

$5.0000
$8.0000
$10.0000
$8.1000

$14.0000
$20.0000
$18.0000
$20.1000

$12.0000
$15.0000
$15.0000
$15.0500

CONTRACT CNV178
EXTENSION

$100.00
$50.00
$67.00
$125.00

$400.00
$300.00
$240.00
$245.00

$16,025.00
$19,230.00
$16,025.00
$19,294.10

$5,075.00
$6,090.00
$5,075.00
$6,110.30

$3,070.00
$4,912.00
$6,140.00
$4,973.40

$2,100.00
$3,000.00
$2,700.00
$3,015.00

$3,600.00
$4,500.00
$4,500.00
$4,515.00
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716-04.14

716-05.01

716-09.87

716-12.02

717-01

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

4.000 EACH
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (4" LINE)

45.500 L.M.
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

CONTRAST PAVEMENT MARKINGS WORDS AND SYMBOLS

1.000 EACH
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
45.500 L.M.
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

MOBILIZATION
1.000LS
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

UNIT PRICE

$200.0000
$550.0000
$200.0000
$552.0000

$850.0000
$950.0000
$850.0000
$955.0000

$500.0000
$600.0000
$1,000.0000
$600.0000

$4,750.0000
$4,900.0000
$5,000.0000
$4,917.5000

$35,000.0000
$56,000.0000
$15,000.0000
$34,000.0000

CONTRACT CNV178

EXTENSION

$800.00
$2,200.00
$800.00
$2,208.00

$38,675.00
$43,225.00
$38,675.00
$43,452.50

$500.00
$600.00
$1,000.00
$600.00

$216,125.00
$222,950.00
$227,500.00
$223,746.25

$35,000.00
$56,000.00
$15,000.00
$34,000.00
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BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

Eubank Asphalt Paving & Sealing
Rogers Group, Inc.

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

138.000 L.F.

UNIT PRICE

$280.0000
$275.0000
$150.0000
$219.2500

CONTRACT CNV178
EXTENSION

$38,640.00
$37,950.00
$20,700.00
$30,256.50
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SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing
Rogers Group, Inc.

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

SUB-TOTAL BRIDGE

Eubank Asphalt Paving & Sealing
Rogers Group, Inc.

Volunteer Paving, LLC

Vulcan Construction Materials, LLC

TOTAL CONTRACT
Eubank Asphalt Paving & Sealing
Rogers Group, Inc.
Volunteer Paving, LLC
Vulcan Construction Materials, LLC

$1,641,111.00
$1,708,057.00
$1,845,539.37
$1,948,276.70

$38,640.00
$37,950.00
$20,700.00
$30,256.50

$1,679,751.00
$1,746,007.00
$1,866,239.37
$1,978,533.20
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

MCMINN COUNTY (Contract No. CNV171 Call 047)

NH-2(282),54002-8250-14
THE RESURFACING ON U.S. 11 (S.R. 2) FROM EAST OF HAINES ROAD (L.M. 14.80) TO EAST OF COUNTY ROAD 260 (L.M. 17.38).

PROJECT LENGTH - 2.580 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 5.50%

TOTAL CONTRACT
Rogers Group, Inc. $1,563,205.30
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ROADWAY CATEGORY

303-01

403-02.01

411-01.07

411-02.10

415-01.01

611-09.01

712-01

712-04.01

712-05.03

712-06

712-08.03

713-16.01

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Rogers Group, Inc.

TRACKLESS TACK COAT

Rogers Group, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

Rogers Group, Inc.

ACS MIX(PG70-22) GRADING D

Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.

ADJUSTMENT OF EXISTING CATCHBASIN

Rogers Group, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.

WARNING LIGHTS (TYPE C)

Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.

ARROW BOARD (TYPE C)

Rogers Group, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Rogers Group, Inc.

50.000 TON

60.000 TON

2,325.000 TON

6,911.000 TON

11,359.000 TON

2.000 EACH

1.000LS

152.000 EACH

51.000 EACH

1,338.000 S.F.

2.000 EACH

2.000 EACH

UNIT PRICE

$40.0000

$800.0000

$88.7000

$106.2500

$26.6000

$3,200.0000

$48,790.0000

$35.9000

$31.6500

$6.8500

$500.0000

$1,500.0000

CONTRACT CNV171
EXTENSION

$2,000.00

$48,000.00

$206,227.50

$734,293.75

$302,149.40

$6,400.00

$48,790.00

$5,456.80

$1,614.15

$9,165.30

$1,000.00

$3,000.00
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716-01.21

716-01.23

716-01.30

716-02.04

716-02.05

716-02.06

716-04.04

716-04.12

716-04.14

716-05.20

716-12.02

716-12.05

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Rogers Group, Inc.

20.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Rogers Group, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Rogers Group, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.

360.000 EACH

380.000 EACH

40.000S.Y.

430.000 L.F.

32.000 EACH

150.000 L.F.

84.000 S.F.

6.000 EACH

20.000 L.M.

15.000 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

Rogers Group, Inc.

120.000 L.F.

UNIT PRICE

$25.9000

$25.9000

$6.3500

$21.1500

$10.5500

$160.0000

$5.3000

$10.5500

$160.0000

$898.0000

$4,540.0000

$1.6000

CONTRACT CNV171
EXTENSION

$518.00

$9,324.00

$2,413.00

$846.00

$4,536.50

$5,120.00

$795.00

$886.20

$960.00

$17,960.00

$68,100.00

$192.00
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716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)

Rogers Group, Inc.

717-01 MOBILIZATION

Rogers Group, Inc.

730-14.02 SAW SLOT

Rogers Group, Inc.

730-14.03 LOOP WIRE

Rogers Group, Inc.

777.000 L.F.

1.000LS

2,000.000 L.F.

4,200.000 L.F.

UNIT PRICE

$2.1000

$67,456.0000

$5.4000

$0.8500

CONTRACT CNV171
EXTENSION

$1,631.70

$67,456.00

$10,800.00

$3,570.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc. $1,563,205.30

TOTAL CONTRACT
Rogers Group, Inc. $1,563,205.30
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

MCNAIRY COUNTY (Contract No. CNV172 Call 048)

STP/HSIP-224(16),55017-3210-94,55017-4210-04,55017-8210-14

THE RESURFACING ON S.R. 224 FROM S.R. 142 (L.M. 7.64) TO U.S. 64 (S.R. 15) (L.M. 12.15), INCLUDING BRIDGE REPAIR.
PROJECT LENGTH - 4.510 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 4.00%

TOTAL CONTRACT
Standard Construction Company, Inc. $1,688,146.60

PAGE 1



ROADWAY CATEGORY

202-03.01 REMOVAL OF ASPHALT PAVEMENT

167.000 S.Y.
Standard Construction Company, Inc.
203-06 WATER
44.000 M.G.
Standard Construction Company, Inc.
208-01.02 SHOULDER PREPARATION
8.500 L.M.
Standard Construction Company, Inc.
208-01.05 BROOMING & DEGRASSING SHOULDERS
8.500 L.M.
Standard Construction Company, Inc.
303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)
7,049.000 TON
Standard Construction Company, Inc.
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A
77.000 TON

Standard Construction Company, Inc.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

1,124.000 TON
Standard Construction Company, Inc.

307-01.10 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W

6,091.000 TON
Standard Construction Company, Inc.
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)
14.000 TON
Standard Construction Company, Inc.
402-02 AGGREGATE FOR COVER MATERIAL (PC)
50.000 TON
Standard Construction Company, Inc.
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
29.000 TON

Standard Construction Company, Inc.

411-01.12 LONGITUDINAL JOINT STABILIZATION

53,856.000 S.F.
Standard Construction Company, Inc.

UNIT PRICE

$58.5000

$30.0000

$8,500.0000

$1,400.0000

$29.5000

$185.0000

$127.5000

$99.1500

$1,800.0000

$72.5000

$1,325.0000

$0.3500

CONTRACT CNV172

EXTENSION

$9,769.50

$1,320.00

$72,250.00

$11,900.00

$207,945.50

$14,245.00

$143,310.00

$603,922.65

$25,200.00

$3,625.00

$38,425.00

$18,849.60
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411-12.03

415-01.01

705-02.10

705-04.09

705-06.20

712-01

712-06

713-02.15

716-01.21

716-02.05

716-05.20

716-12.02

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

6.300 L.M.
Standard Construction Company, Inc.
COLD PLANING BITUMINOUS PAVEMENT
4,855.000 TON
Standard Construction Company, Inc.
GUARDRAIL TRANSITION 27IN TO 31IN
9.000 EACH
Standard Construction Company, Inc.
EARTH PAD FOR TYPE 38 GR END TREATMENT
4.000 EACH
Standard Construction Company, Inc.
TANGENT ENERGY ABSORBING TERM MASH TL-3
9.000 EACH
Standard Construction Company, Inc.
TRAFFIC CONTROL
1.000LS
Standard Construction Company, Inc.
SIGNS (CONSTRUCTION)
930.000 S.F.
Standard Construction Company, Inc.
FLEXIBLE DELINEATOR (YELLOW)
6.000 EACH

Standard Construction Company, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Standard Construction Company, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Standard Construction Company, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Standard Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Standard Construction Company, Inc.

298.000 EACH

196.000 L.F.

17.400 L.M.

8.400 L.M.

UNIT PRICE

$720.0000

$28.5000

$105.0000

$1,050.0000

$2,520.0000

$115,000.0000

$7.9000

$36.7500

$39.9000

$18.9000

$1,653.7500

$6,195.0000

CONTRACT CNV172

EXTENSION

$4,536.00

$138,367.50

$945.00

$4,200.00

$22,680.00

$115,000.00

$7,347.00

$220.50

$11,890.20

$3,704.40

$28,775.25

$52,038.00
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716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

717-01

Standard Construction Company, Inc.

Standard Construction Company, Inc.

MOBILIZATION

Standard Construction Company, Inc.

160.000 L.F.

9.000 L.M.

1.000LS

CONTRACT CNV172

UNIT PRICE EXTENSION
$3.1500 $504.00
$3,675.0000 $33,075.00
$84,000.0000 $84,000.00
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CONTRACT CNV172

UNIT PRICE EXTENSION
BRIDGE CATEGORY
617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)
421.000S.Y.
Standard Construction Company, Inc. $71.5000 $30,101.50
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SUB-TOTAL ROADWAY

Standard Construction Company, Inc.

SUB-TOTAL BRIDGE

Standard Construction Company, Inc.

TOTAL CONTRACT
Standard Construction Company, Inc.

$1,658,045.10

$30,101.50

$1,688,146.60
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

MEIGS COUNTY (Contract No. CNV177 Call 049)

STP-304(13),61007-8213-14
THE RESURFACING ON S.R. 304 FROM NORTH OF S.R. 68 (L.M. 8.78) TO THE ROANE COUNTY LINE (L.M. 16.88).
PROJECT LENGTH - 8.100 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 5.00%

TOTAL CONTRACT
Rogers Group, Inc. $1,442,368.95
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ROADWAY CATEGORY

303-01

403-01

411-01.10

411-12.03

415-01.01

712-01

712-06

713-16.01

716-01.21

716-01.30

716-02.05

716-05.20

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Rogers Group, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Rogers Group, Inc.

ACS MIX(PG64-22) GRADING D

Rogers Group, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Rogers Group, Inc.

1,717.000 TON

57.000 TON

8,008.000 TON

13.000 L.M.

7,877.000 TON

1.000LS

1,002.000 S.F.

2.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Rogers Group, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Rogers Group, Inc.

535.000 EACH

350.000 EACH

375.000 L.F.

31.400 L.M.

UNIT PRICE

$29.7000

$760.0000

$98.0000

$260.0000

$23.5500

$61,900.0000

$6.8500

$847.0000

$25.3500

$6.3500

$10.5500

$880.0000

CONTRACT CNV177

EXTENSION

$50,994.90

$43,320.00

$784,784.00

$3,380.00

$185,503.35

$61,900.00

$6,863.70

$1,694.00

$13,562.25

$2,222.50

$3,956.25

$27,632.00
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716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.

717-01 MOBILIZATION

Rogers Group, Inc.

31.400 L.M.

1.000LS

UNIT PRICE

$4,540.0000

$114,000.0000

CONTRACT CNV177
EXTENSION

$142,556.00

$114,000.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc. $1,442,368.95

TOTAL CONTRACT
Rogers Group, Inc. $1,442,368.95
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

MEIGS AND RHEA COUNTIES (Contract No. CNV204 Call 050)

STP-NH-60(38),72006-8215-14,STP-NH-60(39),61004-8216-14

THE RESURFACING ON S.R. 60 FROM THE HAMILTON COUNTY LINE (L.M. 0.00) TO NEAR U.S. 27 (S.R. 29) (L.M. 5.35) AND FROM EAST OF
MCINTURFF ROAD (L.M. 0.85) TO NEAR THE TENNESSEE RIVER (L.M. 3.11).

PROJECT LENGTH - 7.610 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 6.50%

TOTAL CONTRACT
Rogers Group, Inc. $1,946,832.25
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ROADWAY CATEGORY

303-01

403-02.01

411-01.07

411-01.10

411-12.02

415-01.01

712-01

712-04.01

712-05.03

712-06

712-08.03

713-16.01

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Rogers Group, Inc.

TRACKLESS TACK COAT

Rogers Group, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

Rogers Group, Inc.

ACS MIX(PG64-22) GRADING D

Rogers Group, Inc.

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.

WARNING LIGHTS (TYPE C)

Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.

ARROW BOARD (TYPE C)

Rogers Group, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Rogers Group, Inc.

2,014.000 TON

94.000 TON

5,730.000 TON

8,435.000 TON

14.300 L.M.

14,114.000 TON

1.000LS

140.000 EACH

43.000 EACH

1,488.000 S.F.

2.000 EACH

2.000 EACH

UNIT PRICE

$37.0000

$670.0000

$82.6500

$94.5000

$562.7840

$18.1500

$56,400.0000

$34.7900

$30.6870

$6.3950

$818.5950

$1,637.1910

CONTRACT CNV204
EXTENSION

$74,518.00

$62,980.00

$473,584.50

$797,107.50

$8,047.81

$256,169.10

$56,400.00

$4,870.60

$1,319.54

$9,515.76

$1,637.19

$3,274.38
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716-01.21

716-01.22

716-01.30

716-02.05

716-02.06

716-05.20

716-12.02

716-12.05

717-01

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

502.000 EACH
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

145.000 EACH
Rogers Group, Inc.
REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
150.000 EACH
Rogers Group, Inc.
PLASTIC PAVEMENT MARKING (STOP LINE)
360.000 L.F.
Rogers Group, Inc.
PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
8.000 EACH
Rogers Group, Inc.
PAINTED PAVEMENT MARKING (6" LINE)
21.200 L.M.
Rogers Group, Inc.
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
23.800 L.M.

Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

1,043.000 L.F.
Rogers Group, Inc.

MOBILIZATION

1.000LS
Rogers Group, Inc.

UNIT PRICE

$25.5810

$25.5810

$6.1390

$10.2320

$153.4870

$869.7580

$4,399.9510

$1.0230

$50,800.0000

CONTRACT CNV204

EXTENSION

$12,841.66

$3,709.25

$920.85

$3,683.52

$1,227.90

$18,438.87

$104,718.83

$1,066.99

$50,800.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc. $1,946,832.25

TOTAL CONTRACT
Rogers Group, Inc. $1,946,832.25
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

MONROE COUNTY (Contract No. CNV065 Call 051)

STP-SIP-68(49),62007-3251-94

THE GRADING, DRAINAGE AND PAVING ON S.R. 68 AT THE INTERSECTION OF S.R. 39 (MECCA PIKE) (L.M. 24.04) IN TELLICO PLAINS.
PROJECT LENGTH - 0.371 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 12.00%

TOTAL CONTRACT

Rogers Group, Inc. $1,022,137.65
Twin K Construction, Inc. $1,107,895.67
Morgan Contracting, Inc. $1,331,067.29
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ROADWAY CATEGORY

105-01

201-01

202-01.13

203-01

203-02.01

203-04

203-05

203-06

CONSTRUCTION STAKES, LINES AND GRADES

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

CLEARING AND GRUBBING

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

REMOVAL OF PIPE (18", STA. 79+50.94)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

BORROW EXCAVATION (GRADED SOLID ROCK)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

PLACING AND SPREADING TOPSOIL

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

UNDERCUTTING

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

WATER

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

1.000LS

1.000LS

73.000 L.F.

7,347.000 C.Y.

1,089.000 TON

652.000 C.Y.

304.000 C.Y.

1.000 M.G.

UNIT PRICE

$31,964.1900
$30,000.0000
$9,000.0000

$39,297.9600
$75,000.0000
$10,160.0000

$10.4100
$30.0000
$151.0000

$21.6500
$15.8600
$55.0300

$37.6600
$42.2800
$131.5500

$17.1600
$12.0000
$7.2300

$17.0100
$20.7000
$72.0000

$69.9300
$125.6800
$152.0000

CONTRACT CNVO065
EXTENSION

$31,964.19
$30,000.00
$9,000.00

$39,297.96
$75,000.00
$10,160.00

$759.93
$2,190.00
$11,023.00

$159,062.55
$116,523.42
$404,305.41

$41,011.74
$46,042.92
$143,257.95

$11,188.32
$7,824.00
$4,713.96

$5,171.04
$6,292.80
$21,888.00

$69.93
$125.68
$152.00
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203-07

208-01.05

209-02.07

209-03.22

209-05

209-08.07

209-08.08

303-01

FURNISHING & SPREADING TOPSOIL

520.000C.Y.

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

BROOMING & DEGRASSING SHOULDERS

1.300 L.M.

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

18" TEMPORARY SLOPE DRAIN

53.000 L.F.

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

FILTER SOCK (18 INCH)

9,438.000 L.F.

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

SEDIMENT REMOVAL
52.000 C.Y.

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

ROCK CHECK DAM

2.000 EACH
Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

ENHANCED ROCK CHECK DAM

2.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

1,370.000 TON
Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

UNIT PRICE

$45.9900
$67.9200
$28.5000

$2,936.2800
$2,651.9400
$20,500.0000

$120.3300
$25.8500
$34.0000

$7.5000
$6.3600
$6.0000

$52.7000
$11.7100
$11.0000

$752.8200
$848.6100
$813.0000

$1,026.6700
$1,060.7600
$1,016.0000

$41.1500
$44.1900
$40.4300

CONTRACT CNVO065

EXTENSION

$23,914.80
$35,318.40
$14,820.00

$3,817.16
$3,447.52
$26,650.00

$6,377.49
$1,370.05
$1,802.00

$70,785.00
$60,025.68
$56,628.00

$2,740.40
$608.92
$572.00

$1,505.64
$1,697.22
$1,626.00

$2,053.34
$2,121.52
$2,032.00

$56,375.50
$60,540.30
$55,389.10

PAGE

3



CONTRACT CNVO065

UNIT PRICE EXTENSION
303-10.01 MINERAL AGGREGATE (SIZE 57)
10.000 TON
Rogers Group, Inc. $82.3400 $823.40
Twin K Construction, Inc. $38.9400 $389.40
Morgan Contracting, Inc. $38.7200 $387.20
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A
167.000 TON
Rogers Group, Inc. $115.5000 $19,288.50
Twin K Construction, Inc. $122.5200 $20,460.84
Morgan Contracting, Inc. $170.0000 $28,390.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
1,139.000 TON
Rogers Group, Inc. $108.8200 $123,945.98
Twin K Construction, Inc. $115.4300 $131,474.77
Morgan Contracting, Inc. $110.0000 $125,290.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)
2.000 TON
Rogers Group, Inc. $1,249.2800 $2,498.56
Twin K Construction, Inc. $1,325.2100 $2,650.42
Morgan Contracting, Inc. $914.0000 $1,828.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
8.000 TON
Rogers Group, Inc. $847.9100 $6,783.28
Twin K Construction, Inc. $899.4400 $7,195.52
Morgan Contracting, Inc. $914.0000 $7,312.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER
211.000 TON
Rogers Group, Inc. $124.3300 $26,233.63
Twin K Construction, Inc. $131.8900 $27,828.79
Morgan Contracting, Inc. $144.0000 $30,384.00
411-01.10 ACS MIX(PG64-22) GRADING D
484.000 TON
Rogers Group, Inc. $129.0800 $62,474.72
Twin K Construction, Inc. $136.9200 $66,269.28
Morgan Contracting, Inc. $155.0000 $75,020.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT
1,314.000 S.Y.
Rogers Group, Inc. $7.1300 $9,368.82
Twin K Construction, Inc. $7.5600 $9,933.84
Morgan Contracting, Inc. $9.0000 $11,826.00
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607-05.02

611-07.57

611-07.58

705-06.01

705-06.11

705-06.20

708-02.01

709-05.05

24" CONCRETE PIPE CULVERT (CLASS IlI)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

24IN ENDWALL (CROSS DRAIN) 3:1

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

24IN ENDWALL (CROSS DRAIN) 4:1

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

W BEAM GR (TYPE 2) MASH TL-3

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

GR TERMINAL (IN-INLINE) MASH TL-3

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

MARKERS (CONCRETE R.O.W. POSTS)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

MACHINED RIP-RAP (CLASS A-3)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

90.000 L.F.

1.000 EACH

1.000 EACH

355.000 L.F.

2.000 EACH

2.000 EACH

4.000 EACH

200.000 TON

UNIT PRICE

$80.1700
$104.8600
$73.0000

$3,249.9600
$3,670.1500
$3,100.0000

$3,764.0200
$3,751.4700
$3,850.0000

$27.1000
$31.8200
$22.0000

$720.5800
$928.1800
$1,026.0000

$3,455.0900
$4,349.1800
$2,850.0000

$473.9500
$353.5000
$279.0000

$40.9900
$61.3800
$40.0000

CONTRACT CNVO065

EXTENSION

$7,215.30
$9,437.40
$6,570.00

$3,249.96
$3,670.15
$3,100.00

$3,764.02
$3,751.47
$3,850.00

$9,620.50
$11,296.10
$7,810.00

$1,441.16
$1,856.36
$2,052.00

$6,910.18
$8,698.36
$5,700.00

$1,895.80
$1,414.00
$1,116.00

$8,198.00
$12,276.00
$8,000.00
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709-05.06

709-05.08

709-05.10

712-01

712-04.01

712-06

712-09.09

712-09.30

MACHINED RIP-RAP (CLASS A-1)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

MACHINED RIP-RAP (CLASS B)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

MACHINED RIP-RAP (GROUTED)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

REMOVABLE PAVEMENT MARKING (4" line)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

REMOVABLE BLACK-OUT TAPE (6")

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

46.000 TON

727.000 TON

109.000C.Y.

1.000LS

200.000 EACH

670.000 S.F.

11,209.000 L.F.

11,209.000 L.F.

UNIT PRICE

$42.2100
$61.3800
$40.0000

$47.4500
$47.5900
$44.5000

$356.7000
$295.4600
$426.0000

$28,680.4200
$36,394.3300
$16,104.0000

$44.3800
$41.2400
$26.0000

$8.7500
$7.4300
$9.0000

$2.7700
$2.3900
$2.5400

$3.4500
$2.9700
$2.8400

CONTRACT CNVO065
EXTENSION

$1,941.66
$2,823.48
$1,840.00

$34,496.15
$34,597.93
$32,351.50

$38,880.30
$32,205.14
$46,434.00

$28,680.42
$36,394.33
$16,104.00

$8,876.00
$8,248.00
$5,200.00

$5,862.50
$4,978.10
$6,030.00

$31,048.93
$26,789.51
$28,470.86

$38,671.05
$33,290.73
$31,833.56
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713-11.02

713-13.02

713-13.03

713-15

716-01.05

716-01.21

716-02.04

716-02.05

PERFORATED/KNOCKOUT SQUARE TUBE POST

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

REMOVAL OF SIGNS, POSTS AND FOOTINGS

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

TEMPORARY RAISED PAVEMENT MARKER

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

536.000 LB.

61.000 S.F.

20.000 S.F.

1.000LS

50.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

5.000 EACH

82.000S.Y.

25.000 L.F.

UNIT PRICE

$6.2500
$5.3000
$4.0000

$16.2500
$13.7900
$13.0000

$18.1300
$15.3800
$14.0000

$625.0800
$530.3900
$508.0000

$12.3200
$10.6100
$10.1600

$61.5900
$53.0400
$50.8000

$25.8700
$22.2800
$21.3300

$18.4800
$15.9100
$15.2400

CONTRACT CNVO065
EXTENSION

$3,350.00
$2,840.80
$2,144.00

$991.25
$841.19
$793.00

$362.60
$307.60
$280.00

$625.08
$530.39
$508.00

$616.00
$530.50
$508.00

$307.95
$265.20
$254.00

$2,121.34
$1,826.96
$1,749.06

$462.00
$397.75
$381.00
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716-02.06

716-05.01

716-12.02

716-12.05

717-01

740-10.03

740-10.04

801-01.07

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

6.000 EACH

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

2.200L.M.

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

1.800 L.M.
Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

246.000 L.F.

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

MOBILIZATION

1.000LS

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

GEOTEXTILE (TYPE Ill)(EROSION CONTROL)

452.000S.Y.
Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

GEOTEXTILE (TYPE IV)(STABILIZATION)

563.000S.Y.

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

TEMPORARY SEEDING (WITH MULCH)

32.000 UNIT
Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

UNIT PRICE

$215.5600
$185.6400
$177.7900

$1,200.9700
$1,034.2600
$990.5300

$7,082.6300
$6,099.4600
$5,841.6100

$2.1600
$1.8600
$1.7800

$29,499.5800
$114,096.5800
$35,000.0000

$4.4300
$3.4800
$4.0000

$3.2900
$3.6300
$4.0000

$50.0100
$42.4300
$41.0000

CONTRACT CNVO065
EXTENSION

$1,293.36
$1,113.84
$1,066.74

$2,642.13
$2,275.37
$2,179.17

$12,748.73
$10,979.03
$10,514.90

$531.36
$457.56
$437.88

$29,499.58
$114,096.58
$35,000.00

$2,002.36
$1,572.96
$1,808.00

$1,852.27
$2,043.69
$2,252.00

$1,600.32
$1,357.76
$1,312.00
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801-02

801-03

803-01

805-12.02

SEEDING (WITHOUT MULCH)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

WATER (SEEDING & SODDING)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

SODDING (NEW SOD)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

EROSION CONTROL BLANKET (TYPE II)

Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

37.000 UNIT

10.000 M.G.

2,651.000S.Y.

3,910.000S.Y.

UNIT PRICE

$35.0100
$29.7000
$28.0000

$93.7700
$79.5600
$76.0000

$5.9400
$5.0400
$5.0000

$1.2500
$1.0600
$1.0000

CONTRACT CNVO065
EXTENSION

$1,295.37
$1,098.90
$1,036.00

$937.70
$795.60
$760.00

$15,746.94
$13,361.04
$13,255.00

$4,887.50
$4,144.60
$3,910.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.

Twin K Construction, Inc.
Morgan Contracting, Inc.

TOTAL CONTRACT
Rogers Group, Inc.
Twin K Construction, Inc.
Morgan Contracting, Inc.

$1,022,137.65
$1,107,895.67
$1,331,067.29

$1,022,137.65
$1,107,895.67
$1,331,067.29
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

MONROE COUNTY (Contract No. CNV180 Call 052)

62014-4225-04

THE RESURFACING (THIN LIFT OR THIN LIFT D) ON S.R. 322 FROM NEAR U.S. 11 (S.R. 2) (L.M. 3.10) TO NEAR SWEETWATER-VONORE ROAD
(L.M. 6.40).

PROJECT LENGTH - 3.300 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

TOTAL CONTRACT

Rogers Group, Inc. $714,532.20
Duracap Asphalt Paving Co., Inc. $755,284.58
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ROADWAY CATEGORY

208-01.05

307-01.15

403-01

411-12.03

415-01.02

712-01

712-06

716-01.21

716-01.22

716-01.30

BROOMING & DEGRASSING SHOULDERS

6.600 L.M.

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

454.000 TON
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

52.000 TON
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

5.300 L.M.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

COLD PLANING BITUMINOUS PAVEMENT

128.000S.Y.
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

TRAFFIC CONTROL

1.000LS

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

SIGNS (CONSTRUCTION)

435.000 S.F.

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

451.000 EACH

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

161.000 EACH
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.
REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

612.000 EACH

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

UNIT PRICE

$1,650.0000
$1,180.0000

$115.0000
$111.8100

$800.0000
$1,200.0000

$365.0000
$900.0000

$65.0000
$67.5000

$40,250.0000
$52,500.0000

$7.5000
$7.1500

$25.5000
$26.5000

$25.5000
$26.4500

$6.3500
$7.0000

CONTRACT CNV180
EXTENSION

$10,890.00
$7,788.00

$52,210.00
$50,761.74

$41,600.00
$62,400.00

$1,934.50
$4,770.00

$8,320.00
$8,640.00

$40,250.00
$52,500.00

$3,262.50
$3,110.25

$11,500.50
$11,951.50

$4,105.50
$4,258.45

$3,886.20
$4,284.00
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716-02.04

716-02.05

716-02.06

716-04.05

716-05.20

716-13.02

716-13.05

717-01

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

MOBILIZATION

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

85.000S.Y.

144.000 L.F.

11.000 EACH

2.000 EACH

3.000 L.M.

13.000 L.M.

2,600.000 L.F.

1.000LS

UNIT PRICE

$21.0000
$22.0000

$13.0000
$13.5000

$160.0000
$165.0000

$105.0000
$110.0000

$900.0000
$935.0000

$2,750.0000
$2,860.0000

$0.5500
$1.5000

$78,375.0000
$55,000.0000

CONTRACT CNV180
EXTENSION

$1,785.00
$1,870.00

$1,872.00
$1,944.00

$1,760.00
$1,815.00

$210.00
$220.00

$2,700.00
$2,805.00

$35,750.00
$37,180.00

$1,430.00
$3,900.00

$78,375.00
$55,000.00
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BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

604-10.53 CONCRETE REPAIRS

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

104.000 L.F.

5.000S.Y.

10.000S.Y.

2,148.000 S.Y.

UNIT PRICE

$450.0000
$385.0000

$425.0000
$660.0000

$215.0000
$935.0000

$52.0000
$57.0000

CONTRACT CNV180
EXTENSION

$46,800.00
$40,040.00

$2,125.00
$3,300.00

$2,150.00
$9,350.00

$111,696.00
$122,436.00
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CONTRACT CNV180

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

2,272.000 TON

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.
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ROADWAY ALTERNATE AA2 CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

2,272.000 TON

UNIT PRICE

$110.0000
$116.6200

CONTRACT CNV180
EXTENSION

$249,920.00
$264,960.64
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

SUB-TOTAL BRIDGE

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

SUB-TOTAL ROADWAY ALTERNATE AAl

SUB-TOTAL ROADWAY ALTERNATE AA2

Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

TOTAL CONTRACT
Rogers Group, Inc.
Duracap Asphalt Paving Co., Inc.

$301,841.20
$315,197.94

$162,771.00
$175,126.00

$249,920.00
$264,960.64

$714,532.20
$755,284.58
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

MONTGOMERY COUNTY (Contract No. CNV201 Call 053)

STP-233(8),63055-4217-04,63055-8217-14,STP-233(9),63055-8218-14

THE RESURFACING ON S.R. 233 FROM THE STEWART COUNTY LINE (L.M. 0.00) TO U.S. 79 (S.R. 76) (L.M. 9.03), INCLUDING BRIDGE REPAIR.
PROJECT LENGTH - 9.030 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 5.50%

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing $1,082,656.50
Vulcan Construction Materials, LLC $1,171,159.60
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CONTRACT CNV201

UNIT PRICE EXTENSION
ROADWAY CATEGORY
208-01.05 BROOMING & DEGRASSING SHOULDERS
18.210 L.M.
Eubank Asphalt Paving & Sealing $750.0000 $13,657.50
Vulcan Construction Materials, LLC $900.0000 $16,389.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
1,793.000 TON
Eubank Asphalt Paving & Sealing $23.0000 $41,239.00
Vulcan Construction Materials, LLC $25.0000 $44,825.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS
500.000 TON
Eubank Asphalt Paving & Sealing $79.0000 $39,500.00
Vulcan Construction Materials, LLC $87.0000 $43,500.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
63.000 TON
Eubank Asphalt Paving & Sealing $475.0000 $29,925.00
Vulcan Construction Materials, LLC $675.0000 $42,525.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT
6,044.000 TON
Eubank Asphalt Paving & Sealing $80.5000 $486,542.00
Vulcan Construction Materials, LLC $87.0000 $525,828.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)
18.200 L.M.
Eubank Asphalt Paving & Sealing $500.0000 $9,100.00
Vulcan Construction Materials, LLC $300.0000 $5,460.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
5,600.000 TON
Eubank Asphalt Paving & Sealing $15.0000 $84,000.00
Vulcan Construction Materials, LLC $18.0000 $100,800.00
712-01 TRAFFIC CONTROL
1.000LS
Eubank Asphalt Paving & Sealing $21,500.0000 $21,500.00
Vulcan Construction Materials, LLC $36,300.0000 $36,300.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
50.000 EACH
Eubank Asphalt Paving & Sealing $5.0000 $250.00
Vulcan Construction Materials, LLC $17.0000 $850.00
712-06 SIGNS (CONSTRUCTION)
2,032.000 S.F.
Eubank Asphalt Paving & Sealing $7.0000 $14,224.00
Vulcan Construction Materials, LLC $9.5000 $19,304.00
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712-08.03

713-16.20

716-01.21

716-01.30

716-02.05

716-02.06

716-02.12

716-04.04

716-05.01

716-12.02

ARROW BOARD (TYPE C)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

SIGNS (30" X 30" STOP AHEAD; MUTCD W3-1)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

2.000 EACH

1.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (8IN LINE)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (4" LINE)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

596.000 EACH

596.000 EACH

228.000 L.F.

2.000 EACH

0.030 L.M.

330.000 L.F.

40.300 L.M.

40.300 L.M.

UNIT PRICE

$250.0000
$900.0000

$350.0000
$195.0000

$26.0000
$28.0000

$7.0000
$10.0000

$12.0000
$15.0000

$150.0000
$200.0000

$7,500.0000
$21,120.0000

$9.0000
$5.0000

$850.0000
$1,000.0000

$4,750.0000
$5,000.0000

CONTRACT CNV201

EXTENSION

$500.00
$1,800.00

$350.00
$195.00

$15,496.00
$16,688.00

$4,172.00
$5,960.00

$2,736.00
$3,420.00

$300.00
$400.00

$225.00
$633.60

$2,970.00
$1,650.00

$34,255.00
$40,300.00

$191,425.00
$201,500.00
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CONTRACT CNV201

UNIT PRICE EXTENSION
717-01 MOBILIZATION
1.000LS
Eubank Asphalt Paving & Sealing $41,000.0000 $41,000.00
Vulcan Construction Materials, LLC $30,000.0000 $30,000.00
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BRIDGE CATEGORY

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

5.000S.Y.

392.000S.Y.

UNIT PRICE

$450.0000
$1,000.0000

$120.0000
$71.0000

CONTRACT CNV201
EXTENSION

$2,250.00
$5,000.00

$47,040.00
$27,832.00
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SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

SUB-TOTAL BRIDGE

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

TOTAL CONTRACT
Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

$1,033,366.50
$1,138,327.60

$49,290.00
$32,832.00

$1,082,656.50
$1,171,159.60
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

MORGAN COUNTY (Contract No. CNV179 Call 054)

65008-4236-04,NH/HSIP-29(117),65001-3272-94,65001-8272-14

THE RESURFACING (THIN LIFT OR THIN LIFT D) ON U.S. 27 (S.R. 29) FROM NEAR VANDERPOOL ROAD TO NEAR THE SCOTT COUNTY LINE
AND ON S.R. 62 FROM NEAR PETIT LANE TO NEAR S.R. 116.

PROJECT LENGTH - 16.390 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 6.50%

TOTAL CONTRACT

Potter South East LLC $1,982,155.65
Rogers Group, Inc. $2,137,940.60
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ROADWAY CATEGORY

208-01.05

307-01.15

403-01

411-12.02

411-12.03

415-01.02

705-02.10

705-04.09

705-06.20

712-01

BROOMING & DEGRASSING SHOULDERS

Potter South East LLC
Rogers Group, Inc.

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

Potter South East LLC
Rogers Group, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Potter South East LLC
Rogers Group, Inc.

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

Potter South East LLC
Rogers Group, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

Potter South East LLC
Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Potter South East LLC
Rogers Group, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

Potter South East LLC
Rogers Group, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Potter South East LLC
Rogers Group, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Potter South East LLC
Rogers Group, Inc.

TRAFFIC CONTROL

Potter South East LLC
Rogers Group, Inc.

UNIT PRICE
32.600 L.M.
$500.0000
$1,145.0000
2,624.000 TON
$81.0000
$89.3500
246.000 TON
$640.0000
$600.0000
4.000 L.M.
$478.0000
$374.0000
29.800 L.M.
$478.0000
$374.0000
1,925.000S.Y.
$6.9000
$11.6000
2.000 EACH
$45.0000
$150.0000
2.000 EACH
$1,250.0000
$1,100.0000
2.000 EACH
$2,755.0000
$2,750.0000
1.000LS

$19,500.0000
$53,783.0000

CONTRACT CNV179
EXTENSION

$16,300.00
$37,327.00

$212,544.00
$234,454.40

$157,440.00
$147,600.00

$1,912.00
$1,496.00

$14,244.40
$11,145.20

$13,282.50
$22,330.00

$90.00
$300.00

$2,500.00
$2,200.00

$5,510.00
$5,500.00

$19,500.00
$53,783.00
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CONTRACT CNV179

UNIT PRICE EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
50.000 EACH
Potter South East LLC $5.0000 $250.00
Rogers Group, Inc. $14.5000 $725.00
712-05.01 WARNING LIGHTS (TYPE A)
25.000 EACH
Potter South East LLC $5.0000 $125.00
Rogers Group, Inc. $1.0500 $26.25
712-06 SIGNS (CONSTRUCTION)
1,633.000 S.F.
Potter South East LLC $5.0000 $8,165.00
Rogers Group, Inc. $7.0000 $11,431.00
712-08.03 ARROW BOARD (TYPE C)
2.000 EACH
Potter South East LLC $500.0000 $1,000.00
Rogers Group, Inc. $815.0000 $1,630.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)
1,083.000 EACH
Potter South East LLC $26.5000 $28,699.50
Rogers Group, Inc. $24.0000 $25,992.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)
88.000 EACH
Potter South East LLC $26.5000 $2,332.00
Rogers Group, Inc. $24.0000 $2,112.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
1,171.000 EACH
Potter South East LLC $8.2500 $9,660.75
Rogers Group, Inc. $6.0000 $7,026.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
591.000 L.F.
Potter South East LLC $10.2500 $6,057.75
Rogers Group, Inc. $10.0000 $5,910.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)
8,938.000 L.F.
Potter South East LLC $4.2500 $37,986.50
Rogers Group, Inc. $4.0000 $35,752.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
17.000 L.M.
Potter South East LLC $825.0000 $14,025.00
Rogers Group, Inc. $850.0000 $14,450.00
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716-12.02

716-13.02

716-13.05

717-01

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Potter South East LLC
Rogers Group, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Potter South East LLC
Rogers Group, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

Potter South East LLC
Rogers Group, Inc.

MOBILIZATION

Potter South East LLC
Rogers Group, Inc.

11.000 L.M.

56.000 L.M.

895.000 L.F.

1.000LS

UNIT PRICE

$4,650.0000
$4,300.0000

$2,575.0000
$2,600.0000

$0.7500
$1.0000

$52,000.0000
$97,744.0000

CONTRACT CNV179
EXTENSION

$51,150.00
$47,300.00

$144,200.00
$145,600.00

$671.25
$895.00

$52,000.00
$97,744.00
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CONTRACT CNV179

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

13,139.000 TON
Potter South East LLC
Rogers Group, Inc.
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ROADWAY ALTERNATE AA2 CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

Potter South East LLC
Rogers Group, Inc.

13,139.000 TON

UNIT PRICE

$90.0000
$93.2500

CONTRACT CNV179
EXTENSION

$1,182,510.00
$1,225,211.75
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SUB-TOTAL ROADWAY

Potter South East LLC
Rogers Group, Inc.

SUB-TOTAL ROADWAY ALTERNATE AAl

SUB-TOTAL ROADWAY ALTERNATE AA2

Potter South East LLC
Rogers Group, Inc.

TOTAL CONTRACT
Potter South East LLC
Rogers Group, Inc.

$799,645.65
$912,728.85

$1,182,510.00
$1,225,211.75

$1,982,155.65
$2,137,940.60
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

OBION COUNTY (Contract No. CNV183 Call 055)

NH-1-69(100),66269-3117-44,NH-1-69(101),66269-3118-44

THE PAVING ON I-69 PROPOSED FROM U.S. 51 (S.R. 3) TO 0.2 MILES SOUTH OF U.S. 45W (S.R. 5) AND FROM SOUTH OF U.S. 45W (S.R.
5)/S.R. 22 TO WEST OF S.R. 21.

PROJECT LENGTH - 6.420 MILES
COMPLETION TIME - ON OR BEFORE JUNE 15, 2023

DBE GOAL 6.50%

TOTAL CONTRACT
Ford Construction Company $31,959,341.07

PAGE 1



ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

Ford Construction Company

109-10.01 TRAINEE

Ford Construction Company

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Ford Construction Company

203-03 BORROW EXCAVATION (UNCLASSIFIED)

Ford Construction Company

203-07 FURNISHING & SPREADING TOPSOIL

Ford Construction Company

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL)

Ford Construction Company

207-01.01 SUBGRADE CONSTUCTION AND PREPARATION

Ford Construction Company

209-02.04 10" TEMPORARY SLOPE DRAIN

Ford Construction Company

209-05 SEDIMENT REMOVAL

Ford Construction Company

209-08.02 TEMPORARY SILT FENCE (WITH BACKING)

Ford Construction Company

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING)

Ford Construction Company

209-08.08 ENHANCED ROCK CHECK DAM

Ford Construction Company

UNIT PRICE

1.000LS
$368,000.0000

5,240.000 HOUR

$0.8000
788.000 C.Y.
$30.0000
2,000.000 C.Y.
$18.0000
155.000C.Y.
$30.0000
440.000 C.Y.
$290.0000
341.000 STA.
$1,500.0000
5,750.000 L.F.
$8.0000
701.000 C.Y.
$20.0000
4,240.000 L.F.
$5.2500
600.000 L.F.
$3.1500
1.000 EACH
$800.0000

CONTRACT CNV183
EXTENSION

$368,000.00

$4,192.00

$23,640.00

$36,000.00

$4,650.00

$127,600.00

$511,500.00

$46,000.00

$14,020.00

$22,260.00

$1,890.00

$800.00
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209-09.03

209-40.33

303-10.01

411-12.01

502-07

705-01.04

705-04.09

705-06.01

705-06.10

705-06.20

705-06.25

707-03.01

SEDIMENT FILTER BAG (15' X 15")

Ford Construction Company

CATCH BASIN PROTECTION (TYPE D)

Ford Construction Company

MINERAL AGGREGATE (SIZE 57)

Ford Construction Company

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Ford Construction Company

SPALL REPAIR

Ford Construction Company

METAL BEAM GUARD FENCE

Ford Construction Company

EARTH PAD FOR TYPE 38 GR END TREATMENT

Ford Construction Company

W BEAM GR (TYPE 2) MASH TL-3

Ford Construction Company

GR TERMINALTRAILING END (TYPE 13) MASH TL-3

Ford Construction Company

TANGENT ENERGY ABSORBING TERM MASH TL-3

Ford Construction Company

THRIE BEAM BRIDGE TRANSITION MASH TL-3

Ford Construction Company

STOCK FENCE

Ford Construction Company

2.000 EACH

43.000 EACH

357.000 TON

22.400 L.M.

5.000S.Y.

125.000 L.F.

41.000 EACH

22,400.000 L.F.

38.000 EACH

54.000 EACH

25.000 EACH

700.000 L.F.

UNIT PRICE

$600.0000

$370.0000

$50.0000

$525.0000

$1,500.0000

$68.2500

$1,400.0000

$27.3000

$1,365.0000

$2,730.0000

$2,257.5000

$10.5000

CONTRACT CNV183

EXTENSION

$1,200.00

$15,910.00

$17,850.00

$11,760.00

$7,500.00

$8,531.25

$57,400.00

$611,520.00

$51,870.00

$147,420.00

$56,437.50

$7,350.00
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707-08.11

709-05.05

709-05.06

710-02

710-05

710-06.12

710-06.13

710-06.15

711-05.71

712-01

712-04.01

712-06

HIGH-VISIBILITY CONSTRUCTION FENCE

Ford Construction Company

MACHINED RIP-RAP (CLASS A-3)

Ford Construction Company

MACHINED RIP-RAP (CLASS A-1)

Ford Construction Company

AGGREGATE UNDERDRAINS (WITH PIPE)

Ford Construction Company

LATERAL UNDERDRAIN

Ford Construction Company

LATERAL UNDERDRAIN ENDWALL (3:1)

Ford Construction Company

LATERAL UNDERDRAIN ENDWALL (4:1)

Ford Construction Company

LATERAL UNDERDRAIN ENDWALL (6:1)

Ford Construction Company

51IN SINGLE SLOPE CONCRETE BARRIER WALL

Ford Construction Company

TRAFFIC CONTROL

Ford Construction Company

FLEXIBLE DRUMS (CHANNELIZING)

Ford Construction Company

SIGNS (CONSTRUCTION)

Ford Construction Company

4,960.000 L.F.

170.000 TON

1,044.000 TON

58,255.000 L.F.

7,518.000 L.F.

14.000 EACH

112.000 EACH

126.000 EACH

196.000 L.F.

1.000LS

84.000 EACH

498.000 S.F.

UNIT PRICE

$3.1500

$45.0000

$49.0000

$7.3500

$5.2500

$892.5000

$892.5000

$892.5000

$115.5000

$40,000.0000

$31.5000

$7.1900

CONTRACT CNV183
EXTENSION

$15,624.00

$7,650.00

$51,156.00

$428,174.25

$39,469.50

$12,495.00

$99,960.00

$112,455.00

$22,638.00

$40,000.00

$2,646.00

$3,580.62
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712-07.03

713-01.01

713-01.02

713-02.04

713-02.14

713-02.15

713-06

713-09.01

713-09.02

713-11.02

713-11.04

713-11.05

TEMPORARY BARRICADES (TYPE IlI)

48.000 L.F.
Ford Construction Company

CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

63.000 C.Y.
Ford Construction Company

STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

16,738.000 LB.
Ford Construction Company

DELINEATOR (MILE MARKER) & STEEL POST

12.000 EACH
Ford Construction Company
FLEXIBLE DELINEATOR (WHITE)
415.000 EACH
Ford Construction Company
FLEXIBLE DELINEATOR (YELLOW)
94.000 EACH

Ford Construction Company

STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

42,575.000 LB.
Ford Construction Company

STEEL OVERHEAD SIGN STRUCTURE (SPAN 78 FT)

5.000 EACH
Ford Construction Company
STEEL OVERHEAD SIGN STRUCTURE (SPAN 82 FT)
1.000 EACH
Ford Construction Company
PERFORATED/KNOCKOUT SQUARE TUBE POST
8,147.000 LB.
Ford Construction Company
SURFACE MNT BREAKAWAY BASE FOR SIGN POST
8.000 EACH
Ford Construction Company
SQUARE TUBE SIGN SUPPORT
1,459.000 LB.

Ford Construction Company

UNIT PRICE

$11.5500

$603.7500

$4.1500

$215.2500

$32.5500

$32.5500

$4.4600

$72,802.5900

$72,623.2800

$3.8300

$420.0000

$4.1000

CONTRACT CNV183
EXTENSION

$554.40

$38,036.25

$69,462.70

$2,583.00

$13,508.25

$3,059.70

$189,884.50

$364,012.95

$72,623.28

$31,203.01

$3,360.00

$5,981.90
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713-11.21

713-13.02

713-13.03

713-14

713-17.02

716-01.21

716-01.22

716-01.23

716-01.30

716-02.04

716-02.05

716-02.06

P POST SLIP BASE

43.000 EACH
Ford Construction Company
FLAT SHEET ALUMINUM SIGNS (0.080" THICK)
842.000 S.F.
Ford Construction Company
FLAT SHEET ALUMINUM SIGNS (0.100" THICK)
2,154.000 S.F.
Ford Construction Company
EXTRUDED ALUMINUM PANEL SIGNS
5,883.000 S.F.
Ford Construction Company
INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL
19.000 EACH

Ford Construction Company

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

9.000 EACH
Ford Construction Company

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

18.000 EACH
Ford Construction Company

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

1,441.000 EACH
Ford Construction Company
REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
18.000 EACH
Ford Construction Company
PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
180.000 S.Y.
Ford Construction Company
PLASTIC PAVEMENT MARKING (STOP LINE)
144.000 L.F.
Ford Construction Company
PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
18.000 EACH

Ford Construction Company

UNIT PRICE

$393.7500

$13.4900

$14.6500

$22.5800

$89.2500

$42.0000

$42.0000

$42.0000

$12.8100

$30.4500

$21.0000

$220.5000

CONTRACT CNV183
EXTENSION

$16,931.25

$11,358.58

$31,556.10

$132,838.14

$1,695.75

$378.00

$756.00

$60,522.00

$230.58

$5,481.00

$3,024.00

$3,969.00
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716-02.07

716-02.12

716-03.01

716-03.09

716-04.04

716-04.06

716-04.07

716-04.12

716-04.14

716-08.01

716-08.06

716-10.50

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

Ford Construction Company

PLASTIC PAVEMENT MARKING (8IN LINE)

Ford Construction Company

PLASTIC WORD PAVEMENT MARKING (ONLY)

Ford Construction Company

PLASTIC WORD PAVEMENT MARKING (EXIT)

Ford Construction Company

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Ford Construction Company

PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)

Ford Construction Company

PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)

Ford Construction Company

PLASTIC PAVEMENT MARKING (YIELD LINE)

Ford Construction Company

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Ford Construction Company

REMOVAL OF PAVEMENT MARKING (LINE)

Ford Construction Company

REMOVAL OF PAVEMENT MARKING (TURN LANE ARROW)

Ford Construction Company

2,619.000 L.F.

0.330 L.M.

1.000 EACH

1.000 EACH

615.000 L.F.

7.000 EACH

6.000 EACH

151.000 S.F.

18.000 EACH

12,370.000 L.F.

10.000 EACH

PREFORMED PLASTIC PAVEMENT MARKING (INTERSTATE SHIELD)

Ford Construction Company

1.000 EACH

UNIT PRICE

$18.9000

$19,404.0000

$262.5000

$315.0000

$10.5000

$367.5000

$315.0000

$26.2500

$315.0000

$1.0300

$157.5000

$3,150.0000

CONTRACT CNV183
EXTENSION

$49,499.10

$6,403.32

$262.50

$315.00

$6,457.50

$2,572.50

$1,890.00

$3,963.75

$5,670.00

$12,741.10

$1,575.00

$3,150.00
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716-12.02

716-12.03

716-12.05

716-12.09

716-12.10

717-01

740-10.03

740-11.03

740-11.04

801-03

803-01

806-02.03

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Ford Construction Company

37.500 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

Ford Construction Company

10,018.000 L.F.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

Ford Construction Company

ENHANCED FLAT LINE THERMO (12IN LINE)

Ford Construction Company

ENHANCED FLAT LINE THERMO (12IN DOTTED)

Ford Construction Company

MOBILIZATION

Ford Construction Company

GEOTEXTILE (TYPE IIl)(EROSION CONTROL)

Ford Construction Company

TEMPORARY SEDIMENT TUBE 18IN

Ford Construction Company

TEMPORARY SEDIMENT TUBE 20IN

Ford Construction Company

WATER (SEEDING & SODDING)

Ford Construction Company

SODDING (NEW SOD)

Ford Construction Company

PROJECT MOWING

Ford Construction Company

2,713.000 L.F.

3,893.000 L.F.

1,126.000 L.F.

1.000LS

461.000S.Y.

52,720.000 L.F.

54,304.000 L.F.

27.450 M.G.

2,695.000 S.Y.

6.000 CYCL

UNIT PRICE

$6,510.0000

$3.4100

$3.1500

$10.5000

$10.5000

$1,480,000.0000

$3.0000

$3.0000

$3.0000

$1.0000

$4.0000

$10,500.0000

CONTRACT CNV183

EXTENSION

$244,125.00

$34,161.38

$8,545.95

$40,876.50

$11,823.00

$1,480,000.00

$1,383.00

$158,160.00

$162,912.00

$27.45

$10,780.00

$63,000.00
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604-03.07 CLASS A CONCRETE (FOOTING FOR 711-05.71)

Ford Construction Company

20.000C.Y.

UNIT PRICE

$1,050.0000

CONTRACT CNV183
EXTENSION

$21,000.00

PAGE
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BRIDGE CATEGORY

202-04.21 REMOVAL OF STRUCTURES (PAVEMENT AT BRIDGE ENDS)

604-03.04

604-10.07

620-03

740-07.04

740-10.04

Ford Construction Company

PAVEMENT @ BRIDGE ENDS

Ford Construction Company

CONCRETE REMOVAL

Ford Construction Company

CONCRETE PARAPET (WING POST MODIFICATION)

Ford Construction Company

GEOGRID REINFORCEMENT TYPE 2

Ford Construction Company

GEOTEXTILE (TYPE IV)(STABILIZATION)

Ford Construction Company

UNIT PRICE
1.000LS
$160,000.0000
1,444.0008S.Y.
$315.0000
1.000LS
$36,000.0000
105.000 L.F.
$356.0000
8,962.000S.Y.
$6.0000
2,700.000 S.Y.
$3.5000

$160,000.00

$454,860.00

$36,000.00

$37,380.00

$53,772.00

$9,450.00

PAGE

CONTRACT CNV183
EXTENSION

10



ROADWAY ALTERNATE AA1 CATEGORY

203-06

303-01

307-01.08

307-01.22

307-03.01

307-03.08

402-01

402-02

403-01

411-01.07

411-03.10

WATER
5.000 M.G.
Ford Construction Company
MINERAL AGGREGATE, TYPE A BASE, GRADING D
374,638.000 TON

Ford Construction Company

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

7,209.000 TON
Ford Construction Company

ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S

31,701.000 TON
Ford Construction Company

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

81,015.000 TON
Ford Construction Company

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

25,617.000 TON
Ford Construction Company

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

441.000 TON
Ford Construction Company

AGGREGATE FOR COVER MATERIAL (PC)

1,629.000 TON
Ford Construction Company

BITUMINOUS MATERIAL FOR TACK COAT (TC)

191.000 TON
Ford Construction Company

ACS MIX (PG64-22) GRADING E SHOULDER

3,952.000 TON
Ford Construction Company

ACS MIX(PG76-22) GRADING D

14,650.000 TON
Ford Construction Company

UNIT PRICE

CONTRACT CNV183

EXTENSION

PAGE
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ROADWAY ALTERNATE AA2 CATEGORY

203-06

303-01

307-01.08

307-01.22

307-03.01

307-03.08

309-01.01

309-01.02

309-02

402-01

402-02

403-01

WATER
991.000 M.G.
Ford Construction Company
MINERAL AGGREGATE, TYPE A BASE, GRADING D
264,318.000 TON

Ford Construction Company

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

7,209.000 TON
Ford Construction Company

ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S

31,701.000 TON
Ford Construction Company

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

81,015.000 TON
Ford Construction Company

ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

25,617.000 TON
Ford Construction Company

MINERAL AGGREGATE (A-CBC)

68,943.000 TON
Ford Construction Company

PORTLAND CEMENT (A-CBC)

3,360.000 TON
Ford Construction Company
BITUMINOUS MATERIAL (A-CBC)
198.000 TON
Ford Construction Company
BITUMINOUS MATERIAL FOR PRIME COAT (PC)
98.000 TON
Ford Construction Company
AGGREGATE FOR COVER MATERIAL (PC)
354.000 TON
Ford Construction Company
BITUMINOUS MATERIAL FOR TACK COAT (TC)
191.000 TON

Ford Construction Company

UNIT PRICE

$33.0000

$26.0000

$84.3300

$87.3100

$90.9300

$87.6900

$22.0000

$260.0000

$1,500.0000

$878.1800

$35.0000

$742.4000

EXTENSION

$32,703.00

$6,872,268.00

$607,934.97

$2,767,814.31

$7,366,693.95

$2,246,354.73

$1,516,746.00

$873,600.00

$297,000.00

$86,061.64

$12,390.00

$141,798.40

PAGE

CONTRACT CNV183

12



CONTRACT CNV183

UNIT PRICE EXTENSION
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER
3,952.000 TON
Ford Construction Company $102.2800 $404,210.56
411-03.10 ACS MIX(PG76-22) GRADING D
14,650.000 TON
Ford Construction Company $109.0000 $1,596,850.00
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SUB-TOTAL ROADWAY

Ford Construction Company

SUB-TOTAL BRIDGE

Ford Construction Company

SUB-TOTAL ROADWAY ALTERNATE AAl

SUB-TOTAL ROADWAY ALTERNATE AA2

Ford Construction Company

TOTAL CONTRACT
Ford Construction Company

$6,385,453.51

$751,462.00

$24,822,425.56

$31,959,341.07

PAGE
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

OVERTON COUNTY (Contract No. CNV181 Call 056)

67002-4241-04,NH/HSIP-111(121),67001-3297-94,67001-8297-14

THE RESURFACING ON S.R. 111 FROM SOUTH OF EAST VOLUNTEER DRIVE (L.M. 9.39) TO S.R. 294 (L.M. 13.98) AND ON S.R. 52 FROM NEAR
S.R. 111 (L.M. 10.23) TO NORTH OF S.R. 52/S.R. 85 (L.M. 10.96).

PROJECT LENGTH - 5.320 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 7.00%

TOTAL CONTRACT
Rogers Group, Inc. $2,236,359.81
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ROADWAY CATEGORY

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

403-01

403-02.01

411-01.07

411-01.10

411-02.10

411-12.01

411-12.03

415-01.01

611-01.20

611-09.01

701-01.01

Rogers Group, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Rogers Group, Inc.

TRACKLESS TACK COAT

Rogers Group, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

Rogers Group, Inc.

ACS MIX(PG64-22) GRADING D

Rogers Group, Inc.

ACS MIX(PG70-22) GRADING D

Rogers Group, Inc.

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Rogers Group, Inc.

467.000 TON

16.000 TON

76.000 TON

1,035.000 TON

2,363.000 TON

10,256.000 TON

0.700 L.M.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.

ADJUSTMENT OF EXISTING MANHOLE

Rogers Group, Inc.

ADJUSTMENT OF EXISTING CATCHBASIN

Rogers Group, Inc.

CONCRETE SIDEWALK (4 ")

Rogers Group, Inc.

6.700 L.M.

13,988.000 TON

4.000 EACH

29.000 EACH

86.000 S.F.

UNIT PRICE

$116.9100

$581.1300

$675.0500

$78.7800

$94.3100

$98.2500

$310.1600

$310.1600

$22.1000

$1,654.1700

$1,499.0900

$36.1800

CONTRACT CNV181

EXTENSION

$54,596.97

$9,298.08

$51,303.80

$81,537.30

$222,854.53

$1,007,652.00

$217.11

$2,078.07

$309,134.80

$6,616.68

$43,473.61

$3,111.48

PAGE
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CONTRACT CNV181

UNIT PRICE EXTENSION
701-02.01 CONCRETE CURB RAMP (RETROFIT)
102.000 S.F.
Rogers Group, Inc. $82.7100 $8,436.42
701-02.06 DETECTABLE WARNING SURFACE (REHABILITATION)
54.000 S.F.
Rogers Group, Inc. $55.8300 $3,014.82
702-03 CONCRETE COMBINED CURB & GUTTER
3.400C.Y.
Rogers Group, Inc. $982.1600 $3,339.34
712-01 TRAFFIC CONTROL
1.000LS
Rogers Group, Inc. $88,446.4700 $88,446.47
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
138.000 EACH
Rogers Group, Inc. $20.6800 $2,853.84
712-05.03 WARNING LIGHTS (TYPE C)
42.000 EACH
Rogers Group, Inc. $20.6800 $868.56
712-06 SIGNS (CONSTRUCTION)
1,718.000 S.F.
Rogers Group, Inc. $5.9400 $10,204.92
712-07.03 TEMPORARY BARRICADES (TYPE lIlI)
240.000 L.F.
Rogers Group, Inc. $20.6800 $4,963.20
712-08.03 ARROW BOARD (TYPE C)
2.000 EACH
Rogers Group, Inc. $827.0900 $1,654.18
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
6.000 EACH
Rogers Group, Inc. $4,342.2000 $26,053.20
713-16.21 SIGNS (SPEED LIMIT 40 MPH (R2-1)
1.000 EACH
Rogers Group, Inc. $222.2800 $222.28
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)
800.000 EACH
Rogers Group, Inc. $25.8500 $20,680.00

PAGE



716-01.23

716-01.30

716-02.04

716-02.05

716-02.06

716-02.08

716-02.11

716-03.01

716-03.03

716-04.01

716-04.05

716-04.10

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Rogers Group, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

Rogers Group, Inc.

PLASTIC WORD PAVEMENT MARKING (ONLY)

Rogers Group, Inc.

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)

Rogers Group, Inc.

550.000 EACH

1,350.000 EACH

891.000S.Y.

1,341.000 L.F.

48.000 EACH

25.000 L.F.

316.000 L.F.

3.000 EACH

1.000 EACH

1.000 EACH

3.000 EACH

1.000 EACH

UNIT PRICE

$25.8500

$6.2000

$18.6100

$10.3400

$155.0800

$2.0700

$2.0700

$129.2300

$465.2400

$258.4600

$103.3900

$413.5400

CONTRACT CNV181
EXTENSION

$14,217.50

$8,370.00

$16,581.51

$13,865.94

$7,443.84

$51.75

$654.12

$387.69

$465.24

$258.46

$310.17

$413.54
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716-04.14

716-05.20

716-12.02

716-12.05

717-01

730-14.02

730-14.03

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Rogers Group, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.

2.000 EACH

24.200 L.M.

24.100 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

Rogers Group, Inc.

MOBILIZATION

Rogers Group, Inc.

SAW SLOT

Rogers Group, Inc.

LOOP WIRE

Rogers Group, Inc.

316.000 L.F.

1.000LS

6,921.000 L.F.

18,215.000 L.F.

UNIT PRICE

$258.4600

$775.3900

$4,497.2800

$2.0700

$43,223.5300

$4.0300

$0.6200

CONTRACT CNV181

EXTENSION

$516.92

$18,764.44

$108,384.45

$654.12

$43,223.53

$27,891.63

$11,293.30

PAGE
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SUB-TOTAL ROADWAY

Rogers Group, Inc.

TOTAL CONTRACT
Rogers Group, Inc.

$2,236,359.81

$2,236,359.81

PAGE
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

POLK COUNTY (Contract No. CNV200 Call 057)

STP-68(59),70006-8247-14
THE RESURFACING ON S.R. 68 FROM THE MONROE COUNTY LINE (L.M. 0.00) TO WALLER ROAD (L.M. 6.18).

PROJECT LENGTH - 5.970 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 4.00%

TOTAL CONTRACT

APAC-Atlantic, Inc. $1,301,472.70
Rogers Group, Inc. $1,577,257.41
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ROADWAY CATEGORY

307-01.08

403-01

403-01.10

411-01.10

411-12.03

415-01.01

712-01

712-04.01

712-05.03

712-06

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

100.000 TON
APAC-Atlantic, Inc.
Rogers Group, Inc.
BITUMINOUS MATERIAL FOR TACK COAT (TC)

47.000 TON

APAC-Atlantic, Inc.
Rogers Group, Inc.
HIGH PERFORMANCE FOG SEALS

522.000 S.Y.

APAC-Atlantic, Inc.
Rogers Group, Inc.

ACS MIX(PG64-22) GRADING D

7,107.000 TON
APAC-Atlantic, Inc.
Rogers Group, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

9.600 L.M.
APAC-Atlantic, Inc.
Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

11,881.000 TON
APAC-Atlantic, Inc.
Rogers Group, Inc.

TRAFFIC CONTROL

1.000LS
APAC-Atlantic, Inc.
Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

25.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.

WARNING LIGHTS (TYPE C)

18.000 EACH
APAC-Atlantic, Inc.
Rogers Group, Inc.

SIGNS (CONSTRUCTION)

968.000 S.F.
APAC-Atlantic, Inc.
Rogers Group, Inc.

UNIT PRICE

$182.0000
$250.0000

$700.0000
$775.0000

$4.1000
$8.6000

$112.0000
$112.0000

$850.0000
$280.0000

$18.5000
$27.5000

$25,500.0000
$89,700.0000

$40.0000
$38.0000

$33.0000
$31.6500

$7.0000
$6.6000

CONTRACT CNV200

EXTENSION

$18,200.00
$25,000.00

$32,900.00
$36,425.00

$2,140.20
$4,489.20

$795,984.00
$795,984.00

$8,160.00
$2,688.00

$219,798.50
$326,727.50

$25,500.00
$89,700.00

$1,000.00
$950.00

$594.00
$569.70

$6,776.00
$6,388.80
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713-16.01

716-01.21

716-01.30

716-02.05

716-05.20

716-12.02

717-01

CHANGEABLE MESSAGE SIGN UNIT

APAC-Atlantic, Inc.
Rogers Group, Inc.

2.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

APAC-Atlantic, Inc.
Rogers Group, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

APAC-Atlantic, Inc.
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

APAC-Atlantic, Inc.
Rogers Group, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

APAC-Atlantic, Inc.
Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

APAC-Atlantic, Inc.
Rogers Group, Inc.

MOBILIZATION

APAC-Atlantic, Inc.
Rogers Group, Inc.

396.000 EACH

330.000 EACH

100.000 L.F.

35.600 L.M.

23.700 L.M.

1.000LS

UNIT PRICE

$1,000.0000
$2,000.0000

$30.0000
$29.3000

$8.0000
$8.2500

$11.0000
$10.9500

$875.0000
$855.0000

$4,500.0000
$4,500.0000

$35,000.0000
$131,826.9100

CONTRACT CNV200
EXTENSION

$2,000.00
$4,000.00

$11,880.00
$11,602.80

$2,640.00
$2,722.50

$1,100.00
$1,095.00

$31,150.00
$30,438.00

$106,650.00
$106,650.00

$35,000.00
$131,826.91

PAGE

3



SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.
Rogers Group, Inc.

TOTAL CONTRACT
APAC-Atlantic, Inc.
Rogers Group, Inc.

$1,301,472.70
$1,577,257.41

$1,301,472.70
$1,577,257.41

PAGE
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

RHEA COUNTY (Contract No. CNV182 Call 058)

NH/HSIP-29(118),72079-3215-94,72079-8215-14

THE RESURFACING ON U.S. 27 (S.R. 29) FROM NEAR WELCH STREET (L.M. 6.90) TO NORTH OF PAYNE LANE (L.M. 11.03).
PROJECT LENGTH - 3.770 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 6.00%

TOTAL CONTRACT
Rogers Group, Inc. $2,188,671.63
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ROADWAY CATEGORY

209-40.33

303-01

403-02.01

411-01.07

411-02.10

411-12.01

411-12.02

415-01.01

604-10.44

611-09.01

701-01.01

701-02.01

CATCH BASIN PROTECTION (TYPE D)

Rogers Group, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Rogers Group, Inc.

TRACKLESS TACK COAT

Rogers Group, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

Rogers Group, Inc.

ACS MIX(PG70-22) GRADING D

Rogers Group, Inc.

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Rogers Group, Inc.

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.

EXPANSION JOINT REPAIRS

Rogers Group, Inc.

ADJUSTMENT OF EXISTING CATCHBASIN

Rogers Group, Inc.

CONCRETE SIDEWALK (4 ")

Rogers Group, Inc.

CONCRETE CURB RAMP (RETROFIT)

Rogers Group, Inc.

30.000 EACH

607.000 TON

81.000 TON

3,287.000 TON

9,177.000 TON

2.400L.M.

7.400 L.M.

12,270.000 TON

6,950.000 L.F.

30.000 EACH

1,740.000 S.F.

2,854.000 S.F.

UNIT PRICE

$166.0000

$45.0000

$660.0000

$86.0000

$99.4000

$306.9730

$306.9730

$16.6000

$22.9500

$3,050.0000

$16.9500

$33.2500

CONTRACT CNV182

EXTENSION

$4,980.00

$27,315.00

$53,460.00

$282,682.00

$912,193.80

$736.74

$2,271.60

$203,682.00

$159,502.50

$91,500.00

$29,493.00

$94,895.50
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702-01

702-03

712-01

712-04.01

712-05.03

712-06

712-07.03

712-08.03

713-02.30

713-16.01

716-01.21

716-01.22

CONCRETE CURB

Rogers Group, Inc.

CONCRETE COMBINED CURB & GUTTER

Rogers Group, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.

WARNING LIGHTS (TYPE C)

Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.

TEMPORARY BARRICADES (TYPE Ill)

Rogers Group, Inc.

ARROW BOARD (TYPE C)

Rogers Group, Inc.

FLEXIBLE TUBULAR DELINEATOR

Rogers Group, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Rogers Group, Inc.

2.500C.Y.

33.800 C.Y.

1.000LS

140.000 EACH

43.000 EACH

1,636.000 S.F.

224.000 L.F.

2.000 EACH

8.000 EACH

2.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Rogers Group, Inc.

349.000 EACH

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

Rogers Group, Inc.

349.000 EACH

UNIT PRICE

$1,060.0000

$995.0000

$55,000.0000

$21.4880

$24.5580

$6.6510

$11.2560

$844.1770

$38.8830

$4,195.3020

$26.3490

$26.3490

CONTRACT CNV182
EXTENSION

$2,650.00

$33,631.00

$55,000.00

$3,008.32

$1,055.99

$10,881.04

$2,521.34

$1,688.35

$311.06

$8,390.60

$9,195.80

$9,195.80
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CONTRACT CNV182

UNIT PRICE EXTENSION
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)
80.000 EACH
Rogers Group, Inc. $26.3490 $2,107.92
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)
870.000 L.F.
Rogers Group, Inc. $5.9860 $5,207.82
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
51.000S.Y.
Rogers Group, Inc. $25.0690 $1,278.52
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
564.000 L.F.
Rogers Group, Inc. $10.4880 $5,915.23
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
9.000 EACH
Rogers Group, Inc. $168.8350 $1,519.52
716-04.02 PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)
18.000 EACH
Rogers Group, Inc. $168.8350 $3,039.03
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)
60.000 S.F.
Rogers Group, Inc. $15.3490 $920.94
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
20.100 L.M.
Rogers Group, Inc. $844.1770 $16,967.96
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
20.100 L.M.
Rogers Group, Inc. $4,374.3700 $87,924.84
716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE)
1,014.000 L.F.
Rogers Group, Inc. $1.2790 $1,296.91
717-01 MOBILIZATION
1.000LS
Rogers Group, Inc. $54,600.0000 $54,600.00
730-14.02 SAW SLOT
1,020.000 L.F.
Rogers Group, Inc. $4.6970 $4,790.94
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CONTRACT CNV182
UNIT PRICE EXTENSION

730-14.03 LOOP WIRE

2,740.000 L.F.
Rogers Group, Inc. $1.0440 $2,860.56
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SUB-TOTAL ROADWAY

Rogers Group, Inc.

TOTAL CONTRACT
Rogers Group, Inc.

$2,188,671.63

$2,188,671.63
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

RHEA COUNTY (Contract No. CNV100 Call 059)

STP/HSIP-30(89),72004-3237-94,72004-8237-14,STP/HSIP-378(8),72002-3207-
94,72002-8207-14

THE RESURFACING ON S.R. 378 FROM U.S. 27 (S.R. 29) (L.M. 0.00) TO WEST OF U.S. 27 (S.R. 29) (L.M. 1.61) AND ON S.R. 30 FROM EAST OF
RAILROAD STREET (L.M. 8.70) TO NEAR U.S. 27 (S.R. 29) (L.M. 9.15).

PROJECT LENGTH - 2.060 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 6.00%

TOTAL CONTRACT
Rogers Group, Inc. $1,257,129.00
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ROADWAY CATEGORY

209-40.33

403-02.01

411-01.10

415-01.01

611-09.01

701-02.01

702-01

702-03

712-01

712-04.01

712-06

712-07.03

CATCH BASIN PROTECTION (TYPE D)

Rogers Group, Inc.

TRACKLESS TACK COAT

Rogers Group, Inc.

ACS MIX(PG64-22) GRADING D

Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.

ADJUSTMENT OF EXISTING CATCHBASIN

Rogers Group, Inc.

CONCRETE CURB RAMP (RETROFIT)

Rogers Group, Inc.

CONCRETE CURB

Rogers Group, Inc.

CONCRETE COMBINED CURB & GUTTER

Rogers Group, Inc.

TRAFFIC CONTROL

Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Rogers Group, Inc.

TEMPORARY BARRICADES (TYPE Ill)

Rogers Group, Inc.

44.000 EACH

24.000 TON

3,587.000 TON

3,828.000 TON

44.000 EACH

6,590.000 S.F.

11.300 C.Y.

37.600 C.Y.

1.000LS

65.000 EACH

1,730.000 S.F.

260.000 L.F.

UNIT PRICE

$207.7500

$850.0000

$128.0000

$27.2500

$3,650.0000

$34.4000

$2,015.0000

$735.0000

$34,600.0000

$38.0000

$6.4000

$18.5000

CONTRACT CNV100
EXTENSION

$9,141.00

$20,400.00

$459,136.00

$104,313.00

$160,600.00

$226,696.00

$22,769.50

$27,636.00

$34,600.00

$2,470.00

$11,072.00

$4,810.00
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713-02.21

713-15

713-16.01

713-16.20

716-01.21

716-01.22

716-02.03

716-02.04

716-02.05

716-02.06

716-02.07

716-02.09

SIGN POST DELINEATION ENHANCEMENT

30.000 L.F.

Rogers Group, Inc.
REMOVAL OF SIGNS, POSTS AND FOOTINGS

1.000LS
Rogers Group, Inc.
CHANGEABLE MESSAGE SIGN UNIT

3.000 EACH
Rogers Group, Inc.
SIGNS (W10-2, GRADE X-ING ADVANCE WARNING SIGN, POST &
INSTALL.,36"x36")

6.000 EACH

Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

153.000 EACH
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

21.000 EACH
Rogers Group, Inc.
PLASTIC PAVEMENT MARKING (CROSS-WALK)
1,002.000 L.F.
Rogers Group, Inc.
PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
131.000S.Y.
Rogers Group, Inc.
PLASTIC PAVEMENT MARKING (STOP LINE)
608.000 L.F.
Rogers Group, Inc.
PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
7.000 EACH
Rogers Group, Inc.
PLASTIC PAVEMENT MARKING (24" BARRIER LINE)
100.000 L.F.
Rogers Group, Inc.
PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)
86.000 L.F.

Rogers Group, Inc.

UNIT PRICE

$6.4000

$160.0000

$2,535.0000

$205.0000

$32.0000

$32.0000

$9.5000

$21.0000

$11.0000

$160.0000

$6.5000

$23.5000

CONTRACT CNV100
EXTENSION

$192.00

$160.00

$7,605.00

$1,230.00

$4,896.00

$672.00

$9,519.00

$2,751.00

$6,688.00

$1,120.00

$650.00

$2,021.00
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CONTRACT CNV100

UNIT PRICE EXTENSION
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)
2.000 EACH
Rogers Group, Inc. $132.0000 $264.00
716-04.10 PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)
7.000 EACH
Rogers Group, Inc. $315.0000 $2,205.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
8.100 L.M.
Rogers Group, Inc. $900.0000 $7,290.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
8.200 L.M.
Rogers Group, Inc. $5,075.0000 $41,615.00
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)
50.000 L.F.
Rogers Group, Inc. $2.1500 $107.50
717-01 MOBILIZATION
1.000LS
Rogers Group, Inc. $84,500.0000 $84,500.00

PAGE 4



SUB-TOTAL ROADWAY

Rogers Group, Inc. $1,257,129.00

TOTAL CONTRACT
Rogers Group, Inc. $1,257,129.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

RUTHERFORD COUNTY (Contract No. CNV185 Call 060)

75840-4136-04
THE REPAIR OF THE BRIDGES ON 1-840 OVER THE EAST FORK OF THE STONES RIVER (L.M. 15.42).
PROJECT LENGTH - 0.720 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

TOTAL CONTRACT

Dement Construction Company, LLC $1,649,779.46
Mid-State Construction Company, Inc. $1,665,331.61
Bell & Associates Construction, LLC $1,702,371.70
Kiewit Infrastructure South Co. $1,761,141.34

PAGE 1



BRIDGE CATEGORY

202-04.01 REMOVAL OF STRUCTURES (BRIDGE NOS. 755R84000045& 7584000046)

204-06.03

208-01.05

209-40.33

303-01

303-10.01

307-01.22

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

FLOWABLE FILL (EARLY STRENGTH)

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

BROOMING & DEGRASSING SHOULDERS

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

CATCH BASIN PROTECTION (TYPE D)

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

MINERAL AGGREGATE (SIZE 57)

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

1.000LS

27.000C.Y.

0.770 L.M.

1.000 EACH

429.000 TON

1,510.000 TON

75.000 TON

UNIT PRICE

$271,865.0000

$93,090.8700
$115,500.0000
$175,000.0000

$430.0000
$1,644.7200
$775.0000
$1,100.0000

$10,000.0000
$5,750.0000
$7,700.0000
$12,000.0000

$800.0000
$345.0000
$400.0000
$1,650.0000

$70.0000
$79.0400
$40.0000
$55.0000

$65.0000
$73.8700
$70.0000
$70.0000

$210.0000
$241.5000
$300.0000
$270.0000

CONTRACT CNV185
EXTENSION

$271,865.00

$93,090.87
$115,500.00
$175,000.00

$11,610.00
$44,407.44
$20,925.00
$29,700.00

$7,700.00
$4,427.50
$5,929.00
$9,240.00

$800.00
$345.00
$400.00
$1,650.00

$30,030.00
$33,908.16
$17,160.00
$23,595.00

$98,150.00
$111,543.70
$105,700.00
$105,700.00

$15,750.00
$18,112.50
$22,500.00
$20,250.00
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307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

96.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

402-01

403-01

407-20.05

411-12.01

415-01.02

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

SAW CUTTING ASPHALT PAVEMENT

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

COLD PLANING BITUMINOUS PAVEMENT

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

94.000 TON

17.000 TON

13.000 TON

336.000 L.F.

2.182 L.M.

38,404.000 S.Y.

UNIT PRICE

$215.0000
$247.2500
$310.0000
$280.0000

$300.0000
$345.0000
$310.0000
$390.0000

$700.0000
$805.0000
$1,500.0000
$900.0000

$500.0000
$575.0000
$900.0000
$650.0000

$6.0000
$5.7500
$5.0000
$3.0000

$1,150.0000
$2,127.5000
$2,000.0000
$3,800.0000

$2.2000
$2.5300
$2.7500
$3.0000

CONTRACT CNV185
EXTENSION

$20,640.00
$23,736.00
$29,760.00
$26,880.00

$28,200.00
$32,430.00
$29,140.00
$36,660.00

$11,900.00
$13,685.00
$25,500.00
$15,300.00

$6,500.00
$7,475.00
$11,700.00
$8,450.00

$2,016.00
$1,932.00
$1,680.00
$1,008.00

$2,509.30
$4,642.21
$4,364.00
$8,291.60

$84,488.80
$97,162.12
$105,611.00
$115,212.00
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604-02.03

604-03.02

604-03.04

604-03.74

604-10.14

604-10.90

617-02

EPOXY COATED REINFORCING STEEL

1,135.000 LB.
Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

STEEL BAR REINFORCEMENT (BRIDGES)

974.000 LB.
Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

PAVEMENT @ BRIDGE ENDS

502.000S.Y.

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

CLASS X CONCRETE

11.000 C.Y.

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

REMOVE EXISTING WEARING SURFACE

1.000LS
Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

MISCELLANEOUS BRIDGE ITEMS

1.000LS
Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

BRIDGE DECK CRACK SEALING

276.000 L.F.

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

UNIT PRICE

$3.0000
$3.7800
$2.0000
$2.0000

$2.9000
$3.5300
$1.6500
$1.8000

$550.0000
$508.3300
$530.0000
$495.0000

$2,000.0000

$956.7500
$2,500.0000
$1,300.0000

$35,000.0000
$5,750.0000
$6,500.0000
$20,000.0000

$30,000.0000
$11,064.3000
$23,000.0000
$15,000.0000

$4.0000
$12.7500
$4.7500
$9.0000

CONTRACT CNV185

EXTENSION

$3,405.00
$4,290.30
$2,270.00
$2,270.00

$2,824.60
$3,438.22
$1,607.10
$1,753.20

$276,100.00
$255,181.66
$266,060.00
$248,490.00

$22,000.00
$10,524.25
$27,500.00
$14,300.00

$35,000.00
$5,750.00
$6,500.00
$20,000.00

$30,000.00
$11,064.30
$23,000.00
$15,000.00

$1,104.00
$3,519.00
$1,311.00
$2,484.00
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617-05

705-04.50

705-08.51

707-08.11

709-05.06

712-01

712-02.02

SEALANT (HMWM)

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

PORTABLE BARRIER RAIL DELINEATOR

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

HIGH-VISIBILITY CONSTRUCTION FENCE

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

MACHINED RIP-RAP (CLASS A-1)

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

TRAFFIC CONTROL

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

INTERCONNECTED PORTABLE BARRIER RAIL

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

4.000 GAL.

88.000 EACH

2.000 EACH

330.000 L.F.

116.667 TON

1.000LS

4,288.000 L.F.

UNIT PRICE

$125.0000
$239.5500
$520.0000
$420.0000

$12.0000
$13.8000
$11.0000
$15.0000

$5,500.0000
$6,325.0000
$7,000.0000
$6,600.0000

$4.2500
$2.3000
$1.2500
$9.0000

$55.0000
$74.1800
$65.0000
$125.0000

$29,550.0000
$105,426.4300
$55,000.0000
$100,000.0000

$35.0000
$34.7100
$45.0000
$20.0000

CONTRACT CNV185
EXTENSION

$500.00
$958.20
$2,080.00
$1,680.00

$1,056.00
$1,214.40

$968.00
$1,320.00

$11,000.00
$12,650.00
$14,000.00
$13,200.00

$1,402.50
$759.00
$412.50
$2,970.00

$6,416.69
$8,654.36
$7,583.36
$14,583.38

$29,550.00
$105,426.43
$55,000.00
$100,000.00

$150,080.00
$148,836.48
$192,960.00

$85,760.00
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CONTRACT CNV185

UNIT PRICE EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
209.000 EACH
Dement Construction Company, LLC $22.0000 $4,598.00
Mid-State Construction Company, Inc. $25.3000 $5,287.70
Bell & Associates Construction, LLC $30.0000 $6,270.00
Kiewit Infrastructure South Co. $26.0000 $5,434.00
712-06 SIGNS (CONSTRUCTION)
780.000 S.F.
Dement Construction Company, LLC $6.4500 $5,031.00
Mid-State Construction Company, Inc. $7.4200 $5,787.60
Bell & Associates Construction, LLC $8.5000 $6,630.00
Kiewit Infrastructure South Co. $8.0000 $6,240.00
712-08.03 ARROW BOARD (TYPE C)
2.000 EACH
Dement Construction Company, LLC $845.0000 $1,690.00
Mid-State Construction Company, Inc. $971.7500 $1,943.50
Bell & Associates Construction, LLC $1,050.0000 $2,100.00
Kiewit Infrastructure South Co. $1,000.0000 $2,000.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)
10,336.000 L.F.
Dement Construction Company, LLC $4.0000 $41,344.00
Mid-State Construction Company, Inc. $4.6000 $47,545.60
Bell & Associates Construction, LLC $4.0000 $41,344.00
Kiewit Infrastructure South Co. $5.0000 $51,680.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
2.000 EACH
Dement Construction Company, LLC $3,850.0000 $7,700.00
Mid-State Construction Company, Inc. $4,427.5000 $8,855.00
Bell & Associates Construction, LLC $5,500.0000 $11,000.00
Kiewit Infrastructure South Co. $7,000.0000 $14,000.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)
73.000 EACH
Dement Construction Company, LLC $50.0000 $3,650.00
Mid-State Construction Company, Inc. $57.5000 $4,197.50
Bell & Associates Construction, LLC $65.0000 $4,745.00
Kiewit Infrastructure South Co. $60.0000 $4,380.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
73.000 EACH
Dement Construction Company, LLC $10.0000 $730.00
Mid-State Construction Company, Inc. $11.5000 $839.50
Bell & Associates Construction, LLC $13.0000 $949.00
Kiewit Infrastructure South Co. $12.0000 $876.00
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716-02.07

716-05.20

716-08.01

716-12.02

717-01

740-07.04

740-10.04

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

156.000 L.F.
Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.
PAINTED PAVEMENT MARKING (6" LINE)
4.372 L.M.

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

REMOVAL OF PAVEMENT MARKING (LINE)

10,192.600 L.F.

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

3.480 L.M.

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

MOBILIZATION

1.000LS
Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

GEOGRID REINFORCEMENT TYPE 2

2,912.000S.Y.

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

GEOTEXTILE (TYPE IV)(STABILIZATION)

813.555S.Y.

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

UNIT PRICE

$20.0000
$23.0000
$26.0000
$24.0000

$1,400.0000
$1,610.0000
$1,775.0000
$2,300.0000

$1.0000
$1.1500
$1.3000
$1.2000

$7,500.0000
$8,625.0000
$9,530.0000
$9,700.0000

$75,000.0000
$138,151.8400
$85,000.0000
$88,000.0000

$6.0000
$4.5500
$5.0000
$5.0000

$3.0000
$3.4500
$7.5000
$3.5000

CONTRACT CNV185
EXTENSION

$3,120.00
$3,588.00
$4,056.00
$3,744.00

$6,120.80
$7,038.92
$7,760.30
$10,055.60

$10,192.60
$11,721.49
$13,250.38
$12,231.12

$26,100.00
$30,015.00
$33,164.40
$33,756.00

$75,000.00
$138,151.84
$85,000.00
$88,000.00

$17,472.00
$13,249.60
$14,560.00
$14,560.00

$2,440.67
$2,806.76
$6,101.66
$2,847.44
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740-11.01

411-03.10

712-08.10

705-06.01

705-06.25

TEMPORARY SEDIMENT TUBE 8IN

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

ACS MIX(PG76-22) GRADING D

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

W BEAM GR (TYPE 2) MASH TL-3

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

THRIE BEAM BRIDGE TRANSITION MASH TL-3

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

360.000 L.F.

1,802.000 TON

600.000 HOUR

170.000 L.F.

4.000 EACH

UNIT PRICE

$5.0000
$3.4500
$3.0000
$9.0000

$115.0000
$132.2500
$160.0000
$175.0000

$98.0000
$112.7000
$100.0000
$120.0000

$33.8500
$29.9000
$34.0000
$40.0000

$2,102.0000
$3,220.0000
$3,285.0000
$3,300.0000

CONTRACT CNV185
EXTENSION

$1,800.00
$1,242.00
$1,080.00
$3,240.00

$207,230.00
$238,314.50
$288,320.00
$315,350.00

$58,800.00
$67,620.00
$60,000.00
$72,000.00

$5,754.50
$5,083.00
$5,780.00
$6,800.00

$8,408.00
$12,880.00
$13,140.00
$13,200.00
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SUB-TOTAL BRIDGE

Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

TOTAL CONTRACT
Dement Construction Company, LLC
Mid-State Construction Company, Inc.
Bell & Associates Construction, LLC
Kiewit Infrastructure South Co.

$1,649,779.46
$1,665,331.61
$1,702,371.70
$1,761,141.34

$1,649,779.46
$1,665,331.61
$1,702,371.70
$1,761,141.34
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

SCOTT COUNTY (Contract No. CNV199 Call 061)

STP/HSIP-456(12),76010-3227-94,76010-8227-14

THE RESURFACING (THIN LIFT OR THIN LIFT D) ON S.R. 456 FROM S.R. 63 (L.M. 0.12) TO NEAR PENTECOST STREET (L.M. 8.80).
PROJECT LENGTH - 8.670 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 6.50%

TOTAL CONTRACT
Rogers Group, Inc. $1,012,354.00
Potter South East LLC $1,070,712.05
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ROADWAY CATEGORY

208-01.05

307-01.15

403-01

411-12.04

415-01.02

705-02.10

705-06.30

712-01

712-06

716-01.21

BROOMING & DEGRASSING SHOULDERS

Rogers Group, Inc.
Potter South East LLC

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

Rogers Group, Inc.
Potter South East LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Rogers Group, Inc.
Potter South East LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

Rogers Group, Inc.
Potter South East LLC

COLD PLANING BITUMINOUS PAVEMENT

Rogers Group, Inc.
Potter South East LLC

GUARDRAIL TRANSITION 27IN TO 31IN

Rogers Group, Inc.
Potter South East LLC

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Rogers Group, Inc.
Potter South East LLC

TRAFFIC CONTROL

Rogers Group, Inc.
Potter South East LLC

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
Potter South East LLC

17.000 L.M.

1,248.000 TON

112.000 TON

14.100 L.M.

42.000S.Y.

49.000 EACH

49.000 EACH

1.000LS

834.000 S.F.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Rogers Group, Inc.
Potter South East LLC

581.000 EACH

UNIT PRICE

$600.0000
$500.0000

$86.4000
$85.0000

$600.0000
$639.0000

$254.0000
$535.0000

$46.3000
$20.0000

$150.0000
$250.0000

$2,225.0000
$2,300.0000

$15,604.0000
$25,500.0000

$6.6000
$8.0000

$22.0000
$24.0000

CONTRACT CNV199

EXTENSION

$10,200.00
$8,500.00

$107,827.20
$106,080.00

$67,200.00
$71,568.00

$3,581.40
$7,543.50

$1,944.60
$840.00

$7,350.00
$12,250.00

$109,025.00
$112,700.00

$15,604.00
$25,500.00

$5,504.40
$6,672.00

$12,782.00
$13,944.00
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CONTRACT CNV199

UNIT PRICE EXTENSION
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
32.000 EACH
Rogers Group, Inc. $8.7500 $280.00
Potter South East LLC $10.0000 $320.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
70.000 L.F.
Rogers Group, Inc. $10.0000 $700.00
Potter South East LLC $10.0000 $700.00
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)
3,305.000 L.F.
Rogers Group, Inc. $4.7500 $15,698.75
Potter South East LLC $4.7500 $15,698.75
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
9.000 L.M.
Rogers Group, Inc. $675.0000 $6,075.00
Potter South East LLC $875.0000 $7,875.00
716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)
35.000 L.M.
Rogers Group, Inc. $2,500.0000 $87,500.00
Potter South East LLC $2,600.0000 $91,000.00
717-01 MOBILIZATION
1.000LS
Rogers Group, Inc. $32,268.8500 $32,268.85
Potter South East LLC $42,000.0000 $42,000.00
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CONTRACT CNV199

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA1 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

6,236.000 TON

Rogers Group, Inc.
Potter South East LLC
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CONTRACT CNV199

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA2 CATEGORY
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT
6,236.000 TON
Rogers Group, Inc. $84.8000 $528,812.80
Potter South East LLC $87.8000 $547,520.80
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Potter South East LLC

SUB-TOTAL ROADWAY ALTERNATE AAl

SUB-TOTAL ROADWAY ALTERNATE AA2

Rogers Group, Inc.
Potter South East LLC

TOTAL CONTRACT
Rogers Group, Inc.
Potter South East LLC

$483,541.20
$523,191.25

$528,812.80
$547,520.80

$1,012,354.00
$1,070,712.05
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

SMITH COUNTY (Contract No. CNV187 Call 064)

HSIP-24(84),80002-3268-94,80002-4268-04,STP-24(83),80002-8267-14

THE RESURFACING ON U.S. 70N (S.R. 24) FROM NEAR HAILEY AVENUE (L.M. 9.00) TO NEAR WAGGONER STREET (L.M. 10.00) AND FROM
EAST OF S.R. 264 (L.M. 15.77) TO THE PUTNAM COUNTY LINE (L.M. 21.56).

PROJECT LENGTH - 6.790 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 5.00%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $1,573,682.30
Rogers Group, Inc. $1,859,674.56
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ROADWAY CATEGORY

208-01.05

303-01

307-01.08

403-01

411-01.10

411-12.03

415-01.01

705-02.10

705-04.09

705-06.20

BROOMING & DEGRASSING SHOULDERS

13.300 L.M.

Vulcan Construction Materials, LLC
Rogers Group, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

3,815.000 TON
Vulcan Construction Materials, LLC
Rogers Group, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

1,000.000 TON
Vulcan Construction Materials, LLC
Rogers Group, Inc.
BITUMINOUS MATERIAL FOR TACK COAT (TC)
58.000 TON

Vulcan Construction Materials, LLC
Rogers Group, Inc.

ACS MIX(PG64-22) GRADING D

8,673.000 TON
Vulcan Construction Materials, LLC
Rogers Group, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

10.400 L.M.
Vulcan Construction Materials, LLC
Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

8,591.000 TON
Vulcan Construction Materials, LLC
Rogers Group, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

24.000 EACH
Vulcan Construction Materials, LLC
Rogers Group, Inc.
EARTH PAD FOR TYPE 38 GR END TREATMENT

25.000 EACH
Vulcan Construction Materials, LLC
Rogers Group, Inc.
TANGENT ENERGY ABSORBING TERM MASH TL-3

25.000 EACH

Vulcan Construction Materials, LLC
Rogers Group, Inc.

UNIT PRICE

$1,768.0000
$1,477.9000

$24.5000
$51.4100

$92.5500
$93.2000

$776.5000
$689.4000

$92.5500
$102.0800

$300.0000
$366.0600

$18.2500
$20.5800

$50.0000
$61.0100

$800.0000
$976.1500

$2,500.0000
$3,050.4700

CONTRACT CNV187

EXTENSION

$23,514.40
$19,656.07

$93,467.50
$196,129.15

$92,550.00
$93,200.00

$45,037.00
$39,985.20

$802,686.15
$885,339.84

$3,120.00
$3,807.02

$156,785.75
$176,802.78

$1,200.00
$1,464.24

$20,000.00
$24,403.75

$62,500.00
$76,261.75
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706-01

712-01

712-04.01

712-06

716-01.21

716-01.30

716-02.05

716-04.04

716-05.01

716-05.20

GUARDRAIL REMOVED

1,850.000 L.F.

Vulcan Construction Materials, LLC
Rogers Group, Inc.

TRAFFIC CONTROL

1.000LS
Vulcan Construction Materials, LLC
Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

75.000 EACH
Vulcan Construction Materials, LLC
Rogers Group, Inc.

SIGNS (CONSTRUCTION)

1,734.000 S.F.
Vulcan Construction Materials, LLC
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

444.000 EACH
Vulcan Construction Materials, LLC
Rogers Group, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

61.000 EACH

Vulcan Construction Materials, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

156.000 L.F.

Vulcan Construction Materials, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

890.000 L.F.

Vulcan Construction Materials, LLC
Rogers Group, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

4.500 L.M.

Vulcan Construction Materials, LLC
Rogers Group, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

23.000 L.M.

Vulcan Construction Materials, LLC
Rogers Group, Inc.

UNIT PRICE

$0.7500
$0.9200

$48,150.0000
$48,624.7300

$10.0000
$24.4000

$8.5000
$7.0200

$30.0000
$36.6100

$10.0000
$12.2000

$15.0000
$18.3000

$5.0000
$6.1000

$950.0000
$1,159.1800

$1,100.0000
$1,342.2100

CONTRACT CNV187
EXTENSION

$1,387.50
$1,702.00

$48,150.00
$48,624.73

$750.00
$1,830.00

$14,739.00
$12,172.68

$13,320.00
$16,254.84

$610.00
$744.20

$2,340.00
$2,854.80

$4,450.00
$5,429.00

$4,275.00
$5,216.31

$25,300.00
$30,870.83
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716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

717-01

Vulcan Construction Materials, LLC
Rogers Group, Inc.

MOBILIZATION

Vulcan Construction Materials, LLC
Rogers Group, Inc.

27.500 L.M.

1.000LS

UNIT PRICE

$5,000.0000
$6,100.9400

$20,000.0000
$49,149.5200

CONTRACT CNV187
EXTENSION

$137,500.00
$167,775.85

$20,000.00
$49,149.52
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Rogers Group, Inc.

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Rogers Group, Inc.

$1,573,682.30
$1,859,674.56

$1,573,682.30
$1,859,674.56
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

STEWART COUNTY (Contract No. CNV188 Call 065)

NH/HSIP-76(116),81004-3248-94,81004-8248-14

THE RESURFACING ON S.R. 76 FROM EAST OF LONG PINE DRIVE (L.M. 19.38) TO NORTH OF OLD HIGHWAY 79 (L.M. 22.21).
PROJECT LENGTH - 2.830 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

DBE GOAL 5.00%

TOTAL CONTRACT
Eubank Asphalt Paving & Sealing $1,455,444.00
Vulcan Construction Materials, LLC $1,864,084.00

PAGE 1



ROADWAY CATEGORY

208-01.05

303-01

307-01.01

307-01.08

307-01.15

403-01

411-01.10

411-12.01

415-01.01

712-01

BROOMING & DEGRASSING SHOULDERS

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

ACS MIX(PG64-22) GRADING D

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

COLD PLANING BITUMINOUS PAVEMENT

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

TRAFFIC CONTROL

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

UNIT PRICE

11.300 L.M.
$800.0000
$1,100.0000

1,685.000 TON
$25.0000
$30.0000

153.000 TON
$60.0000
$94.0000

853.000 TON
$73.0000
$95.0000

2,502.000 TON
$80.0000
$97.0000

72.000 TON
$450.0000
$800.0000

9,370.000 TON
$81.0000
$92.5000

9.000 L.M.
$500.0000
$600.0000

11,068.000 TON
$14.0000
$24.7500

1.000LS

$14,000.0000

$60,000.0000

CONTRACT CNV188

EXTENSION

$9,040.00
$12,430.00

$42,125.00
$50,550.00

$9,180.00
$14,382.00

$62,269.00
$81,035.00

$200,160.00
$242,694.00

$32,400.00
$57,600.00

$758,970.00
$866,725.00

$4,500.00
$5,400.00

$154,952.00
$273,933.00

$14,000.00
$60,000.00
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CONTRACT CNV188

UNIT PRICE EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
80.000 EACH
Eubank Asphalt Paving & Sealing $25.0000 $2,000.00
Vulcan Construction Materials, LLC $25.0000 $2,000.00
712-05.01 WARNING LIGHTS (TYPE A)
2.000 EACH
Eubank Asphalt Paving & Sealing $5.0000 $10.00
Vulcan Construction Materials, LLC $20.0000 $40.00
712-06 SIGNS (CONSTRUCTION)
1,380.000 S.F.
Eubank Asphalt Paving & Sealing $8.0000 $11,040.00
Vulcan Construction Materials, LLC $9.5000 $13,110.00
712-08.03 ARROW BOARD (TYPE C)
2.000 EACH
Eubank Asphalt Paving & Sealing $500.0000 $1,000.00
Vulcan Construction Materials, LLC $975.0000 $1,950.00
713-02.11 REMOVAL OF EXISTING DELINEATORS
28.000 EACH
Eubank Asphalt Paving & Sealing $10.0000 $280.00
Vulcan Construction Materials, LLC $20.0000 $560.00
713-02.15 FLEXIBLE DELINEATOR (YELLOW)
28.000 EACH
Eubank Asphalt Paving & Sealing $50.0000 $1,400.00
Vulcan Construction Materials, LLC $33.7500 $945.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)
72.000 EACH
Eubank Asphalt Paving & Sealing $26.0000 $1,872.00
Vulcan Construction Materials, LLC $30.0000 $2,160.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)
374.000 EACH
Eubank Asphalt Paving & Sealing $26.0000 $9,724.00
Vulcan Construction Materials, LLC $30.0000 $11,220.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
315.000S.Y.
Eubank Asphalt Paving & Sealing $15.0000 $4,725.00
Vulcan Construction Materials, LLC $30.0000 $9,450.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
1,120.000 L.F.
Eubank Asphalt Paving & Sealing $14.0000 $15,680.00
Vulcan Construction Materials, LLC $20.0000 $22,400.00
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716-02.06

716-02.08

716-02.12

716-05.20

716-12.02

717-01

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (8IN LINE)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (6" LINE)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

MOBILIZATION

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

UNIT PRICE
16.000 EACH
$182.5000
$200.0000
2,250.000 L.F.
$1.5000
$4.0000
0.340 L.M.
$7,800.0000
$15,000.0000
13.700 L.M.
$850.0000
$1,000.0000
11.900 L.M.
$4,750.0000
$5,000.0000
1.000LS

$43,000.0000
$45,000.0000

CONTRACT CNV188
EXTENSION

$2,920.00
$3,200.00

$3,375.00
$9,000.00

$2,652.00
$5,100.00

$11,645.00
$13,700.00

$56,525.00
$59,500.00

$43,000.00
$45,000.00
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SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

TOTAL CONTRACT
Eubank Asphalt Paving & Sealing
Vulcan Construction Materials, LLC

$1,455,444.00
$1,864,084.00

$1,455,444.00
$1,864,084.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

SUMNER COUNTY (Contract No. CNV198 Call 066)

NH-41(27),83008-8232-14

THE RESURFACING ON U.S. 31W (S.R. 41) FROM NEAR JARRETT ROAD (L.M. 5.00) TO S.R. 25 (L.M. 14.41).
PROJECT LENGTH - 9.410 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 6.50%

TOTAL CONTRACT
Rogers Group, Inc. $2,593,130.18
Charles Deweese Construction, Inc $2,644,683.20
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ROADWAY CATEGORY

208-01.05

303-01

307-01.15

307-02.08

403-01

411-02.10

411-12.02

411-12.03

415-01.01

611-09.01

BROOMING & DEGRASSING SHOULDERS

18.800 L.M.
Rogers Group, Inc.
Charles Deweese Construction, Inc
MINERAL AGGREGATE, TYPE A BASE, GRADING D
6,491.000 TON
Rogers Group, Inc.
Charles Deweese Construction, Inc
ASC MIX (PG64-22) (BPMLC-HM) GRADING CS
500.000 TON

Rogers Group, Inc.
Charles Deweese Construction, Inc

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

1,500.000 TON
Rogers Group, Inc.
Charles Deweese Construction, Inc

BITUMINOUS MATERIAL FOR TACK COAT (TC)

105.000 TON
Rogers Group, Inc.
Charles Deweese Construction, Inc

ACS MIX(PG70-22) GRADING D

16,268.000 TON
Rogers Group, Inc.
Charles Deweese Construction, Inc

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

12.300 L.M.
Rogers Group, Inc.
Charles Deweese Construction, Inc
SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
4.300 L.M.

Rogers Group, Inc.
Charles Deweese Construction, Inc

COLD PLANING BITUMINOUS PAVEMENT

16,114.000 TON

Rogers Group, Inc.
Charles Deweese Construction, Inc

ADJUSTMENT OF EXISTING CATCHBASIN

37.000 EACH

Rogers Group, Inc.
Charles Deweese Construction, Inc

UNIT PRICE

$725.0000
$550.0000

$17.0000
$19.5000

$81.0000
$75.0000

$78.0000
$55.0000

$680.0000
$500.0000

$78.0000
$80.0000

$625.0000
$600.0000

$625.0000
$600.0000

$13.2500
$13.5000

$635.0000
$1,030.4200

CONTRACT CNV198

EXTENSION

$13,630.00
$10,340.00

$110,347.00
$126,574.50

$40,500.00
$37,500.00

$117,000.00
$82,500.00

$71,400.00
$52,500.00

$1,268,904.00
$1,301,440.00

$7,687.50
$7,380.00

$2,687.50
$2,580.00

$213,510.50
$217,539.00

$23,495.00
$38,125.54
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701-02.01 CONCRETE CURB RAMP (RETROFIT)

705-02.10

705-04.09

705-06.20

706-01

712-01

712-04.01

712-06

712-08.03

713-11.02

Rogers Group, Inc.
Charles Deweese Construction, Inc

GUARDRAIL TRANSITION 27IN TO 31IN

Rogers Group, Inc.
Charles Deweese Construction, Inc

EARTH PAD FOR TYPE 38 GR END TREATMENT

Rogers Group, Inc.
Charles Deweese Construction, Inc

TANGENT ENERGY ABSORBING TERM MASH TL-3

Rogers Group, Inc.
Charles Deweese Construction, Inc

GUARDRAIL REMOVED

Rogers Group, Inc.
Charles Deweese Construction, Inc

TRAFFIC CONTROL

Rogers Group, Inc.
Charles Deweese Construction, Inc

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.
Charles Deweese Construction, Inc

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
Charles Deweese Construction, Inc

ARROW BOARD (TYPE C)

Rogers Group, Inc.
Charles Deweese Construction, Inc

PERFORATED/KNOCKOUT SQUARE TUBE POST

Rogers Group, Inc.
Charles Deweese Construction, Inc

130.000 S.F.

1.000 EACH

1.000 EACH

1.000 EACH

75.000 L.F.

1.000LS

50.000 EACH

2,521.000 S.F.

2.000 EACH

1,220.000 LB.

UNIT PRICE

$35.0000
$39.2900

$165.0000
$195.2200

$1,750.0000
$1,557.6200

$4,100.0000
$3,479.7300

$4.5000
$1.5600

$60,000.0000
$82,665.0000

$22.7500
$36.3400

$7.0000
$8.3100

$825.0000
$1,869.1500

$4.1500
$4.7100

CONTRACT CNV198
EXTENSION

$4,550.00
$5,107.70

$165.00
$195.22

$1,750.00
$1,557.62

$4,100.00
$3,479.73

$337.50
$117.00

$60,000.00
$82,665.00

$1,137.50
$1,817.00

$17,647.00
$20,949.51

$1,650.00
$3,738.30

$5,063.00
$5,746.20
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713-13.02

713-15

713-20.30

716-01.21

716-01.30

716-02.04

716-02.05

716-02.06

716-02.08

716-02.09

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

159.000 S.F.

Rogers Group, Inc.
Charles Deweese Construction, Inc
REMOVAL OF SIGNS, POSTS AND FOOTINGS

1.000LS
Rogers Group, Inc.
Charles Deweese Construction, Inc
SIGN ADJUSTMENTS

5.000 EACH

Rogers Group, Inc.
Charles Deweese Construction, Inc

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

621.000 EACH
Rogers Group, Inc.
Charles Deweese Construction, Inc

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

621.000 EACH
Rogers Group, Inc.
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

159.000 S.Y.

Rogers Group, Inc.
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (STOP LINE)

275.000 L.F.

Rogers Group, Inc.
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

33.000 EACH

Rogers Group, Inc.
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

510.000 L.F.

Rogers Group, Inc.
Charles Deweese Construction, Inc

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

469.000 L.F.

Rogers Group, Inc.
Charles Deweese Construction, Inc

UNIT PRICE

$13.0000
$24.1800

$1,050.0000
$6,491.1300

$36.0000
$163.0300

$28.6000
$29.0800

$10.2500
$10.3800

$15.2500
$15.5800

$20.5000
$20.7700

$155.0000
$155.7600

$4.1500
$4.1500

$30.7500
$31.1500

CONTRACT CNV198
EXTENSION

$2,067.00
$3,844.62

$1,050.00
$6,491.13

$180.00
$815.15

$17,760.60
$18,058.68

$6,365.25
$6,445.98

$2,424.75
$2,477.22

$5,637.50
$5,711.75

$5,115.00
$5,140.08

$2,116.50
$2,116.50

$14,421.75
$14,609.35
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CONTRACT CNV198

UNIT PRICE EXTENSION
716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)
1.000 EACH
Rogers Group, Inc. $515.0000 $515.00
Charles Deweese Construction, Inc $519.2100 $519.21
716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)
2.000 EACH
Rogers Group, Inc. $515.0000 $1,030.00
Charles Deweese Construction, Inc $519.2100 $1,038.42
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)
4,462.000 L.F.
Rogers Group, Inc. $3.1000 $13,832.20
Charles Deweese Construction, Inc $3.1200 $13,921.44
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)
4.000 EACH
Rogers Group, Inc. $155.0000 $620.00
Charles Deweese Construction, Inc $155.7600 $623.04
716-04.13 PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)
124.000 EACH
Rogers Group, Inc. $360.0000 $44,640.00
Charles Deweese Construction, Inc $363.4500 $45,067.80
716-04.15 PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED
17.000 EACH
Rogers Group, Inc. $410.0000 $6,970.00
Charles Deweese Construction, Inc $415.3700 $7,061.29
716-04.18 PLASTIC PAVEMENT MARKING (BIKE/XING)
2.000 EACH
Rogers Group, Inc. $410.0000 $820.00
Charles Deweese Construction, Inc $415.3700 $830.74
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
69.300 L.M.
Rogers Group, Inc. $1,025.0000 $71,032.50
Charles Deweese Construction, Inc $1,142.2600 $79,158.62
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
69.300 L.M.
Rogers Group, Inc. $4,900.0000 $339,570.00
Charles Deweese Construction, Inc $5,295.9100 $367,006.56
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
5,060.000 L.F.
Rogers Group, Inc. $2.1000 $10,626.00
Charles Deweese Construction, Inc $2.0800 $10,524.80
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717-01

730-14.02

730-14.03

MOBILIZATION

Rogers Group, Inc.
Charles Deweese Construction, Inc

SAW SLOT

Rogers Group, Inc.
Charles Deweese Construction, Inc

LOOP WIRE

Rogers Group, Inc.
Charles Deweese Construction, Inc

1.000LS

3,943.000 L.F.

8,986.000 L.F.

UNIT PRICE

$58,750.0000
$29,000.0000

$4.1500
$4.2600

$0.6300
$0.6200

CONTRACT CNV198
EXTENSION

$58,750.00
$29,000.00

$16,363.45
$16,797.18

$5,661.18
$5,571.32
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Charles Deweese Construction, Inc

TOTAL CONTRACT
Rogers Group, Inc.
Charles Deweese Construction, Inc

$2,593,130.18
$2,644,683.20

$2,593,130.18
$2,644,683.20
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

TIPTON COUNTY (Contract No. CNV189 Call 067)

HSIP-59(32),84005-3226-94,84005-4226-04,84005-4227-04,STP/HSIP-
179(12),84008-3221-94,84008-8221-14

THE RESURFACING WITH HOT IN-PLACE RECYCLING ON S.R. 59 FROM S.R. 178 (L.M. 8.66) TO U.S. 51 (S.R. 3) (L.M. 18.99), AND
RESURFACING ON S.R. 179 FROM NEAR S.R. 14 (L.M. 5.76) TO THE HAYWOOD COUNTY LINE (L.M. 11.27).

PROJECT LENGTH - 15.840 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2021

DBE GOAL 4.00%

TOTAL CONTRACT
Lehman-Roberts Company $3,796,691.35
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ROADWAY CATEGORY

202-03.01

203-06

208-01.05

303-02

307-01.01

307-01.08

311-03.04

311-03.10

403-02.01

411-01.10

411-03.12

411-12.03

REMOVAL OF ASPHALT PAVEMENT

646.000 S.Y.
Lehman-Roberts Company
WATER
33.000 M.G.
Lehman-Roberts Company
BROOMING & DEGRASSING SHOULDERS
31.680 L.M.

Lehman-Roberts Company

MINERAL AGGREGATE, TYPE B BASE, GRADING (GRADING C OR D)

4,560.000 TON
Lehman-Roberts Company

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

223.000 TON
Lehman-Roberts Company

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

73.000 TON
Lehman-Roberts Company

HOT IN PLACE RECYCLING OF ASPHALT PAVEMENT (2.00IN)

121,730.000 S.Y.
Lehman-Roberts Company

ASPHALT REJUVENATING AGENT

66,952.000 GAL.

Lehman-Roberts Company

TRACKLESS TACK COAT

76.000 TON
Lehman-Roberts Company

ACS MIX(PG64-22) GRADING D

365.000 TON
Lehman-Roberts Company

ACS MIX(PG64-22) THIN LIFT D ASPHALT

10,566.000 TON
Lehman-Roberts Company

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

16.130 L.M.
Lehman-Roberts Company

UNIT PRICE

$40.0000

$64.0000

$1,200.0000

$36.0000

$158.0000

$158.0000

$5.6000

$3.8000

$950.0000

$133.3500

$108.5000

$950.0000

CONTRACT CNV189

EXTENSION

$25,840.00

$2,112.00

$38,016.00

$164,160.00

$35,234.00

$11,534.00

$681,688.00

$254,417.60

$72,200.00

$48,672.75

$1,146,411.00

$15,323.50
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411-12.04

414-04.03

414-04.04

415-01.02

611-09.01

701-01.01

701-02.01

701-02.03

705-02.10

705-06.30

712-01

712-06

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

Lehman-Roberts Company

ASPHALT EMULSION (SCRUB SEAL)

Lehman-Roberts Company

MINERAL AGGREGATE (SCRUB SEAL)

Lehman-Roberts Company

COLD PLANING BITUMINOUS PAVEMENT

Lehman-Roberts Company

ADJUSTMENT OF EXISTING CATCHBASIN

Lehman-Roberts Company

CONCRETE SIDEWALK (4 ")

Lehman-Roberts Company

CONCRETE CURB RAMP (RETROFIT)

Lehman-Roberts Company

CONCRETE CURB RAMP

Lehman-Roberts Company

GUARDRAIL TRANSITION 27IN TO 31IN

Lehman-Roberts Company

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Lehman-Roberts Company

TRAFFIC CONTROL

Lehman-Roberts Company

SIGNS (CONSTRUCTION)

Lehman-Roberts Company

8.150 L.M.

105.000 TON

869.000 TON

5,625.000 S.Y.

4.000 EACH

300.000 S.F.

678.000 S.F.

180.000 S.F.

1.000 EACH

1.000 EACH

1.000LS

2,966.000 S.F.

UNIT PRICE

$950.0000

$1,335.0000

$64.5000

$6.8000

$6,225.8800

$20.7500

$57.0700

$57.0700

$518.8200

$6,744.7000

$146,500.0000

$5.7100

CONTRACT CNV189

EXTENSION

$7,742.50

$140,175.00

$56,050.50

$38,250.00

$24,903.52

$6,225.00

$38,693.46

$10,272.60

$518.82

$6,744.70

$146,500.00

$16,935.86
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CONTRACT CNV189

UNIT PRICE EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE IlI)
30.000 L.F.
Lehman-Roberts Company $11.4100 $342.30
713-15.40 SIGN INSTALLATION (DESCRIPTION)
1.000LS
Lehman-Roberts Company $2,075.2900 $2,075.29
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)
1,045.000 EACH
Lehman-Roberts Company $39.4300 $41,204.35
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
887.000 EACH
Lehman-Roberts Company $14.0000 $12,418.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
60.000 S.Y.
Lehman-Roberts Company $30.0900 $1,805.40
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
740.000 L.F.
Lehman-Roberts Company $18.6800 $13,823.20
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)
112.000 L.F.
Lehman-Roberts Company $33.2000 $3,718.40
716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)
70.000 L.F.
Lehman-Roberts Company $7.2600 $508.20
716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)
9.000 S.F.
Lehman-Roberts Company $26.9800 $242.82
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
80.700 L.M.
Lehman-Roberts Company $1,644.6700 $132,724.87
716-08.20 REMOVAL OF PAVEMENT MARKING (LINE)
20.700 L.M.
Lehman-Roberts Company $1,250.0000 $25,875.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
60.000 L.M.
Lehman-Roberts Company $5,966.4700 $357,988.20
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CONTRACT CNV189

UNIT PRICE EXTENSION
716-12.03 ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)
133.000 L.F.
Lehman-Roberts Company $3.1100 $413.63
717-01 MOBILIZATION
1.000LS
Lehman-Roberts Company $210,000.0000 $210,000.00
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BRIDGE CATEGORY

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

Lehman-Roberts Company

8.000S.Y.

UNIT PRICE

$616.3600

CONTRACT CNV189
EXTENSION

$4,930.88
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SUB-TOTAL ROADWAY

Lehman-Roberts Company

SUB-TOTAL BRIDGE

Lehman-Roberts Company

TOTAL CONTRACT
Lehman-Roberts Company

$3,791,760.47

$4,930.88

$3,796,691.35
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

UNION COUNTY (Contract No. CNV190 Call 068)
87013-4218-04

THE RESURFACING (THIN LIFT OR THIN LIFT D) ON S.R. 370 FROM S.R. 144 (L.M. 0.00) TO S.R. 61 (L.M. 5.77).
PROJECT LENGTH - 5.770 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

TOTAL CONTRACT

APAC-Atlantic, Inc. $556,929.35
Duracap Asphalt Paving Co., Inc. $637,218.49
PRI of East Tennessee Inc. $812,213.60
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ROADWAY CATEGORY

208-01.05

307-01.15

403-01

415-01.02

705-02.10

705-04.10

705-06.30

712-01

BROOMING & DEGRASSING SHOULDERS

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

COLD PLANING BITUMINOUS PAVEMENT

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

EARTH PAD FOR GUARD RAIL END TREATMENT

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

TRAFFIC CONTROL

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

11.500 L.M.

612.000 TON

61.000 TON

41.000S.Y.

1.000 EACH

1.000 EACH

1.000 EACH

1.000LS

UNIT PRICE

$340.0000
$700.0000
$1,991.0000

$98.0000
$98.0400
$147.7000

$425.0000
$1,200.0000
$850.0000

$40.0000
$207.3100
$103.0000

$155.0000
$165.0000
$330.0000

$1,250.0000
$1,320.0000
$1,705.0000

$2,750.0000
$2,915.0000
$3,300.0000

$15,500.0000
$19,000.0000
$41,200.0000

CONTRACT CNV190
EXTENSION

$3,910.00
$8,050.00
$22,896.50

$59,976.00
$60,000.48
$90,392.40

$25,925.00
$73,200.00
$51,850.00

$1,640.00
$8,499.71
$4,223.00

$155.00
$165.00
$330.00

$1,250.00
$1,320.00
$1,705.00

$2,750.00
$2,915.00
$3,300.00

$15,500.00
$19,000.00
$41,200.00
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712-06

716-01.21

716-01.30

716-02.05

716-03.03

716-05.20

716-12.02

717-01

SIGNS (CONSTRUCTION)

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

440.000 S.F.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

PAINTED PAVEMENT MARKING (6" LINE)

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

MOBILIZATION

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

381.000 EACH

381.000 EACH

24.000 L.F.

1.000 EACH

6.000 L.M.

23.000 L.M.

1.000LS

UNIT PRICE

$7.0000
$7.1500
$9.0000

$21.0000
$22.0000
$26.5000

$9.0000
$9.7500
$7.9000

$11.0000
$11.0000
$10.0000

$275.0000
$275.0000
$525.0000

$720.0000
$742.0000
$790.0000

$4,000.0000
$4,174.0000
$4,090.0000

$18,100.0000
$12,500.0000
$59,400.0000

CONTRACT CNV190
EXTENSION

$3,080.00
$3,146.00
$3,960.00

$8,001.00
$8,382.00
$10,096.50

$3,429.00
$3,714.75
$3,009.90

$264.00
$264.00
$240.00

$275.00
$275.00
$525.00

$4,320.00
$4,452.00
$4,740.00

$92,000.00
$96,002.00
$94,070.00

$18,100.00
$12,500.00
$59,400.00
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ROADWAY ALTERNATE AA1 CATEGORY

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

CONTRACT CNV190

UNIT PRICE EXTENSION
3,061.000 TON
$103.3500 $316,354.35
$109.5500 $335,332.55
$137.3000 $420,275.30
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CONTRACT CNV190

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA2 CATEGORY

411-03.07 ACS MIX(PG64-22) THIN LIFT ASPHALT

3,061.000 TON
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.
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SUB-TOTAL ROADWAY

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

SUB-TOTAL ROADWAY ALTERNATE AAl

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

SUB-TOTAL ROADWAY ALTERNATE AA2

TOTAL CONTRACT
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
PRI of East Tennessee Inc.

$240,575.00
$301,885.94
$391,938.30

$316,354.35
$335,332.55
$420,275.30

$556,929.35
$637,218.49
$812,213.60
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 07, 2021

WILLIAMSON COUNTY (Contract No. CNV904 Call 069)
94001-4121-04

THE REPAIR OF THE BRIDGES ON |-40 OVER COUNTY LINE ROAD (L.M. 0.02).
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2021

TOTAL CONTRACT

Kiewit Infrastructure South Co. $1,945,969.00
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CONTRACT CNV904

UNIT PRICE EXTENSION
BRIDGE CATEGORY
307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A
322.000 TON
Kiewit Infrastructure South Co. $360.0000 $115,920.00
307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2
213.000 TON
Kiewit Infrastructure South Co. $316.0000 $67,308.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
4.100 TON
Kiewit Infrastructure South Co. $1,000.0000 $4,100.00
411-03.10 ACS MIX(PG76-22) GRADING D
275.000 TON
Kiewit Infrastructure South Co. $316.0000 $86,900.00
411-03.11 ACS MIX(PG76-22) GRADING E RWDY
181.000 TON
Kiewit Infrastructure South Co. $435.0000 $78,735.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT
1,422.222 S.Y.
Kiewit Infrastructure South Co. $18.0000 $25,600.00
604-04.02 APPLIED TEXTURE FINISH (EXISTING STRUCTURES)
389.000S.Y.
Kiewit Infrastructure South Co. $18.0000 $7,002.00
604-10.05 CONCRETE
56.750 S.F.
Kiewit Infrastructure South Co. $220.0000 $12,485.00
604-10.14 REMOVE EXISTING WEARING SURFACE
1.000LS
Kiewit Infrastructure South Co. $75,000.0000 $75,000.00
604-10.18 REINFORCING STEEL (REPAIRS)
7,060.000 LB.
Kiewit Infrastructure South Co. $4.0000 $28,240.00
604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB)
75.000S.Y.
Kiewit Infrastructure South Co. $760.0000 $57,000.00
604-10.42 CONCRETE REPAIRS
941.000 C.F.
Kiewit Infrastructure South Co. $260.0000 $244,660.00
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604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB)

604-10.54

604-10.83

617-01

705-06.25

705-20.25

712-01

712-02.02

712-02.47

712-04.01

712-04.50

712-06

Kiewit Infrastructure South Co.

CONCRETE REPAIRS

Kiewit Infrastructure South Co.

COMPOSITE FIBER ENCASEMENT

Kiewit Infrastructure South Co.

BRIDGE DECK SEALANT

Kiewit Infrastructure South Co.

THRIE BEAM BRIDGE TRANSITION MASH TL-3

Kiewit Infrastructure South Co.

TEMPORARY CRASH CUSHION (MASH TL-3)

Kiewit Infrastructure South Co.

TRAFFIC CONTROL

Kiewit Infrastructure South Co.

INTERCONNECTED PORTABLE BARRIER RAIL

Kiewit Infrastructure South Co.

110.000S.Y.

164.000 S.F.

2,231.000 S.F.

804.000S.Y.

1.000 EACH

2.000 EACH

1.000LS

910.000 L.F.

BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL

Kiewit Infrastructure South Co.

FLEXIBLE DRUMS (CHANNELIZING)

Kiewit Infrastructure South Co.

BARRIER RAIL DELINEATOR

Kiewit Infrastructure South Co.

SIGNS (CONSTRUCTION)

Kiewit Infrastructure South Co.

520.000 L.F.

319.000 EACH

42.000 EACH

1,072.000 S.F.

UNIT PRICE

$400.0000

$150.0000

$32.0000

$38.0000

$8,500.0000

$7,500.0000

$200,000.0000

$66.0000

$87.5000

$36.0000

$14.5000

$9.0000

CONTRACT CNV904
EXTENSION

$44,000.00

$24,600.00

$71,392.00

$30,552.00

$8,500.00

$15,000.00

$200,000.00

$60,060.00

$45,500.00

$11,484.00

$609.00

$9,648.00
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CONTRACT CNV904

UNIT PRICE EXTENSION
712-07.03 TEMPORARY BARRICADES (TYPE IlI)
48.000 L.F.
Kiewit Infrastructure South Co. $16.0000 $768.00
712-08.03 ARROW BOARD (TYPE C)
2.000 EACH
Kiewit Infrastructure South Co. $1,050.0000 $2,100.00
712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR
2,000.000 HOUR
Kiewit Infrastructure South Co. $100.0000 $200,000.00
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)
22,772.000 L.F.
Kiewit Infrastructure South Co. $5.2500 $119,553.00
712-09.08 REMOVABLE PAVEMENT MARKING (6" line)
12,822.000 L.F.
Kiewit Infrastructure South Co. $4.5000 $57,699.00
712-09.30 REMOVABLE BLACK-OUT TAPE (6")
11,172.000 L.F.
Kiewit Infrastructure South Co. $5.5000 $61,446.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
10.000 EACH
Kiewit Infrastructure South Co. $6,500.0000 $65,000.00
716-01.11 RAISED PVMT MARKERS (BI-DIRECTIONAL) (1 COLOR LENS)
69.000 EACH
Kiewit Infrastructure South Co. $24.5000 $1,690.50
716-01.14 RAISED PAVEMENT MARKER REMOVAL
30.000 EACH
Kiewit Infrastructure South Co. $12.2500 $367.50
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)
30.000 EACH
Kiewit Infrastructure South Co. $305.0000 $9,150.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
0.600 L.M.
Kiewit Infrastructure South Co. $6,500.0000 $3,900.00
717-01 MOBILIZATION
1.000LS
Kiewit Infrastructure South Co. $100,000.0000 $100,000.00
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SUB-TOTAL BRIDGE

Kiewit Infrastructure South Co. $1,945,969.00

TOTAL CONTRACT
Kiewit Infrastructure South Co. $1,945,969.00
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