STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

ANDERSON COUNTY (Contract No. CNX148 Call 002)
HSIP/PHSIP-330(4),01034-3222-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 330 FROM DUTCH VALLEY ROAD (L.M. 1.60) TO HALF MOON ROAD (L.M. 5.71).
PROJECT LENGTH - 4.110 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT
Superior Traffic Control, LLC

$89,598.10
LU, Inc.

$90,920.69
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ROADWAY CATEGORY

705-04.21

712-01

713-02.21

713-11.01

713-11.02

713-13.02

713-13.03

713-15.36

716-02.05

717-01

GUARDRAIL DELINEATION ENHANCEMENT

Superior Traffic Control, LLC
LU, Inc.

TRAFFIC CONTROL

Superior Traffic Control, LLC
LU, Inc.

SIGN POST DELINEATION ENHANCEMENT

Superior Traffic Control, LLC
LU, Inc.

"U" SECTION STEEL POSTS

Superior Traffic Control, LLC
LU, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

Superior Traffic Control, LLC
LU, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Superior Traffic Control, LLC
LU, Inc.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Superior Traffic Control, LLC
LU, Inc.

REMOVE SIGN, SUPPORT & FOOTING

Superior Traffic Control, LLC
LU, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Superior Traffic Control, LLC
LU, Inc.

MOBILIZATION

Superior Traffic Control, LLC
LU, Inc.

UNIT PRICE

15,270.000 L.F.
$3.4500
$3.5700

1.000LS

$4,850.0000
$1,000.0000

288.000 L.F.
$4.9500
$6.7500

462.000 LB.
$5.0000
$7.3200

1,697.000 LB.
$5.0000
$8.3100

236.000 S.F.
$16.0000
$17.2600

265.000 S.F.
$18.0000
$18.4300

39.000 EACH

$60.0000
$59.6300

88.000 L.F.
$45.0000
$42.0000

1.000LS

$5,000.0000
$1,000.0000

CONTRACT CNX148
EXTENSION

$52,681.50
$54,513.90

$4,850.00
$1,000.00

$1,425.60
$1,944.00

$2,310.00
$3,381.84

$8,485.00
$14,102.07

$3,776.00
$4,073.36

$4,770.00
$4,883.95

$2,340.00
$2,325.57

$3,960.00
$3,696.00

$5,000.00
$1,000.00
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SUB-TOTAL ROADWAY

Superior Traffic Control, LLC
LU, Inc.

TOTAL CONTRACT
Superior Traffic Control, LLC
LU, Inc.

$89,598.10
$90,920.69

$89,598.10
$90,920.69
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

COUNTIES ANDERSON, BLOUNT, CAMPBELL, CARTER, CLAIBORNE, COCKE, GRAINGER, GREENE, HAMBLEN, HANCOCK, HAWKINS,

JEFFERSON, JOHNSON, KNOX, LOUDON, MONROE, MORGAN, ROANE, SCOTT, SEVIER, SULLIVAN, UNICOI, UNION, AND WASHINGTON
(Contract No. CNX176 Call 003)

R1BVAR-M3-029

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

TOTAL CONTRACT
Superior Traffic Control, LLC $336,391.50
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MAINTENANCE CATEGORY

712-01.02

712-01.03

712-08.03

712-08.20

713-01.01

713-01.02

713-04.02

713-06

713-11.02

713-11.05

713-11.24

713-13.02

LANE CLOSURE

Superior Traffic Control, LLC

LANE CLOSURE(NIGHT WORK)

Superior Traffic Control, LLC

ARROW BOARD (TYPE C)

Superior Traffic Control, LLC

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

Superior Traffic Control, LLC

CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

Superior Traffic Control, LLC

2.000 EACH

10.000 EACH

2.000 EACH

25.000 DAY

45.000C.Y.

STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

Superior Traffic Control, LLC

STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

Superior Traffic Control, LLC

STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

Superior Traffic Control, LLC

PERFORATED/KNOCKOUT SQUARE TUBE POST

Superior Traffic Control, LLC

SQUARE TUBE SIGN SUPPORT

Superior Traffic Control, LLC

SQUARE POST SLIP BASE

Superior Traffic Control, LLC

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Superior Traffic Control, LLC

3,500.000 LB.

5,500.000 LB.

6,000.000 LB.

23.000 LB.

2,300.000 LB.

10.000 EACH

10.000 S.F.

UNIT PRICE

$50.0000

$600.0000

$300.0000

$1,400.0000

$600.0000

$2.9500

$7.0000

$7.0000

$5.5000

$5.5000

$500.0000

$14.5000

CONTRACT CNX176
EXTENSION

$100.00

$6,000.00

$600.00

$35,000.00

$27,000.00

$10,325.00

$38,500.00

$42,000.00

$126.50

$12,650.00

$5,000.00

$145.00
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713-13.03

713-13.12

713-13.14

713-14

713-15.01

713-15.03

713-15.10

713-15.36

713-15.37

713-15.38

713-16.90

713-17.02

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

150.000 S.F.
Superior Traffic Control, LLC
FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)
30.000 S.F.
Superior Traffic Control, LLC
FLORESCENT YELLOW SIGN SHEETING
300.000 S.F.
Superior Traffic Control, LLC
EXTRUDED ALUMINUM PANEL SIGNS
5,200.000 S.F.
Superior Traffic Control, LLC
REMOVAL OF EXISTING SIGN POST
5.000 EACH

Superior Traffic Control, LLC

REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS

15.000 EACH
Superior Traffic Control, LLC

REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS

30.000 EACH
Superior Traffic Control, LLC
REMOVE SIGN, SUPPORT & FOOTING
5.000 EACH
Superior Traffic Control, LLC
INSTALLATION OF SIGN MESSAGE(LETTER,#ARROW,SHIELD)
10.000 S.F.

Superior Traffic Control, LLC

EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND

10.000 S.F.
Superior Traffic Control, LLC
RESET GROUND MOUNTED SIGN

10.000 EACH
Superior Traffic Control, LLC
INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL

24.000 EACH

Superior Traffic Control, LLC

UNIT PRICE

$16.5000

$15.0000

$5.5000

$26.0000

$50.0000

$50.0000

$45.0000

$250.0000

$10.0000

$15.0000

$500.0000

$80.0000

CONTRACT CNX176
EXTENSION

$2,475.00

$450.00

$1,650.00

$135,200.00

$250.00

$750.00

$1,350.00

$1,250.00

$100.00

$150.00

$5,000.00

$1,920.00
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713-17.04

713-20.30

713-20.40

713-30.09

713-30.10

INSTALL AUXILIARY SUPPORT ON EXISTING SIGN

Superior Traffic Control, LLC

SIGN ADJUSTMENTS

Superior Traffic Control, LLC

GRAFFITI REMOVAL

Superior Traffic Control, LLC

BARRIER MOUNTED SIGN SUPPORT (SADDLE)

Superior Traffic Control, LLC

BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)

Superior Traffic Control, LLC

100.000 L.F.

5.000 EACH

250.000 S.F.

8.000 EACH

5.000 EACH

UNIT PRICE

$8.2500

$300.0000

$3.5000

$400.0000

$400.0000

CONTRACT CNX176
EXTENSION

$825.00

$1,500.00

$875.00

$3,200.00

$2,000.00
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SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC $336,391.50

TOTAL CONTRACT
Superior Traffic Control, LLC $336,391.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

BEDFORD COUNTY (Contract No. CNX081 Call 004)
NH/HSIP-16(68),025016-F3-005,025016-F8-005

THE RESURFACING ON U.S. 41A (S.R. 16) FROM EVANS STREET (L.M. 18.62) TO S.R. 64 (L.M. 21.58).
PROJECT LENGTH - 2.960 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2023

DBE GOAL 8.50%

TOTAL CONTRACT

Volunteer Paving, LLC $1,804,289.08
Wright Paving Contractors, Inc. $1,870,153.09
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ROADWAY CATEGORY

202-08.15 REMOVAL OF CURB AND GUTTER (CATCH BASIN REPAIR)

303-01

307-02.08

403-01

411-02.10

415-01.01

611-03.04

611-09.02

702-03

712-01

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

ACS MIX(PG70-22) GRADING D

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

GRAY IRON CASTINGS (CATCHBASIN)

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

REWORK CATCHBASIN

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

CONCRETE COMBINED CURB & GUTTER

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

TRAFFIC CONTROL

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

UNIT PRICE

148.000 L.F.
$50.0000
$25.7500

44.000 TON
$28.6300
$112.7200

222.000 TON
$265.6100
$145.4100

50.000 TON
$922.2200
$971.6500

9,022.000 TON
$111.1300
$125.7200

8,936.000 TON
$23.0300
$18.3000

27,470.000 LB.
$2.5000
$2.5800
41.000 EACH

$400.0000
$901.2500

10.000 C.Y.
$1,200.0000
$6,180.0000

1.000LS

$29,250.0000
$27,626.5000

CONTRACT CNXO081
EXTENSION

$7,400.00
$3,811.00

$1,259.72
$4,959.68

$58,965.42
$32,281.02

$46,111.00
$48,582.50

$1,002,614.86
$1,134,245.84

$205,796.08
$163,528.80

$68,675.00
$70,872.60

$16,400.00
$36,951.25

$12,000.00
$61,800.00

$29,250.00
$27,626.50
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CONTRACT CNXO081

UNIT PRICE EXTENSION
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
100.000 EACH
Volunteer Paving, LLC $30.0000 $3,000.00
Wright Paving Contractors, Inc. $10.3000 $1,030.00
712-06 SIGNS (CONSTRUCTION)
1,156.000 S.F.
Volunteer Paving, LLC $9.5000 $10,982.00
Wright Paving Contractors, Inc. $6.7000 $7,745.20
712-08.03 ARROW BOARD (TYPE C)
2.000 EACH
Volunteer Paving, LLC $2,500.0000 $5,000.00
Wright Paving Contractors, Inc. $849.7500 $1,699.50
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)
430.000 EACH
Volunteer Paving, LLC $40.0000 $17,200.00
Wright Paving Contractors, Inc. $32.9600 $14,172.80
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)
390.000 EACH
Volunteer Paving, LLC $40.0000 $15,600.00
Wright Paving Contractors, Inc. $32.9600 $12,854.40
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
13.000S.Y.
Volunteer Paving, LLC $30.0000 $390.00
Wright Paving Contractors, Inc. $30.9000 $401.70
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
1,038.000 L.F.
Volunteer Paving, LLC $25.0000 $25,950.00
Wright Paving Contractors, Inc. $15.4500 $16,037.10
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
25.000 EACH
Volunteer Paving, LLC $225.0000 $5,625.00
Wright Paving Contractors, Inc. $206.0000 $5,150.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)
550.000 L.F.
Volunteer Paving, LLC $5.0000 $2,750.00
Wright Paving Contractors, Inc. $3.0900 $1,699.50
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)
1,734.000 L.F.
Volunteer Paving, LLC $35.0000 $60,690.00
Wright Paving Contractors, Inc. $30.9000 $53,580.60
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716-02.12

716-03.01

716-04.01

716-05.20

716-12.02

717-01

730-14.02

730-14.03

PLASTIC PAVEMENT MARKING (8IN LINE)

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

PLASTIC WORD PAVEMENT MARKING (ONLY)

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

MOBILIZATION

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

SAW SLOT

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

LOOP WIRE

Volunteer Paving, LLC
Wright Paving Contractors, Inc.

0.300 L.M.

5.000 EACH

3.000 EACH

14.800 L.M.

14.800 L.M.

1.000LS

1,220.000 L.F.

2,540.000 L.F.

UNIT PRICE

$12,000.0000
$10,300.0000

$400.0000
$412.0000

$350.0000
$257.5000

$1,200.0000
$1,442.0000

$6,000.0000
$7,210.0000

$88,000.0000
$29,508.4000

$4.0000
$4.1200

$1.0000
$1.0300

CONTRACT CNXO081
EXTENSION

$3,600.00
$3,090.00

$2,000.00
$2,060.00

$1,050.00
$772.50

$17,760.00
$21,341.60

$88,800.00
$106,708.00

$88,000.00
$29,508.40

$4,880.00
$5,026.40

$2,540.00
$2,616.20
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SUB-TOTAL ROADWAY

Volunteer Paving, LLC $1,804,289.08
Wright Paving Contractors, Inc. $1,870,153.09

TOTAL CONTRACT
Volunteer Paving, LLC $1,804,289.08
Wright Paving Contractors, Inc. $1,870,153.09
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

COUNTIES BEDFORD, CHEATHAM, DAVIDSON, DICKSON, GILES, HICKMAN, HOUSTON, HUMPHREYS, LAWRENCE, LEWIS, LINCOLN,

MACON, MARSHALL, MAURY, MONTGOMERY, MOORE, PERRY, ROBERTSON, RUTHERFORD, SMITH, STEWART, SUMNER, TROUSDALE,
WAYNE, WILLIAMSON, AND WILSON (Contract No. CNX164 Call 005)

R3BVAR-M3-036

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

TOTAL CONTRACT
Vulcan Construction Materials, LLC $591,632.70
Superior Traffic Control, LLC $685,811.00
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MAINTENANCE CATEGORY

712-01.02

712-01.03

712-08.03

712-08.20

713-01.01

713-01.02

713-04.02

713-05

713-06

713-11.01

LANE CLOSURE

1.000 EACH

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

LANE CLOSURE(NIGHT WORK)

22.000 EACH

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

ARROW BOARD (TYPE C)

4.000 EACH

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD

30.000 DAY

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

45.000C.Y.
Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

6,000.000 LB.
Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

1,000.000 LB.
Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS

23.000LB.

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

14,000.000 LB.
Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

"U" SECTION STEEL POSTS

23.000LB.

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

UNIT PRICE

$150.0000
$50.0000

$750.0000
$600.0000

$300.0000
$300.0000

$1,050.0000
$1,400.0000

$635.0000
$600.0000

$2.9000
$2.9500

$5.5500
$7.0000

$4.8500
$7.0000

$5.5500
$7.0000

$3.3000
$5.0000

CONTRACT CNX164
EXTENSION

$150.00
$50.00

$16,500.00
$13,200.00

$1,200.00
$1,200.00

$31,500.00
$42,000.00

$28,575.00
$27,000.00

$17,400.00
$17,700.00

$5,550.00
$7,000.00

$111.55
$161.00

$77,700.00
$98,000.00

$75.90
$115.00
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713-11.02

713-11.05

713-11.24

713-13.02

713-13.03

713-13.12

713-13.14

713-14

713-15.01

713-15.03

PERFORATED/KNOCKOUT SQUARE TUBE POST

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

SQUARE TUBE SIGN SUPPORT

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

SQUARE POST SLIP BASE

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

FLORESCENT YELLOW SIGN SHEETING

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

EXTRUDED ALUMINUM PANEL SIGNS

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

REMOVAL OF EXISTING SIGN POST

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

UNIT PRICE
35.000 LB.
$4.8500
$5.5000
22,740.000 LB.
$5.1000
$5.5000
100.000 EACH
$475.0000
$500.0000
100.000 S.F.
$13.2500
$14.5000
220.000 S.F.
$14.0000
$16.5000
90.000 S.F.
$15.0000
$15.0000
8,000.000 S.F.
$3.4000
$5.5000
8,000.000 S.F.
$23.0000
$26.0000
3.000 EACH
$30.0000
$50.0000
5.000 EACH
$55.0000
$50.0000

CONTRACT CNX164
EXTENSION

$169.75
$192.50

$115,974.00
$125,070.00

$47,500.00
$50,000.00

$1,325.00
$1,450.00

$3,080.00
$3,630.00

$1,350.00
$1,350.00

$27,200.00
$44,000.00

$184,000.00
$208,000.00

$90.00
$150.00

$275.00
$250.00
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713-15.10

713-15.36

713-15.37

713-15.38

713-16.90

713-17.02

713-17.04

713-20.30

713-20.40

713-30.09

REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS

5.000 EACH

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

REMOVE SIGN, SUPPORT & FOOTING

30.000 EACH
Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

INSTALLATION OF SIGN MESSAGE(LETTER,#,ARROW,SHIELD)

10.000 S.F.
Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND

12.000 S.F.
Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

RESET GROUND MOUNTED SIGN

40.000 EACH
Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL

40.000 EACH
Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

INSTALL AUXILIARY SUPPORT ON EXISTING SIGN

50.000 L.F.

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

SIGN ADJUSTMENTS

40.000 EACH

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

GRAFFITI REMOVAL

250.000 S.F.

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

BARRIER MOUNTED SIGN SUPPORT (SADDLE)

1.000 EACH

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

UNIT PRICE

$45.0000
$45.0000

$175.0000
$250.0000

$30.0000
$10.0000

$22.0000
$15.0000

$325.0000
$500.0000

$70.0000
$80.0000

$5.9500
$8.2500

$200.0000
$300.0000

$3.0000
$3.5000

$595.0000
$400.0000

CONTRACT CNX164
EXTENSION

$225.00
$225.00

$5,250.00
$7,500.00

$300.00
$100.00

$264.00
$180.00

$13,000.00
$20,000.00

$2,800.00
$3,200.00

$297.50
$412.50

$8,000.00
$12,000.00

$750.00
$875.00

$595.00
$400.00
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CONTRACT CNX164

UNIT PRICE EXTENSION
713-30.10 BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)
1.000 EACH
Vulcan Construction Materials, LLC $425.0000 $425.00
Superior Traffic Control, LLC $400.0000 $400.00
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SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Superior Traffic Control, LLC

$591,632.70
$685,811.00

$591,632.70
$685,811.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

BEDFORD AND MOORE COUNTIES (Contract No. CNX172 Call 006)

n/a,025130-M8-002,64S130-M8-002

THE RESURFACING ON S.R. 130 FROM EAST OF LITTLE FLAT CREEK (L.M. 17.00) IN BEDFORD COUNTY TO THE COFFEE COUNTY LINE
(L.M. 2.86) IN MOORE COUNTY.

PROJECT LENGTH - 7.32 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2023

TOTAL CONTRACT

Wright Paving Contractors, Inc. $1,305,571.92
Volunteer Paving, LLC $1,431,527.55
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ROADWAY CATEGORY

208-01.05

303-01

307-01.08

403-01

411-01.10

411-12.04

415-01.01

712-01

712-04.01

712-05.01

BROOMING & DEGRASSING SHOULDERS

14.720 L.M.

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

400.000 TON
Wright Paving Contractors, Inc.
Volunteer Paving, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

200.000 TON
Wright Paving Contractors, Inc.
Volunteer Paving, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

37.000 TON
Wright Paving Contractors, Inc.
Volunteer Paving, LLC

ACS MIX(PG64-22) GRADING D

7,386.000 TON
Wright Paving Contractors, Inc.
Volunteer Paving, LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

11.300 L.M.

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

COLD PLANING BITUMINOUS PAVEMENT

200.000 TON

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

TRAFFIC CONTROL

1.000LS

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

FLEXIBLE DRUMS (CHANNELIZING)

100.000 EACH

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

WARNING LIGHTS (TYPE A)

4.000 EACH

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

UNIT PRICE

$1,416.8000
$1,088.3800

$46.7800
$56.5000

$118.8900
$147.9800

$955.4600
$1,037.5000

$120.2100
$129.3500

$890.9900
$365.0000

$54.6300
$98.5700

$17,201.4000
$19,500.0000

$1.0300
$30.0000

$1.0300
$30.0000

CONTRACT CNX172
EXTENSION

$20,855.30
$16,020.95

$18,712.00
$22,600.00

$23,778.00
$29,596.00

$35,352.02
$38,387.50

$887,871.06
$955,379.10

$10,068.19
$4,124.50

$10,926.00
$19,714.00

$17,201.40
$19,500.00

$103.00
$3,000.00

$4.12
$120.00
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712-06

713-02.16

713-02.34

716-01.21

716-01.30

716-02.04

716-02.05

716-03.07

716-04.01

716-04.02

SIGNS (CONSTRUCTION)

1,156.000 S.F.

Wright Paving Contractors, Inc.
Volunteer Paving, LLC
FLEXIBLE TYPE Il OBJECT MARKER

34.000 EACH
Wright Paving Contractors, Inc.
Volunteer Paving, LLC
DELINEATORS (ALL)

33.000 EACH

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

512.000 EACH
Wright Paving Contractors, Inc.
Volunteer Paving, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

512.000 EACH
Wright Paving Contractors, Inc.
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

45.000S.Y.

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

239.000 L.F.

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

PLASTIC WORD PAVEMENT MARKING (STOP)

4.000 EACH

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

2.000 EACH

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

2.000 EACH

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

UNIT PRICE

$7.2100
$9.5000

$56.6500
$111.5000

$46.3500
$81.5000

$36.0500
$50.0000

$10.3000
$10.0000

$30.9000
$30.0000

$20.6000
$25.0000

$618.0000
$400.0000

$257.5000
$400.0000

$412.0000
$530.0000

CONTRACT CNX172
EXTENSION

$8,334.76
$10,982.00

$1,926.10
$3,791.00

$1,529.55
$2,689.50

$18,457.60
$25,600.00

$5,273.60
$5,120.00

$1,390.50
$1,350.00

$4,923.40
$5,975.00

$2,472.00
$1,600.00

$515.00
$800.00

$824.00
$1,060.00
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716-04.04

716-04.05

716-12.02

716-12.03

716-12.06

717-01

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

ENHANCED FLAT LINE THERMO (8IN LINE)

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

MOBILIZATION

Wright Paving Contractors, Inc.
Volunteer Paving, LLC

UNIT PRICE
360.000 L.F.
$12.3600
$15.0000
2.000 EACH
$206.0000
$200.0000
28.800 L.M.
$7,210.0000
$6,850.0000
224.000 L.F.
$2.0600
$3.0000
202.000 L.F.
$2.0600
$3.0000
1.000LS

$21,667.1600
$59,760.0000

CONTRACT CNX172
EXTENSION

$4,449.60
$5,400.00

$412.00
$400.00

$207,648.00
$197,280.00

$461.44
$672.00

$416.12
$606.00

$21,667.16
$59,760.00
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SUB-TOTAL ROADWAY

Wright Paving Contractors, Inc. $1,305,571.92
Volunteer Paving, LLC $1,431,527.55

TOTAL CONTRACT
Wright Paving Contractors, Inc. $1,305,571.92
Volunteer Paving, LLC $1,431,527.55
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

BENTON COUNTY (Contract No. CNX211 Call 007)

STP/HSIP-1(450),03S001-F3-002,03S001-F8-002

THE RESURFACING ON U.S. 70 (S.R. 1) FROM S.R. 391 (U.S. 70 BR) (L.M. 4.25) TO S.R. 391 (U.S. 70 BR) (L.M. 8.63).
PROJECT LENGTH - 4.38 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

DBE GOAL 5.00%

TOTAL CONTRACT

Delta Contracting Company, LLC $2,597,797.79
Jones Bros. Contractors, LLC $2,859,159.67
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ROADWAY CATEGORY

202-03.01

203-06

208-01.05

303-02

307-01.01

307-01.08

403-02.01

411-01.07

411-01.21

411-02.10

REMOVAL OF ASPHALT PAVEMENT

150.000 S.Y.

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC
WATER

9.000 M.G.
Delta Contracting Company, LLC
Jones Bros. Contractors, LLC
BROOMING & DEGRASSING SHOULDERS

8.560 L.M.

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

1,227.000 TON
Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

69.000 TON
Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

8,922.000 TON

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

TRACKLESS TACK COAT
118.000 TON

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

ACS MIX (PG64-22) GRADING E SHOULDER

3,640.000 TON

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

LONGITUDINAL JOINT SEALANT

14.260 L.M.

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

ACS MIX(PG70-22) GRADING D

5,681.000 TON

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

UNIT PRICE

$40.0000
$81.5000

$0.0100
$5.0000

$1,100.0000
$950.0000

$12.0000
$40.0000

$140.0000
$140.0000

$92.0000
$89.5500

$600.0000
$800.0000

$104.0000
$108.0000

$3,000.0000
$3,192.0000

$119.0000
$110.0000

CONTRACT CNX211

EXTENSION

$6,000.00
$12,225.00

$0.09
$45.00

$9,416.00
$8,132.00

$14,724.00
$49,080.00

$9,660.00
$9,660.00

$820,824.00
$798,965.10

$70,800.00
$94,400.00

$378,560.00
$393,120.00

$42,780.00
$45,517.92

$676,039.00
$624,910.00
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415-01.01

705-02.10

705-06.20

712-01

712-06

712-08.03

713-16.20

716-01.21

716-01.22

716-01.30

COLD PLANING BITUMINOUS PAVEMENT

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

GUARDRAIL TRANSITION 27IN TO 31IN

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

TANGENT ENERGY ABSORBING TERM MASH TL-3

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

TRAFFIC CONTROL

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

SIGNS (CONSTRUCTION)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

ARROW BOARD (TYPE C)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

SIGNS (BIKE ROUTE D11-1)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

UNIT PRICE
17,182.000 TON

$16.1500
$27.5500

11.000 EACH
$150.0000
$150.0000

11.000 EACH
$3,500.0000
$3,500.0000

1.000LS
$24,000.0000
$33,858.6300
1,450.000 S.F.

$7.0000
$7.0000

2.000 EACH
$850.0000
$850.0000

11.000 EACH
$200.0000
$200.0000

374.000 EACH
$28.0000
$28.0000

100.000 EACH
$28.0000
$28.0000

474.000 EACH
$5.0000
$17.6500

CONTRACT CNX211
EXTENSION

$277,489.30
$473,364.10

$1,650.00
$1,650.00

$38,500.00
$38,500.00

$24,000.00
$33,858.63

$10,150.00
$10,150.00

$1,700.00
$1,700.00

$2,200.00
$2,200.00

$10,472.00
$10,472.00

$2,800.00
$2,800.00

$2,370.00
$8,366.10
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716-02.04

716-02.05

716-02.06

716-02.08

716-02.12

716-03.03

716-03.07

716-04.05

716-04.12

716-05.20

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (8IN LINE)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

PLASTIC WORD PAVEMENT MARKING (STOP)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (YIELD LINE)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

PAINTED PAVEMENT MARKING (6" LINE)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

429.000S.Y.

291.000 L.F.

13.000 EACH

1,267.000 L.F.

0.215L.M.

5.000 EACH

6.000 EACH

2.000 EACH

141.000 S.F.

16.784 L.M.

UNIT PRICE

$26.0000
$26.0000

$15.0000
$15.0000

$185.0000
$185.0000

$2.0000
$2.0000

$10,560.0000
$10,560.0000

$675.0000
$675.0000

$300.0000
$300.0000

$150.0000
$150.0000

$24.0000
$24.0000

$1,100.0000
$1,100.0000

CONTRACT CNX211
EXTENSION

$11,154.00
$11,154.00

$4,365.00
$4,365.00

$2,405.00
$2,405.00

$2,534.00
$2,534.00

$2,270.40
$2,270.40

$3,375.00
$3,375.00

$1,800.00
$1,800.00

$300.00
$300.00

$3,384.00
$3,384.00

$18,462.40
$18,462.40
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716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

717-01

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

MOBILIZATION

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

UNIT PRICE
16.784 L.M.
$6,650.0000
$6,650.0000
1.000LS

$36,000.0000
$78,380.4200

CONTRACT CNX211
EXTENSION

$111,613.60
$111,613.60

$36,000.00
$78,380.42
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SUB-TOTAL ROADWAY

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

TOTAL CONTRACT
Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

$2,597,797.79
$2,859,159.67

$2,597,797.79
$2,859,159.67
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

COUNTIES BENTON, CARROLL, CHESTER, CROCKETT, DECATUR, DYER, FAYETTE, GIBSON, HARDEMAN, HARDIN, HAYWOOQOD,
HENDERSON, HENRY, LAKE, LAUDERDALE, MADISON, MCNAIRY, OBION, SHELBY, TIPTON, AND WEAKLEY (Contract No. CNX163 Call 008)

R4BVAR-M3-037

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

TOTAL CONTRACT
Superior Traffic Control, LLC $314,953.50
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MAINTENANCE CATEGORY

712-01.02

712-01.03

712-08.03

712-08.20

713-01.01

713-01.02

713-04.02

713-06

713-11.01

713-11.02

713-11.05

713-11.24

LANE CLOSURE

2.000 EACH
Superior Traffic Control, LLC
LANE CLOSURE(NIGHT WORK)
20.000 EACH
Superior Traffic Control, LLC
ARROW BOARD (TYPE C)
12.000 EACH
Superior Traffic Control, LLC
TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD
15.000 DAY
Superior Traffic Control, LLC
CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)
15.000 C.Y.
Superior Traffic Control, LLC
STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)
1,500.000 LB.
Superior Traffic Control, LLC
STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS
3,000.000 LB.
Superior Traffic Control, LLC
STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT
3,300.000 LB.
Superior Traffic Control, LLC
"U" SECTION STEEL POSTS
30.000LB.
Superior Traffic Control, LLC
PERFORATED/KNOCKOUT SQUARE TUBE POST
40.000 LB.
Superior Traffic Control, LLC
SQUARE TUBE SIGN SUPPORT
2,500.000 LB.
Superior Traffic Control, LLC
SQUARE POST SLIP BASE
10.000 EACH

Superior Traffic Control, LLC

UNIT PRICE

$50.0000

$600.0000

$300.0000

$1,200.0000

$600.0000

$2.9500

$7.0000

$7.0000

$4.4500

$5.5000

$5.5000

$500.0000

CONTRACT CNX163
EXTENSION

$100.00

$12,000.00

$3,600.00

$18,000.00

$9,000.00

$4,425.00

$21,000.00

$23,100.00

$133.50

$220.00

$13,750.00

$5,000.00
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713-13.02

713-13.03

713-13.12

713-13.14

713-14

713-15.01

713-15.03

713-15.10

713-15.36

713-15.37

713-15.38

713-16.90

UNIT PRICE
FLAT SHEET ALUMINUM SIGNS (0.080" THICK)
10.000 S.F.
Superior Traffic Control, LLC $14.5000
FLAT SHEET ALUMINUM SIGNS (0.100" THICK)
120.000 S.F.
Superior Traffic Control, LLC $16.5000
FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)
125.000 S.F.
Superior Traffic Control, LLC $15.0000
FLORESCENT YELLOW SIGN SHEETING
500.000 S.F.
Superior Traffic Control, LLC $5.5000
EXTRUDED ALUMINUM PANEL SIGNS
6,500.000 S.F.
Superior Traffic Control, LLC $26.0000
REMOVAL OF EXISTING SIGN POST
10.000 EACH
Superior Traffic Control, LLC $50.0000
REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS
15.000 EACH
Superior Traffic Control, LLC $50.0000
REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS
15.000 EACH
Superior Traffic Control, LLC $45.0000
REMOVE SIGN, SUPPORT & FOOTING
6.000 EACH
Superior Traffic Control, LLC $250.0000
INSTALLATION OF SIGN MESSAGE(LETTER #,ARROW,SHIELD)
10.000 S.F.
Superior Traffic Control, LLC $10.0000
EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND
10.000 S.F.
Superior Traffic Control, LLC $15.0000
RESET GROUND MOUNTED SIGN
10.000 EACH
Superior Traffic Control, LLC $500.0000

CONTRACT CNX163
EXTENSION

$145.00

$1,980.00

$1,875.00

$2,750.00

$169,000.00

$500.00

$750.00

$675.00

$1,500.00

$100.00

$150.00

$5,000.00
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713-17.02

713-17.04

713-20.30

713-20.40

713-30.08

713-30.09

713-30.10

INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL

30.000 EACH
Superior Traffic Control, LLC
INSTALL AUXILIARY SUPPORT ON EXISTING SIGN
100.000 L.F.
Superior Traffic Control, LLC
SIGN ADJUSTMENTS
50.000 EACH
Superior Traffic Control, LLC
GRAFFITI REMOVAL
250.000 S.F.
Superior Traffic Control, LLC
BARRIER MOUNTED PERFORATED/KNOCKOUT SIGN SUPPORT
50.000 LB.
Superior Traffic Control, LLC
BARRIER MOUNTED SIGN SUPPORT (SADDLE)
1.000 EACH
Superior Traffic Control, LLC
BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)
1.000 EACH

Superior Traffic Control, LLC

UNIT PRICE

$80.0000

$8.2500

$300.0000

$3.5000

$6.0000

$400.0000

$400.0000

CONTRACT CNX163
EXTENSION

$2,400.00

$825.00

$15,000.00

$875.00

$300.00

$400.00

$400.00
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SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC $314,953.50

TOTAL CONTRACT
Superior Traffic Control, LLC $314,953.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

COUNTIES BLEDSOE, BRADLEY, CANNON, CLAY, COFFEE, CUMBERLAND, DEKALB, FENTRESS, FRANKLIN, GRUNDY, HAMILTON, JACKSON,

MARION, MCMINN, MEIGS, OVERTON, PICKETT, POLK, PUTNAM, RHEA, SEQUATCHIE, VAN BUREN, WARREN, AND WHITE (Contract No.
CNX183 Call 009)

R2BVAR-M3-023

THE RANDOM ON-CALL SIGNING ON VARIOUS INTERSTATE AND STATE ROUTES.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

TOTAL CONTRACT
Superior Traffic Control, LLC $285,071.50
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MAINTENANCE CATEGORY

712-01.02

712-01.03

712-08.03

712-08.20

713-01.01

713-01.02

713-04.02

713-06

713-11.02

713-11.05

713-11.24

713-13.02

LANE CLOSURE

10.000 EACH
Superior Traffic Control, LLC
LANE CLOSURE(NIGHT WORK)
4.000 EACH
Superior Traffic Control, LLC
ARROW BOARD (TYPE C)
5.000 EACH
Superior Traffic Control, LLC
TRUCK MOUNTED ATTENUATOR W/MSSAGE BOARD
20.000 DAY
Superior Traffic Control, LLC
CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)
45.000 C.Y.

Superior Traffic Control, LLC

STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

3,000.000 LB.
Superior Traffic Control, LLC

STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS

2,200.000 LB.
Superior Traffic Control, LLC

STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT

12,500.000 LB.
Superior Traffic Control, LLC

PERFORATED/KNOCKOUT SQUARE TUBE POST

23.000 LB.
Superior Traffic Control, LLC
SQUARE TUBE SIGN SUPPORT
2,500.000LB.
Superior Traffic Control, LLC
SQUARE POST SLIP BASE
10.000 EACH
Superior Traffic Control, LLC
FLAT SHEET ALUMINUM SIGNS (0.080" THICK)
140.000 S.F.

Superior Traffic Control, LLC

UNIT PRICE

$50.0000

$600.0000

$300.0000

$1,200.0000

$600.0000

$2.9500

$7.0000

$7.0000

$5.5000

$5.5000

$500.0000

$14.5000

CONTRACT CNX183
EXTENSION

$500.00

$2,400.00

$1,500.00

$24,000.00

$27,000.00

$8,850.00

$15,400.00

$87,500.00

$126.50

$13,750.00

$5,000.00

$2,030.00
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713-13.03

713-13.12

713-13.14

713-14

713-15.01

713-15.03

713-15.10

713-15.36

713-15.37

713-15.38

713-16.90

713-17.02

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

120.000 S.F.
Superior Traffic Control, LLC
FLAT SHEET ALUM SIGNS OVERLAY (0.080" THICK)
15.000 S.F.
Superior Traffic Control, LLC
FLORESCENT YELLOW SIGN SHEETING
75.000 S.F.
Superior Traffic Control, LLC
EXTRUDED ALUMINUM PANEL SIGNS
3,000.000 S.F.
Superior Traffic Control, LLC
REMOVAL OF EXISTING SIGN POST
3.000 EACH

Superior Traffic Control, LLC

REMOVAL OF LARGER BARRIER MOUNTED SIGNS WITH SADDLE SUPPORTS

15.000 EACH
Superior Traffic Control, LLC

REMOVAL OF SMALL BARRIER MOUNTED SIGNS W/ FLAT PLAT SUPPORTS

15.000 EACH
Superior Traffic Control, LLC
REMOVE SIGN, SUPPORT & FOOTING

20.000 EACH
Superior Traffic Control, LLC
INSTALLATION OF SIGN MESSAGE(LETTER,#ARROW,SHIELD)

15.000 S.F.

Superior Traffic Control, LLC

EXTRUDED ALUMINUM PANELS FOR OVERLAYING BACKGROUND

10.000 S.F.
Superior Traffic Control, LLC
RESET GROUND MOUNTED SIGN

10.000 EACH
Superior Traffic Control, LLC
INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL

15.000 EACH

Superior Traffic Control, LLC

UNIT PRICE

$16.5000

$15.0000

$5.5000

$26.0000

$50.0000

$50.0000

$45.0000

$250.0000

$10.0000

$15.0000

$500.0000

$80.0000

CONTRACT CNX183
EXTENSION

$1,980.00

$225.00

$412.50

$78,000.00

$150.00

$750.00

$675.00

$5,000.00

$150.00

$150.00

$5,000.00

$1,200.00
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713-17.04

713-20.30

713-20.40

713-30.09

713-30.10

INSTALL AUXILIARY SUPPORT ON EXISTING SIGN

Superior Traffic Control, LLC

SIGN ADJUSTMENTS

Superior Traffic Control, LLC

GRAFFITI REMOVAL

Superior Traffic Control, LLC

BARRIER MOUNTED SIGN SUPPORT (SADDLE)

Superior Traffic Control, LLC

BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)

Superior Traffic Control, LLC

30.000 L.F.

2.000 EACH

250.000 S.F.

2.000 EACH

2.000 EACH

UNIT PRICE

$8.2500

$300.0000

$3.5000

$400.0000

$400.0000

CONTRACT CNX183
EXTENSION

$247.50

$600.00

$875.00

$800.00

$800.00
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SUB-TOTAL MAINTENANCE

Superior Traffic Control, LLC $285,071.50

TOTAL CONTRACT
Superior Traffic Control, LLC $285,071.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

CHEATHAM COUNTY (Contract No. CNX165 Call 010)

11S249-M8-003,11S251-M8-002

THE RESURFACING ON S.R. 251 FROM S.R. 249 (L.M. 0.00) TO THE DAVIDSON COUNTY LINE (L.M. 4.01) AND ON S.R. 249 FROM S.R. 251
(L.M. 12.71) TO S.R. 49 (L.M. 16.50).

PROJECT LENGTH - 7.800 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC $1,592,747.00
Vulcan Construction Materials, LLC $1,800,172.00
Mclintosh Construction Company, LLC $1,859,034.92
Jones Bros. Contractors, LLC $1,952,978.00
Rogers Group, Inc. $2,220,596.16
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CONTRACT CNX165

UNIT PRICE EXTENSION
ROADWAY CATEGORY
208-01.05 BROOMING & DEGRASSING SHOULDERS
15.600 L.M.
Eubank Asphalt Paving & Sealing, LLC $500.0000 $7,800.00
Vulcan Construction Materials, LLC $1,000.0000 $15,600.00
Mclintosh Construction Company, LLC $127.2900 $1,985.72
Jones Bros. Contractors, LLC $1,900.0000 $29,640.00
Rogers Group, Inc. $1,399.7000 $21,835.32
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
250.000 TON
Eubank Asphalt Paving & Sealing, LLC $70.0000 $17,500.00
Vulcan Construction Materials, LLC $115.0000 $28,750.00
Mclntosh Construction Company, LLC $95.5200 $23,880.00
Jones Bros. Contractors, LLC $125.0000 $31,250.00
Rogers Group, Inc. $169.9000 $42,475.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS
500.000 TON
Eubank Asphalt Paving & Sealing, LLC $70.0000 $35,000.00
Vulcan Construction Materials, LLC $135.0000 $67,500.00
MclIntosh Construction Company, LLC $109.2600 $54,630.00
Jones Bros. Contractors, LLC $130.0000 $65,000.00
Rogers Group, Inc. $170.8000 $85,400.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
60.000 TON
Eubank Asphalt Paving & Sealing, LLC $425.0000 $25,500.00
Vulcan Construction Materials, LLC $1,000.0000 $60,000.00
Mclntosh Construction Company, LLC $837.6800 $50,260.80
Jones Bros. Contractors, LLC $950.0000 $57,000.00
Rogers Group, Inc. $1,159.2000 $69,552.00
411-01.10 ACS MIX(PG64-22) GRADING D
8,890.000 TON
Eubank Asphalt Paving & Sealing, LLC $106.0000 $942,340.00
Vulcan Construction Materials, LLC $112.0000 $995,680.00
Mcintosh Construction Company, LLC $115.1200 $1,023,416.80
Jones Bros. Contractors, LLC $121.0000 $1,075,690.00
Rogers Group, Inc. $138.8000 $1,233,932.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
6.400 L.M.
Eubank Asphalt Paving & Sealing, LLC $500.0000 $3,200.00
Vulcan Construction Materials, LLC $285.0000 $1,824.00
Mclntosh Construction Company, LLC $285.0000 $1,824.00
Jones Bros. Contractors, LLC $880.0000 $5,632.00
Rogers Group, Inc. $924.6000 $5,917.44
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UNIT PRICE

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

415-01.01

712-01

712-04.01

712-05.01

712-06

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

TRAFFIC CONTROL

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

WARNING LIGHTS (TYPE A)

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

5.600 L.M.
$500.0000
$285.0000
$285.0000
$880.0000
$924.6000

9,056.000 TON
$21.0000
$26.0000
$26.7000
$26.1500
$27.5000

1.000LS
$21,500.0000
$53,000.0000
$55,600.0000
$64,000.0000
$126,550.0000

80.000 EACH
$5.0000
$30.0000
$20.0000
$20.0000
$21.0000

2.000 EACH
$5.0000
$20.0000
$1.0000
$1.0000
$1.1000

1,838.000 S.F.
$6.0000
$10.0000
$6.8000
$6.8000
$7.6000

CONTRACT CNX165
EXTENSION

$2,800.00
$1,596.00
$1,596.00
$4,928.00
$5,177.76

$190,176.00
$235,456.00
$241,795.20
$236,814.40
$249,040.00

$21,500.00
$53,000.00
$55,600.00
$64,000.00
$126,550.00

$400.00
$2,400.00
$1,600.00
$1,600.00
$1,680.00

$10.00
$40.00
$2.00
$2.00
$2.20

$11,028.00
$18,380.00
$12,498.40
$12,498.40
$13,968.80
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716-01.21

716-01.30

716-02.04

716-02.05

716-04.04

716-04.12

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

516.000 EACH
Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

516.000 EACH
Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

110.000 S.Y.
Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

282.000 L.F.
Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

290.000 L.F.
Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

45.000 S.F.
Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

UNIT PRICE

$40.0000
$30.0000
$30.0000
$34.0000
$36.8000

$8.0000
$12.0000
$12.0000
$16.5000
$12.6000

$35.0000
$30.0000
$30.0000
$38.5000
$36.8000

$25.0000
$22.0000
$22.0000
$17.6000
$21.0000

$15.0000
$8.0000
$8.0000
$10.0000
$12.6000

$15.0000
$30.0000
$30.0000
$17.6000
$36.8000

CONTRACT CNX165
EXTENSION

$20,640.00
$15,480.00
$15,480.00
$17,544.00
$18,988.80

$4,128.00
$6,192.00
$6,192.00
$8,514.00
$6,501.60

$3,850.00
$3,300.00
$3,300.00
$4,235.00
$4,048.00

$7,050.00
$6,204.00
$6,204.00
$4,963.20
$5,922.00

$4,350.00
$2,320.00
$2,320.00
$2,900.00
$3,654.00

$675.00
$1,350.00
$1,350.00
$792.00
$1,656.00
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716-05.20

716-12.02

717-01

PAINTED PAVEMENT MARKING (6" LINE)

30.600 L.M.

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

30.600 L.M.

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

MOBILIZATION

1.000LS
Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

UNIT PRICE

$1,000.0000
$1,300.0000
$1,300.0000
$1,275.0000
$1,470.9000

$7,000.0000
$7,200.0000
$7,200.0000
$6,600.0000
$7,354.5000

$50,000.0000
$25,000.0000
$95,000.0000
$89,000.0000
$54,238.0000

CONTRACT CNX165
EXTENSION

$30,600.00
$39,780.00
$39,780.00
$39,015.00
$45,009.54

$214,200.00
$220,320.00
$220,320.00
$201,960.00
$225,047.70

$50,000.00
$25,000.00
$95,000.00
$89,000.00
$54,238.00

PAGE

5



SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

$1,592,747.00
$1,800,172.00
$1,859,034.92
$1,952,978.00
$2,220,596.16

$1,592,747.00
$1,800,172.00
$1,859,034.92
$1,952,978.00
$2,220,596.16
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

CLAIBORNE COUNTY (Contract No. CNX166 Call 011)

HSIP-32(101),13S032-F3-003,13S032-M8-003,HSIP-383(10),13S383-F3-
002,13S383-M8-002

THE RESURFACING ON U.S. 25E (S.R. 32) FROM NEAR S.R. 63 (L.M. 18.06) TO NEAR TIPRELL ROAD (L.M. 20.56) AND ON S.R. 383 FROM U.S.
25E (S.R. 32) (L.M. 0.00) TO THE VIRGINIA STATE LINE (L.M. 0.68).

PROJECT LENGTH - 3.180 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT

Hinkle Contracting Company, LLC $2,178,583.00
Pave Grade & Aggregate, Inc $2,308,542.10
Rogers Group, Inc. $2,442,353.80
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ROADWAY CATEGORY

208-01.05

403-01

411-01.07

411-02.10

411-12.01

411-12.02

411-12.04

415-01.01

BROOMING & DEGRASSING SHOULDERS

12.700 L.M.
Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.
BITUMINOUS MATERIAL FOR TACK COAT (TC)
71.000 TON

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

1,937.000 TON
Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

ACS MIX(PG70-22) GRADING D

9,109.000 TON

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

2.000 L.M.

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

1.100 L.M.
Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

2.000 L.M.

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

10,935.000 TON
Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

UNIT PRICE

$900.0000
$980.0000
$1,084.0000

$1,100.0000
$1,184.0000
$959.0000

$100.0000
$122.5000
$127.0000

$120.0000
$128.8000
$140.0000

$1,115.0000
$1,776.5000
$580.0000

$1,115.0000
$1,776.5000
$580.0000

$1,115.0000
$1,776.5000
$580.0000

$16.5000
$20.8000
$26.0000

CONTRACT CNX166
EXTENSION

$11,430.00
$12,446.00
$13,766.80

$78,100.00
$84,064.00
$68,089.00

$193,700.00
$237,282.50
$245,999.00

$1,093,080.00
$1,173,239.20
$1,275,260.00

$2,230.00
$3,553.00
$1,160.00

$1,226.50
$1,954.15
$638.00

$2,230.00
$3,553.00
$1,160.00

$180,427.50
$227,448.00
$284,310.00
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705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN

705-04.10

705-11.42

712-01

712-04.01

712-05.01

712-06

712-08.03

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

EARTH PAD FOR GUARD RAIL END TREATMENT

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

4.000 EACH

1.000 EACH

GR TERMINAL (ENERGY ABSORBING) MASH TL-2 (POWDER COATED)

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

TRAFFIC CONTROL

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

WARNING LIGHTS (TYPE A)

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

ARROW BOARD (TYPE C)

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

4.000 EACH

1.000LS

500.000 EACH

250.000 EACH

1,938.000 S.F.

4.000 EACH

UNIT PRICE

$300.0000
$110.0000
$382.0000

$2,500.0000
$2,200.0000
$3,183.0000

$7,500.0000
$11,550.0000
$9,548.0000

$200,000.0000
$48,000.0000
$49,210.0000

$29.7500
$31.9000
$37.0000

$25.0000
$2.0000
$1.5000

$8.5000
$8.5000
$10.0000

$1,075.0000
$1,050.0000
$1,300.0000

CONTRACT CNX166
EXTENSION

$1,200.00
$440.00
$1,528.00

$2,500.00
$2,200.00
$3,183.00

$30,000.00
$46,200.00
$38,192.00

$200,000.00
$48,000.00
$49,210.00

$14,875.00
$15,950.00
$18,500.00

$6,250.00
$500.00
$375.00

$16,473.00
$16,473.00
$19,380.00

$4,300.00
$4,200.00
$5,200.00
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716-01.23

716-01.30

716-02.04

716-02.05

716-02.06

716-02.09

716-04.12

716-05.20

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

827.000 EACH

827.000 EACH

683.000S.Y.

300.000 L.F.

38.000 EACH

403.000 L.F.

48.000 S.F.

14.500 L.M.

UNIT PRICE

$36.0000
$36.7500
$52.0000

$8.2500
$8.0000
$13.0000

$18.7500
$20.0000
$28.0000

$10.7500
$12.0000
$13.0000

$150.0000
$160.0000
$282.0000

$25.0000
$26.0000
$32.0000

$25.0000
$26.0000
$19.0000

$1,225.0000
$1,290.0000
$1,900.0000

CONTRACT CNX166
EXTENSION

$29,772.00
$30,392.25
$43,004.00

$6,822.75
$6,616.00
$10,751.00

$12,806.25
$13,660.00
$19,124.00

$3,225.00
$3,600.00
$3,900.00

$5,700.00
$6,080.00
$10,716.00

$10,075.00
$10,478.00
$12,896.00

$1,200.00
$1,248.00
$912.00

$17,762.50
$18,705.00
$27,550.00
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716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

716-13.05

717-01

730-14.02

730-14.03

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED LINE)

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

MOBILIZATION

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

SAW SLOT

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

LOOP WIRE

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

14.500 L.M.

2,000.000 L.F.

1.000LS

11,500.000 L.F.

23,000.000 L.F.

UNIT PRICE

$3,575.0000
$3,600.0000
$5,100.0000

$1.0000
$1.1000
$1.5000

$100,000.0000
$175,000.0000

$72,600.0000

$6.8400
$7.5000
$9.0000

$0.9000
$1.0700
$1.5000

CONTRACT CNX166

EXTENSION

$51,837.50
$52,200.00
$73,950.00

$2,000.00
$2,200.00
$3,000.00

$100,000.00
$175,000.00
$72,600.00

$78,660.00
$86,250.00
$103,500.00

$20,700.00
$24,610.00
$34,500.00
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SUB-TOTAL ROADWAY

Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

TOTAL CONTRACT
Hinkle Contracting Company, LLC
Pave Grade & Aggregate, Inc
Rogers Group, Inc.

$2,178,583.00
$2,308,542.10
$2,442,353.80

$2,178,583.00
$2,308,542.10
$2,442,353.80
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

CUMBERLAND COUNTY (Contract No. CNX159 Call 012)

STP/HSIP-1(475),185001-F3-005,18S001-F8-005
THE RESURFACING ON U.S. 70 (S.R. 1) FROM EAST OF ARTHUR SEAGRAVES ROAD (L.M. 2.00) TO DEEP WATER ROAD (L.M. 5.27).
PROJECT LENGTH - 3.270 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

DBE GOAL 7.00%

TOTAL CONTRACT
Rogers Group, Inc. $1,174,802.75
Vulcan Construction Materials, LLC $1,481,947.50
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ROADWAY CATEGORY

208-01.05

303-01

307-01.08

403-02.01

411-01.10

411-01.21

411-12.03

415-01.01

712-01

712-04.01

BROOMING & DEGRASSING SHOULDERS

6.500 L.M.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

267.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

30.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TRACKLESS TACK COAT

34.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ACS MIX(PG64-22) GRADING D

5,247.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

LONGITUDINAL JOINT SEALANT

10.300 L.M.
Rogers Group, Inc.
Vulcan Construction Materials, LLC
SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
5.200 L.M.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

COLD PLANING BITUMINOUS PAVEMENT

5,107.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TRAFFIC CONTROL

1.000LS
Rogers Group, Inc.
Vulcan Construction Materials, LLC
FLEXIBLE DRUMS (CHANNELIZING)
10.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$1,700.0000
$2,200.0000

$70.0000
$75.0000

$350.0000
$350.0000

$1,200.0000
$1,200.0000

$134.0000
$165.0000

$2,850.0000
$2,670.0000

$370.0000
$350.0000

$24.0000
$38.0000

$42,000.0000
$65,000.0000

$2.1000
$40.0000

CONTRACT CNX159

EXTENSION

$11,050.00
$14,300.00

$18,690.00
$20,025.00

$10,500.00
$10,500.00

$40,800.00
$40,800.00

$703,098.00
$865,755.00

$29,355.00
$27,501.00

$1,924.00
$1,820.00

$122,568.00
$194,066.00

$42,000.00
$65,000.00

$21.00
$400.00
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712-06

712-08.03

713-16.01

716-01.21

716-01.23

716-01.30

716-02.04

716-02.05

716-02.06

716-04.14

SIGNS (CONSTRUCTION)

752.000 S.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC
ARROW BOARD (TYPE C)

2.000 EACH
Rogers Group, Inc.
Vulcan Construction Materials, LLC
CHANGEABLE MESSAGE SIGN UNIT

2.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

523.000 EACH
Rogers Group, Inc.
Vulcan Construction Materials, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

86.000 EACH
Rogers Group, Inc.
Vulcan Construction Materials, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

577.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

110.000 S.Y.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

169.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

13.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

2.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$7.0000
$15.0000

$690.0000
$2,000.0000

$4,225.0000
$15,000.0000

$42.2500
$40.0000

$42.2500
$40.0000

$10.5000
$10.0000

$23.2500
$22.0000

$12.7500
$12.0000

$265.0000
$250.0000

$370.0000
$350.0000

CONTRACT CNX159
EXTENSION

$5,264.00
$11,280.00

$1,380.00
$4,000.00

$8,450.00
$30,000.00

$22,096.75
$20,920.00

$3,633.50
$3,440.00

$6,058.50
$5,770.00

$2,557.50
$2,420.00

$2,154.75
$2,028.00

$3,445.00
$3,250.00

$740.00
$700.00
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716-05.01

716-05.05

716-12.02

716-12.03

716-12.05

717-01

PAINTED PAVEMENT MARKING (4" LINE)

18.700 L.M.
Rogers Group, Inc.
Vulcan Construction Materials, LLC
PAINTED PAVEMENT MARKING (STOP LINE)

149.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

13.500 L.M.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

840.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

301.000 L.F.
Rogers Group, Inc.
Vulcan Construction Materials, LLC
MOBILIZATION
1.000LS

Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$735.0000
$695.0000

$6.3500
$6.0000

$7,180.0000
$6,800.0000

$2.1000
$2.0000

$2.1000
$2.0000

$25,000.0000
$50,000.0000

CONTRACT CNX159
EXTENSION

$13,744.50
$12,996.50

$946.15
$894.00

$96,930.00
$91,800.00

$1,764.00
$1,680.00

$632.10
$602.00

$25,000.00
$50,000.00

PAGE

4



SUB-TOTAL ROADWAY

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TOTAL CONTRACT
Rogers Group, Inc.
Vulcan Construction Materials, LLC

$1,174,802.75
$1,481,947.50

$1,174,802.75
$1,481,947.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

CUMBERLAND COUNTY (Contract No. CNX189 Call 013)

STP/HSIP-298(16),185298-F3-003,185298-F8-003,185298-M3-004,STP/HSIP-
392(7),18S392-F3-002,185392-F8-002

THE RESURFACING ON S.R. 298 FROM U.S. 127 (S.R. 28) (L.M. 0.00) TO NEAR JACKIE DRIVE (L.M. 2.70) AND ON S.R. 392 FROM U.S. 127
(S.R. 28) (L.M. 0.00) TO NEAR OLD MAIL ROAD (L.M. 1.90).

PROJECT LENGTH - 4.380 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

DBE GOAL 10.00%

TOTAL CONTRACT

Rogers Group, Inc. $4,482,264.45
Vulcan Construction Materials, LLC $4,620,973.50
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ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

9.200 L.M.
Rogers Group, Inc.
Vulcan Construction Materials, LLC
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
225.000 TON
Rogers Group, Inc.
Vulcan Construction Materials, LLC
307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING A
1,408.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM) GRADING B-M2

4,159.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

403-02.01 TRACKLESS TACK COAT

94.000 TON
Rogers Group, Inc.
Vulcan Construction Materials, LLC
411-01.21 LONGITUDINAL JOINT SEALANT
15.900 L.M.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

411-03.10 ACS MIX(PG76-22) GRADING D

9,834.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

15,139.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

701-02.01 CONCRETE CURB RAMP (RETROFIT)

3,225.000 S.F.
Rogers Group, Inc.
Vulcan Construction Materials, LLC
702-03 CONCRETE COMBINED CURB & GUTTER
2.000C.Y.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$1,450.0000
$3,750.0000

$50.0000
$60.0000

$115.0000
$130.0000

$140.0000
$140.0000

$1,050.0000
$1,250.0000

$2,950.0000
$4,000.0000

$154.0000
$175.0000

$40.0000
$40.0000

$61.0000
$39.0000

$2,800.0000
$2,200.0000

CONTRACT CNX189
EXTENSION

$13,340.00
$34,500.00

$11,250.00
$13,500.00

$161,920.00
$183,040.00

$582,260.00
$582,260.00

$98,700.00
$117,500.00

$46,905.00
$63,600.00

$1,514,436.00
$1,720,950.00

$605,560.00
$605,560.00

$196,725.00
$125,775.00

$5,600.00
$4,400.00
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712-01

712-04.01

712-05.01

712-06

712-07.03

712-08.03

713-02.14

713-16.01

716-01.21

716-01.23

TRAFFIC CONTROL

Rogers Group, Inc.
Vulcan Construction Materials, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

WARNING LIGHTS (TYPE A)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SIGNS (CONSTRUCTION)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TEMPORARY BARRICADES (TYPE Ill)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ARROW BOARD (TYPE C)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

FLEXIBLE DELINEATOR (WHITE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

CHANGEABLE MESSAGE SIGN UNIT

Rogers Group, Inc.
Vulcan Construction Materials, LLC

1.000LS

290.000 EACH

82.000 EACH

2,548.000 S.F.

186.000 L.F.

3.000 EACH

8.000 EACH

5.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

665.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

544.000 EACH

UNIT PRICE

$255,000.0000
$200,000.0000

$38.0000
$38.7500

$38.0000
$30.0000

$8.0000
$15.0000

$15.0000
$250.0000

$875.0000
$1,500.0000

$50.0000
$75.0000

$4,500.0000
$8,500.0000

$42.0000
$38.0000

$42.0000
$38.0000

CONTRACT CNX189
EXTENSION

$255,000.00
$200,000.00

$11,020.00
$11,237.50

$3,116.00
$2,460.00

$20,384.00
$38,220.00

$2,790.00
$46,500.00

$2,625.00
$4,500.00

$400.00
$600.00

$22,500.00
$42,500.00

$27,930.00
$25,270.00

$22,848.00
$20,672.00
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716-01.30

716-02.04

716-02.05

716-02.06

716-02.07

716-02.08

716-02.09

716-02.12

716-03.01

716-03.06

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

814.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

1,187.000 S.Y.
Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

1,652.000 L.F.
Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

98.000 EACH
Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (24" BARRIER LINE)

86.000 L.F.
Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

60.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

1,255.000 L.F.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (8IN LINE)

0.100 L.M.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC WORD PAVEMENT MARKING (ONLY)

14.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)

4.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$11.0000
$10.0000

$22.5000
$20.0000

$11.0000
$10.0000

$250.0000
$225.0000

$9.0000
$8.0000

$3.2500
$3.0000

$25.0000
$23.0000

$11,400.0000
$10,200.0000

$225.0000
$200.0000

$675.0000
$600.0000

CONTRACT CNX189
EXTENSION

$8,954.00
$8,140.00

$26,707.50
$23,740.00

$18,172.00
$16,520.00

$24,500.00
$22,050.00

$774.00
$688.00

$195.00
$180.00

$31,375.00
$28,865.00

$1,140.00
$1,020.00

$3,150.00
$2,800.00

$2,700.00
$2,400.00
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716-04.01

716-04.04

716-04.05

716-04.12

716-04.14

716-05.01

716-05.03

716-05.05

716-12.02

716-12.03

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (YIELD LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (4" LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (CROSS-WALK)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

21.000 EACH

142.000 L.F.

11.000 EACH

30.000 S.F.

3.000 EACH

42.000 L.M.

1,207.000 L.F.

1,604.000 L.F.

23.400 L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

1,396.000 L.F.

UNIT PRICE

$390.0000
$350.0000

$5.6000
$5.0000

$225.0000
$200.0000

$17.0000
$15.0000

$390.0000
$350.0000

$1,000.0000
$895.0000

$9.0000
$8.0000

$7.0000
$6.0000

$7,700.0000
$6,900.0000

$3.5000
$3.0000

CONTRACT CNX189
EXTENSION

$8,190.00
$7,350.00

$795.20
$710.00

$2,475.00
$2,200.00

$510.00
$450.00

$1,170.00
$1,050.00

$42,000.00
$37,590.00

$10,863.00
$9,656.00

$11,228.00
$9,624.00

$180,180.00
$161,460.00

$4,886.00
$4,188.00
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716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

717-01

730-14.02

730-14.03

Rogers Group, Inc.
Vulcan Construction Materials, LLC

MOBILIZATION

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SAW SLOT

Rogers Group, Inc.
Vulcan Construction Materials, LLC

LOOP WIRE

Rogers Group, Inc.
Vulcan Construction Materials, LLC

395.000 L.F.

1.000LS

17,994.000 L.F.

42,000.000 L.F.

UNIT PRICE

$2.2500
$2.0000

$249,000.0000
$90,000.0000

$8.0000
$7.0000

$1.1000
$1.0000

CONTRACT CNX189
EXTENSION

$888.75
$790.00

$249,000.00
$90,000.00

$143,952.00
$125,958.00

$46,200.00
$42,000.00
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CONTRACT CNX189

UNIT PRICE EXTENSION
BRIDGE CATEGORY
604-10.44 EXPANSION JOINT REPAIRS
170.000 L.F.
Rogers Group, Inc. $335.0000 $56,950.00
Vulcan Construction Materials, LLC $1,050.0000 $178,500.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SUB-TOTAL BRIDGE

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TOTAL CONTRACT
Rogers Group, Inc.
Vulcan Construction Materials, LLC

$4,425,314.45
$4,442,473.50

$56,950.00
$178,500.00

$4,482,264.45
$4,620,973.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

DAVIDSON COUNTY (Contract No. CNX114 Call 015)

NH/HSIP-24(80),19041-3281-94,19041-8281-14,STP-NH/HSIP-24(91),19S024-F3-
003,19S024-F8-003

THE RESURFACING ON U.S. 70 (S.R. 24, LEBANON PIKE) FROM NEAR STONES RIVER ROAD (L.M. 21.90) TO THE WILSON COUNTY LINE
(L.M. 25.63).

PROJECT LENGTH - 3.730 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2023

DBE GOAL 9.00%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $3,422,204.00
Jones Bros. Contractors, LLC $3,890,865.00
Rogers Group, Inc. $5,049,703.85
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ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

8.700 L.M.
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS
400.000 TON

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

1,175.000 TON
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

82.000 TON

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

411-02.10 ACS MIX(PG70-22) GRADING D

14,386.000 TON

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

1.500 L.M.
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
3.100 L.M.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

12,545.000 TON
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

UNIT PRICE

$900.0000
$650.0000
$1,749.7000

$120.0000
$170.0000
$210.2000

$100.0000
$130.0000
$207.1000

$850.0000
$785.0000
$1,315.2000

$110.0000
$125.0000
$155.5000

$1,220.0000
$1,220.0000
$1,283.1000

$1,220.0000
$1,220.0000
$1,283.1000

$17.0000
$26.2500
$32.2000

CONTRACT CNX114

EXTENSION

$7,830.00
$5,655.00
$15,222.39

$48,000.00
$68,000.00
$84,080.00

$117,500.00
$152,750.00
$243,342.50

$69,700.00
$64,370.00
$107,846.40

$1,582,460.00
$1,798,250.00
$2,237,023.00

$1,830.00
$1,830.00
$1,924.65

$3,782.00
$3,782.00
$3,977.61

$213,265.00
$329,306.25
$403,949.00
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611-01.20

611-03.04

611-09.01

701-01.01

701-02.01

702-01

705-04.09

705-06.10

ADJUSTMENT OF EXISTING MANHOLE

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

GRAY IRON CASTINGS (CATCHBASIN)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

ADJUSTMENT OF EXISTING CATCHBASIN

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

CONCRETE SIDEWALK (4 ")

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

CONCRETE CURB RAMP (RETROFIT)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

CONCRETE CURB

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

GR TERMINALTRAILING END (TYPE 13) MASH TL-3

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

29.000 EACH

15,000.000 LB.

77.000 EACH

2,175.000 S.F.

4,130.000 S.F.

50.000 C.Y.

1.000 EACH

1.000 EACH

UNIT PRICE

$775.0000
$775.0000
$836.0000

$2.0000
$2.0000
$2.2000

$875.0000
$875.0000
$943.9000

$10.0000
$10.0000
$35.2000

$27.5000
$27.5000
$37.4000

$750.0000
$750.0000
$53.4000

$1,200.0000
$1,200.0000
$1,262.1000

$1,950.0000
$1,950.0000
$2,050.9000

CONTRACT CNX114
EXTENSION

$22,475.00
$22,475.00
$24,244.00

$30,000.00
$30,000.00
$33,000.00

$67,375.00
$67,375.00
$72,680.30

$21,750.00
$21,750.00
$76,560.00

$113,575.00
$113,575.00
$154,462.00

$37,500.00
$37,500.00
$2,670.00

$1,200.00
$1,200.00
$1,262.10

$1,950.00
$1,950.00
$2,050.90
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705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3

705-06.20

705-06.25

706-01

706-06.03

712-01

712-04.01

712-05.01

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

THRIE BEAM BRIDGE TRANSITION MASH TL-3

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

GUARDRAIL REMOVED

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

RADIUS RAIL

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

TRAFFIC CONTROL

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

WARNING LIGHTS (TYPE A)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

1.000 EACH

1.000 EACH

1.000 EACH

25.000 L.F.

25.000 L.F.

1.000LS

200.000 EACH

4.000 EACH

UNIT PRICE

$1,500.0000
$1,500.0000
$1,577.6000

$4,000.0000
$4,000.0000
$4,206.9000

$3,750.0000
$3,750.0000
$3,943.9000

$4.0000
$4.0000
$4.2000

$47.5000
$47.5000
$50.0000

$120,000.0000
$150,000.0000
$384,020.0000

$10.0000
$29.0000
$58.7000

$5.0000
$1.0000
$42.7000

CONTRACT CNX114

EXTENSION

$1,500.00
$1,500.00
$1,577.60

$4,000.00
$4,000.00
$4,206.90

$3,750.00
$3,750.00
$3,943.90

$100.00
$100.00
$105.00

$1,187.50
$1,187.50
$1,250.00

$120,000.00
$150,000.00
$384,020.00

$2,000.00
$5,800.00
$11,740.00

$20.00
$4.00
$170.80
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712-06

712-08.03

713-02.14

713-15

713-15.02

713-16.01

713-16.20

713-16.21

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

ARROW BOARD (TYPE C)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

FLEXIBLE DELINEATOR (WHITE)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

REMOVAL OF SIGNS, POSTS AND FOOTINGS

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

REMOVAL & RELOCATION OF SIGN & SUPPORT

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (M6-6, TWO-DIRECTION STRAIGHT/TURN ARROW)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (R10-15, TURNING VEHICLES YIELD TO PEDS/CYCLISTS)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

2,265.000 S.F.

4.000 EACH

1,068.000 EACH

1.000LS

14.000 EACH

4.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$9.0000
$6.6500
$13.8000

$700.0000
$935.0000
$2,669.3000

$42.0000
$49.0000
$37.4000

$3,375.0000
$1,200.0000
$1,274.8000

$350.0000
$150.0000
$159.4000

$2,500.0000
$5,500.0000
$9,075.7000

$49.5000
$50.0000
$53.1000

$275.0000
$220.0000
$233.7000

CONTRACT CNX114
EXTENSION

$20,385.00
$15,062.25
$31,257.00

$2,800.00
$3,740.00
$10,677.20

$44,856.00
$52,332.00
$39,943.20

$3,375.00
$1,200.00
$1,274.80

$4,900.00
$2,100.00
$2,231.60

$10,000.00
$22,000.00
$36,302.80

$49.50
$50.00
$53.10

$275.00
$220.00
$233.70
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713-16.22

713-16.23

713-16.24

713-16.25

713-16.26

713-16.27

713-16.28

713-16.29

SIGNS (D11-1, BIKE ROUTE GUIDE)

3.000 EACH

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (M1-4B, US ROUTE MARKER, US-70)

2.000 EACH

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (M3-2, DIRECTIONAL MARKER, EAST)

1.000 EACH
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (M3-4, DIRECTIONAL MARKER, WEST)

1.000 EACH

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (M6-1, ARROW, BIKE ROUTE)

2.000 EACH

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (R1-2, YIELD)

4.000 EACH
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (R3-9B, TWO WAY LEFT TURN ONLY)

1.000 EACH

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (R3-7R, RIGHT LANE MUST TURN RIGHT)

10.000 EACH
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

UNIT PRICE

$215.0000
$160.0000
$170.0000

$250.0000
$160.0000
$170.0000

$55.5000
$50.0000
$53.1000

$55.5000
$50.0000
$53.1000

$58.0000
$55.0000
$58.4000

$475.0000
$210.0000
$223.1000

$235.0000
$200.0000
$212.5000

$300.0000
$240.0000
$255.0000

CONTRACT CNX114
EXTENSION

$645.00
$480.00
$510.00

$500.00
$320.00
$340.00

$55.50
$50.00
$53.10

$55.50
$50.00
$53.10

$116.00
$110.00
$116.80

$1,900.00
$840.00
$892.40

$235.00
$200.00
$212.50

$3,000.00
$2,400.00
$2,550.00
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713-16.30

713-16.31

713-16.32

713-16.33

713-16.34

713-16.35

713-16.36

713-16.37

SIGNS (R3-17, BIKE LANE)
7.000 EACH

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (R4-4, BEGIN RIGHT TURN LANE YIELD TO BIKES)

11.000 EACH

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (R5-2, NO TRUCKS SYMBOL)

1.000 EACH

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (R8-7, EMERGENCY STOPPING ONLY)
2.000 EACH

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (R12-1, WEIGHT LIMIT 10 TONS)
2.000 EACH

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (TN-7A, SPEED LIMIT 45 MPH)

1.000 EACH

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (W10-1, RxR)
2.000 EACH

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (W3-3, SIGNAL AHEAD)
1.000 EACH

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

UNIT PRICE

$225.0000
$155.0000
$164.7000

$340.0000
$215.0000
$228.4000

$235.0000
$240.0000
$255.0000

$230.0000
$275.0000
$292.1000

$220.0000
$275.0000
$292.1000

$495.0000
$380.0000
$403.7000

$360.0000
$275.0000
$292.1000

$305.0000
$270.0000
$286.8000

CONTRACT CNX114
EXTENSION

$1,575.00
$1,085.00
$1,152.90

$3,740.00
$2,365.00
$2,512.40

$235.00
$240.00
$255.00

$460.00
$550.00
$584.20

$440.00
$550.00
$584.20

$495.00
$380.00
$403.70

$720.00
$550.00
$584.20

$305.00
$270.00
$286.80
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713-16.38

713-16.39

713-20.30

716-01.21

716-01.22

716-01.30

716-02.04

716-02.05

SIGNS (W11-1, BICYCLE SYMBOL)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (W16-18P, NOTICE)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGN ADJUSTMENTS

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

2.000 EACH

18.000 EACH

2.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

539.000 EACH

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

704.000 EACH

572.000 EACH

180.000S.Y.

1,887.000 L.F.

UNIT PRICE

$265.0000
$235.0000
$249.7000

$53.5000
$60.0000
$63.7000

$115.0000
$150.0000
$159.4000

$30.0000
$30.0000
$31.8000

$30.0000
$30.0000
$31.8000

$12.0000
$12.0000
$12.7000

$25.0000
$25.0000
$26.5000

$20.0000
$20.0000
$21.2000

CONTRACT CNX114
EXTENSION

$530.00
$470.00
$499.40

$963.00
$1,080.00
$1,146.60

$230.00
$300.00
$318.80

$16,170.00
$16,170.00
$17,140.20

$21,120.00
$21,120.00
$22,387.20

$6,864.00
$6,864.00
$7,264.40

$4,500.00
$4,500.00
$4,770.00

$37,740.00
$37,740.00
$40,004.40
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CONTRACT CNX114

UNIT PRICE EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
86.000 EACH
Vulcan Construction Materials, LLC $200.0000 $17,200.00
Jones Bros. Contractors, LLC $200.0000 $17,200.00
Rogers Group, Inc. $211.9000 $18,223.40
716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE)
390.000 L.F.
Vulcan Construction Materials, LLC $15.0000 $5,850.00
Jones Bros. Contractors, LLC $15.0000 $5,850.00
Rogers Group, Inc. $15.9000 $6,201.00
716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)
1,779.000 L.F.
Vulcan Construction Materials, LLC $3.0000 $5,337.00
Jones Bros. Contractors, LLC $3.0000 $5,337.00
Rogers Group, Inc. $3.2000 $5,692.80
716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)
2,697.000 L.F.
Vulcan Construction Materials, LLC $30.0000 $80,910.00
Jones Bros. Contractors, LLC $30.0000 $80,910.00
Rogers Group, Inc. $31.8000 $85,764.60
716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)
14.000 EACH
Vulcan Construction Materials, LLC $500.0000 $7,000.00
Jones Bros. Contractors, LLC $500.0000 $7,000.00
Rogers Group, Inc. $529.7000 $7,415.80
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)
5.000 EACH
Vulcan Construction Materials, LLC $600.0000 $3,000.00
Jones Bros. Contractors, LLC $600.0000 $3,000.00
Rogers Group, Inc. $635.6000 $3,178.00
716-03.09 PLASTIC WORD PAVEMENT MARKING (BIKE)
9.000 EACH
Vulcan Construction Materials, LLC $200.0000 $1,800.00
Jones Bros. Contractors, LLC $200.0000 $1,800.00
Rogers Group, Inc. $211.9000 $1,907.10
716-03.10 PLASTIC WORD PAVEMENT MARKING (BUS)
11.000 EACH
Vulcan Construction Materials, LLC $200.0000 $2,200.00
Jones Bros. Contractors, LLC $200.0000 $2,200.00
Rogers Group, Inc. $211.9000 $2,330.90
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716-04.02

716-04.04

716-04.12

716-04.13

716-04.15

716-04.21

716-05.20

716-12.02

PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING-BIKE SYMBOL/ARROW SHARED

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

GREEN TEXTURED BIKE LANE

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

11.000 EACH

1,382.000 L.F.

82.000 S.F.

84.000 EACH

5.000 EACH

2,824.000S.Y.

22.600 L.M.

22.600 L.M.

UNIT PRICE

$400.0000
$400.0000
$423.7000

$8.0000
$8.0000
$8.5000

$20.0000
$20.0000
$21.2000

$450.0000
$450.0000
$476.7000

$400.0000
$400.0000
$423.7000

$90.0000
$90.0000
$95.3000

$1,300.0000
$1,300.0000
$1,377.2000

$7,200.0000
$7,200.0000
$7,627.3000

EXTENSION

$4,400.00
$4,400.00
$4,660.70

$11,056.00
$11,056.00
$11,747.00

$1,640.00
$1,640.00
$1,738.40

$37,800.00
$37,800.00
$40,042.80

$2,000.00
$2,000.00
$2,118.50

$254,160.00
$254,160.00
$269,127.20

$29,380.00
$29,380.00
$31,124.72

$162,720.00
$162,720.00
$172,376.98
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716-12.05

716-12.06

717-01

730-14.02

730-14.03

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

19,010.000 L.F.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

ENHANCED FLAT LINE THERMO (8IN LINE)

3,651.000 L.F.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

MOBILIZATION

1.000LS

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SAW SLOT

6,349.000 L.F.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

LOOP WIRE

14,398.000 L.F.

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

UNIT PRICE

$2.0000
$2.0000
$2.1000

$3.0000
$3.0000
$3.2000

$45,000.0000
$70,000.0000
$203,440.0000

$4.0000
$1.0000
$3.4000

$1.0000
$4.0000
$0.8000

CONTRACT CNX114
EXTENSION

$38,020.00
$38,020.00
$39,921.00

$10,953.00
$10,953.00
$11,683.20

$45,000.00
$70,000.00
$203,440.00

$25,396.00
$6,349.00
$21,586.60

$14,398.00
$57,592.00
$11,518.40
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

$3,422,204.00
$3,890,865.00
$5,049,703.85

$3,422,204.00
$3,890,865.00
$5,049,703.85
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

DAVIDSON COUNTY (Contract No. CNX173 Call 016)

191024-M3-012

THE INSTALLATION OF AN OVERHEAD SIGN STRUCTURE ON I-24 EB AT LM 12.01 (MM 44.0).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE FEBRUARY 29, 2024

TOTAL CONTRACT

Vulcan Construction Materials, LLC $139,271.75
Superior Traffic Control, LLC $168,941.25
LU, Inc. $203,124.15
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1



MAINTENANCE CATEGORY

712-01

712-01.03

712-04.01

712-08.10

713-09.20

713-14

713-15.36

713-16.01

TRAFFIC CONTROL

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.

LANE CLOSURE(NIGHT WORK)

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.

MOBILE MESSAGE SIGN UNIT W/ATTENUATOR

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.

STEEL OVERHEAD SIGN STRUCTURE (73" +/-)

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.

EXTRUDED ALUMINUM PANEL SIGNS

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.

REMOVE SIGN, SUPPORT & FOOTING

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.

UNIT PRICE

1.000LS
$2,400.0000
$1,250.0000
$5,875.0000

10.000 EACH
$600.0000
$700.0000
$587.5000

150.000 EACH
$15.0000
$8.0000
$94.0000

100.000 HOUR
$60.0000
$85.0000
$94.0000

1.000 EACH
$103,750.0000
$133,205.2500
$140,993.0600

311.000 S.F.
$29.2500
$26.0000
$27.1200

1.000 EACH
$3,500.0000
$3,000.0000
$10,221.7700

2.000 EACH
$800.0000
$1,850.0000
$1,175.0000

CONTRACT CNX173
EXTENSION

$2,400.00
$1,250.00
$5,875.00

$6,000.00
$7,000.00
$5,875.00

$2,250.00
$1,200.00
$14,100.00

$6,000.00
$8,500.00
$9,400.00

$103,750.00
$133,205.25
$140,993.06

$9,096.75
$8,086.00
$8,434.32

$3,500.00
$3,000.00
$10,221.77

$1,600.00
$3,700.00
$2,350.00
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717-01

MOBILIZATION

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.

1.000LS

UNIT PRICE

$4,675.0000
$3,000.0000
$5,875.0000

CONTRACT CNX173
EXTENSION

$4,675.00
$3,000.00
$5,875.00
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SUB-TOTAL MAINTENANCE

Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Superior Traffic Control, LLC
LU, Inc.

$139,271.75
$168,941.25
$203,124.15

$139,271.75
$168,941.25
$203,124.15
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

DAVIDSON COUNTY (Contract No. CNX171 Call 017)

19S011-M8-003
THE RESURFACING ON U.S. 41 (S.R. 11) FROM THE SUMNER COUNTY LINE (L.M. 0.00) TO THE ROBERTSON COUNTY LINE (L.M. 3.42).
PROJECT LENGTH - 3.420 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

TOTAL CONTRACT

Vulcan Construction Materials, LLC $2,094,593.00
Mclintosh Construction Company, LLC $2,139,784.02
Jones Bros. Contractors, LLC $2,345,706.40
Rogers Group, Inc. $2,399,793.50
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ROADWAY CATEGORY

208-01.05

307-02.08

403-01

411-02.10

411-12.01

415-01.01

611-09.01

BROOMING & DEGRASSING SHOULDERS

Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

6.900 L.M.

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Vulcan Construction Materials, LLC
MclIntosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

ACS MIX(PG70-22) GRADING D

Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

ADJUSTMENT OF EXISTING CATCHBASIN

Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

2,000.000 TON

76.000 TON

11,317.000 TON

2.600 L.M.

11,641.000 TON

5.000 EACH

UNIT PRICE

$1,100.0000

$792.2900
$2,500.0000
$1,500.0000

$95.0000
$78.6300
$112.0000
$110.0000

$1,000.0000
$837.6800
$785.0000
$800.0000

$112.0000
$123.2700
$123.0000
$125.0000

$2,290.0000
$2,500.0000
$2,290.0000
$2,400.0000

$20.0000
$18.8800
$28.8500
$28.2500

$1,775.0000
$1,500.0000
$800.0000
$900.0000

CONTRACT CNX171

EXTENSION

$7,590.00
$5,466.80
$17,250.00
$10,350.00

$190,000.00
$157,260.00
$224,000.00
$220,000.00

$76,000.00
$63,663.68
$59,660.00
$60,800.00

$1,267,504.00
$1,395,046.59
$1,391,991.00
$1,414,625.00

$5,954.00
$6,500.00
$5,954.00
$6,240.00

$232,820.00
$219,782.08
$335,842.85
$328,858.25

$8,875.00
$7,500.00
$4,000.00
$4,500.00
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701-02.01

712-01

712-04.01

712-06

712-08.03

716-01.21

716-01.22

CONCRETE CURB RAMP (RETROFIT)

Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

TRAFFIC CONTROL

Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Vulcan Construction Materials, LLC
MclIntosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

ARROW BOARD (TYPE C)

Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

440.000 S.F.

1.000LS

100.000 EACH

1,087.000 S.F.

2.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

451.000 EACH

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

451.000 EACH

UNIT PRICE

$55.0000
$55.0000
$50.0000
$37.3000

$48,000.0000
$48,450.0000
$60,000.0000
$88,750.0000

$35.0000
$24.0000
$24.0000
$25.5000

$10.0000
$6.6500
$6.6500
$8.2500

$1,200.0000
$750.0000
$750.0000
$800.0000

$30.0000
$30.0000
$30.0000
$31.5000

$30.0000
$30.0000
$30.0000
$31.5000

CONTRACT CNX171
EXTENSION

$24,200.00
$24,200.00
$22,000.00
$16,412.00

$48,000.00
$48,450.00
$60,000.00
$88,750.00

$3,500.00
$2,400.00
$2,400.00
$2,550.00

$10,870.00
$7,228.55
$7,228.55
$8,967.75

$2,400.00
$1,500.00
$1,500.00
$1,600.00

$13,530.00
$13,530.00
$13,530.00
$14,206.50

$13,530.00
$13,530.00
$13,530.00
$14,206.50
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716-01.30

716-02.06

716-02.09

716-03.04

716-05.20

716-12.02

717-01

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

902.000 EACH
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

10.000 EACH
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

72.000 L.F.
Vulcan Construction Materials, LLC
MclIntosh Construction Company, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

PLASTIC WORD PAVEMENT MARKING (SCHOOL)

2.000 EACH
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

17.100 L.M.
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

17.100 L.M.
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

MOBILIZATION

1.000LS
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

UNIT PRICE

$10.0000
$10.0000
$10.0000
$10.5000

$225.0000
$225.0000
$225.0000
$235.0000

$50.0000
$50.0000
$50.0000
$52.5000

$800.0000
$800.0000
$800.0000
$840.0000

$1,300.0000
$1,300.0000
$1,300.0000
$1,365.0000

$7,200.0000
$7,200.0000
$7,200.0000
$7,550.0000

$28,000.0000
$11,906.3200
$25,000.0000
$38,000.0000

CONTRACT CNX171

EXTENSION

$9,020.00
$9,020.00
$9,020.00
$9,471.00

$2,250.00
$2,250.00
$2,250.00
$2,350.00

$3,600.00
$3,600.00
$3,600.00
$3,780.00

$1,600.00
$1,600.00
$1,600.00
$1,680.00

$22,230.00
$22,230.00
$22,230.00
$23,341.50

$123,120.00
$123,120.00
$123,120.00
$129,105.00

$28,000.00
$11,906.32
$25,000.00
$38,000.00
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Jones Bros. Contractors, LLC

Rogers Group, Inc.

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

$2,094,593.00
$2,139,784.02
$2,345,706.40
$2,399,793.50

$2,094,593.00
$2,139,784.02
$2,345,706.40
$2,399,793.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

DAVIDSON COUNTY (Contract No. CNX174 Call 018)

19S155-M3-007
THE TUNNEL CLEANING OF THE THOMPSON LANE UNDERPASS ON S.R. 155.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

TOTAL CONTRACT
Diamond Specialized, Inc. $80,150.00
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MAINTENANCE CATEGORY

712-01.56 MAINTENANCE OF TRAFFIC (THOMPSON LANE UNDERPASS)

Diamond Specialized, Inc.

713-20.40 GRAFFITI REMOVAL

Diamond Specialized, Inc.

717-01 MOBILIZATION

Diamond Specialized, Inc.

760-01.05 TUNNEL CLEANING (THOMPSON LANE TUNNELS)

Diamond Specialized, Inc.

12.000 EACH

250.000 S.F.

1.000LS

12.000 EACH

UNIT PRICE

$2,000.0000

$3.0000

$6,200.0000

$4,100.0000

CONTRACT CNX174
EXTENSION

$24,000.00

$750.00

$6,200.00

$49,200.00
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SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc.

TOTAL CONTRACT
Diamond Specialized, Inc.

$80,150.00

$80,150.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

DYER COUNTY (Contract No. CNX175 Call 019)
HSIP-3(170),23S003-F3-004,23S003-M8-004

THE RESURFACING ON U.S. 51 (S.R. 3) FROM THE LAUDERDALE COUNTY LINE (L.M. 0.00) TO RAGEN LEVEE ROAD (L.M. 6.20).
PROJECT LENGTH - 6.200 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

TOTAL CONTRACT
Ford Construction Company $4,453,765.10
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ROADWAY CATEGORY

202-03.01

203-06

208-01.05

303-02

307-02.01

403-02.01

411-01.07

411-01.21

411-02.10

411-12.01

411-12.02

415-01.01

REMOVAL OF ASPHALT PAVEMENT

385.000 S.Y.
Ford Construction Company
WATER
25.000 M.G.
Ford Construction Company
BROOMING & DEGRASSING SHOULDERS
24.000 L.M.

Ford Construction Company

MINERAL AGGREGATE, TYPE B BASE, GRADING (DESCRIPTION)

3,343.000 TON
Ford Construction Company

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

178.000 TON
Ford Construction Company
TRACKLESS TACK COAT
127.000 TON
Ford Construction Company
ACS MIX (PG64-22) GRADING E SHOULDER
4,095.000 TON
Ford Construction Company
LONGITUDINAL JOINT SEALANT
24.000 L.M.

Ford Construction Company

ACS MIX(PG70-22) GRADING D

15,679.000 TON
Ford Construction Company

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

11.000 L.M.
Ford Construction Company
SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)
9.100 L.M.
Ford Construction Company
COLD PLANING BITUMINOUS PAVEMENT
19,003.000 TON

Ford Construction Company

UNIT PRICE

$48.0000

$1.0000

$1,890.0000

$35.1000

$271.0000

$1,349.0000

$126.0000

$3,300.0000

$136.0000

$852.0000

$871.0000

$29.8000

CONTRACT CNX175
EXTENSION

$18,480.00

$25.00

$45,360.00

$117,339.30

$48,238.00

$171,323.00

$515,970.00

$79,200.00

$2,132,344.00

$9,372.00

$7,926.10

$566,289.40
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705-02.10

705-06.20

712-01

712-06

712-08.03

716-01.22

716-01.23

716-01.30

716-02.04

716-02.05

716-02.06

716-02.08

GUARDRAIL TRANSITION 27IN TO 31IN

11.000 EACH

Ford Construction Company
TANGENT ENERGY ABSORBING TERM MASH TL-3

7.000 EACH
Ford Construction Company
TRAFFIC CONTROL

1.000LS
Ford Construction Company
SIGNS (CONSTRUCTION)

2,848.000 S.F.

Ford Construction Company
ARROW BOARD (TYPE C)

2.000 EACH

Ford Construction Company

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

820.000 EACH
Ford Construction Company

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

32.000 EACH
Ford Construction Company
REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
852.000 EACH
Ford Construction Company
PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
186.000 S.Y.
Ford Construction Company
PLASTIC PAVEMENT MARKING (STOP LINE)
412.000 L.F.
Ford Construction Company
PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
9.000 EACH
Ford Construction Company
PLASTIC PAVEMENT MARKING (8" DOTTED LINE)
269.000 L.F.

Ford Construction Company

UNIT PRICE

$165.0000

$4,015.0000

$119,500.0000

$8.0000

$1,200.0000

$46.0000

$46.0000

$10.5000

$32.0000

$26.0000

$231.0000

$3.3000

CONTRACT CNX175
EXTENSION

$1,815.00

$28,105.00

$119,500.00

$22,784.00

$2,400.00

$37,720.00

$1,472.00

$8,946.00

$5,952.00

$10,712.00

$2,079.00

$887.70
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CONTRACT CNX175

UNIT PRICE EXTENSION
716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE)
0.130 L.M.
Ford Construction Company $17,400.0000 $2,262.00
716-03.06 PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)
4.000 EACH
Ford Construction Company $780.0000 $3,120.00
716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)
2.000 EACH
Ford Construction Company $352.0000 $704.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
28.000 L.M.
Ford Construction Company $1,980.0000 $55,440.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
28.000 L.M.
Ford Construction Company $8,100.0000 $226,800.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
1,164.000 L.F.
Ford Construction Company $3.3000 $3,841.20
717-01  MOBILIZATION
1.000LS
Ford Construction Company $196,200.0000 $196,200.00
730-12.01 CONDUIT 1" DIAMETER (PVC SCHEDULE 40)
50.000 L.F.
Ford Construction Company $22.0000 $1,100.00
730-14.01 SHIELDED DETECTOR CABLE
50.000 L.F.
Ford Construction Company $2.2000 $110.00
730-14.02 SAW SLOT
956.000 L.F.
Ford Construction Company $7.7000 $7,361.20
730-14.03 LOOP WIRE
2,352.000 L.F.
Ford Construction Company $1.1000 $2,587.20
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SUB-TOTAL ROADWAY

Ford Construction Company $4,453,765.10

TOTAL CONTRACT
Ford Construction Company $4,453,765.10

PAGE 5



STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

FENTRESS AND PICKETT COUNTIES (Contract No. CNX153 Call 020)

HSIP-28(89),255028-F3-006,n/a,255028-M8-006,NH/HSIP-28(88),69S028-F3-
002,69S028-F8-002

THE RESURFACING ON U.S. 127 (S.R. 28) FROM NORTH OF JOE YORK ROAD (L.M. 29.72) IN FENTRESS COUNTY TO NORTH OF JOE SELLS
ROAD (L.M. 1.59) IN PICKETT COUNTY.

PROJECT LENGTH - 5.450 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT
Rogers Group, Inc. $1,524,032.00
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CONTRACT CNX153

UNIT PRICE EXTENSION
ROADWAY CATEGORY
208-01.05 BROOMING & DEGRASSING SHOULDERS
10.900 L.M.
Rogers Group, Inc. $1,340.0000 $14,606.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
384.000 TON
Rogers Group, Inc. $58.0000 $22,272.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
60.000 TON
Rogers Group, Inc. $252.0000 $15,120.00
307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2
63.000 TON
Rogers Group, Inc. $254.0000 $16,002.00
403-02.01 TRACKLESS TACK COAT
40.000 TON
Rogers Group, Inc. $920.0000 $36,800.00
411-01.10 ACS MIX(PG64-22) GRADING D
6,140.000 TON
Rogers Group, Inc. $139.0000 $853,460.00
411-01.21 LONGITUDINAL JOINT SEALANT
6.300 L.M.
Rogers Group, Inc. $3,610.0000 $22,743.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)
8.700 L.M.
Rogers Group, Inc. $460.0000 $4,002.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
5,664.000 TON
Rogers Group, Inc. $26.0000 $147,264.00
705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)
1,850.000 EACH
Rogers Group, Inc. $7.0000 $12,950.00
705-04.24 GUARDRAIL END TERMINAL DELINEATION SHEETING
3.000 S.F.
Rogers Group, Inc. $29.0000 $87.00
712-01 TRAFFIC CONTROL
1.000LS
Rogers Group, Inc. $56,480.0000 $56,480.00
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712-04.01

712-06

713-16.01

716-01.21

716-02.05

716-02.11

716-05.01

716-05.05

716-12.02

716-12.05

717-01

FLEXIBLE DRUMS (CHANNELIZING)

40.000 EACH
Rogers Group, Inc.
SIGNS (CONSTRUCTION)
693.000 S.F.
Rogers Group, Inc.
CHANGEABLE MESSAGE SIGN UNIT
2.000 EACH

Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

455.000 EACH
Rogers Group, Inc.
PLASTIC PAVEMENT MARKING (STOP LINE)
184.000 L.F.
Rogers Group, Inc.
PLASTIC PAVEMENT MARKING (6" DOTTED LINE)
225.000 L.F.
Rogers Group, Inc.
PAINTED PAVEMENT MARKING (4" LINE)
32.700 L.M.
Rogers Group, Inc.
PAINTED PAVEMENT MARKING (STOP LINE)
184.000 L.F.
Rogers Group, Inc.
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
21.900 L.M.

Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

525.000 L.F.
Rogers Group, Inc.

MOBILIZATION

1.000LS
Rogers Group, Inc.

UNIT PRICE

$3.0000

$8.0000

$4,951.0000

$46.0000

$14.0000

$3.0000

$1,150.0000

$7.0000

$7,800.0000

$3.0000

$71,211.0000

CONTRACT CNX153

EXTENSION

$120.00

$5,544.00

$9,902.00

$20,930.00

$2,576.00

$675.00

$37,605.00

$1,288.00

$170,820.00

$1,575.00

$71,211.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc. $1,524,032.00

TOTAL CONTRACT
Rogers Group, Inc. $1,524,032.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

GILES COUNTY (Contract No. CNX177 Call 022)
28NMSC-S3-002

THE INSTALLATION OF A NEW 40' X 120' COVERED SALT BIN, ROOF ONLY, LOCATED AT 2375 INDUSTRIAL LOOP ROAD IN PULASKI.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2023

TOTAL CONTRACT
H & H Construction, Inc. $229,486.75
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MAINTENANCE CATEGORY

680-01.09 SALT BIN, ROOF ONLY (40" x 120")

H & H Construction, Inc.

717-01 MOBILIZATION

H & H Construction, Inc.

1.000LS

1.000LS

UNIT PRICE

$218,012.4100

$11,474.3400

CONTRACT CNX177
EXTENSION

$218,012.41

$11,474.34

PAGE
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SUB-TOTAL MAINTENANCE

H & H Construction, Inc.

TOTAL CONTRACT
H & H Construction, Inc.

$229,486.75

$229,486.75
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

GILES AND LINCOLN COUNTIES (Contract No. CNX194 Call 023)

STP/HSIP-110(8),525110-F3-003,52S110-F8-003
THE RESURFACING ON S.R. 110 FROM S.R. 7 (L.M. 0.00) IN GILES COUNTY TO S.R. 274 (L.M. 8.61) IN LINCOLN COUNTY.
PROJECT LENGTH - 8.930 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 15, 2023

DBE GOAL 6.00%

TOTAL CONTRACT
Volunteer Paving, LLC $2,093,615.12
Lincoln Paving, LLC $2,148,840.57
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ROADWAY CATEGORY

208-01.05

303-01

307-01.08

307-01.15

403-01

411-01.10

411-12.03

415-01.01

712-01

712-04.01

BROOMING & DEGRASSING SHOULDERS

17.900 L.M.

Volunteer Paving, LLC
Lincoln Paving, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

200.000 TON
Volunteer Paving, LLC
Lincoln Paving, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

200.000 TON
Volunteer Paving, LLC
Lincoln Paving, LLC

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

4,500.000 TON
Volunteer Paving, LLC
Lincoln Paving, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

48.000 TON
Volunteer Paving, LLC
Lincoln Paving, LLC

ACS MIX(PG64-22) GRADING D

9,697.000 TON
Volunteer Paving, LLC
Lincoln Paving, LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

12.000 L.M.

Volunteer Paving, LLC
Lincoln Paving, LLC

COLD PLANING BITUMINOUS PAVEMENT

188.000 TON

Volunteer Paving, LLC
Lincoln Paving, LLC

TRAFFIC CONTROL

1.000LS

Volunteer Paving, LLC
Lincoln Paving, LLC

FLEXIBLE DRUMS (CHANNELIZING)

50.000 EACH

Volunteer Paving, LLC
Lincoln Paving, LLC

UNIT PRICE

$100.0000
$1,000.0000

$50.8700
$35.0000

$127.9100
$74.9300

$107.8900
$107.8600

$873.6800
$995.0000

$116.6400
$118.8100

$325.0000
$835.0000

$91.8000
$35.0000

$35,100.0000
$37,450.0000

$30.0000
$2.0000

CONTRACT CNX194
EXTENSION

$1,790.00
$17,900.00

$10,174.00
$7,000.00

$25,582.00
$14,986.00

$485,505.00
$485,370.00

$41,936.64
$47,760.00

$1,131,058.08
$1,152,100.57

$3,900.00
$10,020.00

$17,258.40
$6,580.00

$35,100.00
$37,450.00

$1,500.00
$100.00
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712-06

713-02.14

713-02.16

716-01.21

716-01.22

716-02.04

716-02.05

716-02.06

716-02.11

716-02.12

SIGNS (CONSTRUCTION)

2,247.000 S.F.

Volunteer Paving, LLC
Lincoln Paving, LLC
FLEXIBLE DELINEATOR (WHITE)

25.000 EACH
Volunteer Paving, LLC
Lincoln Paving, LLC
FLEXIBLE TYPE Il OBJECT MARKER

59.000 EACH

Volunteer Paving, LLC
Lincoln Paving, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

605.000 EACH
Volunteer Paving, LLC
Lincoln Paving, LLC

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

6.000 EACH
Volunteer Paving, LLC
Lincoln Paving, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

55.000S.Y.

Volunteer Paving, LLC
Lincoln Paving, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

423.000 L.F.

Volunteer Paving, LLC
Lincoln Paving, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

3.000 EACH

Volunteer Paving, LLC
Lincoln Paving, LLC

PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

93.000 L.F.

Volunteer Paving, LLC
Lincoln Paving, LLC

PLASTIC PAVEMENT MARKING (8IN LINE)

0.100 L.M.

Volunteer Paving, LLC
Lincoln Paving, LLC

UNIT PRICE

$10.0000
$7.0000

$65.0000
$50.0000

$114.0000
$60.0000

$30.0000
$35.0000

$30.0000
$35.0000

$35.0000
$30.0000

$25.0000
$20.0000

$265.0000
$200.0000

$5.0000
$5.0000

$12,000.0000
$15,000.0000

CONTRACT CNX194
EXTENSION

$22,470.00
$15,729.00

$1,625.00
$1,250.00

$6,726.00
$3,540.00

$18,150.00
$21,175.00

$180.00
$210.00

$1,925.00
$1,650.00

$10,575.00
$8,460.00

$795.00
$600.00

$465.00
$465.00

$1,200.00
$1,500.00
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716-03.01

716-03.03

716-04.04

716-12.02

717-01

PLASTIC WORD PAVEMENT MARKING (ONLY)

Volunteer Paving, LLC
Lincoln Paving, LLC

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Volunteer Paving, LLC
Lincoln Paving, LLC

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Volunteer Paving, LLC
Lincoln Paving, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Volunteer Paving, LLC
Lincoln Paving, LLC

MOBILIZATION

Volunteer Paving, LLC
Lincoln Paving, LLC

2.000 EACH

1.000 EACH

110.000 L.F.

34.500 L.M.

1.000LS

UNIT PRICE

$400.0000
$450.0000

$750.0000
$900.0000

$15.0000
$12.0000

$5,000.0000
$7,250.0000

$100,000.0000
$61,750.0000

CONTRACT CNX194
EXTENSION

$800.00
$900.00

$750.00
$900.00

$1,650.00
$1,320.00

$172,500.00
$250,125.00

$100,000.00
$61,750.00
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SUB-TOTAL ROADWAY

Volunteer Paving, LLC
Lincoln Paving, LLC

TOTAL CONTRACT
Volunteer Paving, LLC
Lincoln Paving, LLC

$2,093,615.12
$2,148,840.57

$2,093,615.12
$2,148,840.57

PAGE

5



STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

HAMILTON COUNTY (Contract No. CNX210 Call 024)

NH-153(18),33052-4259-04
THE SLOPE STABILIZATION ON S.R. 153 NEAR L.M. 7.10.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

DBE GOAL 5.00%

TOTAL CONTRACT

Pave Grade & Aggregate, Inc $1,049,541.75
Wright Brothers Construction Company, Inc. $1,434,759.00
Summers-Taylor, Inc. $1,985,220.84
Dement Construction Company, LLC $2,016,974.00
Talley Construction Company, Inc. $2,304,105.39
Thomas Brothers Construction Company, Inc. $2,980,863.50
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ROADWAY CATEGORY

105-01

201-01

202-08.15

203-01

203-02.01

CONSTRUCTION STAKES, LINES AND GRADES

1.000LS
Pave Grade & Aggregate, Inc
Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.
Dement Construction Company, LLC
Talley Construction Company, Inc.
Thomas Brothers Construction Company, Inc.
CLEARING AND GRUBBING
1.000LS

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

REMOVAL OF CURB AND GUTTER (RT SIDE STA. 10+20.00 TO STA. 11+15.00)
95.000 L.F.

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.

Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

5,216.000 C.Y.
Pave Grade & Aggregate, Inc
Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.
Dement Construction Company, LLC
Talley Construction Company, Inc.
Thomas Brothers Construction Company, Inc.

BORROW EXCAVATION (GRADED SOLID ROCK)

11,483.000 TON

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

UNIT PRICE

$15,000.0000
$11,000.0000
$11,800.0000
$75,000.0000
$12,960.0000

$250,000.0000

$116,000.0000

$45,000.0000
$21,000.0000

$375,000.0000

$64,053.3600

$160,000.0000

$15.0000
$19.0000
$56.0000
$50.0000

$5.0400
$75.0000

$21.0000
$33.0000
$66.0000
$40.0000
$94.3600
$54.0000

$35.5000
$45.7000
$60.0000
$41.0000
$72.3900
$59.0000

CONTRACT CNX210

EXTENSION

$15,000.00
$11,000.00
$11,800.00
$75,000.00
$12,960.00
$250,000.00

$116,000.00
$45,000.00
$21,000.00
$375,000.00
$64,053.36
$160,000.00

$1,425.00
$1,805.00
$5,320.00
$4,750.00

$478.80
$7,125.00

$109,536.00
$172,128.00
$344,256.00
$208,640.00
$492,181.76
$281,664.00

$407,646.50
$524,773.10
$688,980.00
$470,803.00
$831,254.37
$677,497.00
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203-04

203-06

203-50

209-05

209-08.02

209-09.04

PLACING AND SPREADING TOPSOIL

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

WATER

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

CONSTRUCTION OF HAUL ROAD

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

SEDIMENT REMOVAL

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

TEMPORARY SILT FENCE (WITH BACKING)

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

SEDIMENT FILTER BAG(15' X 10')

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

UNIT PRICE

91.000C.Y.
$20.0000
$41.0000
$81.5000
$35.0000
$94.0200
$100.0000

1.100 M.G.
$100.0000
$675.0000
$116.0000
$5.0000
$25.9200
$2,500.0000

1.000LS
$125,000.0000
$387,400.0000
$594,700.0000
$527,000.0000
$557,179.6500
$780,000.0000

27.000C.Y.

$1.0000
$45.0000
$123.0000
$50.0000
$108.8800
$65.0000

72.000 L.F.
$20.0000
$11.0000
$32.5000
$28.0000
$30.2400
$20.0000

1.000 EACH
$500.0000
$800.0000
$1,310.0000
$535.0000
$2,283.0200
$2,500.0000

CONTRACT CNX210
EXTENSION

$1,820.00
$3,731.00
$7,416.50
$3,185.00
$8,555.82
$9,100.00

$110.00
$742.50
$127.60
$5.50
$28.51
$2,750.00

$125,000.00
$387,400.00
$594,700.00
$527,000.00
$557,179.65
$780,000.00

$27.00
$1,215.00
$3,321.00
$1,350.00
$2,939.76
$1,755.00

$1,440.00

$792.00
$2,340.00
$2,016.00
$2,177.28
$1,440.00

$500.00
$800.00
$1,310.00
$535.00
$2,283.02
$2,500.00
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209-65.04

303-01

303-10.01

307-01.01

307-01.08

402-01

TEMPORARY IN STREAM DIVERSION

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

MINERAL AGGREGATE (SIZE 57)

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

380.000 L.F.

210.000 TON

103.000 TON

39.000 TON

38.000 TON

0.500 TON

UNIT PRICE

$50.0000
$117.0000
$52.5000
$40.0000
$27.3300
$1,000.0000

$39.5000
$62.0000
$83.0000
$75.0000
$65.8200
$50.0000

$45.0000
$57.0000
$47.5000
$50.0000
$105.1700
$50.0000

$420.0000
$415.0000
$464.0000
$400.0000
$432.0000
$400.0000

$436.0000
$430.0000
$482.0000
$415.0000
$448.2000
$415.0000

$3,400.0000
$1,550.0000
$3,831.3000
$3,300.0000
$3,564.0000
$3,300.0000

CONTRACT CNX210
EXTENSION

$19,000.00
$44,460.00
$19,950.00
$15,200.00
$10,385.40
$380,000.00

$8,295.00
$13,020.00
$17,430.00
$15,750.00
$13,822.20
$10,500.00

$4,635.00
$5,871.00
$4,892.50
$5,150.00
$10,832.51
$5,150.00

$16,380.00
$16,185.00
$18,096.00
$15,600.00
$16,848.00
$15,600.00

$16,568.00
$16,340.00
$18,316.00
$15,770.00
$17,031.60
$15,770.00

$1,700.00

$775.00
$1,915.65
$1,650.00
$1,782.00
$1,650.00
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402-02

403-01

407-20.05

411-01.10

415-01.02

702-03

AGGREGATE FOR COVER MATERIAL (PC)

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

SAW CUTTING ASPHALT PAVEMENT

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

ACS MIX(PG64-22) GRADING D

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

CONCRETE COMBINED CURB & GUTTER

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

1.700 TON

0.210 TON

349.000 L.F.

40.000 TON

245.000S.Y.

6.000C.Y.

UNIT PRICE

$725.0000
$1,800.0000
$842.0000
$725.0000
$783.0000
$725.0000

$2,800.0000

$900.0000
$3,134.7100
$2,700.0000
$2,916.0000
$2,700.0000

$20.0000
$4.3000
$16.0000
$15.0000
$3.2400
$8.0000

$438.0000
$440.0000
$484.0000
$417.0000
$450.3600
$417.0000

$47.2500
$63.0000
$52.5000
$45.0000
$48.6000
$45.0000

$1,000.0000
$1,020.0000
$1,740.0000
$2,000.0000
$81.3200
$750.0000

CONTRACT CNX210
EXTENSION

$1,232.50
$3,060.00
$1,431.40
$1,232.50
$1,331.10
$1,232.50

$588.00
$189.00
$658.29
$567.00
$612.36
$567.00

$6,980.00
$1,500.70
$5,584.00
$5,235.00
$1,130.76
$2,792.00

$17,520.00
$17,600.00
$19,360.00
$16,680.00
$18,014.40
$16,680.00

$11,576.25
$15,435.00
$12,862.50
$11,025.00
$11,907.00
$11,025.00

$6,000.00
$6,120.00
$10,440.00
$12,000.00
$487.92
$4,500.00
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705-06.01

706-01

706-05

709-05.05

712-01

712-04.01

W BEAM GR (TYPE 2) MASH TL-3

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

GUARDRAIL REMOVED

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

GUARDRAIL ADJUSTMENT

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

MACHINED RIP-RAP (CLASS A-3)

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

TRAFFIC CONTROL

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

UNIT PRICE

302.000 L.F.
$39.5000
$40.6000
$40.0000
$37.5000
$37.2600
$30.0000

300.000 L.F.
$6.0000
$1.0000
$2.3000
$1.0000
$2.1600
$40.0000

300.000 L.F.

$7.5000
$7.5000
$5.8000
$7.0000
$5.4000
$10.0000

45.000 TON

$50.0000
$75.0000
$112.0000
$100.0000
$163.5200
$80.0000

1.000LS
$25,000.0000
$24,000.0000
$37,000.0000
$52,700.0000
$2,376.0000
$10,000.0000

20.000 EACH
$50.0000
$30.0000
$32.5000
$28.0000
$30.2400
$100.0000

CONTRACT CNX210
EXTENSION

$11,929.00
$12,261.20
$12,080.00
$11,325.00
$11,252.52

$9,060.00

$1,800.00
$300.00
$690.00
$300.00
$648.00
$12,000.00

$2,250.00
$2,250.00
$1,740.00
$2,100.00
$1,620.00
$3,000.00

$2,250.00
$3,375.00
$5,040.00
$4,500.00
$7,358.40
$3,600.00

$25,000.00
$24,000.00
$37,000.00
$52,700.00

$2,376.00
$10,000.00

$1,000.00
$600.00
$650.00
$560.00
$604.80
$2,000.00

PAGE

6



712-06

712-07.03

713-16.01

716-02.04

716-12.02

717-01

SIGNS (CONSTRUCTION)

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

TEMPORARY BARRICADES (TYPE Ill)

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

MOBILIZATION

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

UNIT PRICE

332.000S.F.
$10.5000
$11.0000
$11.5000
$10.0000
$10.8000
$15.0000

35.000 L.F.
$20.0000
$14.2500
$15.0000
$13.0000
$14.0400
$100.0000

3.000 EACH

$6,000.0000
$5,400.0000
$5,630.0000
$4,850.0000
$15,714.0000
$5,200.0000

12.000S.Y.

$250.0000
$54.0000
$58.0000
$75.0000
$54.0000
$225.0000

0.200 L.M.
$42,000.0000
$16,200.0000
$17,415.0000
$25,000.0000
$16,200.0000
$50,000.0000

1.000LS
$70,000.0000
$63,350.0000
$72,500.0000
$122,800.0000
$135,423.9900
$250,000.0000

CONTRACT CNX210
EXTENSION

$3,486.00
$3,652.00
$3,818.00
$3,320.00
$3,585.60
$4,980.00

$700.00
$498.75
$525.00
$455.00
$491.40
$3,500.00

$18,000.00
$16,200.00
$16,890.00
$14,550.00
$47,142.00
$15,600.00

$3,000.00
$648.00
$696.00
$900.00
$648.00
$2,700.00

$8,400.00
$3,240.00
$3,483.00
$5,000.00
$3,240.00
$10,000.00

$70,000.00
$63,350.00
$72,500.00
$122,800.00
$135,423.99
$250,000.00
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740-10.03

740-10.04

740-11.03

801-02.08

801-03

GEOTEXTILE (TYPE III)(EROSION CONTROL)

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

GEOTEXTILE (TYPE IV)(STABILIZATION)

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

TEMPORARY SEDIMENT TUBE 18IN

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

TEMPORARY SEEDING (WITHOUT MULCH)

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

WATER (SEEDING & SODDING)

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

UNIT PRICE

257.000S.Y.
$5.0000
$7.2500
$7.2000
$5.0000
$10.5500
$3.0000

2,035.000S.Y.
$2.5000
$4.1000
$6.6000
$5.0000
$2.7700
$3.0000

70.000 L.F.

$25.0000
$10.5000
$32.5000
$28.0000
$30.2400
$25.0000

1.000 UNIT

$2,625.0000
$700.0000
$581.0000
$500.0000
$540.0000
$3,500.0000

4.000 M.G.
$500.0000
$700.0000
$116.0000
$100.0000
$108.0000
$750.0000

CONTRACT CNX210
EXTENSION

$1,285.00
$1,863.25
$1,850.40
$1,285.00
$2,711.35

$771.00

$5,087.50
$8,343.50
$13,431.00
$10,175.00
$5,636.95
$6,105.00

$1,750.00

$735.00
$2,275.00
$1,960.00
$2,116.80
$1,750.00

$2,625.00
$700.00
$581.00
$500.00
$540.00
$3,500.00

$2,000.00
$2,800.00
$464.00
$400.00
$432.00
$3,000.00
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SUB-TOTAL ROADWAY

Pave Grade & Aggregate, Inc

Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.

Dement Construction Company, LLC

Talley Construction Company, Inc.

Thomas Brothers Construction Company, Inc.

TOTAL CONTRACT
Pave Grade & Aggregate, Inc
Wright Brothers Construction Company, Inc.
Summers-Taylor, Inc.
Dement Construction Company, LLC
Talley Construction Company, Inc.
Thomas Brothers Construction Company, Inc.

$1,049,541.75
$1,434,759.00
$1,985,220.84
$2,016,974.00
$2,304,105.39
$2,980,863.50

$1,049,541.75
$1,434,759.00
$1,985,220.84
$2,016,974.00
$2,304,105.39
$2,980,863.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

HAMILTON COUNTY (Contract No. CNX181 Call 025)

33PARK-M8-002,33PARK-M8-003

THE RESURFACING IN HARRISON BAY STATE PARK INCLUDING COLD PLANING, BITUMINOUS SEAL COAT AND FULL DEPTH RECLAMATION
ON VARIOUS ROUTES.

PROJECT LENGTH - 4.520 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT

Wright Brothers Construction Company, Inc. $2,329,968.35
Talley Construction Company, Inc. $2,380,285.93
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ROADWAY CATEGORY

203-06 WATER

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

208-01.05 BROOMING & DEGRASSING SHOULDERS

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

304-01.04 PROCESSING (RECLAIMED BASE MATERIAL)

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

304-01.08 PORTLAND CEMENT (FULL DEPTH PAVEMENT RECLAMATION)

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

403-02.01 TRACKLESS TACK COAT

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

405-01.01 BITUMINOUS MATERIAL (BSC)

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

405-01.02 MINERAL AGGREGATE (BSC)

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

411-01.10 ACS MIX(PG64-22) GRADING D

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

UNIT PRICE

12.000 M.G.
$60.0000
$666.4300

11.200 L.M.
$1,850.0000
$2,598.2700

2,725.000 TON
$50.0000
$59.4800

4,653.000S.Y.
$9.3500
$11.5900

64.000 TON
$300.0000
$326.2900

4,312.000 TON
$136.0000
$141.1600

37.000 TON
$900.0000
$1,266.2100

7.000 TON
$2,150.0000
$1,966.6900

55.000 TON
$310.0000
$280.9900

4,633.000 TON
$173.0000
$166.8600

CONTRACT CNX181

EXTENSION

$720.00
$7,997.16

$20,720.00
$29,100.62

$136,250.00
$162,083.00

$43,505.55
$53,928.27

$19,200.00
$20,882.56

$586,432.00
$608,681.92

$33,300.00
$46,849.77

$15,050.00
$13,766.83

$17,050.00
$15,454.45

$801,509.00
$773,062.38
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411-03.12

415-01.01

712-01

712-06

712-07.03

713-16.01

713-16.20

713-16.21

716-01.21

716-02.03

ACS MIX(PG64-22) THIN LIFT D ASPHALT

207.000 TON

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

COLD PLANING BITUMINOUS PAVEMENT

8,595.000 TON
Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

TRAFFIC CONTROL

1.000LS
Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

SIGNS (CONSTRUCTION)

231.000 S.F.
Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

TEMPORARY BARRICADES (TYPE Ill)

48.000 L.F.
Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

CHANGEABLE MESSAGE SIGN UNIT

4.000 EACH

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

SIGNS (R1-1, STOP SIGN, (36"x36")

1.000 EACH

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

SIGNS (R2-1, YEILD SIGN, (36"x36"x36")

1.000 EACH

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

150.000 EACH
Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.
PLASTIC PAVEMENT MARKING (CROSS-WALK)
40.000 L.F.

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

UNIT PRICE

$183.0000
$217.2200

$37.5000
$41.2200

$75,000.0000
$49,745.7900

$8.3000
$8.6300

$14.0000
$14.6600

$4,400.0000
$4,542.5000

$425.0000
$442.7500

$425.0000
$442.7500

$55.0000
$44.2800

$14.0000
$8.6300

CONTRACT CNX181
EXTENSION

$37,881.00
$44,964.54

$322,312.50
$354,285.90

$75,000.00
$49,745.79

$1,917.30
$1,993.53

$672.00
$703.68

$17,600.00
$18,170.00

$425.00
$442.75

$425.00
$442.75

$8,250.00
$6,642.00

$560.00
$345.20
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716-02.04

716-02.05

716-02.22

716-04.05

716-04.10

716-04.12

716-04.16

716-05.01

716-12.01

717-01

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

PLASTIC AERIAL SPEED BARS

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

PLASTIC PAVEMENT MARKING (NOISE STRIP)

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (4IN LINE)

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

MOBILIZATION

Wright Brothers Construction Company, Inc.
Talley Construction Company, Inc.

UNIT PRICE

317.000S.Y.
$24.2000
$32.7800

380.000 L.F.
$16.5000
$16.1000

24.000 L.F.
$8.2000
$23.0000

61.000 EACH
$165.0000
$166.7500
12.000 EACH

$276.0000
$431.2500

220.000 S.F.
$30.2000
$17.2500

96.000 L.F.
$6.3000
$8.6300

13.200 L.M.
$1,375.0000
$1,063.7500

14.500 L.M.
$4,950.0000
$5,606.2500

1.000LS

$66,500.0000
$38,379.2100

CONTRACT CNX181

EXTENSION

$7,671.40
$10,391.26

$6,270.00
$6,118.00

$196.80
$552.00

$10,065.00
$10,171.75

$3,312.00
$5,175.00

$6,644.00
$3,795.00

$604.80
$828.48

$18,150.00
$14,041.50

$71,775.00
$81,290.63

$66,500.00
$38,379.21
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SUB-TOTAL ROADWAY

Wright Brothers Construction Company, Inc. $2,329,968.35
Talley Construction Company, Inc. $2,380,285.93

TOTAL CONTRACT
Wright Brothers Construction Company, Inc. $2,329,968.35
Talley Construction Company, Inc. $2,380,285.93
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

HAMILTON COUNTY (Contract No. CNX190 Call 026)
33SVAR-M3-003

THE TUNNEL CLEANING OF THE MCCALLIE TUNNEL ON U.S. 11 (U.S. 64, S.R. 2), THE STRINGERS RIDGE TUNNEL ON U.S. 127 (S.R. 8), AND
THE BACHMAN TUBES ON U.S. 41 (U.S. 76, S.R. 8).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

TOTAL CONTRACT
Diamond Specialized, Inc. $282,610.00
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MAINTENANCE CATEGORY

104-03.71 ADDITIONAL WORK (CLEANING OF PORTAL FACADES @ MCCALLIE TUNNELS)

7,850.000 S.F.
Diamond Specialized, Inc.
712-01.52 MAINTENANCE OF TRAFFIC (MCCALLIE TUNNELS)
12.000 EACH
Diamond Specialized, Inc.
712-01.53 MAINTENANCE OF TRAFFIC (BACHMAN TUNNELS)
12.000 EACH
Diamond Specialized, Inc.
712-01.54 MAINTENANCE OF TRAFFIC (STRINGERS RIDGE TUNNEL)
12.000 EACH
Diamond Specialized, Inc.
713-20.40 GRAFFITI REMOVAL
250.000 S.F.
Diamond Specialized, Inc.
717-01 MOBILIZATION
1.000LS
Diamond Specialized, Inc.
719-02.01 REMOVAL AND DISPOSAL OF LITTER
36.000 CYCL
Diamond Specialized, Inc.
760-01.01 TUNNEL CLEANING (MCCALLIE TUNNELS)
12.000 EACH
Diamond Specialized, Inc.
760-01.02 TUNNEL CLEANING (BACHMAN TUNNELS)
12.000 EACH
Diamond Specialized, Inc.
760-01.03 TUNNEL CLEANING (STRINGER RIDGE TUNNEL)
12.000 EACH

Diamond Specialized, Inc.

UNIT PRICE

$1.6000

$3,300.0000

$1,950.0000

$1,750.0000

$3.0000

$14,300.0000

$500.0000

$5,150.0000

$3,900.0000

$3,700.0000

CONTRACT CNX190
EXTENSION

$12,560.00

$39,600.00

$23,400.00

$21,000.00

$750.00

$14,300.00

$18,000.00

$61,800.00

$46,800.00

$44,400.00

PAGE

2



SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc.

TOTAL CONTRACT
Diamond Specialized, Inc.

$282,610.00

$282,610.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

HARDIN COUNTY (Contract No. CNX091 Call 027)

BH-STP/HIP-128(29),36010-3227-94
THE REHABILITATION OF THE BRIDGE ON S.R. 128 OVER THE PICKWICK DAM (L.M. 0.84).
PROJECT LENGTH - 0.690 MILES

COMPLETION TIME - ON OR BEFORE AUGUST 31, 2026

DBE GOAL 6.00%

TOTAL CONTRACT

Jones Bros. Contractors, LLC $29,683,760.52
Dement Construction Company, LLC $46,333,558.20
Kiewit Infrastructure South Co. $49,995,182.16
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BRIDGE CATEGORY

105-01

109-10.01

202-04.01

202-04.02

203-01.60

209-08.02

303-01

307-02.08

UNIT PRICE
CONSTRUCTION STAKES, LINES AND GRADES
1.000LS
Jones Bros. Contractors, LLC $75,000.0000
Dement Construction Company, LLC $500,000.0000
Kiewit Infrastructure South Co. $540,000.0000
TRAINEE
4,500.000 HOUR
Jones Bros. Contractors, LLC $0.8000
Dement Construction Company, LLC $0.8000
Kiewit Infrastructure South Co. $0.8000
REMOVAL OF STRUCTURES (BRIDGE DECK, PARAPETS AND SIDEWALKS)
1.000LS
Jones Bros. Contractors, LLC $5,000,000.0000
Dement Construction Company, LLC $9,638,000.0000
Kiewit Infrastructure South Co. $14,000,000.0000
REMOVAL OF STRUCTURES (CANTILEVER BRACKETS)
1.000LS
Jones Bros. Contractors, LLC $600,000.0000
Dement Construction Company, LLC $200,000.0000
Kiewit Infrastructure South Co. $300,000.0000
ROAD & DRAINAGE EXCAVATION (DRAINAGE DITCH)
136.000 C.Y.
Jones Bros. Contractors, LLC $80.0000
Dement Construction Company, LLC $80.0000
Kiewit Infrastructure South Co. $70.0000
TEMPORARY SILT FENCE (WITH BACKING)
450.000 L.F.
Jones Bros. Contractors, LLC $12.5000
Dement Construction Company, LLC $10.0000
Kiewit Infrastructure South Co. $8.0000
MINERAL AGGREGATE, TYPE A BASE, GRADING D
14.000 TON
Jones Bros. Contractors, LLC $150.0000
Dement Construction Company, LLC $500.0000
Kiewit Infrastructure South Co. $1,125.0000
ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2
119.000 TON
Jones Bros. Contractors, LLC $350.0000
Dement Construction Company, LLC $685.0000
Kiewit Infrastructure South Co. $310.0000

CONTRACT CNX091

EXTENSION

$75,000.00
$500,000.00
$540,000.00

$3,600.00
$3,600.00
$3,600.00

$5,000,000.00
$9,638,000.00
$14,000,000.00

$600,000.00
$200,000.00
$300,000.00

$10,880.00
$10,880.00
$9,520.00

$5,625.00
$4,500.00
$3,600.00

$2,100.00
$7,000.00
$15,750.00

$41,650.00
$81,515.00
$36,890.00
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403-01

411-02.10

411-02.11

415-01.02

602-10.34

602-10.70

603-01

603-02.20

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

ACS MIX(PG70-22) GRADING D

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

ACS MIX(PG70-22) GRADING E RDWY

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

COLD PLANING BITUMINOUS PAVEMENT

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

MISCELLANEOUS STRUCTURAL STEEL REPAIRS

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

STRUCTURAL STEEL CRACK REPAIR

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

PAINT STEEL STRUCTURE

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

SPOT PAINTING EXISTING STEEL STRUCTURES

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

UNIT PRICE

1.200 TON
$785.0000
$4,000.0000
$1,500.0000

92.000 TON
$290.0000
$685.0000
$350.0000

45.000 TON
$290.0000
$685.0000
$350.0000

678.000S.Y.
$80.0000
$67.0000
$35.0000

95,181.000 LB.
$20.0000
$30.0000
$46.0000

6.000 EACH
$10,000.0000
$2,000.0000
$1,250.0000
1.000LS

$130,000.0000
$100,000.0000
$54,000.0000

24,657.000 S.F.
$65.0000
$45.0000
$47.5000

CONTRACT CNX091

EXTENSION

$942.00
$4,800.00
$1,800.00

$26,680.00
$63,020.00
$32,200.00

$13,050.00
$30,825.00
$15,750.00

$54,240.00
$45,426.00
$23,730.00

$1,903,620.00
$2,855,430.00
$4,378,326.00

$60,000.00
$12,000.00
$7,500.00

$130,000.00
$100,000.00
$54,000.00

$1,602,705.00
$1,109,565.00
$1,171,207.50
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604-02.03

604-04.01

604-05.31

604-06.01

604-10.05

604-10.32

604-10.54

604-10.60

EPOXY COATED REINFORCING STEEL

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

APPLIED TEXTURE FINISH (NEW STRUCTURES)

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

BRIDGE DECK GROOVING (MECHANICAL)

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

LIGHTWEIGHT CONCRETE (BRIDGES)

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

CONCRETE

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

EXPANSION JOINT REPAIRS (TYPE A)

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

CONCRETE REPAIRS

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

EXPANSION JOINT REPAIRS (MODULAR TYPE)

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

1,213,119.000 LB.

8,054.000 S.Y.

12,577.000 S.Y.

3,997.000 C.Y.

40.000 S.F.

69.000 L.F.

21.000 S.F.

173.000 L.F.

UNIT PRICE

$2.2500
$2.5000
$2.2900

$12.0000
$9.9500
$14.5000

$4.0000
$3.5000
$5.5000

$1,900.0000
$4,500.0000
$2,925.0000

$500.0000
$500.0000
$600.0000

$1,600.0000
$2,500.0000
$1,376.0000

$500.0000
$750.0000
$555.0000

$3,659.0000
$10,000.0000
$4,858.0000

CONTRACT CNX091
EXTENSION

$2,729,517.75
$3,032,797.50
$2,778,042.51

$96,648.00
$80,137.30
$116,783.00

$50,308.00
$44,019.50
$69,173.50

$7,594,300.00
$17,986,500.00
$11,691,225.00

$20,000.00
$20,000.00
$24,000.00

$110,400.00
$172,500.00
$94,944.00

$10,500.00
$15,750.00
$11,655.00

$633,007.00
$1,730,000.00
$840,434.00
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604-10.90 MISCELLANEOUS BRIDGE ITEMS

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

604-11.01 EXPANSION DEVICE (STRIPSEAL)

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

610-10.04 DRAINAGE SYSTEM - BRIDGE DECK(PVC)

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

621-05.02 TEMPORARY SHORING

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

702-03 CONCRETE COMBINED CURB & GUTTER

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

705-06.01 W BEAM GR (TYPE 2) MASH TL-3

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

705-06.26 THRIE BEAM BRIDGE TRANSITION MASH TL-2

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

707-07.01 CHAIN-LINK FENCE (BRIDGES)

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

UNIT PRICE

1.000LS
$1,050,000.0000
$1,500.0000
$23,090.0000

207.000 L.F.
$1,600.0000
$2,500.0000
$1,415.0000

1.000LS
$1,500,000.0000
$750,000.0000
$2,890,000.0000

1.000LS
$250,000.0000
$100,000.0000
$2,925,070.0000

3.000C.Y.
$4,300.0000
$2,500.0000
$1,000.0000

75.000 L.F.
$60.2500
$50.2200
$76.2100

3.000 EACH
$5,275.0000
$1,555.0000
$6,672.0000

8,536.000 S.F.
$38.0000
$37.8000
$47.2500

CONTRACT CNX091
EXTENSION

$1,050,000.00
$1,500.00
$23,090.00

$331,200.00
$517,500.00
$292,905.00

$1,500,000.00
$750,000.00
$2,890,000.00

$250,000.00
$100,000.00
$2,925,070.00

$12,900.00
$7,500.00
$3,000.00

$4,518.75
$3,766.50
$5,715.75

$15,825.00
$4,665.00
$20,016.00

$324,368.00
$322,660.80
$403,326.00
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CONTRACT CNX091

UNIT PRICE EXTENSION
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE
450.000 L.F.
Jones Bros. Contractors, LLC $5.0000 $2,250.00
Dement Construction Company, LLC $5.0000 $2,250.00
Kiewit Infrastructure South Co. $9.0000 $4,050.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)
178.000 TON
Jones Bros. Contractors, LLC $80.0000 $14,240.00
Dement Construction Company, LLC $75.0000 $13,350.00
Kiewit Infrastructure South Co. $200.0000 $35,600.00
712-01 TRAFFIC CONTROL
1.000LS
Jones Bros. Contractors, LLC $300,000.0000 $300,000.00
Dement Construction Company, LLC $1,000,000.0000 $1,000,000.00
Kiewit Infrastructure South Co. $550,000.0000 $550,000.00
712-02.47 BRIDGE MOUNTED INTERCONNECTED PORTABLE BARRIER RAIL
4,474.000 L.F.
Jones Bros. Contractors, LLC $250.0000 $1,118,500.00
Dement Construction Company, LLC $150.0000 $671,100.00
Kiewit Infrastructure South Co. $90.0000 $402,660.00
712-02.60 TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)
3.000 EACH
Jones Bros. Contractors, LLC $14,211.0000 $42,633.00
Dement Construction Company, LLC $5,600.0000 $16,800.00
Kiewit Infrastructure South Co. $17,000.0000 $51,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
17.000 EACH
Jones Bros. Contractors, LLC $35.0000 $595.00
Dement Construction Company, LLC $35.0000 $595.00
Kiewit Infrastructure South Co. $80.0000 $1,360.00
712-04.50 BARRIER RAIL DELINEATOR
57.000 EACH
Jones Bros. Contractors, LLC $10.0000 $570.00
Dement Construction Company, LLC $10.0000 $570.00
Kiewit Infrastructure South Co. $17.0000 $969.00
712-06 SIGNS (CONSTRUCTION)
816.000 S.F.
Jones Bros. Contractors, LLC $7.3500 $5,997.60
Dement Construction Company, LLC $7.3500 $5,997.60
Kiewit Infrastructure South Co. $9.6000 $7,833.60
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712-07.03 TEMPORARY BARRICADES (TYPE )

712-09.01

712-09.04

713-16.01

714-01

714-04.03

714-06.06

714-08.30

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

REMOVABLE PAVEMENT MARKING LINE

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

REMOVABLE PAVEMENT MARKING (STOP LINE)

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

CHANGEABLE MESSAGE SIGN UNIT

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

STRUCTURAL LIGHTING

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

CONDUIT (2 1/2" FEED CONDUIT)

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

CABLE (1/C # 4 AWG)

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

REMOVE & RELOCATE LIGHT STANDARD

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

120.000 L.F.

43,616.000 L.F.

96.000 L.F.

2.000 EACH

1.000LS

20.000 L.F.

10,930.000 L.F.

40.000 EACH

UNIT PRICE

$12.0000
$12.0000
$22.0000

$5.9500
$3.0000
$8.0000

$35.0000
$20.0000
$47.0000

$6,900.0000
$6,900.0000
$12,000.0000

$204,345.0200
$205,000.0000
$350,000.0000

$781.2100
$800.0000
$1,075.0000

$4.6600
$5.0000
$6.4000

$2,697.6800
$3,000.0000
$3,720.0000

CONTRACT CNX091

EXTENSION

$1,440.00
$1,440.00
$2,640.00

$259,515.20
$130,848.00
$348,928.00

$3,360.00
$1,920.00
$4,512.00

$13,800.00
$13,800.00
$24,000.00

$204,345.02
$205,000.00
$350,000.00

$15,624.20
$16,000.00
$21,500.00

$50,933.80
$54,650.00
$69,952.00

$107,907.20
$120,000.00
$148,800.00

PAGE

7



CONTRACT CNX091

UNIT PRICE EXTENSION
716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)
3.010 L.M.
Jones Bros. Contractors, LLC $5,500.0000 $16,555.00
Dement Construction Company, LLC $7,000.0000 $21,070.00
Kiewit Infrastructure South Co. $7,430.0000 $22,364.30
717-01 MOBILIZATION
1.000LS
Jones Bros. Contractors, LLC $2,959,600.0000 $2,959,600.00
Dement Construction Company, LLC $4,500,000.0000 $4,500,000.00
Kiewit Infrastructure South Co. $5,000,000.0000 $5,000,000.00
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM
2.000 EACH
Jones Bros. Contractors, LLC $150,000.0000 $300,000.00
Dement Construction Company, LLC $50,000.0000 $100,000.00
Kiewit Infrastructure South Co. $81,725.0000 $163,450.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)
231.000S.Y.
Jones Bros. Contractors, LLC $10.0000 $2,310.00
Dement Construction Company, LLC $10.0000 $2,310.00
Kiewit Infrastructure South Co. $10.0000 $2,310.00
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SUB-TOTAL BRIDGE

Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

TOTAL CONTRACT
Jones Bros. Contractors, LLC
Dement Construction Company, LLC
Kiewit Infrastructure South Co.

$29,683,760.52
$46,333,558.20
$49,995,182.16

$29,683,760.52
$46,333,558.20
$49,995,182.16
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

HAYWOOD AND TIPTON COUNTIES (Contract No. CNX191 Call 028)

HSIP/PHSIP-180(12),38010-3205-94,PHSIP-206(13),84014-3221-94

MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 180 FROM SAINT LUKE ROAD TO NEAR THE BRIDGE OVER BRANCH (L.M. 3.00 - 9.00)
AND ON S.R. 206 FROM HARRIS ROAD TO NEAR OLD MEMPHIS ROAD (L.M. 3.29 - 6.40), INCLUDING RESURFACING.

PROJECT LENGTH - 9.110 MILES
COMPLETION TIME - ON OR BEFORE NOVEMBER 30, 2023

DBE GOAL 8.00%

TOTAL CONTRACT
Lehman-Roberts Company $1,538,906.71
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ROADWAY CATEGORY

202-03.01

203-05

303-01

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

307-01.08

402-01

402-02

403-01

411-01.10

411-12.04

415-01.02

705-04.09

REMOVAL OF ASPHALT PAVEMENT

Lehman-Roberts Company

UNDERCUTTING

Lehman-Roberts Company

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Lehman-Roberts Company

Lehman-Roberts Company

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

Lehman-Roberts Company

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

Lehman-Roberts Company

AGGREGATE FOR COVER MATERIAL (PC)

Lehman-Roberts Company

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Lehman-Roberts Company

ACS MIX(PG64-22) GRADING D

Lehman-Roberts Company

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

Lehman-Roberts Company

COLD PLANING BITUMINOUS PAVEMENT

Lehman-Roberts Company

EARTH PAD FOR TYPE 38 GR END TREATMENT

Lehman-Roberts Company

UNIT PRICE

194.000S.Y.
$78.5000

35.000 C.Y.
$230.0000

14.000 TON
$400.0000

58.000 TON
$525.0000

8.000 TON
$525.0000

0.500 TON
$2,500.0000

0.500 TON
$2,500.0000

13.500 TON
$1,425.0000

3,039.000 TON
$162.5500

6.250 L.M.
$1,450.0000

42,205.000 S.Y.
$6.0500

5.000 EACH

$1,250.0000

CONTRACT CNX191

EXTENSION

$15,229.00

$8,050.00

$5,600.00

$30,450.00

$4,200.00

$1,250.00

$1,250.00

$19,237.50

$493,989.45

$9,062.50

$255,340.25

$6,250.00
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705-04.21

705-06.01

705-06.20

705-06.30

712-01

712-04.50

713-02.04

713-02.14

713-02.20

713-02.21

713-02.22

713-11.01

GUARDRAIL DELINEATION ENHANCEMENT

Lehman-Roberts Company

W BEAM GR (TYPE 2) MASH TL-3

Lehman-Roberts Company

TANGENT ENERGY ABSORBING TERM MASH TL-3

Lehman-Roberts Company

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Lehman-Roberts Company

TRAFFIC CONTROL

Lehman-Roberts Company

BARRIER RAIL DELINEATOR

Lehman-Roberts Company

DELINEATOR (MILE MARKER) & STEEL POST

Lehman-Roberts Company

FLEXIBLE DELINEATOR (WHITE)

Lehman-Roberts Company

ROADSIDE OBSTACLE DELINEATION

Lehman-Roberts Company

SIGN POST DELINEATION ENHANCEMENT

Lehman-Roberts Company

BARRIER WALL DELINEATION ENHANCEMENT

Lehman-Roberts Company

"U" SECTION STEEL POSTS

Lehman-Roberts Company

1,621.000 L.F.

720.000 L.F.

5.000 EACH

8.000 EACH

1.000LS

3.000 EACH

6.000 EACH

100.000 EACH

74.000 S.F.

496.000 L.F.

210.000 L.F.

1,141.000 LB.

UNIT PRICE

$6.6000

$35.9600

$3,807.6500

$3,701.8800

$95,000.0000

$10.5800

$185.0000

$47.6000

$21.1500

$5.3000

$6.3500

$5.0000

CONTRACT CNX191
EXTENSION

$10,698.60

$25,891.20

$19,038.25

$29,615.04

$95,000.00

$31.74

$1,110.00

$4,760.00

$1,565.10

$2,628.80

$1,333.50

$5,705.00
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716-05.20

713-11.02

713-13.02

713-13.03

716-13.02

713-15.36

713-20.30

716-01.22

716-01.23

716-01.40

716-02.05

716-03.03

PAINTED PAVEMENT MARKING (6" LINE)

Lehman-Roberts Company

PERFORATED/KNOCKOUT SQUARE TUBE POST

Lehman-Roberts Company

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Lehman-Roberts Company

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Lehman-Roberts Company

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Lehman-Roberts Company

REMOVE SIGN, SUPPORT & FOOTING

Lehman-Roberts Company

SIGN ADJUSTMENTS

Lehman-Roberts Company

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

Lehman-Roberts Company

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

Lehman-Roberts Company

REMOVE AND REPLACE LENS ON SNOWPLOWABLE REFLECTIVE MARKER

Lehman-Roberts Company

PLASTIC PAVEMENT MARKING (STOP LINE)

Lehman-Roberts Company

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Lehman-Roberts Company

UNIT PRICE
13.000 L.M.
$2,538.4300
3,147.000 LB.
$6.0800
478.000 S.F.
$15.3400
509.000 S.F.
$15.8700
22.000 L.M.
$4,653.8000
58.000 EACH
$31.7300
1.000 EACH
$105.7700
25.000 EACH
$47.6000
635.000 EACH
$47.6000
215.000 EACH
$23.2700
223.000 L.F.
$32.7900
4.000 EACH
$1,057.6800

CONTRACT CNX191
EXTENSION

$32,999.59

$19,133.76

$7,332.52

$8,077.83

$102,383.60

$1,840.34

$105.77

$1,190.00

$30,226.00

$5,003.05

$7,312.17

$4,230.72
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CONTRACT CNX191

UNIT PRICE EXTENSION
716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP)
4.000 EACH
Lehman-Roberts Company $469.6100 $1,878.44
716-08.01 REMOVAL OF PAVEMENT MARKING (LINE)
111,344.000 L.F.
Lehman-Roberts Company $0.4200 $46,764.48
716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE)
125.000 L.F.
Lehman-Roberts Company $21.1500 $2,643.75
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
13.000 L.M.
Lehman-Roberts Company $8,884.5200 $115,498.76
717-01 MOBILIZATION
1.000LS
Lehman-Roberts Company $105,000.0000 $105,000.00
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SUB-TOTAL ROADWAY

Lehman-Roberts Company

TOTAL CONTRACT
Lehman-Roberts Company

$1,538,906.71

$1,538,906.71
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

HENRY COUNTY (Contract No. CNX215 Call 029)

STP/HSIP-69(110),40S069-F3-002,40S069-F8-002

THE RESURFACING ON S.R. 69A FROM NEAR MAYS BRIDGE ROAD (L.M. 6.21) TO S.R. 69 (L.M. 12.54).
PROJECT LENGTH - 6.33 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

DBE GOAL 6.00%

TOTAL CONTRACT

Delta Contracting Company, LLC $3,249,493.13
Jones Bros. Contractors, LLC $4,033,216.60
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ROADWAY CATEGORY

202-03.01

203-06

208-01.05

303-02

307-01.01

307-02.09

403-02.01

411-01.10

411-01.21

411-12.04

REMOVAL OF ASPHALT PAVEMENT

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

WATER

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

BROOMING & DEGRASSING SHOULDERS

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

MINERAL AGGREGATE, TYPE B BASE, GRADING (C OR D)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING CAM

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

TRACKLESS TACK COAT

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

ACS MIX(PG64-22) GRADING D

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

LONGITUDINAL JOINT SEALANT

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

150.000S.Y.

13.000 M.G.

12.660 L.M.

760.000 TON

69.000 TON

7,411.000 TON

112.000 TON

9,146.000 TON

7.180 L.M.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

8.000 L.M.

UNIT PRICE

$60.0000
$82.2000

$0.0100
$5.0000

$1,050.0000
$1,750.0000

$12.0000
$50.0000

$140.0000
$320.0000

$184.0000
$170.0000

$600.0000
$800.0000

$116.0000
$133.0000

$3,000.0000
$4,000.0000

$800.0000
$875.0000

CONTRACT CNX215

EXTENSION

$9,000.00
$12,330.00

$0.13
$65.00

$13,293.00
$22,155.00

$9,120.00
$38,000.00

$9,660.00
$22,080.00

$1,363,624.00
$1,259,870.00

$67,200.00
$89,600.00

$1,060,936.00
$1,216,418.00

$21,540.00
$28,720.00

$6,400.00
$7,000.00
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415-01.01

611-03.04

611-09.01

701-01.01

701-02.01

701-02.03

705-04.09

705-06.20

712-01

712-06

COLD PLANING BITUMINOUS PAVEMENT

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

GRAY IRON CASTINGS (CATCHBASIN)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

ADJUSTMENT OF EXISTING CATCHBASIN

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

CONCRETE SIDEWALK (4 ")

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

CONCRETE CURB RAMP (RETROFIT)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

CONCRETE CURB RAMP

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

EARTH PAD FOR TYPE 38 GR END TREATMENT

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

TANGENT ENERGY ABSORBING TERM MASH TL-3

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

TRAFFIC CONTROL

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

SIGNS (CONSTRUCTION)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

15,578.000 TON

1,250.000 LB.

5.000 EACH

75.000 S.F.

665.000 S.F.

165.000 S.F.

1.000 EACH

4.000 EACH

1.000LS

1,253.000 S.F.

UNIT PRICE

$16.5000
$38.7000

$8.0000
$3.0000

$1,900.0000
$2,000.0000

$20.0000
$25.0000

$42.0000
$33.0000

$34.0000
$30.0000

$1,400.0000
$1,500.0000

$4,100.0000
$3,800.0000

$36,000.0000
$117,500.0000

$7.0000
$10.0000

CONTRACT CNX215
EXTENSION

$257,037.00
$602,868.60

$10,000.00
$3,750.00

$9,500.00
$10,000.00

$1,500.00
$1,875.00

$27,930.00
$21,945.00

$5,610.00
$4,950.00

$1,400.00
$1,500.00

$16,400.00
$15,200.00

$36,000.00
$117,500.00

$8,771.00
$12,530.00
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716-01.21

716-04.04

716-01.22

716-01.30

716-02.04

716-02.05

716-02.06

716-03.03

716-03.06

716-05.20

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

428.000 EACH

479.000 L.F.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

PLASTIC WORD PAVEMENT MARKING (SIGNAL AHEAD)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

PAINTED PAVEMENT MARKING (6" LINE)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

18.000 EACH

14.000 EACH

83.000S.Y.

432.000 L.F.

8.000 EACH

4.000 EACH

3.000 EACH

24.860 L.M.

UNIT PRICE

$28.0000
$40.0000

$12.0000
$9.0000

$28.0000
$40.0000

$25.0000
$50.0000

$25.0000
$25.0000

$15.0000
$20.0000

$185.0000
$200.0000

$675.0000
$1,300.0000

$685.0000
$1,400.0000

$2,400.0000
$1,600.0000

CONTRACT CNX215
EXTENSION

$11,984.00
$17,120.00

$5,748.00
$4,311.00

$504.00
$720.00

$350.00
$700.00

$2,075.00
$2,075.00

$6,480.00
$8,640.00

$1,480.00
$1,600.00

$2,700.00
$5,200.00

$2,055.00
$4,200.00

$59,664.00
$39,776.00
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716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

716-12.03

717-01

730-12.01

730-14.01

730-14.02

730-14.03

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

25.310L.M.

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

MOBILIZATION

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

CONDUIT 1" DIAMETER (PVC SCHEDULE 40)

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

SHIELDED DETECTOR CABLE

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

SAW SLOT

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

LOOP WIRE

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

600.000 L.F.

1.000LS

50.000 L.F.

50.000 L.F.

650.000 L.F.

1,644.000 L.F.

UNIT PRICE

$6,650.0000
$7,300.0000

$2.0000
$4.0000

$48,400.0000

$265,000.0000

$3.0000
$14.0000

$2.5000
$1.5000

$3.2500
$8.5000

$0.7500
$1.2500

CONTRACT CNX215

EXTENSION

$168,311.50
$184,763.00

$1,200.00
$2,400.00

$48,400.00
$265,000.00

$150.00
$700.00

$125.00
$75.00

$2,112.50
$5,525.00

$1,233.00
$2,055.00
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SUB-TOTAL ROADWAY

Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

TOTAL CONTRACT
Delta Contracting Company, LLC
Jones Bros. Contractors, LLC

$3,249,493.13
$4,033,216.60

$3,249,493.13
$4,033,216.60
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

HOUSTON COUNTY (Contract No. CNX203 Call 030)
42950-3507-04

THE CONSTRUCTION OF TWO CONCRETE BOX BRIDGES ON A S.I.A. ROUTE SERVING MAGNUM MANUFACTURING, INCLUDING GRADING,
DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.042 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

TOTAL CONTRACT
Thomson & Thomson, Inc. $1,101,215.20
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ROADWAY CATEGORY

105-01

201-01

202-02.01

202-02.02

203-01

203-03

203-04

203-20.01

209-05

209-06.02

209-08.02

209-09.03

CONSTRUCTION STAKES, LINES AND GRADES

Thomson & Thomson, Inc.

CLEARING AND GRUBBING

Thomson & Thomson, Inc.

UNIT PRICE

1.000LS
$34,000.0000

1.000LS
$18,500.0000

REMOVAL OF PIPE (66" CMP,STA 171+16.01 AND 66" CMP, STA 171+23.82)

Thomson & Thomson, Inc.

REMOVAL OF PIPE (66" CMP, STA 2+01.40 AND 66" CMP, STA 2+11.70)

Thomson & Thomson, Inc.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Thomson & Thomson, Inc.

BORROW EXCAVATION (UNCLASSIFIED)

Thomson & Thomson, Inc.

PLACING AND SPREADING TOPSOIL

Thomson & Thomson, Inc.

CHANNEL SUBSTRATE

Thomson & Thomson, Inc.

SEDIMENT REMOVAL

Thomson & Thomson, Inc.

12" DIA COIR LOG (FOR HIGH FLOW LOW FLOW CHANNEL)

Thomson & Thomson, Inc.

TEMPORARY SILT FENCE (WITH BACKING)

Thomson & Thomson, Inc.

SEDIMENT FILTER BAG (15' X 15")

Thomson & Thomson, Inc.

101.000 L.F.
$94.0000

88.000 L.F.
$90.0000

600.000 C.Y.
$30.0000

241.000C.Y.
$80.0000

92.000 C.Y.
$65.0000

142.000 C.Y.
$180.0000

30.000C.Y.
$55.0000

235.000 L.F.
$18.0000

1,026.000 L.F.
$10.0000

6.000 EACH

$480.0000

CONTRACT CNX203
EXTENSION

$34,000.00

$18,500.00

$9,494.00

$7,920.00

$18,000.00

$19,280.00

$5,980.00

$25,560.00

$1,650.00

$4,230.00

$10,260.00

$2,880.00
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209-65.04

303-01

303-10.01

307-01.01

307-01.08

402-01

402-02

403-01

411-01.10

707-03.20

707-08.11

709-05.05

TEMPORARY IN STREAM DIVERSION

286.000 L.F.
Thomson & Thomson, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

1,329.000 TON
Thomson & Thomson, Inc.

MINERAL AGGREGATE (SIZE 57)

38.000 TON
Thomson & Thomson, Inc.
ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A
276.000 TON
Thomson & Thomson, Inc.
ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
168.000 TON
Thomson & Thomson, Inc.
BITUMINOUS MATERIAL FOR PRIME COAT (PC)
3.000 TON
Thomson & Thomson, Inc.
AGGREGATE FOR COVER MATERIAL (PC)
10.000 TON
Thomson & Thomson, Inc.
BITUMINOUS MATERIAL FOR TACK COAT (TC)
2.000 TON
Thomson & Thomson, Inc.
ACS MIX(PG64-22) GRADING D
168.000 TON
Thomson & Thomson, Inc.
DRIVE GATE (STOCK FENCE) (DESCRIPTION)
1.000 EACH
Thomson & Thomson, Inc.
HIGH-VISIBILITY CONSTRUCTION FENCE
637.000 L.F.
Thomson & Thomson, Inc.
MACHINED RIP-RAP (CLASS A-3)
100.000 TON

Thomson & Thomson, Inc.

UNIT PRICE

$145.0000

$50.0000

$70.0000

$128.0000

$165.0000

$1,250.0000

$116.0000

$860.0000

$189.0000

$5,500.0000

$3.0000

$64.0000

CONTRACT CNX203
EXTENSION

$41,470.00

$66,450.00

$2,660.00

$35,328.00

$27,720.00

$3,750.00

$1,160.00

$1,720.00

$31,752.00

$5,500.00

$1,911.00

$6,400.00
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709-05.08

709-05.09

712-01

712-04.01

712-05.01

712-06

712-07.03

717-01

740-10.03

801-01.07

801-01.35

801-03

MACHINED RIP-RAP (CLASS B)

Thomson & Thomson, Inc.

MACHINED RIP-RAP (CLASS C)

Thomson & Thomson, Inc.

TRAFFIC CONTROL

Thomson & Thomson, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Thomson & Thomson, Inc.

WARNING LIGHTS (TYPE A)

Thomson & Thomson, Inc.

SIGNS (CONSTRUCTION)

Thomson & Thomson, Inc.

TEMPORARY BARRICADES (TYPE Ill)

Thomson & Thomson, Inc.

MOBILIZATION

Thomson & Thomson, Inc.

GEOTEXTILE (TYPE III)(EROSION CONTROL)

Thomson & Thomson, Inc.

TEMPORARY SEEDING (WITH MULCH)

Thomson & Thomson, Inc.

GRASS SEED MIX (RIPZN/FLPL) W/MULCH

Thomson & Thomson, Inc.

WATER (SEEDING & SODDING)

Thomson & Thomson, Inc.

178.000 TON

245.000 TON

1.000LS

25.000 EACH

18.000 EACH

204.000 S.F.

108.000 L.F.

1.000LS

556.000S.Y.

15.000 UNIT

2.000 UNIT

10.000 M.G.

UNIT PRICE

$60.0000

$60.0000

$14,000.0000

$34.0000

$42.0000

$7.5000

$15.0000

$160,000.0000

$6.0000

$63.0000

$160.0000

$25.0000

CONTRACT CNX203

EXTENSION

$10,680.00

$14,700.00

$14,000.00

$850.00

$756.00

$1,530.00

$1,620.00

$160,000.00

$3,336.00

$945.00

$320.00

$250.00
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CONTRACT CNX203
UNIT PRICE EXTENSION

803-01 SODDING (NEW SOD)

842.000S.Y.
Thomson & Thomson, Inc. $7.0000 $5,894.00
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BOX BRIDGE CATEGORY

204-08 FOUNDATION FILL MATERIAL

Thomson & Thomson, Inc.

303-01.01 GRANULAR BACKFILL (ROADWAY)

Thomson & Thomson, Inc.

604-02.01 CLASS A CONCRETE (BOX BRIDGES)

Thomson & Thomson, Inc.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)

Thomson & Thomson, Inc.

50.000C.Y.

863.000 TON

283.000 C.Y.

63,114.000 LB.

UNIT PRICE

$150.0000

$58.0000

$1,100.0000

$1.8000

CONTRACT CNX203

EXTENSION

$7,500.00

$50,054.00

$311,300.00

$113,605.20
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UTILITY CATEGORY

790-42.02 CONDUIT - ROLLED PLASTIC 2IN DIA

Thomson & Thomson, Inc.

797-40.03 MULTIPAIR SHIELDED INSTRUMENTATION CABLE

Thomson & Thomson, Inc.

105.000 L.F.

125.000 L.F.

UNIT PRICE

$110.0000

$70.0000

CONTRACT CNX203
EXTENSION

$11,550.00

$8,750.00
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SUB-TOTAL ROADWAY

Thomson & Thomson, Inc.

SUB-TOTAL BOX BRIDGE

Thomson & Thomson, Inc.

SUB-TOTAL UTILITY

Thomson & Thomson, Inc.

TOTAL CONTRACT
Thomson & Thomson, Inc.

$598,456.00

$482,459.20

$20,300.00

$1,101,215.20
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

HUMPHREYS COUNTY (Contract No. CNX118 Call 031)

BR-HIP-1(462),43S001-F3-005,ER-STP-1(478),435001-M3-003

THE CONSTRUCTION OF CONCRETE BOX BEAM BRIDGES ON U.S. 70 (S.R. 1) OVER TRACE CREEK (EB - L.M. 6.53, WB - L.M. 6.55),
INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.0 MILES
COMPLETION TIME - ON OR BEFORE JUNE 30, 2025

DBE GOAL 9.50%

TOTAL CONTRACT

Dement Construction Company, LLC $8,872,953.92
Bell & Associates Construction, LLC $10,056,787.98
Jones Bros. Contractors, LLC $10,978,350.65
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ROADWAY CATEGORY

105-01 CONSTRUCTION STAKES, LINES AND GRADES

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

109-10.01 TRAINEE

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

201-01 CLEARING AND GRUBBING

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

202-03.01 REMOVAL OF ASPHALT PAVEMENT

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

203-03 BORROW EXCAVATION (UNCLASSIFIED)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

203-06 WATER

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

UNIT PRICE

1.000LS
$65,000.0000
$69,310.7500
$150,000.0000

1,680.000 HOUR
$0.8000
$0.8000
$0.8000

1.000LS
$314,300.4700
$70,593.7000
$525,000.0000

1.000LS
$5,880.0000
$6,167.4300
$50,000.0000

1,116.000 S.Y.
$5.0000
$21.6300
$15.0000

12,724.000 C.Y.
$16.0000
$17.5100
$8.0000

5,225.000 C.Y.
$20.0000
$26.1700
$10.0000

103.000 M.G.
$5.0000
$1.0000
$5.0000

CONTRACT CNX118
EXTENSION

$65,000.00
$69,310.75
$150,000.00

$1,344.00
$1,344.00
$1,344.00

$314,300.47
$70,593.70
$525,000.00

$5,880.00
$6,167.43
$50,000.00

$5,580.00
$24,139.08
$16,740.00

$203,584.00
$222,797.24
$101,792.00

$104,500.00
$136,738.25
$52,250.00

$515.00
$103.00
$515.00
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203-07

203-50

209-05

209-08.02

209-08.05

209-08.06

209-08.08

209-09.03

FURNISHING & SPREADING TOPSOIL

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

CONSTRUCTION OF HAUL ROAD

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

SEDIMENT REMOVAL

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

TEMPORARY SILT FENCE (WITH BACKING)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

ENHANCED SILT FENCE CHECK (V-DITCH)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

ENHANCED SILT FENCE CHECK (TRAPEZOIDAL)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

ENHANCED ROCK CHECK DAM

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

SEDIMENT FILTER BAG (15' X 15')

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

1,110.000 C.Y.

1.000LS

153.000C.Y.

6,122.000 L.F.

6.000 EACH

4.000 EACH

4.000 EACH

4.000 EACH

UNIT PRICE

$50.0000
$52.0000
$50.0000

$436,400.0000
$461,002.7700
$1,000,000.0000

$25.0000
$27.0400
$15.0000

$6.5000
$6.1600
$6.5000

$750.0000
$270.3600
$750.0000

$2,000.0000
$270.3600
$2,000.0000

$600.0000
$702.9300
$600.0000

$300.0000
$162.2200
$675.0000

CONTRACT CNX118
EXTENSION

$55,500.00
$57,720.00
$55,500.00

$436,400.00
$461,002.77
$1,000,000.00

$3,825.00
$4,137.12
$2,295.00

$39,793.00
$37,711.52
$39,793.00

$4,500.00
$1,622.16
$4,500.00

$8,000.00
$1,081.44
$8,000.00

$2,400.00
$2,811.72
$2,400.00

$1,200.00
$648.88
$2,700.00
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209-09.43

209-20.03

209-40.42

209-65.04

303-01

303-10.04

307-01.01

307-01.08

UNIT PRICE
CURB INLET PROTECTION (TYPE 4)
4.000 EACH
Dement Construction Company, LLC $450.0000
Bell & Associates Construction, LLC $162.2200
Jones Bros. Contractors, LLC $450.0000
POLYETHYLENE SHEETING (6 MIL. MINIMUM)
500.000 S.Y.
Dement Construction Company, LLC $5.0000
Bell & Associates Construction, LLC $1.8200
Jones Bros. Contractors, LLC $3.0000
CATCH BASIN FILTER ASSEMBLY(TYPE 2)
3.000 EACH
Dement Construction Company, LLC $950.0000
Bell & Associates Construction, LLC $1,081.4300
Jones Bros. Contractors, LLC $950.0000
TEMPORARY IN STREAM DIVERSION
670.000 L.F.
Dement Construction Company, LLC $60.0000
Bell & Associates Construction, LLC $107.3800
Jones Bros. Contractors, LLC $95.0000
MINERAL AGGREGATE, TYPE A BASE, GRADING D
5,922.000 TON
Dement Construction Company, LLC $28.7800
Bell & Associates Construction, LLC $41.3900
Jones Bros. Contractors, LLC $60.0000
MINERAL AGGREGATE (SIZE 57)
1,448.000 TON
Dement Construction Company, LLC $50.0000
Bell & Associates Construction, LLC $51.7600
Jones Bros. Contractors, LLC $60.0000
ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A
1,493.000 TON
Dement Construction Company, LLC $180.0000
Bell & Associates Construction, LLC $211.9600
Jones Bros. Contractors, LLC $155.0000
ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
1,214.000 TON
Dement Construction Company, LLC $185.0000
Bell & Associates Construction, LLC $216.2900
Jones Bros. Contractors, LLC $180.0000

CONTRACT CNX118

EXTENSION

$1,800.00
$648.88
$1,800.00

$2,500.00
$910.00
$1,500.00

$2,850.00
$3,244.29
$2,850.00

$40,200.00
$71,944.60
$63,650.00

$170,435.16
$245,111.58
$355,320.00

$72,400.00
$74,948.48
$86,880.00

$268,740.00
$316,456.28
$231,415.00

$224,590.00
$262,576.06
$218,520.00

PAGE

4



402-01

402-02

403-01

411-01.10

411-12.03

415-01.01

607-03.02

607-39.02

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

AGGREGATE FOR COVER MATERIAL (PC)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

ACS MIX(PG64-22) GRADING D

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

COLD PLANING BITUMINOUS PAVEMENT

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

18" CONCRETE PIPE CULVERT (CLASS )

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

18" PIPE CULVERT (SIDE DRAIN)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

UNIT PRICE

15.000 TON
$10.0000
$1,622.1500
$900.0000

54.000 TON
$10.0000
$70.2900
$80.0000

12.000 TON
$200.0000
$1.0800
$900.0000

966.000 TON
$195.0000
$246.5700
$192.0000

1.400 L.M.
$3,500.0000
$3,822.8600
$3,535.0000

276.000 TON
$40.0000
$70.5100
$65.2000

54.000 L.F.
$200.0000
$91.6300
$145.0000

216.000 L.F.
$50.0000
$72.3900
$145.0000

CONTRACT CNX118
EXTENSION

$150.00
$24,332.25
$13,500.00

$540.00
$3,795.66
$4,320.00

$2,400.00
$12.96
$10,800.00

$188,370.00
$238,186.62
$185,472.00

$4,900.00
$5,352.00
$4,949.00

$11,040.00
$19,460.76
$17,995.20

$10,800.00
$4,948.02
$7,830.00

$10,800.00
$15,636.24
$31,320.00
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607-39.03

611-07.32

611-07.54

611-07.73

611-38.02

621-01.01

621-01.02

621-01.03

24" PIPE CULVERT (SIDE DRAIN)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

24IN ENDWALL (SIDE DRAIN)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

18IN ENDWALL (CROSS DRAIN) 3:1

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

18IN ENDWALL (MEDIAN DRAIN)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

CATCH BASINS, TYPE 38, > 4' - 8 DEPTH

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

52.000 L.F.

4.000 EACH

1.000 EACH

3.000 EACH

2.000 EACH

TEMPORARY STRUCTURE (MEDIAN CROSSOVER PIPE - STATION 1466+77.00)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

1.000LS

TEMPORARY STRUCTURE (MEDIAN CROSSOVER PIPE - STATION 1476+89.50)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

TEMPORARY STRUCTURE (HAUL ROAD 2 - STATION 20+50.00)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

1.000LS

1.000LS

UNIT PRICE

$50.0000
$116.8300
$150.0000

$7,500.0000
$7,509.2700
$7,500.0000

$2,000.0000
$3,838.2600
$3,500.0000

$10,000.0000
$6,093.9100
$9,500.0000

$10,000.0000
$9,805.5800
$10,000.0000

$10,000.0000
$6,557.7700
$5,000.0000

$10,000.0000
$16,030.8600
$5,000.0000

$2,500.0000
$2,186.5300
$5,000.0000

CONTRACT CNX118
EXTENSION

$2,600.00
$6,075.16
$7,800.00

$30,000.00
$30,037.08
$30,000.00

$2,000.00
$3,838.26
$3,500.00

$30,000.00
$18,281.73
$28,500.00

$20,000.00
$19,611.16
$20,000.00

$10,000.00
$6,557.77
$5,000.00

$10,000.00
$16,030.86
$5,000.00

$2,500.00
$2,186.53
$5,000.00
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621-01.04

621-05.01

705-04.09

705-06.01

705-06.20

705-06.25

706-01

709-05.05

TEMPORARY STRUCTURE (HAUL ROAD 3 - STATION 30+50.00)

1.000LS

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

TEMPORARY SHORING

2,730.000 S.F.

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

EARTH PAD FOR TYPE 38 GR END TREATMENT

1.000 EACH
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

W BEAM GR (TYPE 2) MASH TL-3

788.000 L.F.

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

TANGENT ENERGY ABSORBING TERM MASH TL-3

8.000 EACH

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

THRIE BEAM BRIDGE TRANSITION MASH TL-3

8.000 EACH
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

GUARDRAIL REMOVED

1,012.000 L.F.

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

MACHINED RIP-RAP (CLASS A-3)

202.000 TON
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

CONTRACT CNX118

UNIT PRICE EXTENSION
$2,500.0000 $2,500.00
$2,186.5300 $2,186.53
$5,000.0000 $5,000.00
$5.0000 $13,650.00
$32.7400 $89,380.20
$50.0000 $136,500.00
$1,250.0000 $1,250.00
$1,351.7900 $1,351.79
$1,250.0000 $1,250.00
$34.0000 $26,792.00
$36.7700 $28,974.76
$34.0000 $26,792.00
$3,600.0000 $28,800.00
$3,893.1500 $31,145.20
$3,600.0000 $28,800.00
$2,925.0000 $23,400.00
$3,163.1800 $25,305.44
$2,925.0000 $23,400.00
$5.0000 $5,060.00
$5.4100 $5,474.92
$5.0000 $5,060.00
$50.0000 $10,100.00
$56.8700 $11,487.74
$60.0000 $12,120.00
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CONTRACT CNX118

UNIT PRICE EXTENSION
709-05.08 MACHINED RIP-RAP (CLASS B)
6.000 TON
Dement Construction Company, LLC $100.0000 $600.00
Bell & Associates Construction, LLC $56.8700 $341.22
Jones Bros. Contractors, LLC $60.0000 $360.00
709-05.09 MACHINED RIP-RAP (CLASS C)
4,688.000 TON
Dement Construction Company, LLC $45.0000 $210,960.00
Bell & Associates Construction, LLC $54.7300 $256,574.24
Jones Bros. Contractors, LLC $60.0000 $281,280.00
712-01 TRAFFIC CONTROL
1.000LS
Dement Construction Company, LLC $32,000.0000 $32,000.00
Bell & Associates Construction, LLC $31,311.5000 $31,311.50
Jones Bros. Contractors, LLC $100,000.0000 $100,000.00
712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL
100.000 L.F.
Dement Construction Company, LLC $100.0000 $10,000.00
Bell & Associates Construction, LLC $35.8200 $3,582.00
Jones Bros. Contractors, LLC $60.0000 $6,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
505.000 EACH
Dement Construction Company, LLC $32.0000 $16,160.00
Bell & Associates Construction, LLC $34.6100 $17,478.05
Jones Bros. Contractors, LLC $32.0000 $16,160.00
712-06 SIGNS (CONSTRUCTION)
700.000 S.F.
Dement Construction Company, LLC $7.3500 $5,145.00
Bell & Associates Construction, LLC $7.9500 $5,565.00
Jones Bros. Contractors, LLC $7.3500 $5,145.00
712-07.03 TEMPORARY BARRICADES (TYPE l1lI)
550.000 L.F.
Dement Construction Company, LLC $12.0000 $6,600.00
Bell & Associates Construction, LLC $12.9800 $7,139.00
Jones Bros. Contractors, LLC $12.0000 $6,600.00
712-08.03 ARROW BOARD (TYPE C)
1.000 EACH
Dement Construction Company, LLC $895.0000 $895.00
Bell & Associates Construction, LLC $967.8800 $967.88
Jones Bros. Contractors, LLC $895.0000 $895.00
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CONTRACT CNX118

UNIT PRICE EXTENSION
712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)
31,224.000 L.F.
Dement Construction Company, LLC $5.0000 $156,120.00
Bell & Associates Construction, LLC $5.4100 $168,921.84
Jones Bros. Contractors, LLC $5.0000 $156,120.00
712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE)
36.000 L.F.
Dement Construction Company, LLC $50.0000 $1,800.00
Bell & Associates Construction, LLC $54.0700 $1,946.52
Jones Bros. Contractors, LLC $50.0000 $1,800.00
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST
1,090.000 LB.
Dement Construction Company, LLC $3.3000 $3,597.00
Bell & Associates Construction, LLC $3.5700 $3,891.30
Jones Bros. Contractors, LLC $5.7500 $6,267.50
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)
72.000 S.F.
Dement Construction Company, LLC $11.4100 $821.52
Bell & Associates Construction, LLC $12.3400 $888.48
Jones Bros. Contractors, LLC $14.5000 $1,044.00
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)
188.000 S.F.
Dement Construction Company, LLC $12.1400 $2,282.32
Bell & Associates Construction, LLC $13.1300 $2,468.44
Jones Bros. Contractors, LLC $15.0000 $2,820.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS
1.000LS
Dement Construction Company, LLC $120.0000 $120.00
Bell & Associates Construction, LLC $129.7700 $129.77
Jones Bros. Contractors, LLC $30.0000 $30.00
713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT
2.000 EACH
Dement Construction Company, LLC $144.0000 $288.00
Bell & Associates Construction, LLC $155.7300 $311.46
Jones Bros. Contractors, LLC $125.0000 $250.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
2.000 EACH
Dement Construction Company, LLC $6,500.0000 $13,000.00
Bell & Associates Construction, LLC $7,029.3000 $14,058.60
Jones Bros. Contractors, LLC $6,500.0000 $13,000.00
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716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

716-02.04

716-02.05

716-02.08

716-12.02

717-01

740-07.04

740-10.03

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

MOBILIZATION

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

GEOGRID REINFORCEMENT TYPE 2

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

GEOTEXTILE (TYPE III)(EROSION CONTROL)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

52.000 EACH

10.000 S.Y.

144.000 L.F.

104.000 L.F.

2.300L.M.

1.000LS

1,060.000S.Y.

344.000S.Y.

UNIT PRICE

$100.0000
$108.1400
$100.0000

$40.0000
$43.2600
$40.0000

$25.0000
$27.0400
$25.0000

$4.0000
$4.3300
$4.0000

$8,500.0000
$9,192.1600
$8,500.0000

$880,000.0000
$995,622.0100
$580,000.0000

$6.0000
$7.8400
$5.0000

$5.0000
$4.2900
$4.2500

CONTRACT CNX118

EXTENSION

$5,200.00
$5,623.28
$5,200.00

$400.00
$432.60
$400.00

$3,600.00
$3,893.76
$3,600.00

$416.00
$450.32
$416.00

$19,550.00
$21,141.97
$19,550.00

$880,000.00
$995,622.01
$580,000.00

$6,360.00
$8,310.40
$5,300.00

$1,720.00
$1,475.76
$1,462.00
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740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)

740-11.04

801-01

801-01.07

801-02

801-02.08

801-02.15

801-03

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

TEMPORARY SEDIMENT TUBE 20IN

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

SEEDING (WITH MULCH)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

TEMPORARY SEEDING (WITH MULCH)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

SEEDING (WITHOUT MULCH)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

TEMPORARY SEEDING (WITHOUT MULCH)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

FERTILIZER

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

WATER (SEEDING & SODDING)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

572.000S.Y.

1,820.000 L.F.

97.000 UNIT

91.000 UNIT

4.000 UNIT

12.000 UNIT

1.000 TON

45.000 M.G.

UNIT PRICE

$3.0000
$4.3500
$4.0000

$7.0000
$4.8700
$7.0000

$75.0000
$108.1400
$75.0000

$75.0000
$108.1400
$75.0000

$75.0000
$81.1100
$75.0000

$75.0000
$81.1100
$75.0000

$600.0000
$648.8600
$600.0000

$20.0000
$108.1400
$20.0000

CONTRACT CNX118

EXTENSION

$1,716.00
$2,488.20
$2,288.00

$12,740.00
$8,863.40
$12,740.00

$7,275.00
$10,489.58
$7,275.00

$6,825.00
$9,840.74
$6,825.00

$300.00
$324.44
$300.00

$900.00
$973.32
$900.00

$600.00
$648.86
$600.00

$900.00
$4,866.30
$900.00
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803-01

805-12.02

SODDING (NEW SOD)

3,399.000S.Y.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC
EROSION CONTROL BLANKET (TYPE Il)
1,292.000 S.Y.

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

UNIT PRICE

$5.0000
$8.6500
$5.0000

$2.5000
$1.6200
$2.5000

CONTRACT CNX118

EXTENSION

$16,995.00
$29,401.35
$16,995.00

$3,230.00
$2,093.04
$3,230.00
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BRIDGE CATEGORY

202-04.01 REMOVAL OF STRUCTURES (EXT BR 43-SR001-6.53-LT (EB)

1.000LS

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

202-04.02 REMOVAL OF STRUCTURES (EXT BR 43-SR001-6.53-LT (WB)

1.000LS

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

204-02.01 DRY EXCAVATION (BRIDGES)

200.000 C.Y.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

204-05.15 EXPLORATORY DRILLING

403.000 L.F.

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

204-14 CORE DRILLING FOR PILES(ROCK)

434.000 L.F.

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

303-01.02 GRANULAR BACKFILL (BRIDGES)

148.000 TON
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

604-02.03 EPOXY COATED REINFORCING STEEL

185,770.000 LB.

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

604-03.01 CLASS A CONCRETE (BRIDGES)

364.000 C.Y.
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

UNIT PRICE

$200,000.0000
$274,142.2100
$400,000.0000

$250,000.0000
$301,694.0400
$400,000.0000

$30.0000
$14.4900
$50.0000

$105.0000
$125.0300
$140.0000

$225.0000
$362.0600
$330.0000

$50.0000
$79.7400
$90.0000

$1.5500
$1.6500
$1.5500

$1,000.0000
$1,354.3300
$1,350.0000

EXTENSION

$200,000.00
$274,142.21
$400,000.00

$250,000.00
$301,694.04
$400,000.00

$6,000.00
$2,898.00
$10,000.00

$42,315.00
$50,387.09
$56,420.00

$97,650.00
$157,134.04
$143,220.00

$7,400.00
$11,801.52
$13,320.00

$287,943.50
$306,520.50
$287,943.50

$364,000.00
$492,976.12
$491,400.00
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604-03.02

604-03.04

604-03.09

604-04.01

604-04.03

604-05.31

606-20.01

606-20.02

STEEL BAR REINFORCEMENT (BRIDGES)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

PAVEMENT @ BRIDGE ENDS

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

CLASS D CONCRETE (BRIDGE DECK)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

APPLIED TEXTURE FINISH (NEW STRUCTURES)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

BRIDGE END DRAINS(2'X8")

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

BRIDGE DECK GROOVING (MECHANICAL)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

TEST PILES (STEEL PIPE PILES, 18-INCH)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

LOADING TEST (STEEL PIPE PILES, 18-INCH)

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

UNIT PRICE

45,644.000 LB.
$1.4500
$1.6300
$1.4500

336.000S.Y.
$325.0000
$451.9100
$450.0000

594.000 C.Y.
$1,225.0000
$1,241.2800
$1,300.0000

2,606.000S.Y.
$7.9500
$8.6000
$10.0000

4.000 EACH
$5,000.0000
$3,299.1600
$8,000.0000

2,120.000 S.Y.
$2.7900
$3.0200
$9.0000

240.000 L.F.
$250.0000
$200.3600
$200.0000

1.000 EACH
$6,000.0000
$8,651.4400
$25,000.0000

CONTRACT CNX118
EXTENSION

$66,183.80
$74,399.72
$66,183.80

$109,200.00
$151,841.76
$151,200.00

$727,650.00
$737,320.32
$772,200.00

$20,717.70
$22,411.60
$26,060.00

$20,000.00
$13,196.64
$32,000.00

$5,914.80
$6,402.40
$19,080.00

$60,000.00
$48,086.40
$48,000.00

$6,000.00
$8,651.44
$25,000.00

PAGE 14



606-20.03

606-22.13

606-22.15

606-22.16

615-02.25

620-05.01

710-09.01

710-09.02

STEEL PIPE PILES (18-INCH)

2,000.000 L.F.

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

STEEL PIPE PILES (24 IN)

1,680.000 L.F.

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

TEST PILES (STEEL PIPE PILES 24 IN)

320.000 L.F.

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

LOAD TESTING (STEEL PIPE PILES 24 IN)

1.000 EACH

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

PRESTRESSED CONCRETE BOX BEAM (39" X 48")

2,094.000 L.F.

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

CONC PARAPET SINGLE SLOPE (STD-1-1SS)

1,256.000 L.F.

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

336.000 L.F.

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

6" PIPE UNDERDRAIN

60.000 L.F.

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

UNIT PRICE

$135.0000
$198.6000
$200.0000

$200.0000
$260.4700
$290.0000

$300.0000
$268.9700
$215.0000

$6,000.0000
$16,221.4500
$25,000.0000

$680.0000
$765.1200
$800.0000

$166.0000
$123.9100
$140.0000

$50.0000
$69.8000
$35.0000

$15.0000
$12.7200
$14.0000

EXTENSION

$270,000.00
$397,200.00
$400,000.00

$336,000.00
$437,589.60
$487,200.00

$96,000.00
$86,070.40
$68,800.00

$6,000.00
$16,221.45
$25,000.00

$1,423,920.00
$1,602,161.28
$1,675,200.00

$208,496.00
$155,630.96
$175,840.00

$16,800.00
$23,452.80
$11,760.00

$900.00
$763.20
$840.00
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UTILITY CATEGORY

791-01.04

791-04.22

791-06.32

4IN STEEL GAS MAIN

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

HDD 4IN STEEL PIPE - UNCONSOLIDATED

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

CONNECT TO 4IN EX. STL MAIN W/ STOPPLE

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

UNIT PRICE

75.000 L.F.
$377.5300
$216.2900
$377.5300

630.000 L.F.
$377.5300
$465.0100
$377.5300

2.000 EACH
$32,550.0000
$31,361.4700
$32,550.0000

CONTRACT CNX118
EXTENSION

$28,314.75
$16,221.75
$28,314.75

$237,843.90
$292,956.30
$237,843.90

$65,100.00
$62,722.94
$65,100.00
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SUB-TOTAL ROADWAY

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

SUB-TOTAL BRIDGE

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

SUB-TOTAL UTILITY

Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

TOTAL CONTRACT
Dement Construction Company, LLC
Bell & Associates Construction, LLC
Jones Bros. Contractors, LLC

$3,912,604.47
$4,305,933.50
$4,860,424.70

$4,629,090.80
$5,378,953.49
$5,786,667.30

$331,258.65
$371,900.99
$331,258.65

$8,872,953.92
$10,056,787.98
$10,978,350.65
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

HUMPHREYS COUNTY (Contract No. CNX170 Call 032)

HSIP-1(415),43003-3243-94,43003-4243-04
THE RESURFACING ON U.S. 70 (S.R. 1) FROM THE BENTON COUNTY LINE (L.M. 0.00) TO WEST OF THE TRACE CREEK BRIDGE (L.M. 5.75).
PROJECT LENGTH - 5.75 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2023

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC $2,204,921.00
Jones Bros. Contractors, LLC $2,375,145.79
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ROADWAY CATEGORY

208-01.05

303-01

307-01.07

403-01

411-01.10

411-12.03

415-01.01

705-02.10

705-04.09

705-06.01

BROOMING & DEGRASSING SHOULDERS

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

ACS MIX(PG64-22) GRADING D

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

COLD PLANING BITUMINOUS PAVEMENT

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

GUARDRAIL TRANSITION 27IN TO 31IN

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

EARTH PAD FOR TYPE 38 GR END TREATMENT

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

W BEAM GR (TYPE 2) MASH TL-3

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

3.500 L.M.

463.000 TON

500.000 TON

83.000 TON

13,158.000 TON

2.800 L.M.

13,038.000 TON

3.000 EACH

3.000 EACH

75.000 L.F.

UNIT PRICE

$400.0000
$950.0000

$15.0000
$52.0000

$75.0000
$111.2100

$449.0000
$800.0000

$105.5000
$101.2500

$700.0000
$1,790.0000

$22.0000
$31.0000

$180.0000
$150.0000

$100.0000
$1,500.0000

$33.0000
$43.0000

CONTRACT CNX170

EXTENSION

$1,400.00
$3,325.00

$6,945.00
$24,076.00

$37,500.00
$55,605.00

$37,267.00
$66,400.00

$1,388,169.00
$1,332,247.50

$1,960.00
$5,012.00

$286,836.00
$404,178.00

$540.00
$450.00

$300.00
$4,500.00

$2,475.00
$3,225.00

PAGE
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705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3

706-01

712-01

712-04.01

712-05.01

712-06

712-08.03

713-16.20

713-16.21

713-16.22

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

GUARDRAIL REMOVED

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

TRAFFIC CONTROL

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

WARNING LIGHTS (TYPE A)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

SIGNS (CONSTRUCTION)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

ARROW BOARD (TYPE C)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

SIGNS (W10-1, RAILROAD CROSSING)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

SIGNS (W10-3R, RAILROAD CROSSING ON SIDE ROAD)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

SIGNS (W10-3L, RAILROAD CROSSING ON SIDE ROAD)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

3.000 EACH

150.000 L.F.

1.000LS

100.000 EACH

2.000 EACH

1,532.000 S.F.

2.000 EACH

2.000 EACH

2.000 EACH

2.000 EACH

CONTRACT CNX170

UNIT PRICE EXTENSION
$3,400.0000 $10,200.00
$3,800.0000 $11,400.00

$1.0000 $150.00
$6.0000 $900.00
$15,000.0000 $15,000.00
$73,863.2900 $73,863.29
$10.0000 $1,000.00
$32.0000 $3,200.00
$5.0000 $10.00
$25.0000 $50.00
$6.5000 $9,958.00
$7.0000 $10,724.00
$500.0000 $1,000.00
$850.0000 $1,700.00
$230.0000 $460.00
$210.0000 $420.00
$205.0000 $410.00
$220.0000 $440.00
$205.0000 $410.00
$220.0000 $440.00
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716-01.21

716-01.22

716-02.04

716-02.05

716-02.06

716-02.12

716-03.02

716-04.02

716-04.04

716-04.05

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

617.000 EACH

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (8IN LINE)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

PLASTIC WORD PAVEMENT MARKING (RXR)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

788.000 EACH

202.000S.Y.

166.000 L.F.

9.000 EACH

0.100 L.M.

6.000 EACH

9.000 EACH

375.000 L.F.

1.000 EACH

UNIT PRICE

$35.0000
$29.0000

$35.0000
$29.0000

$28.0000
$26.0000

$25.0000
$15.0000

$240.0000
$185.0000

$15,000.0000
$10,560.0000

$600.0000
$650.0000

$500.0000
$350.0000

$10.0000
$10.0000

$225.0000
$185.0000

CONTRACT CNX170
EXTENSION

$21,595.00
$17,893.00

$27,580.00
$22,852.00

$5,656.00
$5,252.00

$4,150.00
$2,490.00

$2,160.00
$1,665.00

$1,500.00
$1,056.00

$3,600.00
$3,900.00

$4,500.00
$3,150.00

$3,750.00
$3,750.00

$225.00
$185.00

PAGE

4



716-05.20

716-12.02

716-12.03

716-12.05

717-01

PAINTED PAVEMENT MARKING (6" LINE)

25.200 L.M.
Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

26.500 L.M.

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

1,790.000 L.F.

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

1,200.000 L.F.
Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC
MOBILIZATION
1.000LS

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

UNIT PRICE

$1,200.0000
$1,200.0000

$7,000.0000
$6,750.0000

$2.5000
$2.0000

$5.0000
$2.0000

$102,000.0000
$95,702.0000

CONTRACT CNX170
EXTENSION

$30,240.00
$30,240.00

$185,500.00
$178,875.00

$4,475.00
$3,580.00

$6,000.00
$2,400.00

$102,000.00
$95,702.00
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SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC
Jones Bros. Contractors, LLC

$2,204,921.00
$2,375,145.79

$2,204,921.00
$2,375,145.79
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

HUMPHREYS COUNTY (Contract No. CNX151 Call 033)
43455-3433-04

THE CONSTRUCTION OF A CONCRETE BOX BEAM BRIDGE ON WEED LANE OVER BLUE CREEK (L.M. 0.17), INCLUDING GRADING,
DRAINAGE, AND PAVING.

PROJECT LENGTH - 1.86 MILES

COMPLETION TIME - ON OR BEFORE JULY 31, 2024

TOTAL CONTRACT

Dement Construction Company, LLC $2,137,117.67
Hal Coffey Contracting LLC $2,149,219.40
Bell & Associates Construction, LLC $2,639,667.80
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CONTRACT CNX151

UNIT PRICE EXTENSION
ROADWAY CATEGORY
105-01 CONSTRUCTION STAKES, LINES AND GRADES
1.000LS
Dement Construction Company, LLC $27,500.0000 $27,500.00
Hal Coffey Contracting LLC $35,000.0000 $35,000.00
Bell & Associates Construction, LLC $32,500.0000 $32,500.00
201-01 CLEARING AND GRUBBING
1.000LS
Dement Construction Company, LLC $50,000.0000 $50,000.00
Hal Coffey Contracting LLC $85,000.0000 $85,000.00
Bell & Associates Construction, LLC $45,000.0000 $45,000.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)
3,061.000C.Y.
Dement Construction Company, LLC $20.0000 $61,220.00
Hal Coffey Contracting LLC $14.0000 $42,854.00
Bell & Associates Construction, LLC $30.0000 $91,830.00
203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK)
9,500.000 TON
Dement Construction Company, LLC $26.2000 $248,900.00
Hal Coffey Contracting LLC $36.0000 $342,000.00
Bell & Associates Construction, LLC $47.0000 $446,500.00
203-03 BORROW EXCAVATION (UNCLASSIFIED)
237.000 C.Y.
Dement Construction Company, LLC $40.0000 $9,480.00
Hal Coffey Contracting LLC $15.0000 $3,555.00
Bell & Associates Construction, LLC $45.0000 $10,665.00
203-04 PLACING AND SPREADING TOPSOIL
563.000 C.Y.
Dement Construction Company, LLC $20.0000 $11,260.00
Hal Coffey Contracting LLC $5.0000 $2,815.00
Bell & Associates Construction, LLC $45.0000 $25,335.00
203-05 UNDERCUTTING
3,650.000 C.Y.
Dement Construction Company, LLC $15.0000 $54,750.00
Hal Coffey Contracting LLC $5.0000 $18,250.00
Bell & Associates Construction, LLC $35.0000 $127,750.00
203-50 CONSTRUCTION OF HAUL ROAD
1.000LS
Dement Construction Company, LLC $174,206.0200 $174,206.02
Hal Coffey Contracting LLC $290,000.0000 $290,000.00
Bell & Associates Construction, LLC $201,000.0000 $201,000.00
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209-05

209-08.02

209-08.03

209-08.07

209-08.08

209-09.03

209-65.04

303-01

SEDIMENT REMOVAL

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

TEMPORARY SILT FENCE (WITH BACKING)

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

TEMPORARY SILT FENCE (WITHOUT BACKING)

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

ROCK CHECK DAM

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

ENHANCED ROCK CHECK DAM

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

SEDIMENT FILTER BAG (15' X 15')

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

TEMPORARY IN STREAM DIVERSION

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

UNIT PRICE

34.000C.Y.
$35.0000
$30.0000
$44.0000

2,100.000 L.F.
$5.2500
$7.5000
$8.0000

854.000 L.F.
$2.5000
$3.7500
$4.0000

12.000 EACH
$300.0000
$700.0000
$650.0000

4.000 EACH
$650.0000
$1,100.0000
$1,175.0000

4.000 EACH
$150.0000
$600.0000
$1,026.0000

248.000 L.F.
$35.0000
$85.0000
$160.0000

1,068.000 TON
$37.5000
$45.0000
$51.0000

CONTRACT CNX151
EXTENSION

$1,190.00
$1,020.00
$1,496.00

$11,025.00
$15,750.00
$16,800.00

$2,135.00
$3,202.50
$3,416.00

$3,600.00
$8,400.00
$7,800.00

$2,600.00
$4,400.00
$4,700.00

$600.00
$2,400.00
$4,104.00

$8,680.00
$21,080.00
$39,680.00

$40,050.00
$48,060.00
$54,468.00
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303-10.01

307-01.08

402-01

402-02

403-01

411-01.10

705-06.26

705-06.30

MINERAL AGGREGATE (SIZE 57)

458.000 TON

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

261.000 TON

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

4.000 TON
Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

AGGREGATE FOR COVER MATERIAL (PC)

12.000 TON

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

1.000 TON

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

ACS MIX(PG64-22) GRADING D

153.000 TON
Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

THRIE BEAM BRIDGE TRANSITION MASH TL-2

4.000 EACH

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

4.000 EACH

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

UNIT PRICE

$35.0000
$55.0000
$63.0000

$220.0000
$235.0000
$258.0000

$1,500.0000
$1,500.0000
$1,761.0000

$70.0000
$70.0000
$82.0000

$1,500.0000
$1,500.0000
$1,761.0000

$256.0000
$260.0000
$301.0000

$1,224.0000
$3,300.0000
$1,437.0000

$3,226.0000
$4,000.0000
$3,788.0000

CONTRACT CNX151
EXTENSION

$16,030.00
$25,190.00
$28,854.00

$57,420.00
$61,335.00
$67,338.00

$6,000.00
$6,000.00
$7,044.00

$840.00
$840.00
$984.00

$1,500.00
$1,500.00
$1,761.00

$39,168.00
$39,780.00
$46,053.00

$4,896.00
$13,200.00
$5,748.00

$12,904.00
$16,000.00
$15,152.00
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707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE

709-05.05

709-05.09

712-01

712-04.01

712-05.01

712-06

712-07.03

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

MACHINED RIP-RAP (CLASS A-3)

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

MACHINED RIP-RAP (CLASS C)

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

TRAFFIC CONTROL

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

WARNING LIGHTS (TYPE A)

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

SIGNS (CONSTRUCTION)

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

TEMPORARY BARRICADES (TYPE Ill)

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

767.000 L.F.

155.000 TON

1,919.000 TON

1.000LS

30.000 EACH

4.000 EACH

112.000 S.F.

48.000 L.F.

UNIT PRICE

$2.0000
$3.0000
$2.0000

$55.0000
$55.0000
$68.0000

$55.0000
$55.0000
$77.0000

$10,850.0000
$2,000.0000
$500.0000

$35.0000
$35.0000
$41.0000

$25.0000
$25.0000
$29.0000

$7.3500
$7.3500
$9.0000

$12.0000
$12.0000
$14.0000

CONTRACT CNX151

EXTENSION

$1,534.00
$2,301.00
$1,534.00

$8,525.00
$8,525.00
$10,540.00

$105,545.00
$105,545.00
$147,763.00

$10,850.00
$2,000.00
$500.00

$1,050.00
$1,050.00
$1,230.00

$100.00
$100.00
$116.00

$823.20
$823.20
$1,008.00

$576.00
$576.00
$672.00
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CONTRACT CNX151

UNIT PRICE EXTENSION
712-08.03 ARROW BOARD (TYPE C)
2.000 EACH
Dement Construction Company, LLC $895.0000 $1,790.00
Hal Coffey Contracting LLC $895.0000 $1,790.00
Bell & Associates Construction, LLC $1,051.0000 $2,102.00
717-01 MOBILIZATION
1.000LS
Dement Construction Company, LLC $210,000.0000 $210,000.00
Hal Coffey Contracting LLC $105,000.0000 $105,000.00
Bell & Associates Construction, LLC $250,000.0000 $250,000.00
740-07.04 GEOGRID REINFORCEMENT TYPE 2
781.000S.Y.
Dement Construction Company, LLC $4.0000 $3,124.00
Hal Coffey Contracting LLC $10.0000 $7,810.00
Bell & Associates Construction, LLC $10.0000 $7,810.00
740-10.03 GEOTEXTILE (TYPE IlI)(EROSION CONTROL)
368.000 S.Y.
Dement Construction Company, LLC $3.0000 $1,104.00
Hal Coffey Contracting LLC $4.0000 $1,472.00
Bell & Associates Construction, LLC $5.0000 $1,840.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)
218.000S.Y.
Dement Construction Company, LLC $2.0000 $436.00
Hal Coffey Contracting LLC $10.0000 $2,180.00
Bell & Associates Construction, LLC $19.0000 $4,142.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN
367.000 L.F.
Dement Construction Company, LLC $4.5000 $1,651.50
Hal Coffey Contracting LLC $7.0000 $2,569.00
Bell & Associates Construction, LLC $9.0000 $3,303.00
801-01.07 TEMPORARY SEEDING (WITH MULCH)
58.000 UNIT
Dement Construction Company, LLC $37.0000 $2,146.00
Hal Coffey Contracting LLC $100.0000 $5,800.00
Bell & Associates Construction, LLC $94.0000 $5,452.00
801-03 WATER (SEEDING & SODDING)
35.000 M.G.
Dement Construction Company, LLC $150.0000 $5,250.00
Hal Coffey Contracting LLC $10.0000 $350.00
Bell & Associates Construction, LLC $29.0000 $1,015.00
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803-01

SODDING (NEW SOD)

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

CONTRACT CNX151

UNIT PRICE EXTENSION
2,883.000S.Y.
$8.0000 $23,064.00
$8.0000 $23,064.00
$6.0000 $17,298.00
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BRIDGE CATEGORY

202-04.01

204-02.01

303-01.02

604-02.03

604-03.01

604-03.02

604-03.09

604-03.74

REMOVAL OF STRUCTURES (EXIST. BR. NO. 43-0A279-0.17)

1.000LS

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

DRY EXCAVATION (BRIDGES)

160.000 C.Y.

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

GRANULAR BACKFILL (BRIDGES)

40.000 TON
Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

EPOXY COATED REINFORCING STEEL

29,931.000 LB.

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

CLASS A CONCRETE (BRIDGES)

56.000 C.Y.

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

STEEL BAR REINFORCEMENT (BRIDGES)

10,026.000 LB.
Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

CLASS D CONCRETE (BRIDGE DECK)

101.000 C.Y.

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

CLASS X CONCRETE

14.000 C.Y.

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

UNIT PRICE

$88,640.0000
$40,000.0000
$28,461.0000

$30.0000
$25.0000
$34.0000

$40.0000
$80.0000
$58.0000

$1.7600
$2.0000
$2.0000

$1,500.0000
$1,100.0000
$1,975.0000

$1.6400
$1.9500
$1.8000

$2,500.0000
$1,150.0000
$1,850.0000

$2,500.0000
$2,900.0000
$5,200.0000

CONTRACT CNX151
EXTENSION

$88,640.00
$40,000.00
$28,461.00

$4,800.00
$4,000.00
$5,440.00

$1,600.00
$3,200.00
$2,320.00

$52,678.56
$59,862.00
$59,862.00

$84,000.00
$61,600.00
$110,600.00

$16,442.64
$19,550.70
$18,046.80

$252,500.00
$116,150.00
$186,850.00

$35,000.00
$40,600.00
$72,800.00
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CONTRACT CNX151

UNIT PRICE EXTENSION
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)
625.000 S.Y.
Dement Construction Company, LLC $10.9500 $6,843.75
Hal Coffey Contracting LLC $30.0000 $18,750.00
Bell & Associates Construction, LLC $13.0000 $8,125.00
606-02.03 STEEL PILES (10 INCH)
606.000 L.F.
Dement Construction Company, LLC $55.0000 $33,330.00
Hal Coffey Contracting LLC $80.0000 $48,480.00
Bell & Associates Construction, LLC $82.0000 $49,692.00
606-02.06 PILE TIPS (STEEL PILES, 10 INCH)
12.000 EACH
Dement Construction Company, LLC $350.0000 $4,200.00
Hal Coffey Contracting LLC $450.0000 $5,400.00
Bell & Associates Construction, LLC $191.0000 $2,292.00
606-22.13 STEEL PIPE PILES (24 IN)
254.000 L.F.
Dement Construction Company, LLC $190.0000 $48,260.00
Hal Coffey Contracting LLC $305.0000 $77,470.00
Bell & Associates Construction, LLC $260.0000 $66,040.00
606-22.14 PILE TIPS (STEEL PIPE PILES 24 IN)
4.000 EACH
Dement Construction Company, LLC $1,300.0000 $5,200.00
Hal Coffey Contracting LLC $2,500.0000 $10,000.00
Bell & Associates Construction, LLC $2,402.0000 $9,608.00
615-02.37 PRESTRESSED CONCRETE BOX BEAM (30" X 36")
406.000 L.F.
Dement Construction Company, LLC $500.0000 $203,000.00
Hal Coffey Contracting LLC $490.0000 $198,940.00
Bell & Associates Construction, LLC $450.0000 $182,700.00
620-06 CONCRETE RAILING
328.000 L.F.
Dement Construction Company, LLC $185.0000 $60,680.00
Hal Coffey Contracting LLC $225.0000 $73,800.00
Bell & Associates Construction, LLC $200.0000 $65,600.00
625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE
32.000 C.Y.
Dement Construction Company, LLC $350.0000 $11,200.00
Hal Coffey Contracting LLC $250.0000 $8,000.00
Bell & Associates Construction, LLC $700.0000 $22,400.00
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CONTRACT CNX151

UNIT PRICE EXTENSION
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM
90.000 L.F.
Dement Construction Company, LLC $50.0000 $4,500.00
Hal Coffey Contracting LLC $35.0000 $3,150.00
Bell & Associates Construction, LLC $64.0000 $5,760.00
710-09.02 6" PIPE UNDERDRAIN
48.000 L.F.
Dement Construction Company, LLC $15.0000 $720.00
Hal Coffey Contracting LLC $35.0000 $1,680.00
Bell & Associates Construction, LLC $16.0000 $768.00
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SUB-TOTAL ROADWAY

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

SUB-TOTAL BRIDGE

Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

TOTAL CONTRACT
Dement Construction Company, LLC
Hal Coffey Contracting LLC
Bell & Associates Construction, LLC

$1,223,522.72
$1,358,586.70
$1,742,303.00

$913,594.95
$790,632.70
$897,364.80

$2,137,117.67
$2,149,219.40
$2,639,667.80
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

HUMPHREYS COUNTY (Contract No. CNX086 Call 034)

43HPB1-S3-002,43HPB1-S3-003

THE CONSTRUCTION OF CONCRETE BOX BEAM BRIDGES ON EAST BLUE CREEK ROAD OVER BLUE CREEK (L.M. 4.26 AND L.M. 5.20),
INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.178 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2024

TOTAL CONTRACT

Dement Construction Company, LLC $2,293,766.32
Bell & Associates Construction, LLC $3,191,634.75
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CONTRACT CNXO086

UNIT PRICE EXTENSION
ROADWAY CATEGORY
105-01 CONSTRUCTION STAKES, LINES AND GRADES
1.000LS
Dement Construction Company, LLC $45,000.0000 $45,000.00
Bell & Associates Construction, LLC $44,500.0000 $44,500.00
201-01 CLEARING AND GRUBBING
1.000LS
Dement Construction Company, LLC $301,050.0000 $301,050.00
Bell & Associates Construction, LLC $65,000.0000 $65,000.00
203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)
1,145.000 C.Y.
Dement Construction Company, LLC $25.0000 $28,625.00
Bell & Associates Construction, LLC $55.0000 $62,975.00
203-03 BORROW EXCAVATION (UNCLASSIFIED)
873.000 C.Y.
Dement Construction Company, LLC $25.0000 $21,825.00
Bell & Associates Construction, LLC $100.0000 $87,300.00
203-04  PLACING AND SPREADING TOPSOIL
231.000 C.Y.
Dement Construction Company, LLC $20.0000 $4,620.00
Bell & Associates Construction, LLC $40.0000 $9,240.00
209-05  SEDIMENT REMOVAL
45.000 C.Y.
Dement Construction Company, LLC $20.0000 $900.00
Bell & Associates Construction, LLC $50.0000 $2,250.00
209-08.02 TEMPORARY SILT FENCE (WITH BACKING)
3,320.000 L.F.
Dement Construction Company, LLC $5.2500 $17,430.00
Bell & Associates Construction, LLC $6.2000 $20,584.00
209-08.08 ENHANCED ROCK CHECK DAM
20.000 EACH
Dement Construction Company, LLC $650.0000 $13,000.00
Bell & Associates Construction, LLC $766.0000 $15,320.00
209-09.04 SEDIMENT FILTER BAG(15' X 10")
4.000 EACH
Dement Construction Company, LLC $150.0000 $600.00
Bell & Associates Construction, LLC $275.0000 $1,100.00
209-65.04 TEMPORARY IN STREAM DIVERSION
290.000 L.F.
Dement Construction Company, LLC $60.0000 $17,400.00
Bell & Associates Construction, LLC $300.0000 $87,000.00
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303-01

303-10.04

307-01.08

402-01

402-02

403-01

411-01.10

415-01.02

604-07.01

705-06.01

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Dement Construction Company, LLC
Bell & Associates Construction, LLC

MINERAL AGGREGATE (SIZE A)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

Dement Construction Company, LLC
Bell & Associates Construction, LLC

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

AGGREGATE FOR COVER MATERIAL (PC)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

ACS MIX(PG64-22) GRADING D

Dement Construction Company, LLC
Bell & Associates Construction, LLC

COLD PLANING BITUMINOUS PAVEMENT

Dement Construction Company, LLC
Bell & Associates Construction, LLC

RETAINING WALL (WALL NO. 1)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

W BEAM GR (TYPE 2) MASH TL-3

Dement Construction Company, LLC
Bell & Associates Construction, LLC

875.000 TON

90.000 TON

224.000 TON

4.000 TON

11.000 TON

2.000 TON

138.000 TON

101.000 S.Y.

565.000 S.F.

275.000 L.F.

UNIT PRICE

$25.0000
$75.0000

$50.0000
$100.0000

$238.0000
$155.0000

$1,500.0000
$120.0000

$70.0000
$23.5000

$1,500.0000
$1,768.0000

$270.0000
$225.0000

$125.7500
$148.0000

$150.0000
$300.0000

$37.7000
$40.0000

CONTRACT CNXO086
EXTENSION

$21,875.00
$65,625.00

$4,500.00
$9,000.00

$53,312.00
$34,720.00

$6,000.00
$480.00

$770.00
$258.50

$3,000.00
$3,536.00

$37,260.00
$31,050.00

$12,700.75
$14,948.00

$84,750.00
$169,500.00

$10,367.50
$11,000.00

PAGE

3



705-06.10

705-06.26

705-06.30

707-08.11

709-05.05

712-01

712-05.01

712-06

712-07.03

717-01

GR TERMINALTRAILING END (TYPE 13) MASH TL-3

Dement Construction Company, LLC
Bell & Associates Construction, LLC

THRIE BEAM BRIDGE TRANSITION MASH TL-2

Dement Construction Company, LLC
Bell & Associates Construction, LLC

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Dement Construction Company, LLC
Bell & Associates Construction, LLC

HIGH-VISIBILITY CONSTRUCTION FENCE

Dement Construction Company, LLC
Bell & Associates Construction, LLC

MACHINED RIP-RAP (CLASS A-3)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

TRAFFIC CONTROL

Dement Construction Company, LLC
Bell & Associates Construction, LLC

WARNING LIGHTS (TYPE A)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

SIGNS (CONSTRUCTION)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

TEMPORARY BARRICADES (TYPE IlI)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

MOBILIZATION

Dement Construction Company, LLC
Bell & Associates Construction, LLC

2.000 EACH

8.000 EACH

6.000 EACH

350.000 L.F.

160.000 TON

1.000LS

12.000 EACH

285.000 S.F.

144.000 L.F.

1.000LS

CONTRACT CNXO086

UNIT PRICE EXTENSION
$1,599.0000 $3,198.00
$1,883.0000 $3,766.00
$1,212.0000 $9,696.00
$1,425.0000 $11,400.00
$3,244.0000 $19,464.00
$3,825.0000 $22,950.00
$2.0000 $700.00
$2.0000 $700.00
$55.0000 $8,800.00
$95.0000 $15,200.00
$8,550.0000 $8,550.00
$1,000.0000 $1,000.00
$25.0000 $300.00
$29.5000 $354.00
$7.3500 $2,094.75
$8.6500 $2,465.25
$12.0000 $1,728.00
$14.2500 $2,052.00
$220,000.0000 $220,000.00
$315,000.0000 $315,000.00
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CONTRACT CNXO086

UNIT PRICE EXTENSION
740-10.03 GEOTEXTILE (TYPE IlI)(EROSION CONTROL)
280.000 S.Y.
Dement Construction Company, LLC $5.0000 $1,400.00
Bell & Associates Construction, LLC $7.0000 $1,960.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN
250.000 L.F.
Dement Construction Company, LLC $4.5000 $1,125.00
Bell & Associates Construction, LLC $5.3000 $1,325.00
801-01 SEEDING (WITH MULCH)
33.000 UNIT
Dement Construction Company, LLC $37.0000 $1,221.00
Bell & Associates Construction, LLC $43.5000 $1,435.50
801-01.07 TEMPORARY SEEDING (WITH MULCH)
33.000 UNIT
Dement Construction Company, LLC $37.0000 $1,221.00
Bell & Associates Construction, LLC $43.5000 $1,435.50
801-03 WATER (SEEDING & SODDING)
7.000 M.G.
Dement Construction Company, LLC $500.0000 $3,500.00
Bell & Associates Construction, LLC $590.0000 $4,130.00
803-01  SODDING (NEW SOD)
650.000 S.Y.
Dement Construction Company, LLC $7.5000 $4,875.00
Bell & Associates Construction, LLC $8.0000 $5,200.00
805-12.02 EROSION CONTROL BLANKET (TYPE II)
2,950.000 S.Y.
Dement Construction Company, LLC $1.2000 $3,540.00
Bell & Associates Construction, LLC $1.5000 $4,425.00
806-02.03 PROJECT MOWING
4.000 CYCL
Dement Construction Company, LLC $1,000.0000 $4,000.00
Bell & Associates Construction, LLC $500.0000 $2,000.00
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BRIDGE CATEGORY

202-04.01

202-04.02

204-02.01

204-03.01

204-05

204-05.01

204-10.01

204-10.02

303-01.02

604-02.03

REMOVAL OF STRUCTURES (BR. NO. 43-0A254-5.20)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

REMOVAL OF STRUCTURES (BR. NO. 43-0A254-04.26)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

DRY EXCAVATION (BRIDGES)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

WET EXCAVATION (BRIDGES)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

ROCK DRILLING (BRIDGES)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

CORE DRILLING AND SAMPLING

Dement Construction Company, LLC
Bell & Associates Construction, LLC

FOUNDATION PREPARATION(BENT NO. 1, STA. 56+64.85)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

FOUNDATION PREPARATION(BENT NO 1, STA. 56+73.92)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

GRANULAR BACKFILL (BRIDGES)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

EPOXY COATED REINFORCING STEEL

Dement Construction Company, LLC
Bell & Associates Construction, LLC

1.000LS

1.000LS

808.000 C.Y.

292.000 C.Y.

60.000 L.F.

70.000 L.F.

1.000LS

1.000LS

90.000 TON

51,025.000 LB.

UNIT PRICE

$25,000.0000
$65,000.0000

$25,000.0000
$65,000.0000

$10.0000
$51.5000

$15.0000
$85.0000

$25.2500
$50.0000

$105.0000
$162.0000

$20,000.0000
$195,000.0000

$1.0000
$42,500.0000

$40.0000
$100.0000

$1.7600
$2.5000

CONTRACT CNXO086

EXTENSION

$25,000.00
$65,000.00

$25,000.00
$65,000.00

$8,080.00
$41,612.00

$4,380.00
$24,820.00

$1,515.00
$3,000.00

$7,350.00
$11,340.00

$20,000.00
$195,000.00

$1.00
$42,500.00

$3,600.00
$9,000.00

$89,804.00
$127,562.50
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604-03.01

604-03.02

604-03.09

604-04.01

606-02.03

606-02.06

615-02.04

620-06

625-02.01

625-02.13

CLASS A CONCRETE (BRIDGES)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

STEEL BAR REINFORCEMENT (BRIDGES)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

CLASS D CONCRETE (BRIDGE DECK)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

APPLIED TEXTURE FINISH (NEW STRUCTURES)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

STEEL PILES (10 INCH)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

PILE TIPS (STEEL PILES, 10 INCH)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

PRESTRESSED CONCRETE BOX BEAM (27" X 36")

Dement Construction Company, LLC
Bell & Associates Construction, LLC

CONCRETE RAILING

Dement Construction Company, LLC
Bell & Associates Construction, LLC

DRILLED SHAFT-SOIL (4'-6" DIAMETER)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

DRILLED SHAFT-ROCK (4'-0" DIAMETER)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

198.000 C.Y.

31,950.000 LB.

153.000C.Y.

1,061.000S.Y.

936.000 L.F.

24.000 EACH

602.000 L.F.

518.000 L.F.

51.000 V.F.

16.000 V.F.

UNIT PRICE

$800.0000
$2,050.0000

$1.6200
$2.0000

$1,700.0000
$2,150.0000

$7.9500
$9.5000

$60.0000
$60.0000

$300.0000
$150.0000

$530.0000
$400.0000

$175.0000
$200.0000

$650.0000
$1,000.0000

$1,150.0000
$2,000.0000

CONTRACT CNXO086

EXTENSION

$158,400.00
$405,900.00

$51,759.00
$63,900.00

$260,100.00
$328,950.00

$8,434.95
$10,079.50

$56,160.00
$56,160.00

$7,200.00
$3,600.00

$319,060.00
$240,800.00

$90,650.00
$103,600.00

$33,150.00
$51,000.00

$18,400.00
$32,000.00
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625-02.40

625-02.44

709-05.08

710-09.01

710-09.02

DRILLED SHAFT (SH-SCC) CONCRETE

Dement Construction Company, LLC
Bell & Associates Construction, LLC

DRILLED SHAFT REINFORCING STEEL

Dement Construction Company, LLC
Bell & Associates Construction, LLC

MACHINED RIP-RAP (CLASS B)

Dement Construction Company, LLC
Bell & Associates Construction, LLC

6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

Dement Construction Company, LLC
Bell & Associates Construction, LLC

6" PIPE UNDERDRAIN

Dement Construction Company, LLC
Bell & Associates Construction, LLC

38.000C.Y.

6,881.000 LB.

1,079.000 TON

178.000 L.F.

80.000 L.F.

UNIT PRICE

$1,150.0000
$1,200.0000

$1.7700
$3.0000

$55.0000
$95.0000

$50.0000
$51.0000

$15.0000
$10.0000

CONTRACT CNXO086
EXTENSION

$43,700.00
$45,600.00

$12,179.37
$20,643.00

$59,345.00
$102,505.00

$8,900.00
$9,078.00

$1,200.00
$800.00
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SUB-TOTAL ROADWAY

Dement Construction Company, LLC
Bell & Associates Construction, LLC

SUB-TOTAL BRIDGE

Dement Construction Company, LLC
Bell & Associates Construction, LLC

TOTAL CONTRACT
Dement Construction Company, LLC
Bell & Associates Construction, LLC

$980,398.00
$1,132,184.75

$1,313,368.32
$2,059,450.00

$2,293,766.32
$3,191,634.75

PAGE

9



STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

KNOX COUNTY (Contract No. CNX208 Call 036)

HSIP-131(55),47S131-F3-004,47S131-M3-005,475131-M8-004

THE RESURFACING ON S.R. 131 FROM U.S. 11 (U.S. 70, S.R. 1) (L.M. 0.00) TO NEAR S.R. 162 (L.M. 3.07), INCLUDING BRIDGE EXPANSION
JOINT REPAIR.

PROJECT LENGTH - 3.070 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT

APAC-Atlantic, Inc. $2,417,292.00
Duracap Asphalt Paving Co., Inc. $2,601,208.33
Rogers Group, Inc. $2,804,800.35
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ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

403-01

411-02.10

415-01.01

712-01

712-04.01

712-05.01

712-06

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

ACS MIX(PG70-22) GRADING D

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

TRAFFIC CONTROL

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

WARNING LIGHTS (TYPE A)

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

SIGNS (CONSTRUCTION)

APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

UNIT PRICE

6.100 L.M.
$100.0000
$900.0000
$700.0000

54.000 TON
$1,000.0000
$1,175.0000
$1,030.0000

8,262.000 TON
$138.0000
$143.8400
$150.0000

8,007.000 TON
$31.0000
$35.0000
$45.0000

1.000LS
$118,000.0000
$171,915.0000
$200,000.0000

228.000 EACH
$26.0000
$25.2500
$25.5000

114.000 EACH
$1.0000
$1.5000
$1.1500

1,225.000 S.F.
$7.0000
$7.0000
$7.0000

CONTRACT CNX208
EXTENSION

$610.00
$5,490.00
$4,270.00

$54,000.00
$63,450.00
$55,620.00

$1,140,156.00
$1,188,406.08
$1,239,300.00

$248,217.00
$280,245.00
$360,315.00

$118,000.00
$171,915.00
$200,000.00

$5,928.00
$5,757.00
$5,814.00

$114.00
$171.00
$131.10

$8,575.00
$8,575.00
$8,575.00
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712-08.03

716-01.21

716-01.22

716-01.23

716-01.30

716-02.03

716-02.04

716-02.05

ARROW BOARD (TYPE C)

2.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

405.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

325.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

405.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

275.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (CROSS-WALK)

1,070.000 L.F.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

1,275.000 S.Y.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

1,420.000 L.F.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

UNIT PRICE

$800.0000
$760.0000
$775.0000

$40.0000
$40.0000
$41.0000

$40.0000
$40.0000
$41.0000

$40.0000
$40.0000
$41.0000

$10.0000
$16.5000
$11.0000

$8.0000
$10.0000
$8.5000

$20.0000
$20.0000
$19.0000

$11.0000
$13.2500
$11.0000

CONTRACT CNX208
EXTENSION

$1,600.00
$1,520.00
$1,550.00

$16,200.00
$16,200.00
$16,605.00

$13,000.00
$13,000.00
$13,325.00

$16,200.00
$16,200.00
$16,605.00

$2,750.00
$4,537.50
$3,025.00

$8,560.00
$10,700.00
$9,095.00

$25,500.00
$25,500.00
$24,225.00

$15,620.00
$18,815.00
$15,620.00
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716-02.06

716-02.09

716-03.01

716-04.01

716-04.05

716-04.13

716-05.20

716-12.02

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

98.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

2,298.000 L.F.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

PLASTIC WORD PAVEMENT MARKING (ONLY)

1.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

4.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

2.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (BIKELANE SYMBOL & ARROW)

11.000 EACH
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

15.100 L.M.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

15.100 L.M.
APAC-Atlantic, Inc.
Duracap Asphalt Paving Co., Inc.
Rogers Group, Inc.

UNIT PRICE

$250.0000
$165.0000
$240.0000

$24.0000
$29.0000
$24.0000

$220.0000
$250.0000
$220.0000

$380.0000
$160.0000
$370.0000

$220.0000
$150.0000
$215.0000

$425.0000
$500.0000
$425.0000

$1,300.0000
$1,600.0000
$1,320.0000

$7,500.0000
$7,150.0000
$7,500.0000

CONTRACT CNX208
EXTENSION

$24,500.00
$16,170.00
$23,520.00

$55,152.00
$66,642.00
$55,152.00

$220.00
$250.00
$220.00

$1,520.00
$640.00
$1,480.00

$440.00
$300.00
$430.00

$4,675.00
$5,500.00
$4,675.00

$19,630.00
$24,160.00
$19,932.00

$113,250.00
$107,965.00
$113,250.00
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716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

717-01

730-14.02

730-14.03

APAC-Atlantic, Inc.

Duracap Asphalt Paving Co., Inc.

Rogers Group, Inc.

MOBILIZATION

APAC-Atlantic, Inc.

Duracap Asphalt Paving Co., Inc.

Rogers Group, Inc.

SAW SLOT

APAC-Atlantic, Inc.

Duracap Asphalt Paving Co., Inc.

Rogers Group, Inc.

LOOP WIRE

APAC-Atlantic, Inc.

Duracap Asphalt Paving Co., Inc.

Rogers Group, Inc.

1,775.000 L.F.

1.000LS

32,500.000 L.F.

65,000.000 L.F.

UNIT PRICE

$2.2000
$1.2500
$2.1500

$120,000.0000
$78,881.0000
$150,000.0000

$7.0000
$8.0000
$8.7500

$1.0000
$1.1000
$1.1000

CONTRACT CNX208
EXTENSION

$3,905.00
$2,218.75
$3,816.25

$120,000.00
$78,881.00
$150,000.00

$227,500.00
$260,000.00
$284,375.00

$65,000.00
$71,500.00
$71,500.00
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BRIDGE CATEGORY

604-10.44 EXPANSION JOINT REPAIRS

APAC-Atlantic, Inc.

Duracap Asphalt Paving Co., Inc.

Rogers Group, Inc.

CONTRACT CNX208

UNIT PRICE EXTENSION
273.000 L.F.
$390.0000 $106,470.00
$500.0000 $136,500.00
$375.0000 $102,375.00
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SUB-TOTAL ROADWAY

APAC-Atlantic, Inc. $2,310,822.00
Duracap Asphalt Paving Co., Inc. $2,464,708.33
Rogers Group, Inc. $2,702,425.35

SUB-TOTAL BRIDGE

APAC-Atlantic, Inc. $106,470.00
Duracap Asphalt Paving Co., Inc. $136,500.00
Rogers Group, Inc. $102,375.00

TOTAL CONTRACT

APAC-Atlantic, Inc. $2,417,292.00
Duracap Asphalt Paving Co., Inc. $2,601,208.33
Rogers Group, Inc. $2,804,800.35
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

KNOX COUNTY (Contract No. CNX074 Call 037)

R-STP/NH-115(29),47026-3280-14

THE GRADING, DRAINAGE, CONSTRUCTION OF BRIDGES AND RETAINING WALLS, ITS, SIGNALS AND PAVING ON U.S. 129 (S.R. 115, ALCOA
HIGHWAY) FROM WOODSON DRIVE (L.M. 3.76) TO CHEROKEE TRAIL INTERCHANGE (L.M. 5.36).

PROJECT LENGTH - 1.750 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2027

DBE GOAL 10.00%

TOTAL CONTRACT
Charles Blalock & Sons, Inc. $186,326,644.64
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ROADWAY CATEGORY

105-01

108-03

109-10.01

201-01

202-01.56

202-01.57

202-06.01

202-08.28

203-01

203-01.11

203-02.01

203-04

CONSTRUCTION STAKES, LINES AND GRADES

Charles Blalock & Sons, Inc.

CPM PROJECT SCHEDULE

Charles Blalock & Sons, Inc.

TRAINEE

Charles Blalock & Sons, Inc.

CLEARING AND GRUBBING

Charles Blalock & Sons, Inc.

1.000LS

1.000LS

7,180.000 HOUR

1.000LS

REMOVAL OF STRUCTURES & OBSTRUCTIONS (DESCRIPTION)

Charles Blalock & Sons, Inc.

REMOVAL OF STRUCTURES & OBSTRUCTIONS (WIRE MESH)

Charles Blalock & Sons, Inc.

1.000LS

1.000LS

REMOVAL OF BUILDINGS (TRACT 8 RESIDENCE, STA. 139+00)

Charles Blalock & Sons, Inc.

REMOVAL OF MEDIAN BARRIER (DESCRIPTION)

Charles Blalock & Sons, Inc.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Charles Blalock & Sons, Inc.

PRESPLITTING OF ROCK EXCAVATION

Charles Blalock & Sons, Inc.

BORROW EXCAVATION (GRADED SOLID ROCK)

Charles Blalock & Sons, Inc.

PLACING AND SPREADING TOPSOIL

Charles Blalock & Sons, Inc.

1.000LS

4,530.000 L.F.

971,161.000 C.Y.

15,472.000 S.Y.

26,300.000 TON

22,972.000 C.Y.

UNIT PRICE

$750,000.0000

$237,720.0000

$0.8000

$7,743,880.4000

$139,299.3600

$24,423.3100

$47,956.8100

$40.2700

$20.6300

$40.1600

$16.8400

$15.7900

CONTRACT CNXO074

EXTENSION

$750,000.00

$237,720.00

$5,744.00

$7,743,880.40

$139,299.36

$24,423.31

$47,956.81

$182,423.10

$20,035,051.43

$621,355.52

$442,892.00

$362,727.88

PAGE

2



203-05

203-06

203-07

203-40.19

203-40.22

204-01

204-05.20

204-06.01

204-08

204-08.01

204-14

204-15

UNDERCUTTING

Charles Blalock & Sons, Inc.

WATER

Charles Blalock & Sons, Inc.

FURNISHING & SPREADING TOPSOIL

Charles Blalock & Sons, Inc.

TIE-BACK ANCHORS (7-STRAND UNCLASSIFIED)

Charles Blalock & Sons, Inc.

TIE-BACK ANCHORS (1-3/4" 150 KSI BAR)

Charles Blalock & Sons, Inc.

CULVERT EXCAVATION (UNCLASSIFIED)

Charles Blalock & Sons, Inc.

GROUT CASING INSTALLATION

Charles Blalock & Sons, Inc.

FLOWABLE FILL (GENERAL)

Charles Blalock & Sons, Inc.

FOUNDATION FILL MATERIAL

Charles Blalock & Sons, Inc.

BACKFILL MATERIAL (FLOWABLE FILL)

Charles Blalock & Sons, Inc.

CORE DRILLING FOR PILES(ROCK)

Charles Blalock & Sons, Inc.

CORE DRILLING FOR PILES(SOIL)

Charles Blalock & Sons, Inc.

125.000C.Y.

2,805.000 M.G.

2,300.000 C.Y.

720.000 L.F.

42,068.000 L.F.

300.000 C.Y.

2,200.000 L.F.

200.000 C.Y.

100.000C.Y.

1,250.000 C.Y.

160.000 L.F.

620.000 L.F.

UNIT PRICE

$92.4100

$18.0600

$18.0900

$134.5700

$78.7500

$75.1800

$75.9700

$386.4200

$210.0000

$386.4200

$278.2500

$42.0000

CONTRACT CNXO074

EXTENSION

$11,551.25

$50,658.30

$41,607.00

$96,890.40

$3,312,855.00

$22,554.00

$167,134.00

$77,284.00

$21,000.00

$483,025.00

$44,520.00

$26,040.00
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209-01.31

209-02.07

209-04

209-05

209-08.02

209-08.03

209-08.07

209-08.08

209-09.01

209-09.03

209-09.21

209-09.22

TEMPORARY MULCH FILTER BERM

Charles Blalock & Sons, Inc.

18" TEMPORARY SLOPE DRAIN

Charles Blalock & Sons, Inc.

BRUSH BARRIERS

Charles Blalock & Sons, Inc.

SEDIMENT REMOVAL

Charles Blalock & Sons, Inc.

TEMPORARY SILT FENCE (WITH BACKING)

Charles Blalock & Sons, Inc.

TEMPORARY SILT FENCE (WITHOUT BACKING)

Charles Blalock & Sons, Inc.

ROCK CHECK DAM

Charles Blalock & Sons, Inc.

ENHANCED ROCK CHECK DAM

Charles Blalock & Sons, Inc.

SANDBAGS

Charles Blalock & Sons, Inc.

SEDIMENT FILTER BAG (15' X 15")

Charles Blalock & Sons, Inc.

POLYACRYLAMIDE GEL LOGS

Charles Blalock & Sons, Inc.

POLYACRYLAMIDE POWDER

Charles Blalock & Sons, Inc.

9,000.000C.Y.

14,000.000 L.F.

6,000.000 L.F.

5,000.000 C.Y.

14,000.000 L.F.

80,000.000 L.F.

130.000 EACH

35.000 EACH

10,000.000 BAG

4.000 EACH

1,000.000 EACH

10,000.000 LB.

UNIT PRICE

$4.9700

$15.0000

$4.2200

$10.3600

$6.7700

$3.3100

$420.0000

$735.0000

$7.9800

$525.0000

$147.0000

$10.2400

CONTRACT CNXO074
EXTENSION

$44,730.00

$210,000.00

$25,320.00

$51,800.00

$94,780.00

$264,800.00

$54,600.00

$25,725.00

$79,800.00

$2,100.00

$147,000.00

$102,400.00
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CONTRACT CNXO074

UNIT PRICE EXTENSION
209-09.23 POLYACRYLAMIDE LIQUID
1,000.000 GAL.
Charles Blalock & Sons, Inc. $84.0000 $84,000.00
209-09.43 CURB INLET PROTECTION (TYPE 4)
140.000 EACH
Charles Blalock & Sons, Inc. $288.7500 $40,425.00
209-10.20 TEMPORARY SEDIMENT TRAP
9,000.000 C.Y.
Charles Blalock & Sons, Inc. $10.0000 $90,000.00
209-13.04 TURBIDITY CURTAIN(DESCRIPTION)
1,150.000 L.F.
Charles Blalock & Sons, Inc. $69.8600 $80,339.00
209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM)
1,000.000 S.Y.
Charles Blalock & Sons, Inc. $4.5400 $4,540.00
209-40.30 CATCH BASIN PROTECTION (TYPE A)
8.000 EACH
Charles Blalock & Sons, Inc. $724.5000 $5,796.00
209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1)
125.000 EACH
Charles Blalock & Sons, Inc. $987.0000 $123,375.00
209-40.43 CATCH BASIN FILTER ASSEMBLY(TYPE 3)
22.000 EACH
Charles Blalock & Sons, Inc. $1,974.0000 $43,428.00
209-40.44 CATCH BASIN FILTER ASSEMBLY(TYPE 4)
1.000 EACH
Charles Blalock & Sons, Inc. $1,974.0000 $1,974.00
209-65.03 TEMPORARY DIVERSION CHANNEL
200.000 L.F.
Charles Blalock & Sons, Inc. $119.7800 $23,956.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
199,614.000 TON
Charles Blalock & Sons, Inc. $41.9400 $8,371,811.16
303-01.01 GRANULAR BACKFILL (ROADWAY)
2,500.000 TON
Charles Blalock & Sons, Inc. $54.8600 $137,150.00

PAGE 5



303-10.01

307-01.01

307-01.08

307-01.21

307-02.01

307-02.08

313-03

402-01

402-02

403-01

411-01.07

411-01.10

MINERAL AGGREGATE (SIZE 57)

5,598.000 TON
Charles Blalock & Sons, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

320.000 TON
Charles Blalock & Sons, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

2,157.000 TON
Charles Blalock & Sons, Inc.

ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S

22,672.000 TON
Charles Blalock & Sons, Inc.

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A

48,097.000 TON
Charles Blalock & Sons, Inc.

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

27,402.000 TON
Charles Blalock & Sons, Inc.

TREATED PERMEABLE BASE

53,949.000 S.Y.
Charles Blalock & Sons, Inc.

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

373.000 TON
Charles Blalock & Sons, Inc.
AGGREGATE FOR COVER MATERIAL (PC)
1,475.000 TON
Charles Blalock & Sons, Inc.
BITUMINOUS MATERIAL FOR TACK COAT (TC)
235.000 TON

Charles Blalock & Sons, Inc.

ACS MIX (PG64-22) GRADING E SHOULDER

1,528.000 TON
Charles Blalock & Sons, Inc.

ACS MIX(PG64-22) GRADING D

1,636.000 TON
Charles Blalock & Sons, Inc.

UNIT PRICE

$63.6500

$140.0000

$135.0000

$125.0000

$110.0000

$125.0000

$27.5000

$90.0000

$60.0000

$1,100.0000

$140.0000

$200.0000

CONTRACT CNXO074
EXTENSION

$356,312.70

$44,800.00

$291,195.00

$2,834,000.00

$5,290,670.00

$3,425,250.00

$1,483,597.50

$33,570.00

$88,500.00

$258,500.00

$213,920.00

$327,200.00
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411-01.11

411-02.10

411-12.01

415-01.03

501-01.03

604-01.01

604-01.02

604-01.20

604-03.08

604-07.02

604-07.03

604-07.04

ACS MIX(PG64-22) GRADING E RDWY

Charles Blalock & Sons, Inc.

ACS MIX(PG70-22) GRADING D

Charles Blalock & Sons, Inc.

SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

Charles Blalock & Sons, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Charles Blalock & Sons, Inc.

PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 10"

Charles Blalock & Sons, Inc.

CLASS A CONCRETE (ROADWAY)

Charles Blalock & Sons, Inc.

STEEL BAR REINFORCEMENT (ROADWAY)

Charles Blalock & Sons, Inc.

BOX TUBE SAFETY RAIL

Charles Blalock & Sons, Inc.

CLASS A CONCRETE (RETAINING WALL 18, 21 and 22)

Charles Blalock & Sons, Inc.

RETAINING WALL (RETAINING WALL 1)

Charles Blalock & Sons, Inc.

RETAINING WALL (RETAINING WALL 2)

Charles Blalock & Sons, Inc.

RETAINING WALL (RETAINING WALL 3A)

Charles Blalock & Sons, Inc.

345.000 TON

10,792.000 TON

6.000 L.M.

775.000 C.Y.

49,044.000 S.Y.

510.000 C.Y.

103,203.000 LB.

1,006.000 L.F.

47.000C.Y.

10,293.000 S.F.

1,281.000 S.F.

5,392.000 S.F.

UNIT PRICE

$185.0000

$175.0000

$1,260.0000

$101.9700

$125.0000

$1,260.0000

$1.4300

$264.1200

$2,059.1900

$160.6200

$380.0100

$324.2200

CONTRACT CNXO074

EXTENSION

$63,825.00

$1,888,600.00

$7,560.00

$79,026.75

$6,130,500.00

$642,600.00

$147,580.29

$265,704.72

$96,781.93

$1,653,261.66

$486,792.81

$1,748,194.24
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604-07.05

604-07.06

604-07.07

604-07.08

604-07.11

604-07.12

604-07.13

604-07.14

604-07.15

604-07.16

604-07.17

604-07.18

RETAINING WALL (RETAINING WALL 3B)

Charles Blalock & Sons, Inc.

RETAINING WALL (RETAINING WALL 3C)

Charles Blalock & Sons, Inc.

RETAINING WALL (RETAINING WALL 5)

Charles Blalock & Sons, Inc.

RETAINING WALL (RETAINING WALL 6)

Charles Blalock & Sons, Inc.

RETAINING WALL (RETAINING WALL 7)

Charles Blalock & Sons, Inc.

RETAINING WALL (RETAINING WALL 8)

Charles Blalock & Sons, Inc.

RETAINING WALL (RETAINING WALL 9A)

Charles Blalock & Sons, Inc.

RETAINING WALL (RETAINING WALL 9B)

Charles Blalock & Sons, Inc.

RETAINING WALL (RETAINING WALL 10)

Charles Blalock & Sons, Inc.

RETAINING WALL (RETAINING WALL 11)

Charles Blalock & Sons, Inc.

RETAINING WALL (RETAINING WALL 12)

Charles Blalock & Sons, Inc.

RETAINING WALL (RETAINING WALL 13)

Charles Blalock & Sons, Inc.

9,331.000 S.F.

22,187.000 S.F.

2,470.000 S.F.

15,970.000 S.F.

5,887.000 S.F.

15,880.000 S.F.

2,116.000 S.F.

891.000 S.F.

2,334.000 S.F.

520.000 S.F.

742.000 S.F.

2,060.000 S.F.

UNIT PRICE

$243.6100

$235.9800

$140.3200

$246.7000

$273.3900

$311.8600

$180.0500

$436.1400

$467.2900

$408.5400

$183.0000

$147.5500

CONTRACT CNXO074

EXTENSION

$2,273,124.91

$5,235,688.26

$346,590.40

$3,939,799.00

$1,609,446.93

$4,952,336.80

$380,985.80

$388,600.74

$1,090,654.86

$212,440.80

$135,786.00

$303,953.00
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604-07.19

604-07.20

604-07.21

604-07.22

604-15.01

604-15.20

606-04.03

607-03.02

607-03.04

607-03.30

607-05.02

607-05.30

RETAINING WALL (RETAINING WALL 14)

Charles Blalock & Sons, Inc.

RETAINING WALL (RETAINING WALL 15)

Charles Blalock & Sons, Inc.

RETAINING WALL (RETAINING WALL 16)

Charles Blalock & Sons, Inc.

RETAINING WALL (RETAINING WALL 17)

Charles Blalock & Sons, Inc.

PORTLAND CEMENT GROUT

Charles Blalock & Sons, Inc.

COMPACTION GROUT

Charles Blalock & Sons, Inc.

STEEL PILES (14 INCH)

Charles Blalock & Sons, Inc.

18" CONCRETE PIPE CULVERT (CLASS )

Charles Blalock & Sons, Inc.

18" CONCRETE PIPE CULVERT (CLASS V)

Charles Blalock & Sons, Inc.

18" PIPE CULVERT

Charles Blalock & Sons, Inc.

24" CONCRETE PIPE CULVERT (CLASS IlI)

Charles Blalock & Sons, Inc.

24" PIPE CULVERT

Charles Blalock & Sons, Inc.

1,477.000 S.F.

1,366.000 S.F.

684.000 S.F.

3,151.000 S.F.

500.000 C.Y.

13,500.000 C.F.

1,450.000 L.F.

12,945.000 L.F.

69.000 L.F.

106.000 L.F.

5,540.000 L.F.

316.000 L.F.

UNIT PRICE

$537.3000

$327.4300

$262.1000

$275.7100

$504.0000

$18.8400

$100.4000

$116.5600

$410.7500

$96.6500

$146.2000

$115.6500

CONTRACT CNXO074

EXTENSION

$793,592.10

$447,269.38

$179,276.40

$868,762.21

$252,000.00

$254,340.00

$145,580.00

$1,508,869.20

$28,341.75

$10,244.90

$809,948.00

$36,545.40
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607-06.02

607-07.02

607-08.02

607-09.02

607-11.03

607-39.03

607-45.02

610-07.03

611-01.02

611-02.01

611-02.11

611-07.01

30" CONCRETE PIPE CULVERT (CLASS IlI)

Charles Blalock & Sons, Inc.

36" CONCRETE PIPE CULVERT (CLASS IIl)

Charles Blalock & Sons, Inc.

42" CONCRETE PIPE CULVERT (CLASS III)

Charles Blalock & Sons, Inc.

48" CONCRETE PIPE CULVERT (CLASS IIl)

Charles Blalock & Sons, Inc.

60" CONCRETE PIPE CULVERT (CLASS IlI)

Charles Blalock & Sons, Inc.

24" PIPE CULVERT (SIDE DRAIN)

Charles Blalock & Sons, Inc.

18" SLOTTED DRAIN PIPE

Charles Blalock & Sons, Inc.

18" PIPE DRAIN (BRIDGE DRAIN)

Charles Blalock & Sons, Inc.

MANHOLES, > 4' - 8' DEPTH

Charles Blalock & Sons, Inc.

SPRING DRAIN BOX, TYPE 1

Charles Blalock & Sons, Inc.

JUNCTION BOX, TYPE 2

Charles Blalock & Sons, Inc.

CLASS A CONCRETE (PIPE ENDWALLS)

Charles Blalock & Sons, Inc.

1,173.000 L.F.

817.000 L.F.

483.000 L.F.

521.000 L.F.

35.000 L.F.

35.000 L.F.

32.000 L.F.

240.000 L.F.

1.000 EACH

2.000 EACH

7.000 EACH

49.000 C.Y.

UNIT PRICE

$192.1300

$228.1700

$295.6600

$337.6200

$712.3700

$144.3800

$708.0800

$86.9600

$5,289.2900

$5,160.1600

$6,150.1300

$1,138.2000

EXTENSION

$225,368.49

$186,414.89

$142,803.78

$175,900.02

$24,932.95

$5,053.30

$22,658.56

$20,870.40

$5,289.29

$10,320.32

$43,050.91

$55,771.80
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611-07.02

611-07.54

611-07.55

611-07.56

611-07.57

611-07.58

611-07.59

611-07.60

611-07.61

611-07.66

611-12.01

611-12.02

STEEL BAR REINFORCEMENT (PIPE ENDWALLS)

Charles Blalock & Sons, Inc.

18IN ENDWALL (CROSS DRAIN) 3:1

Charles Blalock & Sons, Inc.

18IN ENDWALL (CROSS DRAIN) 4:1

Charles Blalock & Sons, Inc.

18IN ENDWALL (CROSS DRAIN) 6:1

Charles Blalock & Sons, Inc.

24IN ENDWALL (CROSS DRAIN) 3:1

Charles Blalock & Sons, Inc.

24IN ENDWALL (CROSS DRAIN) 4:1

Charles Blalock & Sons, Inc.

24IN ENDWALL (CROSS DRAIN) 6:1

Charles Blalock & Sons, Inc.

30IN ENDWALL (CROSS DRAIN) 3:1

Charles Blalock & Sons, Inc.

30IN ENDWALL (CROSS DRAIN) 4:1

Charles Blalock & Sons, Inc.

42IN ENDWALL (CROSS DRAIN) 3:1

Charles Blalock & Sons, Inc.

CATCH BASINS, TYPE 12, 0' - 4' DEPTH

Charles Blalock & Sons, Inc.

CATCH BASINS, TYPE 12, > 4' - 8 DEPTH

Charles Blalock & Sons, Inc.

1,417.000 LB.

9.000 EACH

3.000 EACH

2.000 EACH

3.000 EACH

2.000 EACH

2.000 EACH

1.000 EACH

2.000 EACH

1.000 EACH

24.000 EACH

59.000 EACH

UNIT PRICE

$5.7600

$5,152.1600

$5,725.2200

$6,845.5300

$6,276.7900

$7,176.4800

$8,951.5200

$8,395.0300

$9,838.9000

$12,363.1400

$6,288.4400

$7,469.5800

EXTENSION

$8,161.92

$46,369.44

$17,175.66

$13,691.06

$18,830.37

$14,352.96

$17,903.04

$8,395.03

$19,677.80

$12,363.14

$150,922.56

$440,705.22
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611-12.03

611-12.08

611-25.01

611-25.02

611-41.01

611-41.02

611-41.03

611-41.04

611-41.05

611-41.08

611-42.01

611-42.02

CATCH BASINS, TYPE 12, > 8' - 12' DEPTH

Charles Blalock & Sons, Inc.

CATCH BASINS, TYPE 12, >(28")

Charles Blalock & Sons, Inc.

CATCH BASINS, TYPE 25, 0' - 4' DEPTH

Charles Blalock & Sons, Inc.

CATCH BASINS, TYPE 25, > 4' - 8 DEPTH

Charles Blalock & Sons, Inc.

CATCH BASINS, TYPE 41, 0' - 4 DEPTH

Charles Blalock & Sons, Inc.

CATCH BASINS, TYPE 41, > 4' - 8 DEPTH

Charles Blalock & Sons, Inc.

CATCH BASINS, TYPE 41, > 8' - 12' DEPTH

Charles Blalock & Sons, Inc.

CATCH BASINS, TYPE 41, > 12' - 16' DEPTH

Charles Blalock & Sons, Inc.

CATCH BASINS, TYPE 41, > 16' - 20' DEPTH

Charles Blalock & Sons, Inc.

CATCH BASINS, TYPE 41, >(28")

Charles Blalock & Sons, Inc.

CATCH BASINS, TYPE 42, 0' - 4' DEPTH

Charles Blalock & Sons, Inc.

CATCH BASINS, TYPE 42, > 4' - 8 DEPTH

Charles Blalock & Sons, Inc.

8.000 EACH

2.000 EACH

1.000 EACH

2.000 EACH

17.000 EACH

32.000 EACH

4.000 EACH

8.000 EACH

1.000 EACH

1.000 EACH

5.000 EACH

8.000 EACH

UNIT PRICE

$15,108.0200

$27,969.9800

$6,952.7000

$8,017.1000

$7,558.1600

$8,320.3200

$13,257.2000

$20,173.3900

$17,406.9900

$28,001.9900

$7,127.7000

$8,501.1900

EXTENSION

$120,864.16

$55,939.96

$6,952.70

$16,034.20

$128,488.72

$266,250.24

$53,028.80

$161,387.12

$17,406.99

$28,001.99

$35,638.50

$68,009.52
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611-43.01

611-43.02

611-51.02

621-03.02

622-01.04

622-01.05

622-01.07

622-01.20

630-01.16

701-01.01

701-02

702-01

CATCH BASINS, TYPE 43, 0' - 4' DEPTH

Charles Blalock & Sons, Inc.

CATCH BASINS, TYPE 43, > 4' - 8 DEPTH

Charles Blalock & Sons, Inc.

CATCH BASINS, TYPE 51, > 4' - 8 DEPTH

Charles Blalock & Sons, Inc.

18" TEMPORARY DRAINAGE PIPE

Charles Blalock & Sons, Inc.

SHOTCRETE 4 IN THICKNESS

Charles Blalock & Sons, Inc.

SHOTCRETE 6 IN THICKNESS

Charles Blalock & Sons, Inc.

SHOTCRETE 8 IN THICKNESS

Charles Blalock & Sons, Inc.

SHOTCRETE ARCHITECTURAL FACING

Charles Blalock & Sons, Inc.

6" CONCRETE BOLLARD/GUARD POST

Charles Blalock & Sons, Inc.

CONCRETE SIDEWALK (4 ")

Charles Blalock & Sons, Inc.

CONCRETE DRIVEWAY

Charles Blalock & Sons, Inc.

CONCRETE CURB

Charles Blalock & Sons, Inc.

UNIT PRICE

1.000 EACH
$13,845.6800
3.000 EACH
$14,179.4600
4.000 EACH
$12,514.5000
170.000 L.F.
$155.9800
33,310.000 S.F.
$29.9700
115,928.000 S.F.
$34.5000
20,362.000 S.F.
$37.8700
36,288.000 S.F.
$64.2700
30.000 EACH
$638.6600
35,400.000 S.F.
$10.4400
7,125.000 S.F.
$13.9500
283.000 C.Y.
$454.8500

$13,845.68

$42,538.38

$50,058.00

$26,516.60

$998,300.70

$3,999,516.00

$771,108.94

$2,332,229.76

$19,159.80

$369,576.00

$99,393.75

$128,722.55
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702-03

703-01

705-06.01

705-06.10

705-06.11

705-06.20

705-06.25

705-06.26

705-06.30

705-08.51

705-20.20

705-20.25

CONCRETE COMBINED CURB & GUTTER

Charles Blalock & Sons, Inc.

PORTLAND CEMENT CONCRETE DITCH PAVING

Charles Blalock & Sons, Inc.

W BEAM GR (TYPE 2) MASH TL-3

Charles Blalock & Sons, Inc.

GR TERMINALTRAILING END (TYPE 13) MASH TL-3

Charles Blalock & Sons, Inc.

GR TERMINAL (IN-INLINE) MASH TL-3

Charles Blalock & Sons, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Charles Blalock & Sons, Inc.

THRIE BEAM BRIDGE TRANSITION MASH TL-3

Charles Blalock & Sons, Inc.

THRIE BEAM BRIDGE TRANSITION MASH TL-2

Charles Blalock & Sons, Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Charles Blalock & Sons, Inc.

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

Charles Blalock & Sons, Inc.

LOW MAINT CRASH CUSHN NARROW (MASH TL-3)

Charles Blalock & Sons, Inc.

TEMPORARY CRASH CUSHION (MASH TL-3)

Charles Blalock & Sons, Inc.

1,398.000 C.Y.

274.000 C.Y.

5,394.000 L.F.

6.000 EACH

2.000 EACH

9.000 EACH

4.000 EACH

3.000 EACH

18.000 EACH

36.000 EACH

2.000 EACH

36.000 EACH

UNIT PRICE

$548.9300

$486.1200

$26.2500

$1,890.0000

$1,890.0000

$3,675.0000

$2,940.0000

$2,625.0000

$3,570.0000

$12,600.0000

$39,900.0000

$12,600.0000

EXTENSION

$767,404.14

$133,196.88

$141,592.50

$11,340.00

$3,780.00

$33,075.00

$11,760.00

$7,875.00

$64,260.00

$453,600.00

$79,800.00

$453,600.00
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706-01

707-01.02

707-02.01

707-02.43

707-03.01

707-03.02

707-08.11

707-10.06

707-10.30

708-02.01

709-05.05

709-05.06

GUARDRAIL REMOVED

Charles Blalock & Sons, Inc.

END & CORNER POST ASSEMBLY(CHAIN-LINK FENCE 4')

Charles Blalock & Sons, Inc.

CHAIN-LINK FENCE (4") (VINYL COATED)

Charles Blalock & Sons, Inc.

ROCK ANCHOR, TYPE |

Charles Blalock & Sons, Inc.

STOCK FENCE

Charles Blalock & Sons, Inc.

10,550.000 L.F.

67.000 EACH

11,100.000 L.F.

1,210.000 L.F.

1,900.000 L.F.

END, BRACED LINE, CORNER POST ASSEMBLY(STOCK FENCE)

Charles Blalock & Sons, Inc.

HIGH-VISIBILITY CONSTRUCTION FENCE

Charles Blalock & Sons, Inc.

ROCKFALL DRAPE (TYPE II)

Charles Blalock & Sons, Inc.

ROCKFALL FENCE (PORTABLE-TEMPORARY)

Charles Blalock & Sons, Inc.

MARKERS (CONCRETE R.O.W. POSTS)

Charles Blalock & Sons, Inc.

MACHINED RIP-RAP (CLASS A-3)

Charles Blalock & Sons, Inc.

MACHINED RIP-RAP (CLASS A-1)

Charles Blalock & Sons, Inc.

13.000 EACH

1,000.000 L.F.

8,000.000S.Y.

4,200.000 L.F.

71.000 EACH

1,000.000 TON

10,000.000 TON

UNIT PRICE

$2.3600

$329.7000

$15.8000

$135.6500

$7.8200

$271.9500

$6.3000

$102.1900

$343.0400

$443.8100

$50.3200

$56.7700

EXTENSION

$24,898.00

$22,089.90

$175,380.00

$164,136.50

$14,858.00

$3,535.35

$6,300.00

$817,520.00

$1,440,768.00

$31,510.51

$50,320.00

$567,700.00
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CONTRACT CNXO074

UNIT PRICE EXTENSION
709-05.08 MACHINED RIP-RAP (CLASS B)
14,000.000 TON
Charles Blalock & Sons, Inc. $56.5100 $791,140.00
709-05.09 MACHINED RIP-RAP (CLASS C)
17,000.000 TON
Charles Blalock & Sons, Inc. $56.5100 $960,670.00
710-02 AGGREGATE UNDERDRAINS (WITH PIPE)
29,428.000 L.F.
Charles Blalock & Sons, Inc. $12.6000 $370,792.80
710-05 LATERAL UNDERDRAIN
1,300.000 L.F.
Charles Blalock & Sons, Inc. $11.0300 $14,339.00
710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1)
13.000 EACH
Charles Blalock & Sons, Inc. $1,050.0000 $13,650.00
710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1)
13.000 EACH
Charles Blalock & Sons, Inc. $1,050.0000 $13,650.00
710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1)
13.000 EACH
Charles Blalock & Sons, Inc. $1,050.0000 $13,650.00
710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1)
52.000 EACH
Charles Blalock & Sons, Inc. $1,050.0000 $54,600.00
711-05.70 32IN SINGLE SLOPE CONCRETE BARRIER WALL
196.000 L.F.
Charles Blalock & Sons, Inc. $190.3400 $37,306.64
711-05.71 51IN SINGLE SLOPE CONCRETE BARRIER WALL
10,138.000 L.F.
Charles Blalock & Sons, Inc. $221.7900 $2,248,507.02
711-05.72 SINGLE SLOPE HALF CONCRETE BARRIER WALL
522.000 L.F.
Charles Blalock & Sons, Inc. $190.3600 $99,367.92
711-05.77 FLARED S/S CONCRETE MEDIAN BARRIER WALL
1,100.000 L.F.
Charles Blalock & Sons, Inc. $500.0000 $550,000.00
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711-05.78

712-01

712-02.02

712-04.01

712-05.01

712-05.03

712-06

712-07.03

712-08.03

712-08.12

712-09.01

712-09.02

GRADE SEPARATED SINGE SLOPE MEDIAN WALL

Charles Blalock & Sons, Inc.

TRAFFIC CONTROL

Charles Blalock & Sons, Inc.

INTERCONNECTED PORTABLE BARRIER RAIL

Charles Blalock & Sons, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Charles Blalock & Sons, Inc.

WARNING LIGHTS (TYPE A)

Charles Blalock & Sons, Inc.

WARNING LIGHTS (TYPE C)

Charles Blalock & Sons, Inc.

SIGNS (CONSTRUCTION)

Charles Blalock & Sons, Inc.

TEMPORARY BARRICADES (TYPE IlI)

Charles Blalock & Sons, Inc.

ARROW BOARD (TYPE C)

Charles Blalock & Sons, Inc.

QUEUE PROTECTION TRUCK

Charles Blalock & Sons, Inc.

REMOVABLE PAVEMENT MARKING LINE

Charles Blalock & Sons, Inc.

REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)

Charles Blalock & Sons, Inc.

1,333.000 L.F.

1.000LS

20,460.000 L.F.

500.000 EACH

134.000 EACH

140.000 EACH

1,318.000 S.F.

670.000 L.F.

8.000 EACH

1,300.000 DAY

10,000.000 L.F.

10,000.000 L.F.

UNIT PRICE

$500.0000

$1,582,740.1700

$36.9900

$33.6000

$27.8300

$27.8300

$11.0300

$32.5500

$2,625.0000

$300.0000

$3.0700

$4.0700

EXTENSION

$666,500.00

$1,582,740.17

$756,815.40

$16,800.00

$3,729.22

$3,896.20

$14,537.54

$21,808.50

$21,000.00

$390,000.00

$30,700.00

$40,700.00
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712-09.04

712-09.30

712-09.31

712-12.10

713-01.01

713-01.02

713-02.14

713-02.15

713-05

713-06

713-09.01

713-09.02

REMOVABLE PAVEMENT MARKING (STOP LINE)

100.000 L.F.
Charles Blalock & Sons, Inc.

REMOVABLE BLACK-OUT TAPE (6")

10,000.000 L.F.
Charles Blalock & Sons, Inc.

REMOVABLE BLACK-OUT TAPE (8IN)

10,000.000 L.F.
Charles Blalock & Sons, Inc.

TEMPORARY CURB W/FLEXIBLE DELINEATOR

20,000.000 L.F.
Charles Blalock & Sons, Inc.

CLASS A CONCRETE (FOUNDATION FOR SIGN SUPPORTS)

10.000 C.Y.
Charles Blalock & Sons, Inc.

STEEL BAR REINFORCEMENT(FOUNDATION FOR SIGN SUPPORTS)

2,500.000 LB.
Charles Blalock & Sons, Inc.
FLEXIBLE DELINEATOR (WHITE)
225.000 EACH
Charles Blalock & Sons, Inc.
FLEXIBLE DELINEATOR (YELLOW)
450.000 EACH

Charles Blalock & Sons, Inc.

STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN SUPPORTS

385.000 LB.
Charles Blalock & Sons, Inc.
STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN SUPPORT
7,000.000 LB.
Charles Blalock & Sons, Inc.
STEEL OVERHEAD SIGN STRUCTURE (SPAN 70.69")
1.000 EACH
Charles Blalock & Sons, Inc.
STEEL OVERHEAD SIGN STRUCTURE (SPAN 66.11")
1.000 EACH

Charles Blalock & Sons, Inc.

UNIT PRICE

$26.2500

$3.4300

$4.3800

$43.5800

$557.5500

$3.0800

$53.5500

$53.5500

$5.8700

$5.4700

$119,086.8000

$114,100.3500

EXTENSION

$2,625.00

$34,300.00

$43,800.00

$871,600.00

$5,575.50

$7,700.00

$12,048.75

$24,097.50

$2,259.95

$38,290.00

$119,086.80

$114,100.35
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713-09.03

713-09.04

713-09.05

713-09.06

713-09.07

713-09.08

713-09.09

713-09.10

713-09.11

713-11.02

713-11.21

713-13.02

STEEL OVERHEAD SIGN STRUCTURE (SPAN 81.25")

Charles Blalock & Sons, Inc.

STEEL OVERHEAD SIGN STRUCTURE (SPAN 69.29")

Charles Blalock & Sons, Inc.

STEEL OVERHEAD SIGN STRUCTURE (SPAN 72'-0")

Charles Blalock & Sons, Inc.

STEEL OVERHEAD SIGN STRUCTURE (SPAN 60'-0")

Charles Blalock & Sons, Inc.

STEEL OVERHEAD SIGN STRUCTURE (SPAN 80'-0")

Charles Blalock & Sons, Inc.

STEEL OVERHEAD SIGN STRUCTURE (SPAN 78'-0")

Charles Blalock & Sons, Inc.

STEEL OVERHEAD SIGN STRUCTURE (SPAN 114'-0")

Charles Blalock & Sons, Inc.

STEEL OVERHEAD SIGN STRUCTURE (SPAN 95'-0")

Charles Blalock & Sons, Inc.

STEEL OVERHEAD SIGN STRUCTURE (SPAN 57'-0")

Charles Blalock & Sons, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

Charles Blalock & Sons, Inc.

P POST SLIP BASE

Charles Blalock & Sons, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Charles Blalock & Sons, Inc.

UNIT PRICE

1.000 EACH
$133,969.5000

1.000 EACH
$122,937.1500

1.000 EACH
$121,520.7000

1.000 EACH
$215,001.1500

1.000 EACH
$235,395.3000

1.000 EACH
$126,961.8000

1.000 EACH
$141,312.1500

1.000 EACH
$139,786.5000

1.000 EACH
$147,369.6000

4,200.000 LB.

$3.4500

6.000 EACH
$551.2500

345.000 S.F.

$11.2700

EXTENSION

$133,969.50

$122,937.15

$121,520.70

$215,001.15

$235,395.30

$126,961.80

$141,312.15

$139,786.50

$147,369.60

$14,490.00

$3,307.50

$3,888.15
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713-13.03

713-14

713-14.21

713-15

713-15.07

713-16.01

713-16.20

713-16.41

713-17.02

713-30.09

713-30.10

716-01.06

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

650.000 S.F.
Charles Blalock & Sons, Inc.
EXTRUDED ALUMINUM PANEL SIGNS
4,600.000 S.F.
Charles Blalock & Sons, Inc.
STREET NAME SIGN (RIGID 0.100IN THICK
128.000 S.F.
Charles Blalock & Sons, Inc.
REMOVAL OF SIGNS, POSTS AND FOOTINGS
1.000LS
Charles Blalock & Sons, Inc.
SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080" THICK)
12.000 EACH
Charles Blalock & Sons, Inc.
CHANGEABLE MESSAGE SIGN UNIT
8.000 EACH
Charles Blalock & Sons, Inc.
SIGNS (HANDICAP, R7-8)
1.000 EACH
Charles Blalock & Sons, Inc.
RELOCATE SIGN
1.000LS
Charles Blalock & Sons, Inc.
INSTALL AUXILIARY SUPPORT FOR EXIT NUMBER PANEL
12.000 EACH

Charles Blalock & Sons, Inc.

BARRIER MOUNTED SIGN SUPPORT (MOUNTED ON BARRIER WALL)

6.000 EACH
Charles Blalock & Sons, Inc.
BARRIER MOUNTED SIGN SUPPORT (PERF/KNOCKOUT)
5.000 EACH
Charles Blalock & Sons, Inc.
TEMPORARY RAISED PAVEMENT MARKER,WHITE
200.000 EACH

Charles Blalock & Sons, Inc.

UNIT PRICE

$12.1200

$28.7300

$78.5000

$32,812.5000

$441.4200

$8,925.0000

$229.9500

$5,250.0000

$105.0000

$7,773.7400

$525.0000

$13.3900

EXTENSION

$7,878.00

$132,158.00

$10,048.00

$32,812.50

$5,297.04

$71,400.00

$229.95

$5,250.00

$1,260.00

$46,642.44

$2,625.00

$2,678.00
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716-01.07

716-01.21

716-01.22

716-01.23

716-02.04

716-02.05

716-02.06

716-02.07

716-02.09

716-04.06

716-04.07

716-04.10

TEMPORARY RAISED PAVEMENT MARKER,YELLOW

1,006.000 EACH
Charles Blalock & Sons, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

100.000 EACH
Charles Blalock & Sons, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

600.000 EACH
Charles Blalock & Sons, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)

120.000 EACH
Charles Blalock & Sons, Inc.
PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
100.000 S.Y.
Charles Blalock & Sons, Inc.
PLASTIC PAVEMENT MARKING (STOP LINE)
400.000 L.F.
Charles Blalock & Sons, Inc.
PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
81.000 EACH
Charles Blalock & Sons, Inc.
PLASTIC PAVEMENT MARKING (24" BARRIER LINE)
1,200.000 L.F.
Charles Blalock & Sons, Inc.
PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)
70.000 L.F.
Charles Blalock & Sons, Inc.
PLASTIC PAVEMENT MARKING (WRONG WAY ARROW)
6.000 EACH
Charles Blalock & Sons, Inc.
PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW)
3.000 EACH
Charles Blalock & Sons, Inc.
PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)
1.000 EACH

Charles Blalock & Sons, Inc.

UNIT PRICE

$13.3900

$45.6800

$45.6800

$45.6800

$34.3900

$15.7500

$204.7500

$14.7000

$32.8100

$309.7500

$341.2500

$288.7500
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EXTENSION

$13,470.34

$4,568.00

$27,408.00

$5,481.60

$3,439.00

$6,300.00

$16,584.75

$17,640.00

$2,296.70

$1,858.50

$1,023.75

$288.75
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716-04.12

716-04.24

716-04.25

716-05.01

716-05.05

716-05.06

716-05.09

716-05.20

716-08.01

716-12.02

716-12.03

716-12.05

PLASTIC PAVEMENT MARKING (YIELD LINE)

240.000 S.F.
Charles Blalock & Sons, Inc.
PLASTIC PAVEMENT MARKING (FISH-HOOKS WITH 2 ARROWS)
10.000 EACH
Charles Blalock & Sons, Inc.
PLASTIC PAVEMENT MARKING (FISH-HOOKS WITH 3 ARROWS)
5.000 EACH
Charles Blalock & Sons, Inc.
PAINTED PAVEMENT MARKING (4" LINE)
44.000 L.M.
Charles Blalock & Sons, Inc.
PAINTED PAVEMENT MARKING (STOP LINE)
400.000 L.F.
Charles Blalock & Sons, Inc.
PAINTED PAVEMENT MARKING (TURN LANE ARROW)
70.000 EACH
Charles Blalock & Sons, Inc.
PAINTED PAVEMENT MARKING(STRAIGHT-TURN ARROW)
10.000 EACH
Charles Blalock & Sons, Inc.
PAINTED PAVEMENT MARKING (6" LINE)
8.000 L.M.

Charles Blalock & Sons, Inc.

REMOVAL OF PAVEMENT MARKING (LINE)

20,000.000 L.F.
Charles Blalock & Sons, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

13.000 L.M.
Charles Blalock & Sons, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

2,000.000 L.F.
Charles Blalock & Sons, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)

2,000.000 L.F.
Charles Blalock & Sons, Inc.

UNIT PRICE

$18.3800

$498.7500

$682.5000

$971.2500

$8.9300

$115.5000

$236.2500

$1,391.2500

$0.6800

$7,612.5000

$2.6300

$1.8400

$4,411.20

$4,987.50

$3,412.50

$42,735.00

$3,572.00

$8,085.00

$2,362.50

$11,130.00

$13,600.00

$98,962.50

$5,260.00

$3,680.00
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716-12.09

716-12.10

716-13.01

716-13.02

716-13.03

717-01

722-01.02

725-20.02

725-20.05

725-20.09

725-20.10

725-20.22

ENHANCED FLAT LINE THERMO (12IN LINE)

900.000 L.F.
Charles Blalock & Sons, Inc.
ENHANCED FLAT LINE THERMO (12IN DOTTED)
2,640.000 L.F.
Charles Blalock & Sons, Inc.
SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)
1.000 L.M.
Charles Blalock & Sons, Inc.
SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)
6.000 L.M.
Charles Blalock & Sons, Inc.
SPRAY THERMO PVMT MRKNG (60 mil) (8IN BARRIER LINE)
1,700.000 L.F.
Charles Blalock & Sons, Inc.
MOBILIZATION
1.000LS
Charles Blalock & Sons, Inc.
FIELD OFFICE (TYPE 2)
1.000LS
Charles Blalock & Sons, Inc.
CCTV POLE & FOUNDATION (80FT POLE W/LWRNG DVICE)
3.000 EACH
Charles Blalock & Sons, Inc.
CCTV POLE REMOVAL
2.000 EACH
Charles Blalock & Sons, Inc.
MAINTENANCE WORK PAD (CONCRETE PAD)
1.000 EACH
Charles Blalock & Sons, Inc.
MAINTENANCE WORK PAD (WOOD PLATFORM)
2.000 EACH
Charles Blalock & Sons, Inc.
STEEL OVERHEAD SIGN STRUCTURE (SPANS 51 FT TO 70 FT)
1.000 EACH

Charles Blalock & Sons, Inc.

UNIT PRICE

$3.9400

$4.4600

$3,412.5000

$3,937.5000

$1.0000

$13,500,000.7300

$64,758.0000

$94,500.0000

$2,625.0000

$5,250.0000

$5,250.0000

$10,500.0000

EXTENSION

$3,546.00

$11,774.40

$3,412.50

$23,625.00

$1,700.00

$13,500,000.73

$64,758.00

$283,500.00

$5,250.00

$5,250.00

$10,500.00

$10,500.00
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725-20.23

725-20.43

725-20.44

725-20.45

725-20.55

725-20.57

725-20.71

725-20.91

725-21.02

725-21.04

725-21.07

725-21.11

STEEL OVERHEAD SIGN STRUCTURE (SPANS 71 FT TO 90 FT)

1.000 EACH
Charles Blalock & Sons, Inc.
PULL BOX (TYPE C)
12.000 EACH
Charles Blalock & Sons, Inc.
PULL BOX (TYPE D)
19.000 EACH
Charles Blalock & Sons, Inc.
PULL BOX (TYPE E)
5.000 EACH
Charles Blalock & Sons, Inc.
CABLE (1/C #6 AWG.)
2,325.000 L.F.
Charles Blalock & Sons, Inc.
CABLE (1/C #2 AWG.)
1,380.000 L.F.
Charles Blalock & Sons, Inc.
ELECTRICAL CONNECTION
1.000LS
Charles Blalock & Sons, Inc.
CCTV CAMERA SYSTEM (PAN TILT & ZOOM)
3.000 EACH
Charles Blalock & Sons, Inc.
DYNAMIC MESSAGE SIGN (MULTI-COLOR)
2.000 EACH
Charles Blalock & Sons, Inc.
DYNAMIC MESSAGE SIGN REMOVAL
1.000 EACH
Charles Blalock & Sons, Inc.
PORTABLE SMART WORK ZONE SYSTEM
1,095.000 DAY
Charles Blalock & Sons, Inc.
NETWORK SWITCH (TYPE A)
5.000 EACH

Charles Blalock & Sons, Inc.

UNIT PRICE

$91,609.1800

$2,625.0000

$3,675.0000

$4,725.0000

$2.4500

$3.7000

$52,500.0000

$7,875.0000

$199,500.0000

$10,500.0000

$700.0000

$31,500.0000

EXTENSION

$91,609.18

$31,500.00

$69,825.00

$23,625.00

$5,696.25

$5,106.00

$52,500.00

$23,625.00

$399,000.00

$10,500.00

$766,500.00

$157,500.00
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725-21.48

725-21.73

725-21.85

725-21.91

725-21.95

725-21.96

725-22.22

725-22.24

725-22.32

725-22.34

725-22.50

725-22.71

DEMARCATION POINT RISER ASSEMBLY

Charles Blalock & Sons, Inc.

TRANSFORMER (TYPE C)

Charles Blalock & Sons, Inc.

UNINTERRUPTIBLE POWER SUPPLY

Charles Blalock & Sons, Inc.

RADAR DETECTION SYSTEM

Charles Blalock & Sons, Inc.

RADAR DETECTION SYSTEM REMOVAL

Charles Blalock & Sons, Inc.

RDS COMM CABLE

Charles Blalock & Sons, Inc.

CONDUIT BANK (TYPE 2)

Charles Blalock & Sons, Inc.

CONDUIT BANK (TYPE 4)

Charles Blalock & Sons, Inc.

CONDUIT BANK BORED (TYPE 2)

Charles Blalock & Sons, Inc.

CONDUIT BANK BORED (TYPE 4)

Charles Blalock & Sons, Inc.

DMS CONDUIT BANK

Charles Blalock & Sons, Inc.

2IN CONDUIT

Charles Blalock & Sons, Inc.

5.000 EACH

4.000 EACH

5.000 EACH

4.000 EACH

3.000 EACH

250.000 L.F.

175.000 L.F.

5,980.000 L.F.

370.000 L.F.

2,855.000 L.F.

150.000 L.F.

140.000 L.F.

UNIT PRICE

$5,250.0000

$525.0000

$5,250.0000

$10,500.0000

$816.9500

$0.2600

$57.7500

$57.7500

$78.7500

$81.9000

$17.3300

$5.2500

EXTENSION

$26,250.00

$2,100.00

$26,250.00

$42,000.00

$2,450.85

$65.00

$10,106.25

$345,345.00

$29,137.50

$233,824.50

$2,599.50

$735.00
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UNIT PRICE EXTENSION
725-22.72 2IN CONDUIT BORED
255.000 L.F.
Charles Blalock & Sons, Inc. $42.0000 $10,710.00
725-22.74 2IN CONDUIT W/BANK
175.000 L.F.
Charles Blalock & Sons, Inc. $2.1000 $367.50
725-22.75 2IN CONDUIT BORED W/BANK
400.000 L.F.
Charles Blalock & Sons, Inc. $2.3600 $944.00
725-23.01 ITS CABLE MARKER
29.000 EACH
Charles Blalock & Sons, Inc. $525.0000 $15,225.00
725-23.16 FIBER OPTIC CABLE (144F)
10,785.000 L.F.
Charles Blalock & Sons, Inc. $3.6800 $39,688.80
725-23.21 FIBER OPTIC DROP CABLE (12 F)
1,240.000 L.F.
Charles Blalock & Sons, Inc. $3.5700 $4,426.80
725-23.26 FIBER OPTIC CLOSURE (12 F)
4.000 EACH
Charles Blalock & Sons, Inc. $1,575.0000 $6,300.00
725-23.27 FIBER OPTIC CLOSURE (144 F)
2.000 EACH
Charles Blalock & Sons, Inc. $1,575.0000 $3,150.00
725-23.28 FIBER OPTIC SPLICE FUSION
164.000 EACH
Charles Blalock & Sons, Inc. $78.7500 $12,915.00
725-23.30 FIBER OPTIC TERMINATION CABINET (144 F)
24.000 EACH
Charles Blalock & Sons, Inc. $1,575.0000 $37,800.00
725-23.31 FIBER OPTIC DROP PANEL (12 F)
29.000 EACH
Charles Blalock & Sons, Inc. $2,100.0000 $60,900.00
725-24.02 CABINET (TYPE B)
3.000 EACH
Charles Blalock & Sons, Inc. $10,500.0000 $31,500.00
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725-24.03

725-24.21

725-24.32

725-24.41

725-24.51

725-24.55

725-24.61

730-01.02

730-01.03

730-02.03

730-02.09

730-02.11

CABINET (TYPE C)

Charles Blalock & Sons, Inc.

PREVENTIVE MAINTENANCE FOR SYSTEM

Charles Blalock & Sons, Inc.

EQUIPMENT REPLACEMENT

Charles Blalock & Sons, Inc.

BURN-IN PERIOD

Charles Blalock & Sons, Inc.

SYSTEM INTEGRATION

Charles Blalock & Sons, Inc.

AS-BUILT PLANS

Charles Blalock & Sons, Inc.

TRAINING

Charles Blalock & Sons, Inc.

REMOVAL OF SIGNAL EQUIPMENT

Charles Blalock & Sons, Inc.

MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT

Charles Blalock & Sons, Inc.

SIGNAL HEAD ASSEMBLY (130 A3 WITH BACKPLATE)

Charles Blalock & Sons, Inc.

SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)

Charles Blalock & Sons, Inc.

SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE)

Charles Blalock & Sons, Inc.

2.000 EACH

1.000LS

25,000.000 DOLL

1.000LS

1.000LS

1.000LS

1.000LS

1.000 EACH

1.000 EACH

5.000 EACH

18.000 EACH

7.000 EACH

UNIT PRICE

$13,125.0000

$52,500.0000

$1.0500

$26,250.0000

$157,500.0000

$20,000.0000

$15,750.0000

$8,807.8000

$5,691.4300

$1,260.0000

$1,260.0000

$12,600.0000

EXTENSION

$26,250.00

$52,500.00

$26,250.00

$26,250.00

$157,500.00

$20,000.00

$15,750.00

$8,807.80

$5,691.43

$6,300.00

$22,680.00

$88,200.00
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730-02.17

730-03.21

730-05.01

730-08.02

730-08.05

730-12.26

730-13.07

730-13.12

730-13.13

730-15.07

730-15.08

730-16.04

SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)

2.000 EACH
Charles Blalock & Sons, Inc.
INSTALL PULL BOX (TYPE B)
13.000 EACH
Charles Blalock & Sons, Inc.
ELECTRICAL SERVICE CONNECTION
4.000 EACH
Charles Blalock & Sons, Inc.
SIGNAL CABLE - 5 CONDUCTOR
1,058.000 L.F.
Charles Blalock & Sons, Inc.
SIGNAL CABLE - 12 CONDUCTOR
1,493.000 L.F.
Charles Blalock & Sons, Inc.
CONDUIT 2" DIAMETER (PVC SCHEDULE 80)
2,845.000 L.F.
Charles Blalock & Sons, Inc.
VEHICLE DETECTOR (SIREN ACTIVATED PRIORITY CONTROL)
12.000 EACH
Charles Blalock & Sons, Inc.
VEHICLE DETECTOR (RADAR - STOP LINE)
12.000 EACH
Charles Blalock & Sons, Inc.
VEHICLE DETECTOR (RADAR - ADVANCE)
9.000 EACH
Charles Blalock & Sons, Inc.
CABINET (BATTERY BACKUP)
4.000 EACH
Charles Blalock & Sons, Inc.
CABINET (SIXTEEN PHASE BASE MOUNTED)
4.000 EACH
Charles Blalock & Sons, Inc.
CONTROLLER (ATC)
4.000 EACH

Charles Blalock & Sons, Inc.

UNIT PRICE

$16,800.0000

$3,150.0000

$3,675.0000

$9.4200

$10.3000

$17.3300

$3,675.0000

$9,450.0000

$9,450.0000

$3,150.0000

$31,500.0000

$8,400.0000
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EXTENSION

$33,600.00

$40,950.00

$14,700.00

$9,966.36

$15,377.90

$49,303.85

$44,100.00

$113,400.00

$85,050.00

$12,600.00

$126,000.00

$33,600.00
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730-23.80

730-25.01

730-25.09

730-25.11

730-25.14

730-25.15

730-25.16

730-35.01

730-35.05

730-35.06

730-35.10

730-35.11

CANTILEVER SIGNAL SUPPORT (1 ARM @ 40")

Charles Blalock & Sons, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 50')

Charles Blalock & Sons, Inc.

CANTILEVER SIGNAL SUPPORT (2 @ 55' & 60')

Charles Blalock & Sons, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 60')

Charles Blalock & Sons, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 70")

Charles Blalock & Sons, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 75')

Charles Blalock & Sons, Inc.

CANTILEVER SIGNAL SUPPORT (1 ARM @ 80')

Charles Blalock & Sons, Inc.

RF DATA SYSTEM (SPREAD SPECTRUM RADIO)

Charles Blalock & Sons, Inc.

DATA SYSTEM POWER SUPPLY

Charles Blalock & Sons, Inc.

BATTERY BACK-UP AND POWER CONDITIONER

Charles Blalock & Sons, Inc.

ANTENNA (OMNI)

Charles Blalock & Sons, Inc.

ANTENNA (YAGI)

Charles Blalock & Sons, Inc.

4.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

1.000 EACH

1.000 EACH

4.000 EACH

4.000 EACH

4.000 EACH

2.000 EACH

2.000 EACH

UNIT PRICE

$30,450.0000

$33,075.0000

$47,250.0000

$36,487.5000

$42,000.0000

$42,262.5000

$53,025.0000

$3,150.0000

$525.0000

$8,400.0000

$525.0000

$525.0000

EXTENSION

$121,800.00

$33,075.00

$47,250.00

$36,487.50

$84,000.00

$42,262.50

$53,025.00

$12,600.00

$2,100.00

$33,600.00

$1,050.00

$1,050.00
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UNIT PRICE EXTENSION
730-35.21 RF DATA SYSTEM CABLE(RGA COAXIAL)
202.000 L.F.
Charles Blalock & Sons, Inc. $0.2600 $52.52
730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM
2.000 EACH
Charles Blalock & Sons, Inc. $48,117.3500 $96,234.70
740-10.03 GEOTEXTILE (TYPE IlI)(EROSION CONTROL)
12,000.000 S.Y.
Charles Blalock & Sons, Inc. $4.2300 $50,760.00
740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION)
6,760.000 S.Y.
Charles Blalock & Sons, Inc. $4.3200 $29,203.20
740-11.02 TEMPORARY SEDIMENT TUBE 12IN
47,000.000 L.F.
Charles Blalock & Sons, Inc. $4.1500 $195,050.00
740-11.03 TEMPORARY SEDIMENT TUBE 18IN
50,000.000 L.F.
Charles Blalock & Sons, Inc. $5.3600 $268,000.00
801-01 SEEDING (WITH MULCH)
325.000 UNIT
Charles Blalock & Sons, Inc. $59.5400 $19,350.50
801-01.07 TEMPORARY SEEDING (WITH MULCH)
325.000 UNIT
Charles Blalock & Sons, Inc. $49.6900 $16,149.25
801-02 SEEDING (WITHOUT MULCH)
1,329.000 UNIT
Charles Blalock & Sons, Inc. $49.6900 $66,038.01
801-02.15 FERTILIZER
18.000 TON
Charles Blalock & Sons, Inc. $1,082.4700 $19,484.46
801-03 WATER (SEEDING & SODDING)
155.000 M.G.
Charles Blalock & Sons, Inc. $135.3100 $20,973.05
803-01 SODDING (NEW SOD)
31,330.000 S.Y.
Charles Blalock & Sons, Inc. $5.4100 $169,495.30
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UNIT PRICE EXTENSION
805-05.05 SOIL NAIL (#6 THREADED BAR)
31,931.000 L.F.
Charles Blalock & Sons, Inc. $73.1000 $2,334,156.10
805-05.06 SOIL NAIL (#8 THREADED BAR)
20,198.000 L.F.
Charles Blalock & Sons, Inc. $75.5600 $1,526,160.88
805-05.07 SOIL NAIL (#10 THREADED BAR)
30,814.000 L.F.
Charles Blalock & Sons, Inc. $80.2600 $2,473,131.64
805-12.02 EROSION CONTROL BLANKET (TYPE II)
116,830.000 S.Y.
Charles Blalock & Sons, Inc. $1.4600 $170,571.80
806-02.03 PROJECT MOWING
25.000 CYCL
Charles Blalock & Sons, Inc. $2,000.0000 $50,000.00
940-01.01 LIGHTWEIGHT FILL (EPS 22 GEOFOAM VOLUME)
8,850.000 C.Y.
Charles Blalock & Sons, Inc. $166.0800 $1,469,808.00
940-01.02 LIGHTWEIGHT FILL (EPS 29 GEOFOAM VOLUME)
1,800.000 C.Y.
Charles Blalock & Sons, Inc. $211.8400 $381,312.00
714-02.01 ENCASED CONDUIT (2" PVC, SCHEDULE 80)
1,554.000 L.F.
Charles Blalock & Sons, Inc. $65.4700 $101,740.38
714-03 JACKED OR BORED CONDUIT
3,000.000 L.F.
Charles Blalock & Sons, Inc. $5.4100 $16,230.00
714-03.01 DIRECT BURIAL CONDUIT (2" PVC, SCHEDULE 40)
24,735.000 L.F.
Charles Blalock & Sons, Inc. $16.1200 $398,728.20
714-04.01 CONDUIT (STRUCTURES - 1" RGS)
400.000 L.F.
Charles Blalock & Sons, Inc. $33.6500 $13,460.00
714-04.02 CONDUIT (STRUCTURES - 2" RGS)
200.000 L.F.
Charles Blalock & Sons, Inc. $39.6900 $7,938.00
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714-04.03

714-05.02

714-05.05

714-05.06

714-06.03

714-06.05

714-06.06

714-08.01

714-08.09

714-08.10

714-08.11

714-08.12

CONDUIT (2" IN BARRIER WALL)

Charles Blalock & Sons, Inc.

PULL BOXES (TYPE A)

Charles Blalock & Sons, Inc.

PULL BOXES (JUNCTION BOX IN WALL)

Charles Blalock & Sons, Inc.

PULL BOXES (SURFACE MOUNTED JUNCTION BOX)

Charles Blalock & Sons, Inc.

CABLE (1/C # 10 AWG)

Charles Blalock & Sons, Inc.

CABLE (1/C # 6 AWG)

Charles Blalock & Sons, Inc.

CABLE (1/C # 4 AWG)

Charles Blalock & Sons, Inc.

LIGHT STANDARDS (45' M.H., 15' ARM)

Charles Blalock & Sons, Inc.

LIGHT STANDARDS (40' M.H.)

Charles Blalock & Sons, Inc.

LIGHT STANDARDS (30' M.H., 6' ARM)

Charles Blalock & Sons, Inc.

LIGHT STANDARDS (45' M.H., BARRIER MOUNTED)

Charles Blalock & Sons, Inc.

6,361.000 L.F.

61.000 EACH

38.000 EACH

33.000 EACH

160.000 L.F.

81,662.000 L.F.

84,060.000 L.F.

37.000 EACH

44.000 EACH

14.000 EACH

16.000 EACH

LIGHT STANDARDS (45' M.H., DOUBLE ARM, BARRIER MOUNTED)

Charles Blalock & Sons, Inc.

9.000 EACH

UNIT PRICE

$19.6400

$2,625.0000

$1,575.0000

$1,050.0000

$1.3700

$1.9400

$2.4200

$5,250.0000

$5,250.0000

$5,250.0000

$5,250.0000

$5,250.0000

EXTENSION

$124,930.04

$160,125.00

$59,850.00

$34,650.00

$219.20

$158,424.28

$203,425.20

$194,250.00

$231,000.00

$73,500.00

$84,000.00

$47,250.00
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714-08.13

714-08.14

714-08.15

714-08.16

714-08.17

714-08.18

714-08.20

714-08.21

714-08.22

714-08.23

714-08.24

714-08.25

LIGHT STANDARDS (40' M.H., 10' ARM, BARRIER MOUNTED)

Charles Blalock & Sons, Inc.

LIGHT STANDARDS (30' M.H., 6' ARM, BARRIER MOUNTED)

Charles Blalock & Sons, Inc.

LIGHT STANDARDS (120" HIGH MAST)

Charles Blalock & Sons, Inc.

LIGHT STANDARDS (125' HIGH MAST)

Charles Blalock & Sons, Inc.

LIGHT STANDARDS (130" HIGH MAST)

Charles Blalock & Sons, Inc.

LIGHT STANDARDS (135' HIGH MAST)

Charles Blalock & Sons, Inc.

FOUNDATION (ONLY) FOR LIGHT STANDARD

Charles Blalock & Sons, Inc.

FOUNDATION (ONLY) FOR LIGHT STANDARD

Charles Blalock & Sons, Inc.

FOUNDATION (ONLY) FOR LIGHT STANDARD

Charles Blalock & Sons, Inc.

FOUNDATION (ONLY) FOR LIGHT STANDARDS

Charles Blalock & Sons, Inc.

FOUNDATION (ONLY) FOR LIGHT STANDARDS

Charles Blalock & Sons, Inc.

FOUNDATION (ONLY) FOR LIGHT STANDARDS

Charles Blalock & Sons, Inc.

6.000 EACH

6.000 EACH

1.000 EACH

2.000 EACH

1.000 EACH

1.000 EACH

37.000 EACH

44.000 EACH

14.000 EACH

9.000 EACH

6.000 EACH

6.000 EACH

UNIT PRICE

$5,250.0000

$5,250.0000

$55,650.0000

$59,587.5000

$60,375.0000

$61,425.0000

$2,625.0000

$2,625.0000

$2,625.0000

$16,699.7400

$16,699.7400

$16,699.7400

EXTENSION

$31,500.00

$31,500.00

$55,650.00

$119,175.00

$60,375.00

$61,425.00

$97,125.00

$115,500.00

$36,750.00

$150,297.66

$100,198.44

$100,198.44
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714-08.26

714-08.33

714-08.34

714-08.46

714-09.43

714-09.47

714-09.48

714-09.49

714-09.50

714-09.51

714-09.52

714-09.53

FOUNDATION FOR LIGHT STANDARDS(MEDIAN BARRIER)

Charles Blalock & Sons, Inc.

REMOVAL OF EXISTING COBRA HEAD LUMINAIRE

Charles Blalock & Sons, Inc.

REMOVAL OF LIGHT STANDARD

Charles Blalock & Sons, Inc.

FOUNDATION (ONLY) FOR HIGH MAST LIGHT STANDARD

Charles Blalock & Sons, Inc.

LED LUMINAIRES (200 WATT)

Charles Blalock & Sons, Inc.

LED LUMINAIRES (166 WATT)

Charles Blalock & Sons, Inc.

LED LUMINAIRES (113 WATT)

Charles Blalock & Sons, Inc.

LED LUMINAIRES (28 WATT)

Charles Blalock & Sons, Inc.

LED LUMINAIRES (50 WATT)

Charles Blalock & Sons, Inc.

LED LUMINAIRES (94 WATT)

Charles Blalock & Sons, Inc.

LED LUMINAIRES (155 WATT)

Charles Blalock & Sons, Inc.

LED LUMINAIRES (180 WATT)

Charles Blalock & Sons, Inc.

16.000 EACH

1.000 EACH

80.000 EACH

5.000 EACH

24.000 EACH

41.000 EACH

9.000 EACH

19.000 EACH

11.000 EACH

35.000 EACH

12.000 EACH

3.000 EACH

UNIT PRICE

$16,699.7400

$787.5000

$997.5000

$15,750.0000

$1,050.0000

$1,050.0000

$1,050.0000

$525.0000

$525.0000

$840.0000

$1,365.0000

$1,365.0000

EXTENSION

$267,195.84

$787.50

$79,800.00

$78,750.00

$25,200.00

$43,050.00

$9,450.00

$9,975.00

$5,775.00

$29,400.00

$16,380.00

$4,095.00
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UNIT PRICE EXTENSION
714-09.54 LED LUMINAIRES (105 WATT)
2.000 EACH
Charles Blalock & Sons, Inc. $1,365.0000 $2,730.00
714-09.64 LED LUMINAIRES-HIGH MAST (LED - 295W - HIGH MAST)
44.000 EACH
Charles Blalock & Sons, Inc. $2,625.0000 $115,500.00
714-09.83 LED LUMINAIRES-UNDERPASS (LED - 39W UNDERPASS)
6.000 EACH
Charles Blalock & Sons, Inc. $1,050.0000 $6,300.00
714-09.84 LED LUMINAIRES-UNDERPASS (PED TUNNEL)
30.000 EACH
Charles Blalock & Sons, Inc. $787.5000 $23,625.00
714-12.01 CONTROL CENTER (NO. 1)
1.000LS
Charles Blalock & Sons, Inc. $26,250.0000 $26,250.00
714-12.02 CONTROL CENTER (NO. 2)
1.000LS
Charles Blalock & Sons, Inc. $26,250.0000 $26,250.00
714-12.03 CONTROL CENTER (NO. 3)
1.000LS
Charles Blalock & Sons, Inc. $26,250.0000 $26,250.00
714-12.04 CONTROL CENTER (NO. 4)
1.000LS
Charles Blalock & Sons, Inc. $26,250.0000 $26,250.00
714-14.02 MASTARM - 6'
1.000 EACH
Charles Blalock & Sons, Inc. $2,209.6700 $2,209.67
714-14.03 MASTARM (TENON MOUNT)
8.000 EACH
Charles Blalock & Sons, Inc. $1,575.0000 $12,600.00
714-25.01 ELECTRICAL CONNECTION (LIGHTING SYSTEM)
1.000LS
Charles Blalock & Sons, Inc. $10,500.0000 $10,500.00
714-25.22 INSTALL SVC RISER (1" PVC)
6.000 EACH
Charles Blalock & Sons, Inc. $3,675.0000 $22,050.00
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714-26.05 TEMPORARY ROADWAY LIGHTING

1.000LS
Charles Blalock & Sons, Inc. $131,250.0000 $131,250.00
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UNIT PRICE EXTENSION
BRIDGE CATEGORY
202-01.02 REMOVAL OF ASBESTOS
1.000LS
Charles Blalock & Sons, Inc. $299,892.6000 $299,892.60
202-04.01 REMOVAL OF STRUCTURES (Bridge No.47-A163-02.25)
1.000LS
Charles Blalock & Sons, Inc. $276,301.0600 $276,301.06
204-02.01 DRY EXCAVATION (BRIDGES)
723.000 C.Y.
Charles Blalock & Sons, Inc. $41.5100 $30,011.73
204-14 CORE DRILLING FOR PILES(ROCK)
145.000 L.F.
Charles Blalock & Sons, Inc. $262.5000 $38,062.50
204-15 CORE DRILLING FOR PILES(SOIL)
362.000 L.F.
Charles Blalock & Sons, Inc. $42.0000 $15,204.00
303-01.02 GRANULAR BACKFILL (BRIDGES)
94.000 TON
Charles Blalock & Sons, Inc. $125.8200 $11,827.08
604-02.03 EPOXY COATED REINFORCING STEEL
395,209.000 LB.
Charles Blalock & Sons, Inc. $1.5000 $592,813.50
604-03.01 CLASS A CONCRETE (BRIDGES)
721.000 C.Y.
Charles Blalock & Sons, Inc. $1,324.8300 $955,202.43
604-03.02 STEEL BAR REINFORCEMENT (BRIDGES)
107,643.000 LB.
Charles Blalock & Sons, Inc. $1.3500 $145,318.05
604-03.04 PAVEMENT @ BRIDGE ENDS
1,011.000 S.Y.
Charles Blalock & Sons, Inc. $375.0000 $379,125.00
604-03.32 CLASS DS CONCRETE
1,066.000 C.Y.
Charles Blalock & Sons, Inc. $833.5900 $888,606.94
604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES)
8,707.000 S.Y.
Charles Blalock & Sons, Inc. $9.7400 $84,806.18
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UNIT PRICE EXTENSION
604-04.41 THREE STAR STATE EMBLEM
6.000 EACH
Charles Blalock & Sons, Inc. $1,412.5600 $8,475.36
606-02.03 STEEL PILES (10 INCH)
6,822.000 L.F.
Charles Blalock & Sons, Inc. $69.4900 $474,060.78
606-02.06 PILE TIPS (STEEL PILES, 10 INCH)
172.000 EACH
Charles Blalock & Sons, Inc. $435.7000 $74,940.40
606-19.03 STEEL PIPE PILES (16-INCH)
687.000 L.F.
Charles Blalock & Sons, Inc. $137.9900 $94,799.13
615-01.11 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-63)
772.000 L.F.
Charles Blalock & Sons, Inc. $577.5900 $445,899.48
615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6" WEB)(BT-72)
2,946.000 L.F.
Charles Blalock & Sons, Inc. $549.7200 $1,619,475.12
620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS)
4,991.000 L.F.
Charles Blalock & Sons, Inc. $161.4500 $805,796.95
709-04 REINFORCED CONCRETE SLOPE PAVEMENT
153.000 C.Y.
Charles Blalock & Sons, Inc. $688.1400 $105,285.42
710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM
304.000 L.F.
Charles Blalock & Sons, Inc. $17.1000 $5,198.40
710-09.02 6" PIPE UNDERDRAIN
208.000 L.F.
Charles Blalock & Sons, Inc. $23.3900 $4,865.12
714-01.01 STRUCTURAL LIGHTING (Bridge No.1)
1.000LS
Charles Blalock & Sons, Inc. $10,500.0000 $10,500.00
714-01.02 STRUCTURAL LIGHTING (Bridge No.2)
1.000LS
Charles Blalock & Sons, Inc. $10,500.0000 $10,500.00
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UTILITY CATEGORY

204-06.01

707-01.50

708-03.11

790-01.04

790-03.03

790-04.03

790-04.06

790-05.01

790-05.03

790-05.05

790-06.01

790-06.05

FLOWABLE FILL (GENERAL)

Charles Blalock & Sons, Inc.

CHAIN-LINK FENCE (8 FOOT)

Charles Blalock & Sons, Inc.

CONCRETE PAD

Charles Blalock & Sons, Inc.

POLE 30FT CLASS 5 WOOD

Charles Blalock & Sons, Inc.

POLE 40FT CLASS 4 WOOD

Charles Blalock & Sons, Inc.

POLE 45FT CLASS 3 WOOD

Charles Blalock & Sons, Inc.

POLE 45FT CLASS 1 METAL

Charles Blalock & Sons, Inc.

POLE 50FT CLASS 1 WOOD

Charles Blalock & Sons, Inc.

POLE 50FT CLASS 3 WOOD

Charles Blalock & Sons, Inc.

POLE 50FT CLASS 1 METAL

Charles Blalock & Sons, Inc.

POLE 55FT CLASS 1 WOOD

Charles Blalock & Sons, Inc.

POLE 55 FT CLASS 1 METAL

Charles Blalock & Sons, Inc.

50.000C.Y.

80.000 L.F.

416.000 S.F.

2.000 EACH

2.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

3.000 EACH

2.000 EACH

UNIT PRICE

$405.5300

$30.9800

$78.3800

$1,989.7500

$2,630.2500

$3,297.0000

$8,384.2500

$4,546.5000

$4,263.0000

$9,822.7500

$5,596.5000

$10,704.7500

$20,276.50

$2,478.40

$32,606.08

$3,979.50

$5,260.50

$3,297.00

$8,384.25

$4,546.50

$4,263.00

$19,645.50

$16,789.50

$21,409.50
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790-06.07

790-06.08

790-06.09

790-07.01

790-07.05

790-07.07

790-07.08

790-07.09

790-08.04

790-08.06

790-08.14

790-08.30

POLE 55FT CLASS H1 METAL

Charles Blalock & Sons, Inc.

POLE 55FT CLASS H2 METAL

Charles Blalock & Sons, Inc.

POLE 55FT CLASS H3 METAL

Charles Blalock & Sons, Inc.

POLE 60FT CLASS 1 WOOD

Charles Blalock & Sons, Inc.

POLE 60FT CLASS 1 METAL

Charles Blalock & Sons, Inc.

POLE 60FT CLASS H1 METAL

Charles Blalock & Sons, Inc.

POLE 60FT CLASS H2 METAL

Charles Blalock & Sons, Inc.

POLE 60FT CLASS H3 METAL

Charles Blalock & Sons, Inc.

POLE 65FT CLASS H2 METAL

Charles Blalock & Sons, Inc.

POLE 65FT CLASS H4 METAL

Charles Blalock & Sons, Inc.

POLE 65FT CLASS H1 METAL

Charles Blalock & Sons, Inc.

POLE 65FT CLASS 1 WOOD

Charles Blalock & Sons, Inc.

5.000 EACH

1.000 EACH

2.000 EACH

2.000 EACH

3.000 EACH

5.000 EACH

1.000 EACH

5.000 EACH

2.000 EACH

1.000 EACH

2.000 EACH

1.000 EACH

UNIT PRICE

$12,904.5000

$13,550.2500

$14,295.7500

$7,061.2500

$13,408.5000

$14,600.2500

$15,372.0000

$16,243.5000

$25,473.0000

$19,288.5000

$16,668.7500

$17,718.7500

EXTENSION

$64,522.50

$13,550.25

$28,591.50

$14,122.50

$40,225.50

$73,001.25

$15,372.00

$81,217.50

$50,946.00

$19,288.50

$33,337.50

$17,718.75
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790-08.32

790-09.01

790-09.05

790-09.06

790-09.07

790-09.08

790-09.13

790-11.17

790-20.01

790-21.06

790-21.07

790-21.08

POLE 65FT CLASS 1 METAL

Charles Blalock & Sons, Inc.

POLE 70FT CLASS 1 WOOD

Charles Blalock & Sons, Inc.

POLE 70FT CLASS H2 METAL

Charles Blalock & Sons, Inc.

POLE 70FT CLASS H3 METAL

Charles Blalock & Sons, Inc.

POLE 70FT CLASS H4 METAL

Charles Blalock & Sons, Inc.

POLE 70FT CLASS H5 METAL

Charles Blalock & Sons, Inc.

POLE 70FT CLASS 1 METAL

Charles Blalock & Sons, Inc.

POLE 80FT CLASS H1 METAL

Charles Blalock & Sons, Inc.

POLE(60FT CLASS H4 METAL)

Charles Blalock & Sons, Inc.

1PH PRIMARY MED ANGLE 15KV

Charles Blalock & Sons, Inc.

1PH PRIMARY LG ANGLE 15KV

Charles Blalock & Sons, Inc.

1PH DEADEND 15KV

Charles Blalock & Sons, Inc.

13.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

3.000 EACH

1.000 EACH

2.000 EACH

6.000 EACH

UNIT PRICE

$15,503.2500

$19,514.2500

$27,300.0000

$28,402.5000

$29,384.2500

$30,791.2500

$25,593.7500

$29,568.0000

$22,317.7500

$850.5000

$871.5000

$519.7500

EXTENSION

$201,542.25

$19,514.25

$27,300.00

$28,402.50

$29,384.25

$30,791.25

$25,593.75

$29,568.00

$66,953.25

$850.50

$1,743.00

$3,118.50
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790-25.08

790-25.11

790-25.21

790-25.24

790-25.27

790-26.10

790-26.24

790-30.03

790-30.06

790-30.08

790-30.42

790-32.04

3PH CROSSARM SGL LRG COND 15KV

Charles Blalock & Sons, Inc.

3PH CROSSARM DBL PRIM SUP LRG COND 15KV

Charles Blalock & Sons, Inc.

3PH CROSSARM DEADEND SGL 15KV

Charles Blalock & Sons, Inc.

3PH CROSSARM DDE LRG COND 15KV

Charles Blalock & Sons, Inc.

3PH CROSSARM DDE 10FT ARMS LRG COND 15KV

Charles Blalock & Sons, Inc.

3PH VERTICAL TANGENT 25KV

Charles Blalock & Sons, Inc.

3PH VERTICAL DEAD END LRG COND 25KV

Charles Blalock & Sons, Inc.

SECONDARY ASSEMBLIES DEADEND

Charles Blalock & Sons, Inc.

SECONDARY CONDUCTOR 6 AL DUPLEX

Charles Blalock & Sons, Inc.

SECONDARY CONDUCTOR 2 AL DUPLEX

Charles Blalock & Sons, Inc.

SECONDARY CONDUCTOR___ SGL COND

Charles Blalock & Sons, Inc.

DOWN GUY - WRAP TYPE

Charles Blalock & Sons, Inc.

28.000 EACH

30.000 EACH

17.000 EACH

18.000 EACH

19.000 EACH

4.000 EACH

2.000 EACH

12.000 EACH

310.000 L.F.

100.000 L.F.

224.000 L.F.

23.000 EACH

UNIT PRICE

$2,126.2500

$3,612.0000

$2,940.0000

$5,717.2500

$6,063.7500

$2,415.0000

$3,197.2500

$194.2500

$4.9500

$5.9100

$4.5500

$960.7500

$59,535.00

$108,360.00

$49,980.00

$102,910.50

$115,211.25

$9,660.00

$6,394.50

$2,331.00

$1,534.50

$591.00

$1,019.20

$22,097.25
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UNIT PRICE EXTENSION
790-32.09 OH GUY - WRAP TYPE
2.000 EACH
Charles Blalock & Sons, Inc. $1,512.0000 $3,024.00
790-32.23 GUY GUARD
23.000 EACH
Charles Blalock & Sons, Inc. $36.7500 $845.25
790-32.26 DOWN GUY LIGHT CONSTRUCTION - PREFORM
3.000 EACH
Charles Blalock & Sons, Inc. $556.5000 $1,669.50
790-32.29 DOWN GUY HEAVY CONSTRUCTION - PREFORM
122.000 EACH
Charles Blalock & Sons, Inc. $698.2500 $85,186.50
790-32.30 OVERHEAD GUY HEAVY CONSTRUCTION - PREFORM
10.000 EACH
Charles Blalock & Sons, Inc. $1,223.2500 $12,232.50
790-33.03 SCREW TYPE ANCHOR 6,000LB-8,000LB
26.000 EACH
Charles Blalock & Sons, Inc. $1,107.7500 $28,801.50
790-33.17 ROCK ANCHOR EXPANDING TYPE
2.000 EACH
Charles Blalock & Sons, Inc. $1,459.5000 $2,919.00
790-33.27 SCREW TYPE ANCHOR 32,000LB
72.000 EACH
Charles Blalock & Sons, Inc. $1,459.5000 $105,084.00
790-36.02 TRANSFER CAPACITOR BANK
1.000 EACH
Charles Blalock & Sons, Inc. $8,137.5000 $8,137.50
790-36.03 TRANSFER PCR SWITCH
3.000 EACH
Charles Blalock & Sons, Inc. $2,772.0000 $8,316.00
790-36.05 TRANSFER SECONDARY
3.000 EACH
Charles Blalock & Sons, Inc. $966.0000 $2,898.00
790-36.08 TRANSFER SECONDARY/SERVICE ASSEMBLY
1.000 EACH
Charles Blalock & Sons, Inc. $934.5000 $934.50
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UNIT PRICE EXTENSION
790-36.10 TRANSFER - LIGHT ASSEMBLY
1.000 EACH
Charles Blalock & Sons, Inc. $782.2500 $782.25
790-36.12 TRANSFER EXISTING 3PH TRANSFORMER/RECLOSER
2.000 EACH
Charles Blalock & Sons, Inc. $11,240.2500 $22,480.50
790-40.02 OH COND 2 7/1 ACSR SPARATE
486.000 L.F.
Charles Blalock & Sons, Inc. $3.8500 $1,871.10
790-40.03 OH COND 1/0 6/1 ACSR RAVEN
2,726.000 L.F.
Charles Blalock & Sons, Inc. $4.3800 $11,939.88
790-40.39 OH COND 4/0 7 AAC OXLIP
9,806.000 L.F.
Charles Blalock & Sons, Inc. $5.5500 $54,423.30
790-40.49 OH COND 795 37 AAC ARBUTUS
38,562.000 L.F.
Charles Blalock & Sons, Inc. $12.2500 $472,384.50
790-41.03 UG PRI COND 1/0 AL 15KV
3,120.000 L.F.
Charles Blalock & Sons, Inc. $18.0500 $56,316.00
790-41.10 UG PRI COND 750MCM AL 15KV
507.000 L.F.
Charles Blalock & Sons, Inc. $66.6300 $33,781.41
790-42.16 1 DUCT @ 36IN-48IN DEPTH
162.000 L.F.
Charles Blalock & Sons, Inc. $262.5000 $42,525.00
790-42.17 2 DUCT BANK @ 36IN-48IN DEPTH
709.000 L.F.
Charles Blalock & Sons, Inc. $267.7500 $189,834.75
790-42.19 4 DUCT BANK @ 36IN-48IN DEPTH
169.000 L.F.
Charles Blalock & Sons, Inc. $456.7500 $77,190.75
790-42.20 6 DUCT BANK @ 36IN-48IN DEPTH
169.000 L.F.
Charles Blalock & Sons, Inc. $435.7500 $73,641.75
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790-43.01

790-43.15

790-43.16

790-43.47

790-43.51

790-43.52

790-43.58

790-43.59

790-43.62

790-46.03

790-51.06

790-56.05

LOADBREAK ELBOW 200A 15KV

Charles Blalock & Sons, Inc.

DEADBREAK ELBOW 900A 15KV

Charles Blalock & Sons, Inc.

SPLICE 900A 15KV

Charles Blalock & Sons, Inc.

PRIMARY PULLBOX

Charles Blalock & Sons, Inc.

SECONDARY RISER W/ 3IN CONDUIT

Charles Blalock & Sons, Inc.

SECONDARY RISER W/ 4IN CONDUIT

Charles Blalock & Sons, Inc.

3PH PRIMARY RISER W/ 6IN CONDUIT

Charles Blalock & Sons, Inc.

SECONDARY RISER (1" CONDUIT TO FEED MARKER LT)

Charles Blalock & Sons, Inc.

3PH PRIMARY RISER W/ 4IN CONDUIT

Charles Blalock & Sons, Inc.

1PH TRANSFORMER CONV W/XARM MTD FUSE & LA

Charles Blalock & Sons, Inc.

3PH TRANSFORMER PAD - CONCRETE

Charles Blalock & Sons, Inc.

225KVA 3PH PAD MT XFMR 15KV 208/120

Charles Blalock & Sons, Inc.

6.000 EACH

3.000 EACH

3.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

7.000 EACH

12.000 EACH

1.000 EACH

1.000 EACH

UNIT PRICE

$609.0000

$1,055.2500

$2,152.5000

$14,007.0000

$2,703.7500

$3,118.5000

$8,625.7500

$2,331.0000

$12,311.2500

$2,063.2500

$10,909.5000

$6,410.2500

$3,654.00

$3,165.75

$6,457.50

$14,007.00

$2,703.75

$3,118.50

$8,625.75

$2,331.00

$86,178.75

$24,759.00

$10,909.50

$6,410.25
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790-59.05

790-60.01

790-64.08

790-64.14

790-68.01

790-68.02

790-68.08

790-69.08

790-69.24

790-69.31

790-69.33

790-74.31

GOLB SWITCH 25KV

Charles Blalock & Sons, Inc.

1PH FUSE CUTOUT XARM MOUNT 15KV

Charles Blalock & Sons, Inc.

SEC MTG 3PH PADMOUNT TRANSFORMER

Charles Blalock & Sons, Inc.

PRI MTG 3PH CLUSTER MOUNT

Charles Blalock & Sons, Inc.

POLE GROUND ROD TYPE

Charles Blalock & Sons, Inc.

POLE GROUND PLATE TYPE

Charles Blalock & Sons, Inc.

POLE GROUND W/ PLTFM FOR AIR BREAK SWCH

Charles Blalock & Sons, Inc.

GROUND-GROUND ROD

Charles Blalock & Sons, Inc.

EPOXY DEAD END

Charles Blalock & Sons, Inc.

STICK PIN

Charles Blalock & Sons, Inc.

DEADEND ASSEMBLY

Charles Blalock & Sons, Inc.

FIBER TANGENT ASSEMBLY

Charles Blalock & Sons, Inc.

15.000 EACH

6.000 EACH

1.000 EACH

1.000 EACH

51.000 EACH

8.000 EACH

14.000 EACH

3.000 EACH

6.000 EACH

3.000 EACH

8.000 EACH

10.000 EACH

UNIT PRICE

$13,812.7500

$777.0000

$12,117.0000

$5,192.2500

$897.7500

$787.5000

$2,714.2500

$897.7500

$189.0000

$309.7500

$278.2500

$257.2500

$207,191.25

$4,662.00

$12,117.00

$5,192.25

$45,785.25

$6,300.00

$37,999.50

$2,693.25

$1,134.00

$929.25

$2,226.00

$2,572.50
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790-98.01

790-98.02

790-98.03

790-98.20

791-01.05

791-01.09

791-02.02

791-02.04

791-02.05

791-02.06

791-04.26

791-05.04

REMOVE WIRE

Charles Blalock & Sons, Inc.

REMOVE POLES

Charles Blalock & Sons, Inc.

REMOVE FRAMING/ASSOCIATED APPARATUS

Charles Blalock & Sons, Inc.

TREE AND BRUSH REMOVAL OFF ROW

Charles Blalock & Sons, Inc.

6IN STEEL GAS MAIN

Charles Blalock & Sons, Inc.

(16IN)

Charles Blalock & Sons, Inc.

2IN MDPE GAS MAIN

Charles Blalock & Sons, Inc.

4IN MDPE GAS MAIN

Charles Blalock & Sons, Inc.

6IN MDPE GAS MAIN

Charles Blalock & Sons, Inc.

8IN MDPE GAS MAIN

Charles Blalock & Sons, Inc.

HDD 16IN STEEL PIPE - UNCONSOLIDATED

Charles Blalock & Sons, Inc.

BORE/JACK 12IN - STEEL CASING PIPE - UNCON.

Charles Blalock & Sons, Inc.

UNIT PRICE

62,482.000 L.F.
$4.2200

62.000 EACH
$1,265.2500
510.000 EACH
$635.2500
1.000LS

$85,853.2500

65.000 L.F.
$903.0000

1,005.000 L.F.
$1,181.2500

1,120.000 L.F.
$162.7500

45.000 L.F.
$173.2500

644.000 L.F.
$214.2000

11,300.000 L.F.
$233.1000

875.000 L.F.
$1,454.2500

475.000 L.F.
$674.1000

$263,674.04

$78,445.50

$323,977.50

$85,853.25

$58,695.00

$1,187,156.25

$182,280.00

$7,796.25

$137,944.80

$2,634,030.00

$1,272,468.75

$320,197.50
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791-05.55

791-06.02

791-06.03

791-06.04

791-06.05

791-06.15

791-07.01

791-07.02

791-07.03

791-07.04

791-07.11

791-07.14

12IN STEEL CASING OPEN CUT

Charles Blalock & Sons, Inc.

CONNECT TO 2IN EX. PE MAIN

Charles Blalock & Sons, Inc.

CONNECT TO 4IN EX. PE MAIN

Charles Blalock & Sons, Inc.

CONNECT TO 6IN EX. PE MAIN

Charles Blalock & Sons, Inc.

CONNECT TO 8IN EX. PE MAIN

Charles Blalock & Sons, Inc.

CONNECT TO 16IN EX. STL MAIN

Charles Blalock & Sons, Inc.

2IN PE GAS VALVE ASSEMBLY

Charles Blalock & Sons, Inc.

4IN PE GAS VALVE ASSEMBLY

Charles Blalock & Sons, Inc.

6IN PE GAS VALVE ASSEMBLY

Charles Blalock & Sons, Inc.

8IN PE GAS VALVE ASSEMBLY

Charles Blalock & Sons, Inc.

6IN STEEL GAS VALVE ASSEMBLY

Charles Blalock & Sons, Inc.

16IN STEEL GAS VALVE ASSEMBLY

Charles Blalock & Sons, Inc.

275.000 L.F.

4.000 EACH

2.000 EACH

3.000 EACH

2.000 EACH

2.000 EACH

3.000 EACH

1.000 EACH

1.000 EACH

15.000 EACH

3.000 EACH

1.000 EACH

UNIT PRICE

$420.0000

$5,250.0000

$5,250.0000

$5,250.0000

$22,575.0000

$73,500.0000

$1,417.5000

$1,785.0000

$2,835.0000

$4,200.0000

$18,375.0000

$97,650.0000

$115,500.00

$21,000.00

$10,500.00

$15,750.00

$45,150.00

$147,000.00

$4,252.50

$1,785.00

$2,835.00

$63,000.00

$55,125.00

$97,650.00
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791-08.06

791-08.09

791-08.10

791-08.17

791-08.18

791-08.41

791-09.02

791-10.04

791-10.10

791-12.35

793-01.12

793-01.23

1/2IN PE SERVICE PIPE

Charles Blalock & Sons, Inc.

1-1/4IN PE SERVICE PIPE

Charles Blalock & Sons, Inc.

2IN PE SERVICE PIPE

Charles Blalock & Sons, Inc.

HDD 3/4IN PE SERVICE PIPE

Charles Blalock & Sons, Inc.

HDD 1IN PE SERVICE PIPE

Charles Blalock & Sons, Inc.

GAS MAIN REMOVAL

Charles Blalock & Sons, Inc.

3-WIRE CATHODIC PROTECTION STATION

Charles Blalock & Sons, Inc.

RETIRE IN PLACE 2IN SERV CUT & PLUG

Charles Blalock & Sons, Inc.

RETIRE GAS MAIN

Charles Blalock & Sons, Inc.

16IN ANSI 300 WELD-IN INSULATOR

Charles Blalock & Sons, Inc.

POLE 40FT CLASS 4 WOOD

Charles Blalock & Sons, Inc.

POLE 55FT CLASS 1 WOOD

Charles Blalock & Sons, Inc.

300.000 L.F.

10.000 L.F.

47.000 L.F.

500.000 L.F.

500.000 L.F.

2,500.000 L.F.

10.000 EACH

2.000 EACH

1.000LS

2.000 EACH

1.000 EACH

4.000 EACH

UNIT PRICE

$105.0000

$115.5000

$126.0000

$157.5000

$162.7500

$31.5000

$787.5000

$3,990.0000

$78,750.0000

$56,700.0000

$806.8700

$1,854.3700

EXTENSION

$31,500.00

$1,155.00

$5,922.00

$78,750.00

$81,375.00

$78,750.00

$7,875.00

$7,980.00

$78,750.00

$113,400.00

$806.87

$7,417.48
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793-01.27

793-01.42

793-03.03

793-11.17

793-11.20

793-11.25

793-11.32

793-12.01

793-13.12

793-13.17

793-13.22

793-14.02

POLE 60FT CLASS 1 WOOD

Charles Blalock & Sons, Inc.

ANCHOR 1 1/4IN

Charles Blalock & Sons, Inc.

10M STRAND

Charles Blalock & Sons, Inc.

COMPOSITE HANDHOLE S5FTX3FTX3FT

Charles Blalock & Sons, Inc.

HANDHOLE 30INX48IN

Charles Blalock & Sons, Inc.

CONCRETE HANDHOLE 4FT X 4FT X 4FT

Charles Blalock & Sons, Inc.

ENTER EXISTING HANDHOLE

Charles Blalock & Sons, Inc.

DIG SPLICE PIT 80 C.F.

Charles Blalock & Sons, Inc.

1 DUCT FORMATION @ 36IN DEPTH

Charles Blalock & Sons, Inc.

2 DUCT FORMATION @ 36IN DEPTH

Charles Blalock & Sons, Inc.

3 DUCT FORMATION @ 36IN DEPTH

Charles Blalock & Sons, Inc.

CONCRETE ENCASEMENT PER DUCT

Charles Blalock & Sons, Inc.

1.000 EACH

44.000 EACH

6,050.000 L.F.

3.000 EACH

2.000 EACH

4.000 EACH

1.000 EACH

2.000 EACH

100.000 L.F.

1,829.000 L.F.

400.000 L.F.

3,000.000 L.F.

UNIT PRICE

$1,877.2600

$551.2500

$2.6300

$2,625.0000

$1,916.8200

$8,902.2600

$1,050.0000

$414.1500

$24.4800

$47.4700

$60.6800

$8.4000

$1,877.26

$24,255.00

$15,911.50

$7,875.00

$3,833.64

$35,609.04

$1,050.00

$828.30

$2,448.00

$86,822.63

$24,272.00

$25,200.00
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UNIT PRICE EXTENSION
793-14.14 MULTI DUCT
1,650.000 L.F.
Charles Blalock & Sons, Inc. $2.0500 $3,382.50
793-14.20 PLACE MANHOLE OVER EXISTING CABLE
1.000 EACH
Charles Blalock & Sons, Inc. $1,538.8600 $1,538.86
793-14.21 ROD DUCTS
315.000 L.F.
Charles Blalock & Sons, Inc. $1.3200 $415.80
793-16.08 BORE/JACK 12IN CASING - UNCONSOLIDATED
230.000 L.F.
Charles Blalock & Sons, Inc. $483.1800 $111,131.40
793-80.03 PLACE 4IN SPLIT DUCT AROUND CABLE/INNER DUCTS
315.000 L.F.
Charles Blalock & Sons, Inc. $31.3600 $9,878.40
793-98.04 REMOVE POLES ALL SIZES
25.000 EACH
Charles Blalock & Sons, Inc. $138.9500 $3,473.75
795-01.01 4IN DIP RESTRAINED JOINT WATER LINE
585.000 L.F.
Charles Blalock & Sons, Inc. $243.6000 $142,506.00
795-01.03 6IN DIP RESTRAINED JOINT WATER LINE
610.000 L.F.
Charles Blalock & Sons, Inc. $219.4500 $133,864.50
795-01.05 8IN DIP RESTRAINED JOINT WATER LINE
1,100.000 L.F.
Charles Blalock & Sons, Inc. $245.7000 $270,270.00
795-01.07 10IN DIP RESTRAINED JOINT WATER LINE
450.000 L.F.
Charles Blalock & Sons, Inc. $282.4500 $127,102.50
795-01.09 12IN DIP RESTRAINED JOINT WATER LINE
802.000 L.F.
Charles Blalock & Sons, Inc. $294.0000 $235,788.00
795-01.13 16IN DIP RESTRAINED JOINT WATER LINE
9,500.000 L.F.
Charles Blalock & Sons, Inc. $363.3000 $3,451,350.00
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795-02.07

795-05.68

795-05.69

795-06.03

795-06.04

795-06.05

795-06.06

795-06.07

795-06.09

795-06.32

795-06.35

795-08.03

12IN HDPE WATER LINE

1,658.000 L.F.
Charles Blalock & Sons, Inc.
BORE/JACK 24IN STEEL CASING PIPE-UNCON.
232.000 L.F.
Charles Blalock & Sons, Inc.
BORE/JACK 30IN STEEL CASING PIPE-UNCON.
520.000 L.F.
Charles Blalock & Sons, Inc.
CONNECT TO 4IN WATER LINE
1.000 EACH
Charles Blalock & Sons, Inc.
CONNECT TO 6IN WATER LINE
6.000 EACH
Charles Blalock & Sons, Inc.
CONNECT TO 8IN WATER LINE
8.000 EACH
Charles Blalock & Sons, Inc.
CONNECT TO 10IN WATER LINE
2.000 EACH
Charles Blalock & Sons, Inc.
CONNECT TO 12IN WATER LINE
7.000 EACH
Charles Blalock & Sons, Inc.
CONNECT TO 16IN WATER LINE
5.000 EACH
Charles Blalock & Sons, Inc.
CUT AND CAP 4IN WATER LINE
1.000 EACH
Charles Blalock & Sons, Inc.
CUT AND CAP SERVICE LINE
3.000 EACH
Charles Blalock & Sons, Inc.
4IN GATE VALVE ASSEMBLY
2.000 EACH

Charles Blalock & Sons, Inc.

UNIT PRICE

$227.8500

$855.7500

$1,207.5000

$4,725.0000

$8,925.0000

$8,925.0000

$8,925.0000

$9,187.5000

$11,025.0000

$4,410.0000

$4,410.0000

$2,362.5000

EXTENSION

$377,775.30

$198,534.00

$627,900.00

$4,725.00

$53,550.00

$71,400.00

$17,850.00

$64,312.50

$55,125.00

$4,410.00

$13,230.00

$4,725.00
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795-08.04

795-08.05

795-08.06

795-08.09

795-08.13

795-09.01

795-09.28

795-09.29

795-09.39

795-10.03

795-10.05

795-11.01

6IN GATE VALVE ASSEMBLY

Charles Blalock & Sons, Inc.

8IN GATE VALVE ASSEMBLY

Charles Blalock & Sons, Inc.

10IN GATE VALVE ASSEMBLY

Charles Blalock & Sons, Inc.

12IN GATE VALVE ASSEMBLY

Charles Blalock & Sons, Inc.

16IN BUTTERFLY VALVE ASSEMBLY

Charles Blalock & Sons, Inc.

3/4IN WATER SERVICE METER ASSEMBLY

Charles Blalock & Sons, Inc.

3/4IN COPPER SERVICE PIPE

Charles Blalock & Sons, Inc.

1IN COPPER SERVICE PIPE

Charles Blalock & Sons, Inc.

2N SERVICE PIPE

Charles Blalock & Sons, Inc.

1IN AUTO AIR RELEASE VALVE ASSEMBLY

Charles Blalock & Sons, Inc.

2IN AUTO AIR RELEASE VALVE ASSEMBLY

Charles Blalock & Sons, Inc.

BLOW-OFF ASSEMBLY

Charles Blalock & Sons, Inc.

UNIT PRICE
4.000 EACH
$2,940.0000
8.000 EACH
$4,200.0000
1.000 EACH
$6,300.0000
8.000 EACH
$7,350.0000
23.000 EACH
$18,742.5000
5.000 EACH
$2,362.5000
150.000 L.F.
$76.6500
150.000 L.F.
$76.6500
80.000 L.F.
$105.0000
1.000 EACH
$9,450.0000
12.000 EACH
$7,350.0000
2.000 EACH
$6,300.0000

$11,760.00

$33,600.00

$6,300.00

$58,800.00

$431,077.50

$11,812.50

$11,497.50

$11,497.50

$8,400.00

$9,450.00

$88,200.00

$12,600.00
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795-11.02

795-11.12

795-12.01

795-12.02

795-12.11

795-13.01

795-14.07

795-15.10

798-05.29

798-05.32

798-05.33

798-06.32

FIRE HYDRANT ASSEMBLY

Charles Blalock & Sons, Inc.

RETIRE IN PLACE EXISTING WATER MAIN

Charles Blalock & Sons, Inc.

REMOVE FIRE HYDRANT

Charles Blalock & Sons, Inc.

REMOVAL OF EXISTING LINE

Charles Blalock & Sons, Inc.

ASBESTOS REMOVAL

Charles Blalock & Sons, Inc.

DI FITTINGS

Charles Blalock & Sons, Inc.

CONCRETE VAULT

Charles Blalock & Sons, Inc.

30IN STEEL CASING PIPE OPEN CUT METHOD

Charles Blalock & Sons, Inc.

COMMUNICATION ASSEMBLY (CSC)

Charles Blalock & Sons, Inc.

COMMUNICATION ASSEMBLY (DDE)

Charles Blalock & Sons, Inc.

COMMUNICATION ASSEMBLY (DE)

Charles Blalock & Sons, Inc.

12-96 FIBER OPTIC CABLE (INSTALL ONLY)

Charles Blalock & Sons, Inc.

4.000 EACH

10,000.000 L.F.

7.000 EACH

1.000LS

200.000 L.F.

15,000.000 LB.

2.000 EACH

650.000 L.F.

4.000 EACH

22.000 EACH

7.000 EACH

11,000.000 L.F.

UNIT PRICE

$14,175.0000

$31.5000

$1,417.5000

$78,750.0000

$274.9100

$33.6000

$105,000.0000

$635.2500

$491.2300

$938.9000

$808.8800

$3.0300

CONTRACT CNXO074

EXTENSION

$56,700.00

$315,000.00

$9,922.50

$78,750.00

$54,982.00

$504,000.00

$210,000.00

$412,912.50

$1,964.92

$20,655.80

$5,662.16

$33,330.00
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UNIT PRICE EXTENSION
798-06.35 288-432 FIBER OPTIC CABLE (INSTALL ONLY)
3,000.000 L.F.
Charles Blalock & Sons, Inc. $6.0700 $18,210.00
798-08.01 RISER
3.000 EACH
Charles Blalock & Sons, Inc. $1,134.0300 $3,402.09
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SUB-TOTAL ROADWAY

Charles Blalock & Sons, Inc.

SUB-TOTAL BRIDGE

Charles Blalock & Sons, Inc.

SUB-TOTAL UTILITY

Charles Blalock & Sons, Inc.

TOTAL CONTRACT
Charles Blalock & Sons, Inc.

$159,351,663.75

$7,376,967.23

$19,598,013.66

$186,326,644.64
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

KNOX COUNTY (Contract No. CNX158 Call 038)
47S001-M3-004

THE TUNNEL CLEANING ON THE HENLEY STREET CONNECTOR TUNNEL ON S.R. 1 AND THE SMARTFIX TUNNEL ON S.R. 158 (JAMES
WHITE PARKWAY).

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

TOTAL CONTRACT

Diamond Specialized, Inc. $144,150.00
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MAINTENANCE CATEGORY

712-01.56 MAINTENANCE OF TRAFFIC (SMARTFIX I-40 RAMP)

Diamond Specialized, Inc.

712-01.60 MAINTENANCE OF TRAFFIC (HENLEY STREET TUNNELS)

Diamond Specialized, Inc.

713-20.40 GRAFFITI REMOVAL

Diamond Specialized, Inc.

717-01 MOBILIZATION

Diamond Specialized, Inc.

760-01.04 TUNNEL CLEANING (HENLEY STREET TUNNELS)

Diamond Specialized, Inc.

760-01.07 TUNNEL CLEANING (SMARTFIX I-40 RAMP)

Diamond Specialized, Inc.

12.000 EACH

12.000 EACH

250.000 S.F.

1.000LS

12.000 EACH

12.000 EACH

UNIT PRICE

$1,750.0000

$1,750.0000

$3.0000

$9,000.0000

$4,000.0000

$3,700.0000

CONTRACT CNX158
EXTENSION

$21,000.00

$21,000.00

$750.00

$9,000.00

$48,000.00

$44,400.00
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SUB-TOTAL MAINTENANCE

Diamond Specialized, Inc.

TOTAL CONTRACT
Diamond Specialized, Inc.

$144,150.00

$144,150.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

LEWIS COUNTY (Contract No. CNX204 Call 040)
HSIP-5100(34),51945-3453-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $249,281.75
Volunteer Paving, LLC $321,983.00
LU, Inc. $381,415.41
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CONTRACT CNX204

UNIT PRICE EXTENSION
ROADWAY CATEGORY
712-01 TRAFFIC CONTROL
1.000LS
Superior Traffic Control, LLC $4,250.0000 $4,250.00
Volunteer Paving, LLC $5,000.0000 $5,000.00
LU, Inc. $2,500.0000 $2,500.00
713-02.21 SIGN POST DELINEATION ENHANCEMENT
780.000 L.F.
Superior Traffic Control, LLC $5.2500 $4,095.00
Volunteer Paving, LLC $5.5000 $4,290.00
LU, Inc. $6.8900 $5,374.20
713-11.01 "U" SECTION STEEL POSTS
2,248.000 LB.
Superior Traffic Control, LLC $5.0000 $11,240.00
Volunteer Paving, LLC $5.5000 $12,364.00
LU, Inc. $6.7600 $15,196.48
713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST
3,650.000 LB.
Superior Traffic Control, LLC $5.0000 $18,250.00
Volunteer Paving, LLC $6.5000 $23,725.00
LU, Inc. $7.7400 $28,251.00
713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK)
365.000 S.F.
Superior Traffic Control, LLC $15.1500 $5,529.75
Volunteer Paving, LLC $16.0000 $5,840.00
LU, Inc. $16.7000 $6,095.50
713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK)
934.000 S.F.
Superior Traffic Control, LLC $16.5000 $15,411.00
Volunteer Paving, LLC $17.0000 $15,878.00
LU, Inc. $17.8800 $16,699.92
713-15.36 REMOVE SIGN, SUPPORT & FOOTING
52.000 EACH
Superior Traffic Control, LLC $20.0000 $1,040.00
Volunteer Paving, LLC $50.0000 $2,600.00
LU, Inc. $59.7700 $3,108.04
713-16.05 RAILROAD CROSS-BUCK SIGN & SUPPORT
4.000 EACH
Superior Traffic Control, LLC $450.0000 $1,800.00
Volunteer Paving, LLC $500.0000 $2,000.00
LU, Inc. $588.5200 $2,354.08
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713-16.09

716-01.21

716-02.05

716-03.02

716-13.01

716-13.04

717-01

RAILROAD ADVANCE WARNING SIGN AND SUPPORT

Superior Traffic Control, LLC
Volunteer Paving, LLC
LU, Inc.

3.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Superior Traffic Control, LLC
Volunteer Paving, LLC
LU, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Superior Traffic Control, LLC
Volunteer Paving, LLC
LU, Inc.

PLASTIC WORD PAVEMENT MARKING (RXR)

Superior Traffic Control, LLC
Volunteer Paving, LLC
LU, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Superior Traffic Control, LLC
Volunteer Paving, LLC
LU, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

Superior Traffic Control, LLC
Volunteer Paving, LLC
LU, Inc.

MOBILIZATION

Superior Traffic Control, LLC
Volunteer Paving, LLC
LU, Inc.

1,431.000 EACH

152.000 L.F.

2.000 EACH

69.400 L.M.

7,524.000 L.F.

1.000LS

UNIT PRICE

$450.0000
$500.0000
$588.5200

$30.0000
$50.0000
$55.2800

$15.0000
$25.0000
$25.1300

$950.0000
$500.0000
$502.5000

$1,800.0000
$2,250.0000
$2,864.2500

$1.5000
$1.5000
$1.5100

$3,000.0000
$5,000.0000
$6,000.0000

CONTRACT CNX204

EXTENSION

$1,350.00
$1,500.00
$1,765.56

$42,930.00
$71,550.00
$79,105.68

$2,280.00
$3,800.00
$3,819.76

$1,900.00
$1,000.00
$1,005.00

$124,920.00
$156,150.00
$198,778.95

$11,286.00
$11,286.00
$11,361.24

$3,000.00
$5,000.00
$6,000.00
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SUB-TOTAL ROADWAY

Superior Traffic Control, LLC
Volunteer Paving, LLC
LU, Inc.

TOTAL CONTRACT
Superior Traffic Control, LLC
Volunteer Paving, LLC
LU, Inc.

$249,281.75
$321,983.00
$381,415.41

$249,281.75
$321,983.00
$381,415.41
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

LOUDON COUNTY (Contract No. CNX145 Call 041)
HSIP-5300(32),53945-3488-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $549,631.20
LU, Inc. $555,916.25
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ROADWAY CATEGORY

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

705-02.10

705-04.10

705-04.21

705-06.01

705-06.11

705-06.30

706-01

706-10.26

712-01

Superior Traffic Control, LLC
LU, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

Superior Traffic Control, LLC
LU, Inc.

EARTH PAD FOR GUARD RAIL END TREATMENT

Superior Traffic Control, LLC
LU, Inc.

GUARDRAIL DELINEATION ENHANCEMENT

Superior Traffic Control, LLC
LU, Inc.

W BEAM GR (TYPE 2) MASH TL-3

Superior Traffic Control, LLC
LU, Inc.

GR TERMINAL (IN-INLINE) MASH TL-3

Superior Traffic Control, LLC
LU, Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Superior Traffic Control, LLC
LU, Inc.

GUARDRAIL REMOVED

Superior Traffic Control, LLC
LU, Inc.

ROUNDED END ELEMENT

Superior Traffic Control, LLC
LU, Inc.

TRAFFIC CONTROL

Superior Traffic Control, LLC
LU, Inc.

10.900 L.M.

15.000 EACH

14.000 EACH

2,200.000 L.F.

925.000 L.F.

4.000 EACH

14.000 EACH

38.000 L.F.

5.000 EACH

1.000LS

UNIT PRICE

$750.0000
$580.7500

$190.0000
$176.2500

$2,200.0000
$1,762.5000

$3.9500
$4.6700

$40.0000
$29.6500

$1,150.0000
$998.7500

$3,200.0000
$2,740.9800

$2.0000
$1.1800

$50.0000
$117.5000

$14,000.0000
$5,500.0000

CONTRACT CNX145
EXTENSION

$8,175.00
$6,330.18

$2,850.00
$2,643.75

$30,800.00
$24,675.00

$8,690.00
$10,274.00

$37,000.00
$27,426.25

$4,600.00
$3,995.00

$44,800.00
$38,373.72

$76.00
$44.84

$250.00
$587.50

$14,000.00
$5,500.00
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713-02.20

713-02.21

713-11.01

713-11.02

713-13.02

713-13.03

713-15.36

716-02.05

716-04.12

716-08.01

ROADSIDE OBSTACLE DELINEATION

Superior Traffic Control, LLC
LU, Inc.

SIGN POST DELINEATION ENHANCEMENT

Superior Traffic Control, LLC
LU, Inc.

"U" SECTION STEEL POSTS

Superior Traffic Control, LLC
LU, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

Superior Traffic Control, LLC
LU, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Superior Traffic Control, LLC
LU, Inc.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Superior Traffic Control, LLC
LU, Inc.

REMOVE SIGN, SUPPORT & FOOTING

Superior Traffic Control, LLC
LU, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Superior Traffic Control, LLC
LU, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

Superior Traffic Control, LLC
LU, Inc.

REMOVAL OF PAVEMENT MARKING (LINE)

Superior Traffic Control, LLC
LU, Inc.

5.000S.F.

1,710.000 L.F.

3,549.000 LB.

8,979.000 LB.

1,404.000 S.F.

1,439.000 S.F.

92.000 EACH

440.000 L.F.

33.000 S.F.

80.000 L.F.

UNIT PRICE

$40.0000
$30.0800

$5.1500
$6.5800

$5.0000
$6.2000

$5.0000
$7.1900

$15.4000
$15.8500

$16.4000
$17.0200

$15.0000
$59.4600

$10.7500
$10.8600

$25.0000
$25.2500

$1.5000
$1.5200

CONTRACT CNX145
EXTENSION

$200.00
$150.40

$8,806.50
$11,251.80

$17,745.00
$22,003.80

$44,895.00
$64,559.01

$21,621.60
$22,253.40

$23,599.60
$24,491.78

$1,380.00
$5,470.32

$4,730.00
$4,778.40

$825.00
$833.25

$120.00
$121.60
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716-08.05

716-13.01

716-13.04

717-01

REMOVAL OF PAVEMENT MARKING (STOP LINE)

Superior Traffic Control, LLC
LU, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

Superior Traffic Control, LLC
LU, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

Superior Traffic Control, LLC
LU, Inc.

MOBILIZATION

Superior Traffic Control, LLC
LU, Inc.

15.000 L.F.

111.800 L.M.

3,125.000 L.F.

1.000LS

UNIT PRICE

$7.5000
$7.5800

$2,350.0000
$2,373.5000

$1.0000
$1.0100

$8,500.0000
$11,525.0000

CONTRACT CNX145
EXTENSION

$112.50
$113.70

$262,730.00
$265,357.30

$3,125.00
$3,156.25

$8,500.00
$11,525.00
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SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $549,631.20
LU, Inc. $555,916.25

TOTAL CONTRACT
Superior Traffic Control, LLC $549,631.20
LU, Inc. $555,916.25
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

MACON COUNTY (Contract No. CNX149 Call 042)

BRZE-5600(39),56946-3432-94

THE CONSTRUCTION OF A CONCRETE BOX BRIDGE ON PURTLE ROAD OVER PUNCHEON CREEK (L.M. 0.10), INCLUDING GRADING,
DRAINAGE AND PAVING.

PROJECT LENGTH - 0.041 MILES
COMPLETION TIME - ON OR BEFORE MAY 31, 2024

DBE GOAL 9.00%

TOTAL CONTRACT

Adams Contracting, LLC $1,267,506.00
Mid-State Construction Company, Inc. $1,380,399.13
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ROADWAY CATEGORY

105-01

201-01

203-01

203-02.01

203-03

203-04

204-08

209-05

209-08.02

209-08.08

CONSTRUCTION STAKES, LINES AND GRADES

Adams Contracting, LLC
Mid-State Construction Company, Inc.

CLEARING AND GRUBBING

Adams Contracting, LLC
Mid-State Construction Company, Inc.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

BORROW EXCAVATION (GRADED SOLID ROCK)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

BORROW EXCAVATION (UNCLASSIFIED)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

PLACING AND SPREADING TOPSOIL

Adams Contracting, LLC
Mid-State Construction Company, Inc.

FOUNDATION FILL MATERIAL

Adams Contracting, LLC
Mid-State Construction Company, Inc.

SEDIMENT REMOVAL

Adams Contracting, LLC
Mid-State Construction Company, Inc.

TEMPORARY SILT FENCE (WITH BACKING)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

ENHANCED ROCK CHECK DAM

Adams Contracting, LLC
Mid-State Construction Company, Inc.

UNIT PRICE

1.000LS
$20,000.0000
$9,520.0000
1.000LS
$50,000.0000
$64,286.9600
2,017.000 C.Y.
$60.0000
$35.0100
4,590.000 TON
$50.0000
$42.1700
44.000 C.Y.
$125.0000
$101.6000
16.000 C.Y.
$35.0000
$80.7900
39.000C.Y.
$125.0000
$130.5300
11.000 C.Y.
$15.0000
$80.7900
720.000 L.F.
$8.2500
$17.9900
5.000 EACH
$1,500.0000
$1,369.6900

CONTRACT CNX149
EXTENSION

$20,000.00
$9,520.00

$50,000.00
$64,286.96

$121,020.00
$70,615.17

$229,500.00
$193,560.30

$5,500.00
$4,470.40

$560.00
$1,292.64

$4,875.00
$5,090.67

$165.00
$888.69

$5,940.00
$12,952.80

$7,500.00
$6,848.45
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209-08.09

209-09.03

209-65.04

303-01

303-01.01

303-10.01

307-01.08

402-01

402-02

403-01

FILTER SOCK CHECK DAM

Adams Contracting, LLC
Mid-State Construction Company, Inc.

SEDIMENT FILTER BAG (15' X 15')

Adams Contracting, LLC
Mid-State Construction Company, Inc.

TEMPORARY IN STREAM DIVERSION

Adams Contracting, LLC
Mid-State Construction Company, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Adams Contracting, LLC
Mid-State Construction Company, Inc.

GRANULAR BACKFILL (ROADWAY)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

MINERAL AGGREGATE (SIZE 57)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

Adams Contracting, LLC
Mid-State Construction Company, Inc.

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

AGGREGATE FOR COVER MATERIAL (PC)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

3.000 EACH

3.000 EACH

176.000 L.F.

246.000 TON

579.000 TON

1,204.000 TON

53.000 TON

1.000 TON

3.000 TON

0.200 TON

CONTRACT CNX149

UNIT PRICE EXTENSION
$1,100.0000 $3,300.00
$1,114.4000 $3,343.20
$1,300.0000 $3,900.00

$706.7600 $2,120.28
$165.0000 $29,040.00
$171.5600 $30,194.56
$70.0000 $17,220.00
$84.0000 $20,664.00
$50.0000 $28,950.00
$78.0700 $45,202.53
$50.0000 $60,200.00
$72.1700 $86,892.68
$270.0000 $14,310.00
$378.5600 $20,063.68
$2,200.0000 $2,200.00
$2,016.0000 $2,016.00
$170.0000 $510.00
$84.0000 $252.00
$2,200.0000 $440.00
$2,016.0000 $403.20
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411-01.10

705-01.04

705-06.01

705-06.10

705-06.11

705-06.30

706-06.03

707-08.11

709-05.05

709-05.08

ACS MIX(PG64-22) GRADING D

Adams Contracting, LLC
Mid-State Construction Company, Inc.

METAL BEAM GUARD FENCE

Adams Contracting, LLC
Mid-State Construction Company, Inc.

W BEAM GR (TYPE 2) MASH TL-3

Adams Contracting, LLC
Mid-State Construction Company, Inc.

GR TERMINALTRAILING END (TYPE 13) MASH TL-3

Adams Contracting, LLC
Mid-State Construction Company, Inc.

GR TERMINAL (IN-INLINE) MASH TL-3

Adams Contracting, LLC
Mid-State Construction Company, Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Adams Contracting, LLC
Mid-State Construction Company, Inc.

RADIUS RAIL

Adams Contracting, LLC
Mid-State Construction Company, Inc.

HIGH-VISIBILITY CONSTRUCTION FENCE

Adams Contracting, LLC
Mid-State Construction Company, Inc.

MACHINED RIP-RAP (CLASS A-3)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

MACHINED RIP-RAP (CLASS B)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

36.000 TON

50.000 L.F.

250.000 L.F.

1.000 EACH

1.000 EACH

3.000 EACH

7.000 L.F.

640.000 L.F.

200.000 TON

232.000 TON

UNIT PRICE

$270.0000
$420.0000

$170.0000
$104.0500

$45.0000
$43.2800

$3,300.0000
$1,687.8400

$2,700.0000
$1,165.9200

$4,900.0000
$3,510.0800

$92.0000
$49.8600

$7.7500
$13.0700

$80.0000
$86.3700

$80.0000
$111.2700

CONTRACT CNX149
EXTENSION

$9,720.00
$15,120.00

$8,500.00
$5,202.50

$11,250.00
$10,820.00

$3,300.00
$1,687.84

$2,700.00
$1,165.92

$14,700.00
$10,530.24

$644.00
$349.02

$4,960.00
$8,364.80

$16,000.00
$17,274.00

$18,560.00
$25,814.64
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712-01

712-04.01

712-05.01

712-06

712-07.03

716-05.01

717-01

740-10.03

740-10.04

801-01

TRAFFIC CONTROL

Adams Contracting, LLC
Mid-State Construction Company, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

WARNING LIGHTS (TYPE A)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

SIGNS (CONSTRUCTION)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

TEMPORARY BARRICADES (TYPE Ill)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

MOBILIZATION

Adams Contracting, LLC
Mid-State Construction Company, Inc.

GEOTEXTILE (TYPE IlI)(EROSION CONTROL)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

GEOTEXTILE (TYPE IV)(STABILIZATION)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

SEEDING (WITH MULCH)

Adams Contracting, LLC
Mid-State Construction Company, Inc.

1.000LS

25.000 EACH

4.000 EACH

216.500 S.F.

44.000 L.F.

0.200 L.M.

1.000LS

587.000S.Y.

2,749.000 S.Y.

18.000 UNIT

UNIT PRICE

$115,000.0000

$60,594.2400

$53.0000
$44.8000

$37.0000
$43.6800

$28.0000
$13.4400

$31.0000
$16.8000

$10,800.0000
$11,200.0000

$60,000.0000

$143,000.8100

$4.2500
$5.3700

$4.2500
$5.7800

$250.0000
$252.0000

CONTRACT CNX149

EXTENSION

$115,000.00
$60,594.24

$1,325.00
$1,120.00

$148.00
$174.72

$6,062.00
$2,909.76

$1,364.00
$739.20

$2,160.00
$2,240.00

$60,000.00
$143,000.81

$2,494.75
$3,152.19

$11,683.25
$15,889.22

$4,500.00
$4,536.00
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801-01.07 TEMPORARY SEEDING (WITH MULCH)

801-03

Adams Contracting, LLC

Mid-State Construction Company, Inc.

WATER (SEEDING & SODDING)

Adams Contracting, LLC

Mid-State Construction Company, Inc.

44.000 UNIT

4.300 M.G.

UNIT PRICE

$110.0000
$112.0000

$110.0000
$112.0000

CONTRACT CNX149
EXTENSION

$4,840.00
$4,928.00

$473.00
$481.60
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CONTRACT CNX149

UNIT PRICE EXTENSION
BOX BRIDGE CATEGORY
202-04.50 REMOVAL OF STRUCTURES (PURTLE ROAD, STA. 25+98.00)
1.000LS
Adams Contracting, LLC $75,000.0000 $75,000.00
Mid-State Construction Company, Inc. $97,000.0700 $97,000.07
604-02.01 CLASS A CONCRETE (BOX BRIDGES)
113.000 C.Y.
Adams Contracting, LLC $2,250.0000 $254,250.00
Mid-State Construction Company, Inc. $2,693.9500 $304,416.35
604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES)
21,828.000 LB.
Adams Contracting, LLC $1.5000 $32,742.00
Mid-State Construction Company, Inc. $2.8500 $62,209.80
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SUB-TOTAL ROADWAY

Adams Contracting, LLC

Mid-State Construction Company, Inc.

SUB-TOTAL BOX BRIDGE

Adams Contracting, LLC

Mid-State Construction Company, Inc.

TOTAL CONTRACT
Adams Contracting, LLC
Mid-State Construction Company, Inc.

$905,514.00
$916,772.91

$361,992.00
$463,626.22

$1,267,506.00
$1,380,399.13
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

MARION COUNTY (Contract No. CNX179 Call 044)

58S027-M8-004,HSIP-27(57),58S027-F3-004,STP-156(18),585156-F8-004

THE RESURFACING ON U.S. 72 (S.R. 27) FROM NEAR LOCK AND DAM ROAD (L.M. 6.42) TO NEAR KETNER MILL LANE (L.M. 12.47) AND ON
S.R. 156 OVER THE CSXT RAILROAD CROSSING (L.M. 18.60 TO L.M. 18.80).

PROJECT LENGTH - 6.25 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

DBE GOAL 6.00%

TOTAL CONTRACT

Tinsley Asphalt, LLC $1,725,476.91
Wright Brothers Construction Company, Inc. $1,787,360.50
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CONTRACT CNX179

UNIT PRICE EXTENSION
ROADWAY CATEGORY
208-01.05 BROOMING & DEGRASSING SHOULDERS
12.500 L.M.
Tinsley Asphalt, LLC $1,500.0000 $18,750.00
Wright Brothers Construction Company, Inc. $610.0000 $7,625.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
500.000 TON
Tinsley Asphalt, LLC $122.0000 $61,000.00
Wright Brothers Construction Company, Inc. $140.0000 $70,000.00
403-02.01 TRACKLESS TACK COAT
40.000 TON
Tinsley Asphalt, LLC $920.0000 $36,800.00
Wright Brothers Construction Company, Inc. $850.0000 $34,000.00
411-01.10 ACS MIX(PG64-22) GRADING D
5,891.000 TON
Tinsley Asphalt, LLC $164.5000 $969,069.50
Wright Brothers Construction Company, Inc. $178.0000 $1,048,598.00
411-01.21 LONGITUDINAL JOINT SEALANT
6.100 L.M.
Tinsley Asphalt, LLC $2,884.0000 $17,592.40
Wright Brothers Construction Company, Inc. $3,050.0000 $18,605.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)
9.700 L.M.
Tinsley Asphalt, LLC $530.0000 $5,141.00
Wright Brothers Construction Company, Inc. $580.0000 $5,626.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
5,836.000 TON
Tinsley Asphalt, LLC $35.6100 $207,819.96
Wright Brothers Construction Company, Inc. $29.0000 $169,244.00
705-04.22 GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)
4,787.000 EACH
Tinsley Asphalt, LLC $7.2500 $34,705.75
Wright Brothers Construction Company, Inc. $4.5000 $21,541.50
712-01 TRAFFIC CONTROL
1.000 LS
Tinsley Asphalt, LLC $48,000.0000 $48,000.00
Wright Brothers Construction Company, Inc. $54,000.0000 $54,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
10.000 EACH
Tinsley Asphalt, LLC $50.0000 $500.00
Wright Brothers Construction Company, Inc. $1.0000 $10.00
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CONTRACT CNX179

UNIT PRICE EXTENSION
712-06 SIGNS (CONSTRUCTION)
850.500 S.F.
Tinsley Asphalt, LLC $6.7000 $5,698.35
Wright Brothers Construction Company, Inc. $7.0000 $5,953.50
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
4.000 EACH
Tinsley Asphalt, LLC $4,400.0000 $17,600.00
Wright Brothers Construction Company, Inc. $4,700.0000 $18,800.00
713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT
2.000 EACH
Tinsley Asphalt, LLC $500.0000 $1,000.00
Wright Brothers Construction Company, Inc. $470.0000 $940.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)
444.000 EACH
Tinsley Asphalt, LLC $41.2000 $18,292.80
Wright Brothers Construction Company, Inc. $49.0000 $21,756.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
14.000 EACH
Tinsley Asphalt, LLC $30.0000 $420.00
Wright Brothers Construction Company, Inc. $135.0000 $1,890.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
213.000 L.F.
Tinsley Asphalt, LLC $12.3000 $2,619.90
Wright Brothers Construction Company, Inc. $13.0000 $2,769.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)
2.000 EACH
Tinsley Asphalt, LLC $618.0000 $1,236.00
Wright Brothers Construction Company, Inc. $550.0000 $1,100.00
716-05.01 PAINTED PAVEMENT MARKING (4" LINE)
37.500 L.M.
Tinsley Asphalt, LLC $1,287.5000 $48,281.25
Wright Brothers Construction Company, Inc. $1,650.0000 $61,875.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
25.000 L.M.
Tinsley Asphalt, LLC $7,200.0000 $180,000.00
Wright Brothers Construction Company, Inc. $7,625.0000 $190,625.00
716-12.05 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
475.000 L.F.
Tinsley Asphalt, LLC $2.0000 $950.00
Wright Brothers Construction Company, Inc. $1.9000 $902.50
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CONTRACT CNX179

UNIT PRICE EXTENSION
717-01 MOBILIZATION
1.000LS
Tinsley Asphalt, LLC $50,000.0000 $50,000.00
Wright Brothers Construction Company, Inc. $51,500.0000 $51,500.00
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SUB-TOTAL ROADWAY

Tinsley Asphalt, LLC $1,725,476.91
Wright Brothers Construction Company, Inc. $1,787,360.50

TOTAL CONTRACT
Tinsley Asphalt, LLC $1,725,476.91
Wright Brothers Construction Company, Inc. $1,787,360.50

PAGE 5



STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

MAURY COUNTY (Contract No. CNX168 Call 045)

HSIP-7(46),60003-3223-94,60003-4223-04
THE RESURFACING ON S.R. 7 FROM THE GILES COUNTY LINE (L.M. 0.00) TO NEAR RANKIN DRIVE (L.M. 11.11).
PROJECT LENGTH - 11.110 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

TOTAL CONTRACT

Rogers Group, Inc. $2,238,682.00
Vulcan Construction Materials, LLC $2,260,576.75
Volunteer Paving, LLC $2,936,933.23
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CONTRACT CNX168

UNIT PRICE EXTENSION
ROADWAY CATEGORY
208-01.05 BROOMING & DEGRASSING SHOULDERS
22.300 L.M.
Rogers Group, Inc. $1,700.0000 $37,910.00
Vulcan Construction Materials, LLC $1,250.0000 $27,875.00
Volunteer Paving, LLC $1,352.3400 $30,157.18
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
5,881.000 TON
Rogers Group, Inc. $25.0000 $147,025.00
Vulcan Construction Materials, LLC $42.7500 $251,412.75
Volunteer Paving, LLC $60.6600 $356,741.46
307-01.07 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M
500.000 TON
Rogers Group, Inc. $117.0000 $58,500.00
Vulcan Construction Materials, LLC $105.0000 $52,500.00
Volunteer Paving, LLC $138.0200 $69,010.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
407.000 TON
Rogers Group, Inc. $117.0000 $47,619.00
Vulcan Construction Materials, LLC $105.0000 $42,735.00
Volunteer Paving, LLC $148.7700 $60,549.39
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
83.000 TON
Rogers Group, Inc. $650.0000 $53,950.00
Vulcan Construction Materials, LLC $1,050.0000 $87,150.00
Volunteer Paving, LLC $976.4700 $81,047.01
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT
8,103.000 TON
Rogers Group, Inc. $135.0000 $1,093,905.00
Vulcan Construction Materials, LLC $130.0000 $1,053,390.00
Volunteer Paving, LLC $161.7300 $1,310,498.19
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
15.500 L.M.
Rogers Group, Inc. $650.0000 $10,075.00
Vulcan Construction Materials, LLC $310.0000 $4,805.00
Volunteer Paving, LLC $310.0000 $4,805.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
8,407.000 TON
Rogers Group, Inc. $32.0000 $269,024.00
Vulcan Construction Materials, LLC $29.0000 $243,803.00
Volunteer Paving, LLC $50.0000 $420,350.00
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712-01

712-04.01

712-06

716-01.21

716-02.05

716-04.04

716-05.20

716-12.02

TRAFFIC CONTROL

1.000LS

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

FLEXIBLE DRUMS (CHANNELIZING)

50.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

SIGNS (CONSTRUCTION)

2,510.000 S.F.
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

733.000 EACH
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
PLASTIC PAVEMENT MARKING (STOP LINE)

375.000 L.F.
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

103.000 L.F.
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
PAINTED PAVEMENT MARKING (6" LINE)

40.400 L.M.
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
40.400 L.M.

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

UNIT PRICE

$61,943.0000
$70,000.0000
$59,200.0000

$1.0000
$38.0000
$29.0000

$6.5000
$10.5000
$8.5000

$36.0000
$35.0000
$50.0000

$21.0000
$20.0000
$25.0000

$13.0000
$12.0000
$15.0000

$1,400.0000
$1,350.0000
$1,200.0000

$6,900.0000
$6,800.0000
$6,850.0000

CONTRACT CNX168
EXTENSION

$61,943.00
$70,000.00
$59,200.00

$50.00
$1,900.00
$1,450.00

$16,315.00
$26,355.00
$21,335.00

$26,388.00
$25,655.00
$36,650.00

$7,875.00
$7,500.00
$9,375.00

$1,339.00
$1,236.00
$1,545.00

$56,560.00
$54,540.00
$48,480.00

$278,760.00
$274,720.00
$276,740.00
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717-01

MOBILIZATION

Rogers Group, Inc.
Vulcan Construction Materials, LLC

Volunteer Paving, LLC

UNIT PRICE

1.000LS
$71,444.0000

$35,000.0000
$149,000.0000

CONTRACT CNX168
EXTENSION

$71,444.00
$35,000.00
$149,000.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

TOTAL CONTRACT
Rogers Group, Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

$2,238,682.00
$2,260,576.75
$2,936,933.23

$2,238,682.00
$2,260,576.75
$2,936,933.23
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

MCMINN COUNTY (Contract No. CNX069 Call 046)

BR-STP-39(14),54010-3218-94

THE CONSTRUCTION OF A CONCRETE I-BEAM BRIDGE ON S.R. 39 OVER MIDDLE CREEK (L.M. 13.35), INCLUDING GRADING, DRAINAGE,
AND PAVING.

PROJECT LENGTH - 0.209 MILES
COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2024

DBE GOAL 10.00%

TOTAL CONTRACT

Whaley Construction, LLC $4,640,333.93
Summers-Taylor, Inc. $5,254,016.15
Wright Brothers Construction Company, Inc. $5,667,233.20
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ROADWAY CATEGORY

105-01

201-01

202-01.13

202-01.14

202-03.01

203-01

203-02.01

203-03

CONSTRUCTION STAKES, LINES AND GRADES

1.000LS

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

CLEARING AND GRUBBING

1.000LS

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

REMOVAL OF PIPE (15" RCP, COUNTY RD. 432 STA. 11+78.52)

93.000 L.F.
Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

REMOVAL OF PIPE (18" CMP, COUNTY RD. 567 STA. 20+27.41)

35.000 L.F.

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

REMOVAL OF ASPHALT PAVEMENT

570.000 S.Y.

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

3,491.000 C.Y.
Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

BORROW EXCAVATION (GRADED SOLID ROCK)

4,485.000 TON

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

BORROW EXCAVATION (UNCLASSIFIED)

2,602.000 C.Y.
Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

$43,000.0000
$42,400.0000
$43,000.0000

$75,000.0000
$34,000.0000
$72,000.0000

$33.0000
$33.1600
$34.0000

$37.0000
$35.2400
$32.0000

$18.2300
$14.2600
$8.0000

$25.0000
$30.9400
$42.2500

$41.0000
$43.1100
$50.5000

$14.0000
$34.8000
$42.2500

CONTRACT CNXO069

EXTENSION

$43,000.00
$42,400.00
$43,000.00

$75,000.00
$34,000.00
$72,000.00

$3,069.00
$3,083.88
$3,162.00

$1,295.00
$1,233.40
$1,120.00

$10,391.10
$8,128.20
$4,560.00

$87,275.00
$108,011.54
$147,494.75

$183,885.00
$193,348.35
$226,492.50

$36,428.00
$90,549.60
$109,934.50
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203-04

203-06

203-50

208-01.05

209-05

209-08.02

209-08.07

209-08.08

PLACING AND SPREADING TOPSOIL

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

WATER

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

CONSTRUCTION OF HAUL ROAD

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

BROOMING & DEGRASSING SHOULDERS

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

SEDIMENT REMOVAL

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

TEMPORARY SILT FENCE (WITH BACKING)

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

ROCK CHECK DAM

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

ENHANCED ROCK CHECK DAM

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

248.000 C.Y.

10.000 M.G.

1.000LS

0.600 L.M.

107.000 C.Y.

2,800.000 L.F.

12.000 EACH

10.000 EACH

UNIT PRICE

$20.0000
$20.8800
$16.0000

$110.0000
$35.0300
$75.0000

$211,305.0000
$202,800.0000
$51,000.0000

$3,500.0000
$2,123.0700
$2,400.0000

$20.0000
$16.1000
$26.0000

$4.5700
$4.7000
$4.7000

$605.0000
$605.1400
$620.0000

$935.0000
$758.7600
$970.0000

CONTRACT CNXO069
EXTENSION

$4,960.00
$5,178.24
$3,968.00

$1,100.00
$350.30
$750.00

$211,305.00
$202,800.00
$51,000.00

$2,100.00
$1,273.84
$1,440.00

$2,140.00
$1,722.70
$2,782.00

$12,796.00
$13,160.00
$13,160.00

$7,260.00
$7,261.68
$7,440.00

$9,350.00
$7,587.60
$9,700.00
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209-09.03

209-65.04

303-01

303-01.01

303-10.01

307-01.01

307-01.08

402-01

SEDIMENT FILTER BAG (15' X 15")

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

TEMPORARY IN STREAM DIVERSION

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

GRANULAR BACKFILL (ROADWAY)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

MINERAL AGGREGATE (SIZE 57)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

BITUMINOUS MATERIAL FOR PRIME COAT (PC)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

2.000 EACH
$1,500.0000
$1,490.0000
$900.0000

250.000 L.F.
$135.0000
$71.7200
$99.5000

1,289.000 TON
$48.0000
$48.3100
$57.5000

8.000 TON
$45.0000
$59.7900
$100.0000

1,372.000 TON
$45.0000
$48.2900
$56.0000

340.000 TON
$173.2500
$186.0000
$310.0000

294.000 TON
$194.2500
$209.0000
$340.0000

4.000 TON
$131.2500
$141.0000
$1,700.0000

CONTRACT CNXO069
EXTENSION

$3,000.00
$2,980.00
$1,800.00

$33,750.00
$17,930.00
$24,875.00

$61,872.00
$62,271.59
$74,117.50

$360.00
$478.32
$800.00

$61,740.00
$66,253.88
$76,832.00

$58,905.00
$63,240.00
$105,400.00

$57,109.50
$61,446.00
$99,960.00

$525.00
$564.00
$6,800.00
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402-02

403-01

407-20.05

411-01.10

411-12.03

415-01.01

604-01.01

604-36

AGGREGATE FOR COVER MATERIAL (PC)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

SAW CUTTING ASPHALT PAVEMENT

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

ACS MIX(PG64-22) GRADING D

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

13.000 TON

2.300 TON

1,183.000 L.F.

265.000 TON

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

CLASS A CONCRETE (ROADWAY)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

SCARIFYING

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

0.200 L.M.

94.000 TON

19.000 C.Y.

325.000S.Y.

UNIT PRICE

$3.1500
$3.4000
$460.0000

$1,312.5000
$1,410.0000
$1,150.0000

$10.0000
$9.0000
$2.2500

$194.2500
$209.0000
$350.0000

$1,650.0000
$20,086.5000
$4,500.0000

$136.5000
$148.0000
$145.0000

$1,350.0000
$1,580.0000
$890.0000

$35.0000
$28.0000
$5.0000

CONTRACT CNXO069
EXTENSION

$40.95
$44.20
$5,980.00

$3,018.75
$3,243.00
$2,645.00

$11,830.00
$10,647.00
$2,661.75

$51,476.25
$55,385.00
$92,750.00

$330.00
$4,017.30
$900.00

$12,831.00
$13,912.00
$13,630.00

$25,650.00
$30,020.00
$16,910.00

$11,375.00
$9,100.00
$1,625.00
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607-03.02

611-07.54

611-07.56

621-03.02

705-04.09

705-04.10

705-04.50

705-06.01

18" CONCRETE PIPE CULVERT (CLASS )

141.000 L.F.

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

18IN ENDWALL (CROSS DRAIN) 3:1

3.000 EACH

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

18IN ENDWALL (CROSS DRAIN) 6:1

1.000 EACH
Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

18" TEMPORARY DRAINAGE PIPE

257.000 L.F.

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

2.000 EACH

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

EARTH PAD FOR GUARD RAIL END TREATMENT

2.000 EACH
Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

PORTABLE BARRIER RAIL DELINEATOR

30.000 EACH

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

W BEAM GR (TYPE 2) MASH TL-3

506.000 L.F.
Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

$104.2300
$105.9200
$89.0000

$4,892.0000
$2,640.9000
$3,000.0000

$6,123.0000
$4,211.7700
$4,500.0000

$74.1200
$56.2200
$115.0000

$1,943.0000
$2,540.0000
$2,500.0000

$1,943.0000
$2,540.0000
$2,500.0000

$23.1000
$15.5000
$19.0000

$39.3800
$35.5000
$35.2500

CONTRACT CNXO069

EXTENSION

$14,696.43
$14,934.72
$12,549.00

$14,676.00
$7,922.70
$9,000.00

$6,123.00
$4,211.77
$4,500.00

$19,048.84
$14,448.54
$29,555.00

$3,886.00
$5,080.00
$5,000.00

$3,886.00
$5,080.00
$5,000.00

$693.00
$465.00
$570.00

$19,926.28
$17,963.00
$17,836.50
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705-06.02

705-06.11

705-06.20

705-06.25

705-06.30

705-08.51

706-01

706-06.03

W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

GR TERMINAL (IN-INLINE) MASH TL-3

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

THRIE BEAM BRIDGE TRANSITION MASH TL-3

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

GUARDRAIL REMOVED

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

RADIUS RAIL

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

441.000 L.F.

2.000 EACH

2.000 EACH

4.000 EACH

2.000 EACH

4.000 EACH

999.000 L.F.

41.000 L.F.

UNIT PRICE

$44.6300
$42.5000
$42.2500

$1,680.0000
$1,500.0000
$1,475.0000

$4,620.0000
$3,640.0000
$3,600.0000

$4,725.0000
$3,560.0000
$3,500.0000

$3,885.0000
$3,250.0000
$3,200.0000

$2,850.0000
$9,600.0000
$11,750.0000

$9.4500
$1.7000
$1.5000

$58.8000
$56.5000
$56.5000

CONTRACT CNXO069
EXTENSION

$19,681.83
$18,742.50
$18,632.25

$3,360.00
$3,000.00
$2,950.00

$9,240.00
$7,280.00
$7,200.00

$18,900.00
$14,240.00
$14,000.00

$7,770.00
$6,500.00
$6,400.00

$11,400.00
$38,400.00
$47,000.00

$9,440.55
$1,698.30
$1,498.50

$2,410.80
$2,316.50
$2,316.50
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706-06.05

707-08.11

708-02.01

709-05.05

709-05.06

709-05.08

712-01

712-02.02

RADIUS RAIL LONG POST (6-9 FT)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

HIGH-VISIBILITY CONSTRUCTION FENCE

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

MARKERS (CONCRETE R.O.W. POSTS)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

MACHINED RIP-RAP (CLASS A-3)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

MACHINED RIP-RAP (CLASS A-1)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

MACHINED RIP-RAP (CLASS B)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

TRAFFIC CONTROL

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

INTERCONNECTED PORTABLE BARRIER RAIL

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

80.000 L.F.
$68.7800
$79.0000
$79.0000

575.000 L.F.
$2.2000
$2.2500
$2.2000

5.000 EACH
$396.0000
$401.4700
$500.0000

351.000 TON
$50.0000
$62.4300
$56.0000

77.000 TON
$50.0000
$72.9300
$62.0000

330.000 TON
$50.0000
$52.2500
$71.0000

1.000LS
$80,000.0000
$38,900.0000
$70,000.0000

550.000 L.F.
$150.0000
$65.0000
$69.0000

CONTRACT CNXO069
EXTENSION

$5,502.40
$6,320.00
$6,320.00

$1,265.00
$1,293.75
$1,265.00

$1,980.00
$2,007.35
$2,500.00

$17,550.00
$21,912.93
$19,656.00

$3,850.00
$5,615.61
$4,774.00

$16,500.00
$17,242.50
$23,430.00

$80,000.00
$38,900.00
$70,000.00

$82,500.00
$35,750.00
$37,950.00
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712-04.01

712-05.01

712-06

712-07.03

712-09.01

712-09.04

713-11.02

713-13.02

FLEXIBLE DRUMS (CHANNELIZING)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

WARNING LIGHTS (TYPE A)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

SIGNS (CONSTRUCTION)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

TEMPORARY BARRICADES (TYPE IlI)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

REMOVABLE PAVEMENT MARKING LINE

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

REMOVABLE PAVEMENT MARKING (STOP LINE)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

30.000 EACH
$55.0000
$56.5000
$48.0000

12.000 EACH
$41.8000
$39.5000
$46.0000

565.000 S.F.
$19.8000
$19.0000
$8.0000

36.000 L.F.
$26.4000
$36.5000
$16.7500

7,350.000 L.F.
$3.8500
$3.9500
$3.9000

60.000 L.F.
$27.5000
$28.0000
$28.0000

485.000LB.
$6.4900
$6.7000
$6.5000

43.000 S.F.
$19.8000
$18.5000
$18.0000

CONTRACT CNXO069
EXTENSION

$1,650.00
$1,695.00
$1,440.00

$501.60
$474.00
$552.00

$11,187.00
$10,735.00
$4,520.00

$950.40
$1,314.00
$603.00

$28,297.50
$29,032.50
$28,665.00

$1,650.00
$1,680.00
$1,680.00

$3,147.65
$3,249.50
$3,152.50

$851.40
$795.50
$774.00
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713-13.03

713-15

713-16.01

716-01.21

716-02.05

716-09.03

716-12.02

717-01

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

REMOVAL OF SIGNS, POSTS AND FOOTINGS

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

39.000 S.F.
$21.4500
$21.0000
$20.0000

1.000LS
$3,500.0000
$1,130.0000
$1,100.0000

2.000 EACH
$14,500.0000
$8,190.0000
$15,000.0000

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

WET REFLECTIVE PAVEMENT MARKING(6" LINE)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

MOBILIZATION

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

12.000 EACH
$110.0000
$113.0000
$110.0000

35.000 L.F.
$27.5000
$28.0000
$28.0000

0.200 L.M.
$26,180.0000
$26,879.5500
$26,000.0000

0.550 L.M.
$13,750.0000
$14,117.4200
$14,000.0000

1.000LS
$189,006.0000
$315,000.0000
$511,500.0000

CONTRACT CNXO069

EXTENSION

$836.55
$819.00
$780.00

$3,500.00
$1,130.00
$1,100.00

$29,000.00
$16,380.00
$30,000.00

$1,320.00
$1,356.00
$1,320.00

$962.50
$980.00
$980.00

$5,236.00
$5,375.91
$5,200.00

$7,562.50
$7,764.58
$7,700.00

$189,006.00
$315,000.00
$511,500.00
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730-40.02

740-06.01

740-07.04

740-10.03

740-10.04

740-11.03

801-01.02

801-01.38

TEMPORARY TRAFFIC SIGNAL SYSTEM

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

GEOMEMBRANE

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

GEOGRID REINFORCEMENT TYPE 2

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

GEOTEXTILE (TYPE III)(EROSION CONTROL)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

GEOTEXTILE (TYPE IV)(STABILIZATION)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

TEMPORARY SEDIMENT TUBE 18IN

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

CROWN VETCH MIXTURE (WITH MULCH)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

NATVE SEED MX FINAL STABLIZATN OF SLOPES

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

1.000LS

56.000S.Y.

1,846.000S.Y.

807.000S.Y.

625.000 S.Y.

400.000 L.F.

28.000 UNIT

40.000 UNIT

UNIT PRICE

$103,322.4000
$50,800.0000
$100,000.0000

$15.0000
$81.2800
$26.0000

$15.0000
$9.2800
$5.9000

$3.4700
$5.5400
$4.6000

$2.2600
$6.0200
$3.2000

$5.2300
$5.4000
$5.2500

$98.4500
$101.0000
$100.0000

$123.2000
$126.0000
$125.0000

CONTRACT CNXO069
EXTENSION

$103,322.40
$50,800.00
$100,000.00

$840.00
$4,551.68
$1,456.00

$27,690.00
$17,130.88
$10,891.40

$2,800.29
$4,470.78
$3,712.20

$1,412.50
$3,762.50
$2,000.00

$2,092.00
$2,160.00
$2,100.00

$2,756.60
$2,828.00
$2,800.00

$4,928.00
$5,040.00
$5,000.00
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801-03

803-01

805-01.01

805-01.03

805-12.01

WATER (SEEDING & SODDING)

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

SODDING (NEW SOD)

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

TURF REINFORCEMENT MAT (CLASS I)

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

TURF REINFORCEMENT MAT (CLASS IlI)

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

EROSION CONTROL BLANKET (TYPE I)

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

23.000 M.G.

1,935.000S.Y.

266.000S.Y.

134.000S.Y.

3,900.000 S.Y.

UNIT PRICE

$82.5000
$84.5000
$85.0000

$6.6000
$6.8000
$6.8000

$5.5000
$5.7000
$5.6000

$6.0500
$6.2000
$6.2000

$1.2400
$1.2500
$1.2500

CONTRACT CNXO069
EXTENSION

$1,897.50
$1,943.50
$1,955.00

$12,771.00
$13,158.00
$13,158.00

$1,463.00
$1,516.20
$1,489.60

$810.70
$830.80
$830.80

$4,836.00
$4,875.00
$4,875.00
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BRIDGE CATEGORY

202-04.01 REMOVAL OF STRUCTURES (EXISTING BR. NO.

204-02.01

204-05.01

303-01.02

604-02.03

604-03.01

604-03.02

604-03.04

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

DRY EXCAVATION (BRIDGES)

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

CORE DRILLING AND SAMPLING

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

GRANULAR BACKFILL (BRIDGES)

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

EPOXY COATED REINFORCING STEEL

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

CLASS A CONCRETE (BRIDGES)

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

STEEL BAR REINFORCEMENT (BRIDGES)

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

PAVEMENT @ BRIDGE ENDS

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

54-SR039-13.35)
1.000LS

64.000 C.Y.

90.000 L.F.

104.000 TON

59,724.000 LB.

239.000 C.Y.

33,972.000 LB.

208.000S.Y.

UNIT PRICE

$176,450.0000
$307,500.0000
$250,000.0000

$50.0000
$123.0000
$112.0000

$136.0000
$175.0000
$225.0000

$45.0000
$50.5000
$90.0000

$2.1500
$1.8500
$2.2000

$1,350.0000
$1,800.0000
$1,875.0000

$2.1500
$1.8000
$1.7000

$345.0000
$595.0000
$470.0000

EXTENSION

$176,450.00
$307,500.00
$250,000.00

$3,200.00
$7,872.00
$7,168.00

$12,240.00
$15,750.00
$20,250.00

$4,680.00
$5,252.00
$9,360.00

$128,406.60
$110,489.40
$131,392.80

$322,650.00
$430,200.00
$448,125.00

$73,039.80
$61,149.60
$57,752.40

$71,760.00
$123,760.00
$97,760.00
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604-03.09

604-04.01

604-04.41

604-05.31

606-03.03

606-03.06

610-10.45

615-01.03

CLASS D CONCRETE (BRIDGE DECK)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

APPLIED TEXTURE FINISH (NEW STRUCTURES)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

THREE STAR STATE EMBLEM

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

BRIDGE DECK GROOVING (MECHANICAL)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

STEEL PILES (12 INCH)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

PILE TIPS (STEEL PILES, 12 INCH)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

DECK DRAINS (TYPE |, GRATE DRAIN)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

PRESTRESSED CONCRETE I-BEAM (TYPE IlI)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

228.000C.Y.
$1,200.0000
$1,730.0000
$1,900.0000

292.000S.Y.
$20.0000
$34.0000
$20.0000

4.000 EACH
$1,750.0000
$2,080.0000
$3,700.0000

1,048.000S.Y.
$7.2500
$10.0000
$7.2500

438.000 L.F.
$147.9200
$136.0000
$134.0000

18.000 EACH
$175.0000
$190.0000
$460.0000

4.000 EACH
$1,500.0000
$1,470.0000
$1,600.0000

1,352.000 L.F.
$375.0000
$455.0000
$359.0000

EXTENSION

$273,600.00
$394,440.00
$433,200.00

$5,840.00
$9,928.00
$5,840.00

$7,000.00
$8,320.00
$14,800.00

$7,598.00
$10,480.00
$7,598.00

$64,788.96
$59,568.00
$58,692.00

$3,150.00
$3,420.00
$8,280.00

$6,000.00
$5,880.00
$6,400.00

$507,000.00
$615,160.00
$485,368.00
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617-02

617-05

620-03.10

625-01.11

625-02.01

625-02.13

625-02.25

625-02.40

BRIDGE DECK CRACK SEALING

200.000 L.F.

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

SEALANT (PHASE CONSTRUCTION JOINT)

1.000 GAL.

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

CONCRETE PARAPET (STD-1-1SS)

457.000 L.F.

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

CAMERA INSPECTION - DRILLED SHAFT (UNDERWATER)

6.000 EACH

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

DRILLED SHAFT-SOIL (5'-6" DIAMETER)

137.000 V.F.

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

DRILLED SHAFT-ROCK (5'-0" DIAMETER)

60.000 V.F.

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

DRILLED SHAFT CASING-PERMANENT (5'-6" INSIDE DIAMETER)

138.000 V.F.

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

DRILLED SHAFT (SH-SCC) CONCRETE

166.000 C.Y.

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

$55.0000
$7.8000
$10.0000

$1,200.0000
$255.0000
$260.0000

$210.0000
$225.0000
$205.0000

$1,500.0000
$4,200.0000
$1,300.0000

$409.0000
$1,250.0000
$1,425.0000

$1,002.0000
$1,470.0000
$1,950.0000

$600.0000
$639.0000
$900.0000

$850.0000
$526.0000
$1,300.0000

EXTENSION

$11,000.00
$1,560.00
$2,000.00

$1,200.00
$255.00
$260.00

$95,970.00
$102,825.00
$93,685.00

$9,000.00
$25,200.00
$7,800.00

$56,033.00
$171,250.00
$195,225.00

$60,120.00
$88,200.00
$117,000.00

$82,800.00
$88,182.00
$124,200.00

$141,100.00
$87,316.00
$215,800.00
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625-02.44

710-09.01

710-09.02

DRILLED SHAFT REINFORCING STEEL

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

6" PIPE UNDERDRAIN

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

36,974.000 LB.

126.000 L.F.

33.000 L.F.

UNIT PRICE

$3.2500
$1.8000
$1.7500

$45.0000
$35.5000
$41.0000

$25.0000
$28.0000
$17.0000

CONTRACT CNXO069
EXTENSION

$120,165.50
$66,553.20
$64,704.50

$5,670.00
$4,473.00
$5,166.00

$825.00
$924.00
$561.00
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UTILITY CATEGORY

790-04.03

790-05.03

790-21.07

790-21.09

790-25.07

790-25.08

790-25.24

790-32.02

POLE 45FT CLASS 3 WOOD

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

POLE 50FT CLASS 3 WOOD

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

1PH PRIMARY LG ANGLE 15KV

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

1PH PRIMARY TAP 15KV

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

3PH CROSSARM DBL LRG COND 15KV

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

3PH CROSSARM SGL LRG COND 15KV

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

3PH CROSSARM DDE LRG COND 15KV

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

2.000 EACH

2.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

7.000 EACH

UNIT PRICE

$4,284.5000
$4,799.9200
$4,750.0000

$5,010.5000
$5,930.0000
$5,875.0000

$544.5000
$479.9900
$475.0000

$605.0000
$734.0000
$725.0000

$2,409.0000
$2,090.0000
$2,050.0000

$2,238.5000
$3,670.0000
$3,625.0000

$5,373.5000
$5,590.0000
$5,525.0000

$522.5000
$452.0000
$445.0000

$8,569.00
$9,599.84
$9,500.00

$10,021.00
$11,860.00
$11,750.00

$544.50
$479.99
$475.00

$605.00
$734.00
$725.00

$2,409.00
$2,090.00
$2,050.00

$2,238.50
$3,670.00
$3,625.00

$10,747.00
$11,180.00
$11,050.00

$3,657.50
$3,164.00
$3,115.00

PAGE

CONTRACT CNXO069
EXTENSION

17



790-32.23

790-33.02

790-40.03

790-40.09

790-40.46

790-60.02

790-60.03

790-65.03

GUY GUARD

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

EXPANDING TYPE ANCHOR 10,000LB-12,000LB

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

OH COND 1/0 6/1 ACSR RAVEN

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

OH COND 336.4 18/1 ACSR MERLIN

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

OH COND 556.5 19 AAC DAHLIA

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

1PH FUSE CUTOUT BRKT MOUNT 15KV

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

1PH SECTIONALIZER OR RECLOSER 15KV

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

LIGHTNING ARRESTER ARM MTD 9 KV

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

UNIT PRICE

7.000 EACH
$38.5000
$22.5000
$22.2500

7.000 EACH
$1,523.5000
$762.0000
$755.0000

500.000 L.F.
$5.3000
$3.1000
$3.0000

900.000 L.F.
$7.8800
$7.6000
$7.5000

2,700.000 L.F.
$10.5900
$13.0000
$13.0000

1.000 EACH
$962.5000
$1,800.0000
$1,775.0000

1.000 EACH
$1,446.5000
$508.0000
$500.0000

1.000 EACH
$605.0000
$1,070.0000
$1,050.0000

CONTRACT CNXO069
EXTENSION

$269.50
$157.50
$155.75

$10,664.50
$5,334.00
$5,285.00

$2,650.00
$1,550.00
$1,500.00

$7,092.00
$6,840.00
$6,750.00

$28,593.00
$35,100.00
$35,100.00

$962.50
$1,800.00
$1,775.00

$1,446.50
$508.00
$500.00

$605.00
$1,070.00
$1,050.00
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790-68.01

790-68.13

793-04.08

795-01.03

795-01.05

795-06.03

795-06.05

795-06.32

POLE GROUND ROD TYPE

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

SGL PHASE MOUNTING BRACKET - FIBERGLASS

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

TRANSFER AERIAL CABLE

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

6IN DIP RESTRAINED JOINT WATER LINE

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

8IN DIP RESTRAINED JOINT WATER LINE

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

CONNECT TO 4IN WATER LINE

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

CONNECT TO 8IN WATER LINE

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

CUT AND CAP 4IN WATER LINE

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

1.000 EACH

1.000 EACH

5.000 EACH

250.000 L.F.

810.000 L.F.

1.000 EACH

2.000 EACH

1.000 EACH

UNIT PRICE

$621.5000
$565.0000
$550.0000

$533.5000
$339.0000
$335.0000

$385.0000
$56.5000
$55.0000

$98.1700
$127.0000
$148.0000

$119.2300
$152.0000
$153.0000

$3,552.0000
$3,980.0000
$3,520.0000

$6,512.0000
$5,100.0000
$2,800.0000

$1,352.0000
$1,820.0000
$1,730.0000

CONTRACT CNXO069

EXTENSION

$621.50
$565.00
$550.00

$533.50
$339.00
$335.00

$1,925.00
$282.50
$275.00

$24,542.50
$31,750.00
$37,000.00

$96,576.30
$123,120.00
$123,930.00

$3,552.00
$3,980.00
$3,520.00

$13,024.00
$10,200.00
$5,600.00

$1,352.00
$1,820.00
$1,730.00
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795-06.34

795-07.06

795-07.32

795-08.04

795-08.05

795-10.01

795-11.01

795-11.02

CUT AND CAP 8IN WATER LINE

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

8IN X 8IN TAPPING SLEEVE AND VALVE

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

INSERTION VALVE (8IN)

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

6IN GATE VALVE ASSEMBLY

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

8IN GATE VALVE ASSEMBLY

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

3/4IN AUTO AIR RELEASE VALVE ASSEMBLY

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

BLOW-OFF ASSEMBLY

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

FIRE HYDRANT ASSEMBLY

Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

2.000 EACH

2.000 EACH

2.000 EACH

2.000 EACH

3.000 EACH

1.000 EACH

3.000 EACH

1.000 EACH

UNIT PRICE

$2,854.0000
$2,560.0000
$1,580.0000

$6,185.0000
$8,330.0000
$8,880.0000

$8,997.0000
$19,200.0000
$17,225.0000

$2,654.0000
$2,640.0000
$2,850.0000

$4,212.0000
$3,540.0000
$3,740.0000

$1,253.0000
$2,470.0000
$2,720.0000

$2,845.0000
$4,660.0000
$4,100.0000

$8,154.0000
$10,300.0000
$12,900.0000

CONTRACT CNXO069
EXTENSION

$5,708.00
$5,120.00
$3,160.00

$12,370.00
$16,660.00
$17,760.00

$17,994.00
$38,400.00
$34,450.00

$5,308.00
$5,280.00
$5,700.00

$12,636.00
$10,620.00
$11,220.00

$1,253.00
$2,470.00
$2,720.00

$8,535.00
$13,980.00
$12,300.00

$8,154.00
$10,300.00
$12,900.00
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795-13.01

795-13.04

795-20.01

DI FITTINGS

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

BRIDGE HANGER SYSTEM

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

RECONNECT SERVICE ASSEMBLY

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

UNIT PRICE

1,250.000 LB.
$8.3000
$19.0000
$6.4500

1.000LS
$157,000.0000
$125,100.0000
$86,200.0000

2.000 EACH
$1,890.0000
$2,720.0000
$5,600.0000

CONTRACT CNXO069
EXTENSION

$10,375.00
$23,750.00
$8,062.50

$157,000.00
$125,100.00
$86,200.00

$3,780.00
$5,440.00
$11,200.00
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SUB-TOTAL ROADWAY

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

SUB-TOTAL BRIDGE

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

SUB-TOTAL UTILITY

Whaley Construction, LLC
Summers-Taylor, Inc.

Wright Brothers Construction Company, Inc.

TOTAL CONTRACT
Whaley Construction, LLC
Summers-Taylor, Inc.
Wright Brothers Construction Company, Inc.

$1,912,732.77
$1,923,795.12
$2,325,827.25

$2,251,286.86
$2,805,907.20
$2,868,387.70

$476,314.30
$524,313.83
$473,018.25

$4,640,333.93
$5,254,016.15
$5,667,233.20
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

MCNAIRY COUNTY (Contract No. CNX178 Call 047)

STP/HSIP-57(80),55008-3245-94,55008-8245-14

THE RESURFACING ON S.R. 57 FROM THE HARDEMAN COUNTY LINE (L.M. 0.00) TO WEST OF LUTHER INGLE ROAD (L.M. 12.00).
PROJECT LENGTH - 12.000 MILES

COMPLETION TIME - ON OR BEFORE NOVEMBER 15, 2023

DBE GOAL 7.00%

TOTAL CONTRACT

Jones Bros. Contractors, LLC $5,175,474.82
Standard Construction Company, Inc. $5,901,324.40
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ROADWAY CATEGORY

202-03.01

203-06

208-01.05

303-02

307-01.01

307-01.08

403-01

411-03.12

411-12.04

415-01.01

REMOVAL OF ASPHALT PAVEMENT

200.000 S.Y.

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.
WATER

13.000 M.G.
Jones Bros. Contractors, LLC
Standard Construction Company, Inc.
BROOMING & DEGRASSING SHOULDERS

23.880 L.M.

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

MINERAL AGGREGATE, TYPE B BASE, GRADING (D)

1,723.000 TON
Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

92.000 TON
Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

19,340.000 TON
Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)

132.000 TON
Jones Bros. Contractors, LLC
Standard Construction Company, Inc.
ACS MIX(PG64-22) THIN LIFT D ASPHALT
8,048.000 TON

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

19.200 L.M.
Jones Bros. Contractors, LLC
Standard Construction Company, Inc.
COLD PLANING BITUMINOUS PAVEMENT
18,018.000 TON

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

UNIT PRICE

$60.0000
$98.0000

$5.5600
$80.0000

$989.6100
$1,425.0000

$52.7500
$77.0000

$147.7400
$290.0000

$100.2500
$115.8000

$800.0000
$1,270.0000

$127.2100
$139.5000

$725.0000
$690.0000

$46.6500
$43.6000

CONTRACT CNX178

EXTENSION

$12,000.00
$19,600.00

$72.28
$1,040.00

$23,631.89
$34,029.00

$90,888.25
$132,671.00

$13,592.08
$26,680.00

$1,938,835.00
$2,239,572.00

$105,600.00
$167,640.00

$1,023,786.08
$1,122,696.00

$13,920.00
$13,248.00

$840,539.70
$785,584.80
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701-02.01

705-02.10

705-04.09

705-04.10

705-06.20

705-06.30

712-01

712-06

713-02.21

713-11.01

CONCRETE CURB RAMP (RETROFIT)

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

EARTH PAD FOR GUARD RAIL END TREATMENT

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

TANGENT ENERGY ABSORBING TERM MASH TL-3

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

TRAFFIC CONTROL

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

SIGNS (CONSTRUCTION)

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

SIGN POST DELINEATION ENHANCEMENT

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

"U" SECTION STEEL POSTS

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

UNIT PRICE
170.000 S.F.
$70.0000
$124.0000
31.000 EACH
$185.0000
$130.0000
26.000 EACH
$1,980.0000
$1,380.0000
5.000 EACH
$1,700.0000
$1,380.0000
26.000 EACH
$4,930.0000
$4,100.0000
5.000 EACH
$4,190.0000
$3,700.0000
1.000LS
$75,000.0000
$278,500.0000
1,290.000 S.F.
$7.5000
$10.8000
40.000 L.F.
$5.2500
$6.9000
123.000 LB.
$5.1500
$7.2000

CONTRACT CNX178

EXTENSION

$11,900.00
$21,080.00

$5,735.00
$4,030.00

$51,480.00
$35,880.00

$8,500.00
$6,900.00

$128,180.00
$106,600.00

$20,950.00
$18,500.00

$75,000.00
$278,500.00

$9,675.00
$13,932.00

$210.00
$276.00

$633.45
$885.60
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CONTRACT CNX178

UNIT PRICE EXTENSION
713-11.22 U POST SLIP BASE
6.000 EACH
Jones Bros. Contractors, LLC $500.0000 $3,000.00
Standard Construction Company, Inc. $370.0000 $2,220.00
713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS
1.000LS
Jones Bros. Contractors, LLC $1,000.0000 $1,000.00
Standard Construction Company, Inc. $290.0000 $290.00
713-16.09 RAILROAD ADVANCE WARNING SIGN AND SUPPORT
2.000 EACH
Jones Bros. Contractors, LLC $450.0000 $900.00
Standard Construction Company, Inc. $490.0000 $980.00
713-16.20 SIGNS (ADVANCED WARNING, W10-2L)
1.000 EACH
Jones Bros. Contractors, LLC $500.0000 $500.00
Standard Construction Company, Inc. $490.0000 $490.00
713-16.21 SIGNS (ADVANCED WARNING, W10-2R)
1.000 EACH
Jones Bros. Contractors, LLC $500.0000 $500.00
Standard Construction Company, Inc. $490.0000 $490.00
713-16.22 SIGNS (ADVANCED WARNING, W10-4R)
1.000 EACH
Jones Bros. Contractors, LLC $500.0000 $500.00
Standard Construction Company, Inc. $490.0000 $490.00
713-16.23 SIGNS (STOP, R1-1)
3.000 EACH
Jones Bros. Contractors, LLC $500.0000 $1,500.00
Standard Construction Company, Inc. $460.0000 $1,380.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)
792.000 EACH
Jones Bros. Contractors, LLC $35.0000 $27,720.00
Standard Construction Company, Inc. $46.0000 $36,432.00
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
321.000 L.F.
Jones Bros. Contractors, LLC $25.0000 $8,025.00
Standard Construction Company, Inc. $28.0000 $8,988.00
716-03.02 PLASTIC WORD PAVEMENT MARKING (RXR)
2.000 EACH
Jones Bros. Contractors, LLC $950.0000 $1,900.00
Standard Construction Company, Inc. $770.0000 $1,540.00
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716-05.20

716-12.02

717-01

PAINTED PAVEMENT MARKING (6" LINE)

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

MOBILIZATION

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

96.000 L.M.

48.000 L.M.

1.000LS

UNIT PRICE

$1,900.0000
$1,980.0000

$7,900.0000
$8,100.0000

$193,201.0900
$239,800.0000

CONTRACT CNX178
EXTENSION

$182,400.00
$190,080.00

$379,200.00
$388,800.00

$193,201.09
$239,800.00

PAGE

5



SUB-TOTAL ROADWAY

Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

TOTAL CONTRACT
Jones Bros. Contractors, LLC
Standard Construction Company, Inc.

$5,175,474.82
$5,901,324.40

$5,175,474.82
$5,901,324.40
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

MEIGS COUNTY (Contract No. CNX157 Call 048)

STP/HSIP-58(61),61S058-F3-003,61S058-F8-003
THE RESURFACING ON S.R. 58 FROM SOUTH OF POLYMER DRIVE (L.M. 15.34) TO NORTH OF Z STREET (L.M. 18.35).
PROJECT LENGTH - 3.01 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

DBE GOAL 9.00%

TOTAL CONTRACT
Rogers Group, Inc. $1,532,293.50
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ROADWAY CATEGORY

208-01.05

303-01

403-02.01

411-01.10

411-01.21

411-12.03

415-01.01

611-09.01

701-02.01

705-02.10

705-04.09

705-04.22

BROOMING & DEGRASSING SHOULDERS

6.100 L.M.
Rogers Group, Inc.
MINERAL AGGREGATE, TYPE A BASE, GRADING D
368.000 TON
Rogers Group, Inc.
TRACKLESS TACK COAT
26.000 TON

Rogers Group, Inc.

ACS MIX(PG64-22) GRADING D

3,999.000 TON
Rogers Group, Inc.

LONGITUDINAL JOINT SEALANT

3.900 L.M.
Rogers Group, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

4.500 L.M.
Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

3,938.000 TON
Rogers Group, Inc.

ADJUSTMENT OF EXISTING CATCHBASIN

21.000 EACH
Rogers Group, Inc.
CONCRETE CURB RAMP (RETROFIT)
2,069.000 S.F.
Rogers Group, Inc.
GUARDRAIL TRANSITION 27IN TO 31IN
2.000 EACH
Rogers Group, Inc.
EARTH PAD FOR TYPE 38 GR END TREATMENT
4.000 EACH
Rogers Group, Inc.
GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)
151.000 EACH

Rogers Group, Inc.

UNIT PRICE

$2,300.0000

$55.0000

$900.0000

$165.0000

$3,250.0000

$445.0000

$45.0000

$3,250.0000

$50.0000

$225.0000

$1,560.0000

$10.0000

CONTRACT CNX157

EXTENSION

$14,030.00

$20,240.00

$23,400.00

$659,835.00

$12,675.00

$2,002.50

$177,210.00

$68,250.00

$103,450.00

$450.00

$6,240.00

$1,510.00
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CONTRACT CNX157

UNIT PRICE EXTENSION
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
4.000 EACH
Rogers Group, Inc. $3,900.0000 $15,600.00
706-01 GUARDRAIL REMOVED
188.000 L.F.
Rogers Group, Inc. $3.5000 $658.00
712-01 TRAFFIC CONTROL
1.000LS
Rogers Group, Inc. $105,000.0000 $105,000.00
712-06 SIGNS (CONSTRUCTION)
684.000 S.F.
Rogers Group, Inc. $13.5000 $9,234.00
712-07.02 TEMPORARY BARRICADES (TYPE Il)
90.000 L.F.
Rogers Group, Inc. $33.5000 $3,015.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
2.000 EACH
Rogers Group, Inc. $7,650.0000 $15,300.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)
400.000 EACH
Rogers Group, Inc. $42.0000 $16,800.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)
97.000 EACH
Rogers Group, Inc. $42.0000 $4,074.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
400.000 EACH
Rogers Group, Inc. $11.0000 $4,400.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
105.000 S.Y.
Rogers Group, Inc. $22.5000 $2,362.50
716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE)
800.000 L.F.
Rogers Group, Inc. $11.0000 $8,800.00
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
17.000 EACH
Rogers Group, Inc. $275.0000 $4,675.00
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716-02.08

716-02.09

716-02.12

716-03.01

716-04.01

716-04.04

716-04.05

716-04.10

716-04.12

716-05.01

716-05.05

716-12.02

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (8IN LINE)

Rogers Group, Inc.

PLASTIC WORD PAVEMENT MARKING (ONLY)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT-TURN ARROW)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (HANDICAP SYMBOL)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (YIELD LINE)

Rogers Group, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Rogers Group, Inc.

PAINTED PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.

200.000 L.F.

700.000 L.F.

0.400 L.M.

4.000 EACH

1.000 EACH

395.000 L.F.

1.000 EACH

1.000 EACH

24.000 S.F.

18.100 L.M.

800.000 L.F.

12.000 L.M.

UNIT PRICE

$3.5000

$28.0000

$11,500.0000

$170.0000

$400.0000

$5.6000

$225.0000

$530.0000

$16.7500

$995.0000

$4.5000

$8,025.0000

CONTRACT CNX157
EXTENSION

$700.00

$19,600.00

$4,600.00

$680.00

$400.00

$2,212.00

$225.00

$530.00

$402.00

$18,009.50

$3,600.00

$96,300.00

PAGE

4



717-01 MOBILIZATION

Rogers Group, Inc.

730-14.02 SAW SLOT

Rogers Group, Inc.

730-14.03 LOOP WIRE

Rogers Group, Inc.

1.000LS

1,210.000 L.F.

3,680.000 L.F.

CONTRACT CNX157

UNIT PRICE EXTENSION
$95,000.0000 $95,000.00
$5.6000 $6,776.00
$1.1000 $4,048.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.

TOTAL CONTRACT
Rogers Group, Inc.

$1,532,293.50

$1,532,293.50
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

MONROE COUNTY (Contract No. CNX202 Call 050)

n/a,62999-3607-04

THE CONSTRUCTION OF A NEW 40' X 120" SALT BIN LOCATED AT 119 UNICOI CHURCH ROAD IN TELLICO PLAINS.

PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

TOTAL CONTRACT

H & H Construction, Inc. $616,998.98
Southern Constructors, Inc. $900,000.00
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MAINTENANCE CATEGORY

680-01.11 SALT BIN (40 x 120)

717-01

H & H Construction, Inc.

Southern Constructors, Inc.

MOBILIZATION

H & H Construction, Inc.

Southern Constructors, Inc.

UNIT PRICE

1.000 EACH

$583,914.0300
$850,000.0000

1.000LS

$33,084.9500
$50,000.0000

CONTRACT CNX202

EXTENSION

$583,914.03
$850,000.00

$33,084.95
$50,000.00
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SUB-TOTAL MAINTENANCE

H & H Construction, Inc.

Southern Constructors, Inc.

TOTAL CONTRACT
H & H Construction, Inc.
Southern Constructors, Inc.

$616,998.98
$900,000.00

$616,998.98
$900,000.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

MONTGOMERY COUNTY (Contract No. CNX154 Call 051)

STP/HSIP-149(17),635149-F3-004,635149-F8-004

THE RESURFACING ON S.R. 149 FROM THE STEWART COUNTY LINE (L.M. 0.00) TO EAST OF JARMAN HOLLOW ROAD (L.M. 7.33).
PROJECT LENGTH - 7.330 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

DBE GOAL 5.00%

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC $1,969,916.00
Mclintosh Construction Company, LLC $2,121,083.90
Vulcan Construction Materials, LLC $2,385,524.00
Jones Bros. Contractors, LLC $2,677,500.00
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ROADWAY CATEGORY

208-01.05

303-01

307-01.08

307-01.15

403-01

411-01.10

411-12.02

BROOMING & DEGRASSING SHOULDERS

14.700 L.M.

Eubank Asphalt Paving & Sealing, LLC
Mclintosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

2,118.000 TON
Eubank Asphalt Paving & Sealing, LLC
Mclintosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

250.000 TON

Eubank Asphalt Paving & Sealing, LLC
MclIntosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

250.000 TON
Eubank Asphalt Paving & Sealing, LLC
Mcintosh Construction Company, LLC

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

81.000 TON
Eubank Asphalt Paving & Sealing, LLC
Mcintosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

ACS MIX(PG64-22) GRADING D

12,248.000 TON
Eubank Asphalt Paving & Sealing, LLC
Mclintosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

14.200 L.M.
Eubank Asphalt Paving & Sealing, LLC
Mclintosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

UNIT PRICE

$200.0000
$557.8400
$1,925.0000
$2,200.0000

$15.0000
$26.0500
$40.0000
$36.0000

$70.0000
$91.5700
$170.0000
$136.0000

$70.0000
$122.9600
$190.0000
$153.0000

$400.0000
$837.6800
$1,000.0000
$800.0000

$102.5000
$106.0000
$115.0000
$129.5000

$500.0000
$442.6200
$350.0000
$860.0000

CONTRACT CNX154
EXTENSION

$2,940.00
$8,200.25
$28,297.50
$32,340.00

$31,770.00
$55,173.90
$84,720.00
$76,248.00

$17,500.00
$22,892.50
$42,500.00
$34,000.00

$17,500.00
$30,740.00
$47,500.00
$38,250.00

$32,400.00
$67,852.08
$81,000.00
$64,800.00

$1,255,420.00
$1,298,288.00
$1,408,520.00
$1,586,116.00

$7,100.00
$6,285.20
$4,970.00
$12,212.00
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415-01.01

712-01

712-04.01

712-06

716-01.21

716-02.05

716-05.20

COLD PLANING BITUMINOUS PAVEMENT

12,133.000 TON

Eubank Asphalt Paving & Sealing, LLC
Mclintosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

TRAFFIC CONTROL

1.000LS
Eubank Asphalt Paving & Sealing, LLC
Mclintosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

FLEXIBLE DRUMS (CHANNELIZING)

96.000 EACH

Eubank Asphalt Paving & Sealing, LLC
MclIntosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

SIGNS (CONSTRUCTION)

1,491.000 S.F.
Eubank Asphalt Paving & Sealing, LLC
Mcintosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

469.000 EACH

Eubank Asphalt Paving & Sealing, LLC
Mcintosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

240.000 L.F.
Eubank Asphalt Paving & Sealing, LLC
Mclintosh Construction Company, LLC

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

PAINTED PAVEMENT MARKING (6" LINE)

25.800 L.M.
Eubank Asphalt Paving & Sealing, LLC
Mclintosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

UNIT PRICE

$20.0000
$23.0900
$27.0000
$27.0000

$30,000.0000
$49,750.0000
$60,000.0000
$85,000.0000

$5.0000
$1.0000
$35.0000
$1.0000

$6.0000
$7.0000
$10.5000
$7.0000

$32.0000
$30.0000
$30.0000
$30.0000

$25.0000
$20.0000
$20.0000
$20.0000

$1,100.0000
$1,200.0000
$1,200.0000
$1,200.0000

CONTRACT CNX154

EXTENSION

$242,660.00
$280,150.97
$327,591.00
$327,591.00

$30,000.00
$49,750.00
$60,000.00
$85,000.00

$480.00
$96.00
$3,360.00
$96.00

$8,946.00
$10,437.00
$15,655.50
$10,437.00

$15,008.00
$14,070.00
$14,070.00
$14,070.00

$6,000.00
$4,800.00
$4,800.00
$4,800.00

$28,380.00
$30,960.00
$30,960.00
$30,960.00
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716-08.01

716-09.86

716-12.02

717-01

REMOVAL OF PAVEMENT MARKING (LINE)

1,056.000 L.F.
Eubank Asphalt Paving & Sealing, LLC
Mclintosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

CONTRAST PAVEMENT MARKING 6"

0.200 L.M.

Eubank Asphalt Paving & Sealing, LLC
Mclintosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

25.800 L.M.

Eubank Asphalt Paving & Sealing, LLC
MclIntosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

MOBILIZATION

1.000LS
Eubank Asphalt Paving & Sealing, LLC
Mcintosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

UNIT PRICE

$0.7500
$2.5000
$2.5000
$2.5000

$30,000.0000
$28,000.0000
$28,000.0000
$28,000.0000

$6,900.0000
$7,300.0000
$7,300.0000
$7,300.0000

$89,000.0000
$44,808.0000
$35,000.0000

$164,000.0000

CONTRACT CNX154

EXTENSION

$792.00
$2,640.00
$2,640.00
$2,640.00

$6,000.00
$5,600.00
$5,600.00
$5,600.00

$178,020.00
$188,340.00
$188,340.00
$188,340.00

$89,000.00
$44,808.00
$35,000.00
$164,000.00
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SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC
Mcintosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC
Mclintosh Construction Company, LLC
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC

$1,969,916.00
$2,121,083.90
$2,385,524.00
$2,677,500.00

$1,969,916.00
$2,121,083.90
$2,385,524.00
$2,677,500.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

MORGAN COUNTY (Contract No. CNX143 Call 052)
BR-STP/HIP-116(24),65006-3220-94,BR-STP/HIP-116(25),65006-3221-94

THE CONSTRUCTION OF CONCRETE BOX BRIDGES ON S.R. 116 (PETROS HIGHWAY) OVER STOCKSTILL CREEK (L.M. 2.26 AND L.M. 2.60),
INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.186 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2024

DBE GOAL 9.00%

TOTAL CONTRACT

Pave Grade & Aggregate, Inc $2,299,351.00
Twin K Construction, Inc. $2,425,437.28
Whaley Construction, LLC $3,435,614.22
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ROADWAY CATEGORY

105-01

201-01

202-02.01

202-02.02

202-04.02

203-01

203-01.07

203-03

CONSTRUCTION STAKES, LINES AND GRADES

1.000LS

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

CLEARING AND GRUBBING

1.000LS

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

REMOVAL OF PIPE (24" CMP, STA. 17+28.77)

82.000 L.F.

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

REMOVAL OF PIPE (36" CMP, STA. 16+03.00, 29.92'LT)

183.000 L.F.

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

REMOVAL OF STRUCTURES (6'X7' CATCH BASIN, STA. 17+01.21, 21.25'LT)

1.000LS

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

1,495.000 C.Y.
Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

RD & DRNG EXCV (ACID PRODUCING- OFF SITE DISPOSAL)

1,265.000 C.Y.

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

BORROW EXCAVATION (UNCLASSIFIED)

605.000 C.Y.
Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

UNIT PRICE

$20,000.0000
$36,800.0700
$17,481.0000

$35,000.0000

$104,967.1600
$125,000.0000

$45.0000
$36.7300
$60.0000

$45.0000
$36.1200
$68.0000

$4,000.0000
$1,805.9200
$76,450.0000

$15.0000
$19.4200
$57.0000

$60.0000
$94.0400
$88.0000

$30.0000
$24.6800
$47.0000

CONTRACT CNX143

EXTENSION

$20,000.00
$36,800.07
$17,481.00

$35,000.00
$104,967.16
$125,000.00

$3,690.00
$3,011.86
$4,920.00

$8,235.00
$6,609.96
$12,444.00

$4,000.00
$1,805.92
$76,450.00

$22,425.00
$29,032.90
$85,215.00

$75,900.00
$118,960.60
$111,320.00

$18,150.00
$14,931.40
$28,435.00
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203-04

203-06

203-07

203-08

203-20.01

204-01

204-08

208-01.05

PLACING AND SPREADING TOPSOIL

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

WATER

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

FURNISHING & SPREADING TOPSOIL

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

CHANNEL EXCAVATION (UNCLASSIFIED)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

CHANNEL SUBSTRATE

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

CULVERT EXCAVATION (UNCLASSIFIED)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

FOUNDATION FILL MATERIAL

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

BROOMING & DEGRASSING SHOULDERS

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

264.000 C.Y.

2.900 M.G.

82.000C.Y.

284.000C.Y.

176.000 C.Y.

107.000 C.Y.

113.000 C.Y.

0.400 L.M.

UNIT PRICE

$20.0000
$12.7800
$20.0000

$20.0000
$291.1100
$300.0000

$75.0000
$22.8500
$80.5000

$25.0000
$26.2000
$52.0000

$25.0000
$42.2800
$45.0000

$30.0000
$105.4700
$46.0000

$90.0000
$83.8600
$78.0000

$2,000.0000
$1,230.0700
$5,000.0000

CONTRACT CNX143
EXTENSION

$5,280.00
$3,373.92
$5,280.00

$58.00
$844.22
$870.00

$6,150.00
$1,873.70
$6,601.00

$7,100.00
$7,440.80
$14,768.00

$4,400.00
$7,441.28
$7,920.00

$3,210.00
$11,285.29
$4,922.00

$10,170.00
$9,476.18
$8,814.00

$800.00
$492.03
$2,000.00
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209-02.06

209-05

209-06.02

209-08.02

209-08.07

209-08.08

209-09.03

209-20.03

15" TEMPORARY SLOPE DRAIN

21.000 L.F.

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

SEDIMENT REMOVAL

44.000 C.Y.

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

12" DIA COIR LOG (LOW FLOW CHANNEL)

98.000 L.F.

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

TEMPORARY SILT FENCE (WITH BACKING)

1,302.000 L.F.

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

ROCK CHECK DAM

4.000 EACH

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

ENHANCED ROCK CHECK DAM

7.000 EACH

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

SEDIMENT FILTER BAG (15' X 15")

6.000 EACH

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

POLYETHYLENE SHEETING (6 MIL. MINIMUM)

138.000 S.Y.
Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

UNIT PRICE

$30.0000
$28.6600
$100.0000

$5.0000
$6.5600
$89.0000

$25.0000
$37.0600
$39.0000

$5.5000
$6.3500
$7.0000

$750.0000
$589.8100
$800.0000

$1,200.0000
$661.1400
$840.0000

$400.0000
$932.9300
$1,700.0000

$8.0000
$2.7000
$7.5000

CONTRACT CNX143
EXTENSION

$630.00
$601.86
$2,100.00

$220.00
$288.64
$3,916.00

$2,450.00
$3,631.88
$3,822.00

$7,161.00
$8,267.70
$9,114.00

$3,000.00
$2,359.24
$3,200.00

$8,400.00
$4,627.98
$5,880.00

$2,400.00
$5,597.58
$10,200.00

$1,104.00
$372.60
$1,035.00
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209-40.30

209-65.04

303-01

303-01.01

303-01.03

303-10.01

307-01.01

307-01.08

CATCH BASIN PROTECTION (TYPE A)

1.000 EACH
Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC
TEMPORARY IN STREAM DIVERSION
294.000 L.F.

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

1,735.000 TON

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

GRANULAR BACKFILL (ROADWAY)

970.000 TON

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

GRANULAR BACKFILL (RETAINING WALLS)

275.000 TON

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

MINERAL AGGREGATE (SIZE 57)

72.000 TON

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A

228.000 TON

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

150.000 TON
Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

UNIT PRICE

$2,000.0000
$1,694.3200
$1,760.0000

$154.0000
$145.6800
$133.0000

$35.0000
$47.9600
$50.0000

$50.0000
$62.7100
$50.0000

$55.0000
$62.7100
$51.5000

$50.0000
$54.0100
$51.0000

$200.0000
$146.1300
$152.0000

$200.0000
$178.9600
$186.0000

CONTRACT CNX143
EXTENSION

$2,000.00
$1,694.32
$1,760.00

$45,276.00
$42,829.92
$39,102.00

$60,725.00
$83,210.60
$86,750.00

$48,500.00
$60,828.70
$48,500.00

$15,125.00
$17,245.25
$14,162.50

$3,600.00
$3,888.72
$3,672.00

$45,600.00
$33,317.64
$34,656.00

$30,000.00
$26,844.00
$27,900.00
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CONTRACT CNX143

UNIT PRICE EXTENSION
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)
4.000 TON
Pave Grade & Aggregate, Inc $1,000.0000 $4,000.00
Twin K Construction, Inc. $1,111.9000 $4,447.60
Whaley Construction, LLC $1,155.0000 $4,620.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
3.000 TON
Pave Grade & Aggregate, Inc $1,000.0000 $3,000.00
Twin K Construction, Inc. $1,037.7700 $3,113.31
Whaley Construction, LLC $1,078.0000 $3,234.00
411-01.10 ACS MIX(PG64-22) GRADING D
227.000 TON
Pave Grade & Aggregate, Inc $200.0000 $45,400.00
Twin K Construction, Inc. $196.9600 $44,709.92
Whaley Construction, LLC $205.0000 $46,535.00
411-12.03 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)
0.300 L.M.
Pave Grade & Aggregate, Inc $19,045.0000 $5,713.50
Twin K Construction, Inc. $1,588.4200 $476.53
Whaley Construction, LLC $1,650.0000 $495.00
411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)
0.100 L.M.
Pave Grade & Aggregate, Inc $19,045.0000 $1,904.50
Twin K Construction, Inc. $1,588.4200 $158.84
Whaley Construction, LLC $1,650.0000 $165.00
415-01.01 COLD PLANING BITUMINOUS PAVEMENT
220.000 TON
Pave Grade & Aggregate, Inc $32.0000 $7,040.00
Twin K Construction, Inc. $65.6500 $14,443.00
Whaley Construction, LLC $69.0000 $15,180.00
607-10.02 54" CONCRETE PIPE CULVERT (CLASS III)
264.000 L.F.
Pave Grade & Aggregate, Inc $400.0000 $105,600.00
Twin K Construction, Inc. $411.7400 $108,699.36
Whaley Construction, LLC $650.0000 $171,600.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)
45.000 L.F.
Pave Grade & Aggregate, Inc $210.0000 $9,450.00
Twin K Construction, Inc. $87.2100 $3,924.45
Whaley Construction, LLC $70.0000 $3,150.00
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CONTRACT CNX143

UNIT PRICE EXTENSION
611-07.01 CLASS A CONCRETE (PIPE ENDWALLS)
15.000 C.Y.
Pave Grade & Aggregate, Inc $1,650.0000 $24,750.00
Twin K Construction, Inc. $1,067.9800 $16,019.70
Whaley Construction, LLC $1,847.0000 $27,705.00
611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS)
210.000 LB.
Pave Grade & Aggregate, Inc $3.5000 $735.00
Twin K Construction, Inc. $2.1100 $443.10
Whaley Construction, LLC $5.0000 $1,050.00
611-39.02 CATCH BASINS, TYPE 39, >4' - 8 DEPTH
1.000 EACH
Pave Grade & Aggregate, Inc $20,000.0000 $20,000.00
Twin K Construction, Inc. $17,914.5200 $17,914.52
Whaley Construction, LLC $17,095.0000 $17,095.00
621-03.02 18" TEMPORARY DRAINAGE PIPE
16.000 L.F.
Pave Grade & Aggregate, Inc $80.0000 $1,280.00
Twin K Construction, Inc. $98.3400 $1,573.44
Whaley Construction, LLC $62.0000 $992.00
705-01.04 METAL BEAM GUARD FENCE
143.000 L.F.
Pave Grade & Aggregate, Inc $80.0000 $11,440.00
Twin K Construction, Inc. $103.7800 $14,840.54
Whaley Construction, LLC $107.2500 $15,336.75
705-04.50 PORTABLE BARRIER RAIL DELINEATOR
34.000 EACH
Pave Grade & Aggregate, Inc $18.0000 $612.00
Twin K Construction, Inc. $22.2400 $756.16
Whaley Construction, LLC $24.0000 $816.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3
384.000 L.F.
Pave Grade & Aggregate, Inc $33.0000 $12,672.00
Twin K Construction, Inc. $34.4200 $13,217.28
Whaley Construction, LLC $37.9500 $14,572.80
705-06.02 W BEAM GR (TYPE 2) MASH TL-3 (LONG POST)
435.000 L.F.
Pave Grade & Aggregate, Inc $32.0000 $13,920.00
Twin K Construction, Inc. $40.7700 $17,734.95
Whaley Construction, LLC $42.3500 $18,422.25
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CONTRACT CNX143

UNIT PRICE EXTENSION
705-06.11 GR TERMINAL (IN-INLINE) MASH TL-3
6.000 EACH
Pave Grade & Aggregate, Inc $1,200.0000 $7,200.00
Twin K Construction, Inc. $1,429.5800 $8,577.48
Whaley Construction, LLC $1,650.0000 $9,900.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
5.000 EACH
Pave Grade & Aggregate, Inc $5,500.0000 $27,500.00
Twin K Construction, Inc. $3,362.1600 $16,810.80
Whaley Construction, LLC $4,510.0000 $22,550.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2
1.000 EACH
Pave Grade & Aggregate, Inc $5,500.0000 $5,500.00
Twin K Construction, Inc. $3,044.4800 $3,044.48
Whaley Construction, LLC $3,960.0000 $3,960.00
706-01 GUARDRAIL REMOVED
248.000 L.F.
Pave Grade & Aggregate, Inc $4.0000 $992.00
Twin K Construction, Inc. $2.6500 $657.20
Whaley Construction, LLC $8.8000 $2,182.40
706-10.26 ROUNDED END ELEMENT
5.000 EACH
Pave Grade & Aggregate, Inc $250.0000 $1,250.00
Twin K Construction, Inc. $90.0100 $450.05
Whaley Construction, LLC $165.0000 $825.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)
150.000 TON
Pave Grade & Aggregate, Inc $40.0000 $6,000.00
Twin K Construction, Inc. $54.7500 $8,212.50
Whaley Construction, LLC $46.0000 $6,900.00
709-05.06 MACHINED RIP-RAP (CLASS A-1)
336.000 TON
Pave Grade & Aggregate, Inc $40.0000 $13,440.00
Twin K Construction, Inc. $59.2400 $19,904.64
Whaley Construction, LLC $55.0000 $18,480.00
709-05.08 MACHINED RIP-RAP (CLASS B)
217.000 TON
Pave Grade & Aggregate, Inc $50.0000 $10,850.00
Twin K Construction, Inc. $59.2400 $12,855.08
Whaley Construction, LLC $49.5000 $10,741.50
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712-01

712-02.02

712-02.60

712-04.01

712-04.50

712-06

712-07.03

712-09.01

TRAFFIC CONTROL

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

INTERCONNECTED PORTABLE BARRIER RAIL

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

TEMPORARY WORK ZONE CRASH CUSHION (MASH TL-3)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

FLEXIBLE DRUMS (CHANNELIZING)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

BARRIER RAIL DELINEATOR

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

SIGNS (CONSTRUCTION)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

TEMPORARY BARRICADES (TYPE IlI)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

REMOVABLE PAVEMENT MARKING LINE

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

1.000LS

1,390.000 L.F.

6.000 EACH

72.000 EACH

37.000 EACH

1,176.000 S.F.

58.000 L.F.

4,243.000 L.F.

UNIT PRICE

$35,000.0000
$31,777.7000
$42,115.0000

$40.0000
$41.9200
$186.0000

$9,000.0000
$6,194.8500
$13,200.0000

$50.0000
$31.7700
$53.0000

$18.0000
$21.1800
$24.0000

$8.0000
$9.2700
$21.0000

$30.0000
$31.7700
$27.0000

$3.7500
$3.7100
$4.0000

CONTRACT CNX143
EXTENSION

$35,000.00
$31,777.70
$42,115.00

$55,600.00
$58,268.80
$258,540.00

$54,000.00
$37,169.10
$79,200.00

$3,600.00
$2,287.44
$3,816.00

$666.00
$783.66
$888.00

$9,408.00
$10,901.52
$24,696.00

$1,740.00
$1,842.66
$1,566.00

$15,911.25
$15,741.53
$16,972.00
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712-09.04

713-15

713-16.20

713-16.21

716-01.21

716-01.30

716-02.05

716-05.01

REMOVABLE PAVEMENT MARKING (STOP LINE)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

REMOVAL OF SIGNS, POSTS AND FOOTINGS

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

SIGNS (R1-1, STOP SIGN, 36"X36")

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

SIGNS TN-18, DRIVEWAY CONNECTIONS BY PERMIT ONLY

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

UNIT PRICE

66.000 L.F.
$20.0000
$26.4700
$28.0000

1.000LS
$250.0000
$1,588.4200
$5,000.0000

1.000 EACH
$390.0000
$476.5300
$429.0000

1.000 EACH
$410.0000
$370.6300
$451.0000

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

PAINTED PAVEMENT MARKING (4" LINE)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

15.000 EACH
$250.0000
$158.8400
$165.0000

15.000 EACH
$150.0000
$26.4700
$28.0000

11.000 L.F.
$125.0000
$21.1800
$22.0000

1.000 L.M.
$4,500.0000
$1,906.1100
$1,980.0000

$1,320.00
$1,747.02
$1,848.00

$250.00
$1,588.42
$5,000.00

$390.00
$476.53
$429.00

$410.00
$370.63
$451.00

$3,750.00
$2,382.60
$2,475.00

$2,250.00
$397.05
$420.00

$1,375.00
$232.98
$242.00

$4,500.00
$1,906.11
$1,980.00

PAGE

CONTRACT CNX143
EXTENSION
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716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

717-01

730-40

740-10.03

801-01

801-01.07

801-02

801-03

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

MOBILIZATION

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

TEMPORARY TRAFFIC SIGNAL SYSTEM

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

GEOTEXTILE (TYPE III)(EROSION CONTROL)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

SEEDING (WITH MULCH)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

TEMPORARY SEEDING (WITH MULCH)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

SEEDING (WITHOUT MULCH)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

WATER (SEEDING & SODDING)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

0.800 L.M.

1.000LS

2.000 EACH

1,034.000S.Y.

1.000 UNIT

10.000 UNIT

20.000 UNIT

3.100 M.G.

UNIT PRICE

$7,500.0000
$10,589.4800
$11,000.0000

$100,000.0000
$237,441.0200
$201,940.0000

$65,000.0000
$69,890.5600
$71,500.0000

$5.0000
$4.1000
$15.0000

$78.0000
$317.6800
$330.0000

$72.0000
$211.7900
$220.0000

$32.0000
$105.8900
$110.0000

$150.0000
$105.8900
$110.0000

CONTRACT CNX143

EXTENSION

$6,000.00
$8,471.58
$8,800.00

$100,000.00
$237,441.02
$201,940.00

$130,000.00
$139,781.12
$143,000.00

$5,170.00
$4,239.40
$15,510.00

$78.00
$317.68
$330.00

$720.00
$2,117.90
$2,200.00

$640.00
$2,117.80
$2,200.00

$465.00
$328.26
$341.00
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805-12.02

805-12.03

EROSION CONTROL BLANKET (TYPE II)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

EROSION CONTROL BLANKET (TYPE IlI)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

610.000S.Y.

1,564.000S.Y.

UNIT PRICE

$1.1900
$4.1200
$4.0000

$2.1500
$2.9400
$3.0000

CONTRACT CNX143
EXTENSION

$725.90
$2,513.20
$2,440.00

$3,362.60
$4,598.16
$4,692.00
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BOX BRIDGE CATEGORY

202-04.01 REMOVAL OF STRUCTURES (27' SINGLE-SPAN CONCRETE SLAB BRIDGE, STA.

202-04.03

604-02.01

604-02.02

14+30)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

1.000LS

REMOVAL OF STRUCTURES (29' SINGLE SPAN SLAB BRIDGE, STA. 103+65.66)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

CLASS A CONCRETE (BOX BRIDGES)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

STEEL BAR REINFORCEMENT (BOX BRIDGES)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

1.000LS

402.000 C.Y.

79,231.000 LB.

UNIT PRICE

$65,000.0000
$40,569.7100
$151,450.0000

$60,000.0000
$40,569.7100
$158,235.0000

$1,200.0000
$1,054.8500
$1,343.0000

$1.7500
$1.5200
$2.4200

CONTRACT CNX143
EXTENSION

$65,000.00
$40,569.71
$151,450.00

$60,000.00
$40,569.71
$158,235.00

$482,400.00
$424,049.70
$539,886.00

$138,654.25
$120,431.12
$191,739.02
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UTILITY CATEGORY

791-02.04

791-05.52

791-09.17

791-10.10

795-01.02

795-01.13

795-01.14

795-05.69

4IN MDPE GAS MAIN

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

6IN STEEL CASING OPEN CUT

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

6 IN PE TIE-IN (6X4IN OR 6X2IN NEW TO EXIST)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

RETIRE GAS MAIN

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

4IN DIP SLIP JOINT WATER LINE

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

16IN DIP RESTRAINED JOINT WATER LINE

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

16IN DIP SLIP JOINT WATER LINE

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

BORE/JACK 30IN STEEL CASING PIPE-UNCON.

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

40.000 L.F.

20.000 L.F.

2.000 EACH

1.000LS

105.000 L.F.

60.000 L.F.

193.000 L.F.

60.000 L.F.

UNIT PRICE

$82.0000
$112.2700
$300.0000

$236.0000
$213.9600
$200.0000

$8,000.0000
$5,549.8900
$6,000.0000

$2,500.0000
$6,079.3700
$12,000.0000

$147.0000
$103.0400
$233.0000

$322.0000
$239.3900
$419.0000

$358.0000
$273.8400
$485.0000

$1,200.0000
$1,355.6600
$1,323.0000

CONTRACT CNX143

EXTENSION

$3,280.00
$4,490.80
$12,000.00

$4,720.00
$4,279.20
$4,000.00

$16,000.00
$11,099.78
$12,000.00

$2,500.00
$6,079.37
$12,000.00

$15,435.00
$10,819.20
$24,465.00

$19,320.00
$14,363.40
$25,140.00

$69,094.00
$52,851.12
$93,605.00

$72,000.00
$81,339.60
$79,380.00

PAGE

14



795-05.99

795-06.03

795-06.09

795-06.15

795-06.32

795-06.39

795-08.04

795-09.09

FLOWABLE FILL (TRENCH PLUGS)

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

CONNECT TO 4IN WATER LINE

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

CONNECT TO 16IN WATER LINE

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

CONNECT TO 3/4IN WATER LINE

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

CUT AND CAP 4IN WATER LINE

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

CUT AND CAP 16IN WATER LINE

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

6IN GATE VALVE ASSEMBLY

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

RELOCATE/RECONNECT SERVICE ASSEMBLY

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

6.000C.Y.

1.000 EACH

2.000 EACH

4.000 EACH

2.000 EACH

4.000 EACH

1.000 EACH

4.000 EACH

UNIT PRICE

$418.0000
$419.3100
$253.0000

$3,000.0000
$1,708.4000
$3,905.0000

$10,000.0000
$4,775.6700
$9,975.0000

$1,500.0000
$778.3600
$1,890.0000

$2,000.0000
$558.5800
$2,447.0000

$4,500.0000
$4,398.0300
$5,119.0000

$2,500.0000
$4,649.3400
$2,447.0000

$2,000.0000
$979.8600
$2,967.0000

$2,508.00
$2,515.86
$1,518.00

$3,000.00
$1,708.40
$3,905.00

$20,000.00
$9,551.34
$19,950.00

$6,000.00
$3,113.44
$7,560.00

$4,000.00
$1,117.16
$4,894.00

$18,000.00
$17,592.12
$20,476.00

$2,500.00
$4,649.34
$2,447.00

$8,000.00
$3,919.44
$11,868.00
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CONTRACT CNX143
EXTENSION
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795-09.28 3/4IN COPPER SERVICE PIPE

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

795-10.31 2IN BLOW-OFF ASSEMBLY

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

795-14.08 RESTORE ASPHALT

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

UNIT PRICE

60.000 L.F.
$40.0000
$31.8900
$90.0000

1.000 EACH
$2,200.0000
$3,736.1500
$2,888.0000

40.000S.Y.
$100.0000
$198.4800
$100.0000

CONTRACT CNX143
EXTENSION

$2,400.00
$1,913.40
$5,400.00

$2,200.00
$3,736.15
$2,888.00

$4,000.00
$7,939.20
$4,000.00
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SUB-TOTAL ROADWAY

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

SUB-TOTAL BOX BRIDGE

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

SUB-TOTAL UTILITY

Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

TOTAL CONTRACT
Pave Grade & Aggregate, Inc
Twin K Construction, Inc.
Whaley Construction, LLC

$1,278,339.75
$1,556,738.72
$2,046,808.20

$746,054.25
$625,620.24
$1,041,310.02

$274,957.00
$243,078.32
$347,496.00

$2,299,351.00
$2,425,437.28
$3,435,614.22
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

MORGAN COUNTY (Contract No. CNX146 Call 053)
HSIP-6500(42),65945-3467-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON VARIOUS LOCAL ROADS.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT

Superior Traffic Control, LLC $465,559.10
LU, Inc. $484,853.70
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ROADWAY CATEGORY

705-04.10

705-04.21

705-04.24

705-06.01

705-06.30

706-10.26

712-01

713-02.14

713-02.20

713-02.21

EARTH PAD FOR GUARD RAIL END TREATMENT

Superior Traffic Control, LLC
LU, Inc.

GUARDRAIL DELINEATION ENHANCEMENT

Superior Traffic Control, LLC
LU, Inc.

GUARDRAIL END TERMINAL DELINEATION SHEETING

Superior Traffic Control, LLC
LU, Inc.

W BEAM GR (TYPE 2) MASH TL-3

Superior Traffic Control, LLC
LU, Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

Superior Traffic Control, LLC
LU, Inc.

ROUNDED END ELEMENT

Superior Traffic Control, LLC
LU, Inc.

TRAFFIC CONTROL

Superior Traffic Control, LLC
LU, Inc.

FLEXIBLE DELINEATOR (WHITE)

Superior Traffic Control, LLC
LU, Inc.

ROADSIDE OBSTACLE DELINEATION

Superior Traffic Control, LLC
LU, Inc.

SIGN POST DELINEATION ENHANCEMENT

Superior Traffic Control, LLC
LU, Inc.

8.000 EACH

4,163.000 L.F.

16.000 S.F.

2,300.000 L.F.

8.000 EACH

8.000 EACH

1.000LS

42.000 EACH

15.000 S.F.

2,268.000 L.F.

UNIT PRICE

$2,300.0000
$1,762.5000

$3.9000
$4.1300

$20.0000
$29.3800

$34.0000
$28.2200

$3,250.0000
$2,779.4600

$50.0000
$117.5000

$15,000.0000
$5,000.0000

$41.0000
$59.7100

$35.0000
$30.3300

$5.0500
$6.8300

CONTRACT CNX146
EXTENSION

$18,400.00
$14,100.00

$16,235.70
$17,193.19

$320.00
$470.08

$78,200.00
$64,906.00

$26,000.00
$22,235.68

$400.00
$940.00

$15,000.00
$5,000.00

$1,722.00
$2,507.82

$525.00
$454.95

$11,453.40
$15,490.44
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713-11.01

713-11.02

713-13.02

713-13.03

713-15.36

716-01.21

716-02.05

716-13.01

716-13.04

717-01

"U" SECTION STEEL POSTS

1,528.000 LB.

Superior Traffic Control, LLC
LU, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

11,287.000 LB.
Superior Traffic Control, LLC
LU, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

1,983.000 S.F.
Superior Traffic Control, LLC
LU, Inc.
FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

1,139.000 S.F.
Superior Traffic Control, LLC
LU, Inc.
REMOVE SIGN, SUPPORT & FOOTING

64.000 EACH

Superior Traffic Control, LLC
LU, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

190.000 EACH

Superior Traffic Control, LLC
LU, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

165.000 L.F.

Superior Traffic Control, LLC
LU, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE)

64.700 L.M.

Superior Traffic Control, LLC
LU, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED LINE)

660.000 L.F.

Superior Traffic Control, LLC
LU, Inc.

MOBILIZATION

1.000LS

Superior Traffic Control, LLC
LU, Inc.

UNIT PRICE

$5.0000
$7.1800

$5.0000
$8.1700

$15.0000
$16.7000

$17.0000
$17.8800

$20.0000
$59.7100

$55.0000
$55.8300

$12.0000
$12.1800

$2,500.0000
$2,537.5000

$1.0000
$1.0200

$8,000.0000
$3,600.0000

CONTRACT CNX146
EXTENSION

$7,640.00
$10,971.04

$56,435.00
$92,214.79

$29,745.00
$33,116.10

$19,363.00
$20,365.32

$1,280.00
$3,821.44

$10,450.00
$10,607.70

$1,980.00
$2,009.70

$161,750.00
$164,176.25

$660.00
$673.20

$8,000.00
$3,600.00
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SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $465,559.10
LU, Inc. $484,853.70

TOTAL CONTRACT
Superior Traffic Control, LLC $465,559.10
LU, Inc. $484,853.70
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

MORGAN COUNTY (Contract No. CNX147 Call 054)

PHSIP-62(56),65005-3239-94,PHSIP-62(57),65008-3267-94

THE MISCELLANEOUS SAFETY IMPROVEMENTS ON S.R. 62 FROM NEAR CHESTNUT RIDGE COMMUNITY CHAPEL MISSIONARY BAPTIST
CHURCH (L.M. 5.10) TO NEAR BART WOOLUM ROAD (L.M. 11.10).

PROJECT LENGTH - 11.000 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT
Superior Traffic Control, LLC $212,793.10

LU, Inc. $246,370.97
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ROADWAY CATEGORY

712-01

713-02.21

713-11.01

713-11.02

713-13.02

713-13.03

713-15.36

716-01.21

716-02.04

716-02.05

TRAFFIC CONTROL

1.000LS

Superior Traffic Control, LLC
LU, Inc.

SIGN POST DELINEATION ENHANCEMENT

1,602.000 L.F.
Superior Traffic Control, LLC
LU, Inc.

"U" SECTION STEEL POSTS

520.000 LB.
Superior Traffic Control, LLC
LU, Inc.

PERFORATED/KNOCKOUT SQUARE TUBE POST

7,210.000 LB.
Superior Traffic Control, LLC
LU, Inc.

FLAT SHEET ALUMINUM SIGNS (0.080" THICK)

1,391.000 S.F.
Superior Traffic Control, LLC
LU, Inc.

FLAT SHEET ALUMINUM SIGNS (0.100" THICK)

576.000 S.F.

Superior Traffic Control, LLC
LU, Inc.

REMOVE SIGN, SUPPORT & FOOTING

135.000 EACH

Superior Traffic Control, LLC
LU, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

27.000 EACH
Superior Traffic Control, LLC
LU, Inc.
PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

30.000 S.Y.
Superior Traffic Control, LLC
LU, Inc.
PLASTIC PAVEMENT MARKING (STOP LINE)

245.000 L.F.

Superior Traffic Control, LLC
LU, Inc.

UNIT PRICE

$8,000.0000
$2,500.0000

$5.0000
$6.9500

$5.0000
$7.6400

$5.0000
$8.6300

$15.1000
$17.0000

$16.5000
$18.1700

$20.0000
$59.8300

$100.0000
$101.5000

$23.0000
$22.3300

$12.0000
$12.1800

CONTRACT CNX147
EXTENSION

$8,000.00
$2,500.00

$8,010.00
$11,133.90

$2,600.00
$3,972.80

$36,050.00
$62,222.30

$21,004.10
$23,647.00

$9,504.00
$10,465.92

$2,700.00
$8,077.05

$2,700.00
$2,740.50

$690.00
$669.90

$2,940.00
$2,984.10
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CONTRACT CNX147

UNIT PRICE EXTENSION
716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)
1.000 EACH
Superior Traffic Control, LLC $225.0000 $225.00
LU, Inc. $228.3800 $228.38
716-13.07 SPRAY THERMO PVMT MRKNG (40 mil) (6IN LINE)
44.000 L.M.
Superior Traffic Control, LLC $2,600.0000 $114,400.00
LU, Inc. $2,613.6300 $114,999.72
716-13.10 SPRAY THERMO PVMT MRKNG (40 mil) (6IN DOTTED LINE)
470.000 L.F.
Superior Traffic Control, LLC $1.0000 $470.00
LU, Inc. $1.0200 $479.40
717-01 MOBILIZATION
1.000LS
Superior Traffic Control, LLC $3,500.0000 $3,500.00
LU, Inc. $2,250.0000 $2,250.00
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SUB-TOTAL ROADWAY

Superior Traffic Control, LLC $212,793.10
LU, Inc. $246,370.97

TOTAL CONTRACT
Superior Traffic Control, LLC $212,793.10
LU, Inc. $246,370.97
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

OVERTON COUNTY (Contract No. CNX180 Call 055)

67S111-M8-002,STP/HSIP-52(99),67S052-F3-003,67S052-F8-003,STP-
294(7),67S294-F8-002

THE RESURFACING ON S.R. 111 FROM S.R. 294 TO SOUTH OF TWIN OAKS ROAD, ON S.R. 52 FROM ROBERTS STREET TO EAST OF S.R.
294 AND ON S.R. 294 FROM S.R. 52 TO S.R. 111.

PROJECT LENGTH - 3.580 MILES
COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

DBE GOAL 6.00%

TOTAL CONTRACT

Rogers Group, Inc. $1,820,376.00
Vulcan Construction Materials, LLC $1,854,385.90
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ROADWAY CATEGORY

208-01.05

303-01

307-01.08

403-01.10

403-02.01

411-01.10

411-01.21

411-12.02

415-01.01

611-09.01

BROOMING & DEGRASSING SHOULDERS

8.200 L.M.
Rogers Group, Inc.
Vulcan Construction Materials, LLC
MINERAL AGGREGATE, TYPE A BASE, GRADING D
23.000 TON
Rogers Group, Inc.
Vulcan Construction Materials, LLC
ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
294.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

HIGH PERFORMANCE FOG SEALS

23,789.000S.Y.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TRACKLESS TACK COAT

50.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ACS MIX(PG64-22) GRADING D

7,310.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

LONGITUDINAL JOINT SEALANT

4,500 L.M.
Rogers Group, Inc.
Vulcan Construction Materials, LLC
SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)

3.000 L.M.

Rogers Group, Inc.
Vulcan Construction Materials, LLC

COLD PLANING BITUMINOUS PAVEMENT

7,370.000 TON

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ADJUSTMENT OF EXISTING CATCHBASIN

2.000 EACH

Rogers Group, Inc.
Vulcan Construction Materials, LLC

UNIT PRICE

$1,575.0000
$2,500.0000

$325.0000
$90.0000

$150.0000
$200.0000

$1.6000
$0.6000

$1,200.0000
$1,200.0000

$140.0000
$140.0000

$3,050.0000
$3,000.0000

$540.0000
$500.0000

$33.5000
$32.0000

$2,640.0000
$2,500.0000

CONTRACT CNX180
EXTENSION

$12,915.00
$20,500.00

$7,475.00
$2,070.00

$44,100.00
$58,800.00

$38,062.40
$14,273.40

$60,000.00
$60,000.00

$1,023,400.00
$1,023,400.00

$13,725.00
$13,500.00

$1,620.00
$1,500.00

$246,895.00
$235,840.00

$5,280.00
$5,000.00
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CONTRACT CNX180

UNIT PRICE EXTENSION
701-02.01 CONCRETE CURB RAMP (RETROFIT)
446.000 S.F.
Rogers Group, Inc. $58.0000 $25,868.00
Vulcan Construction Materials, LLC $45.0000 $20,070.00
712-01 TRAFFIC CONTROL
1.000LS
Rogers Group, Inc. $95,000.0000 $95,000.00
Vulcan Construction Materials, LLC $95,000.0000 $95,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
20.000 EACH
Rogers Group, Inc. $32.0000 $640.00
Vulcan Construction Materials, LLC $40.0000 $800.00
712-06 SIGNS (CONSTRUCTION)
1,196.000 S.F.
Rogers Group, Inc. $9.0000 $10,764.00
Vulcan Construction Materials, LLC $12.0000 $14,352.00
712-07.02 TEMPORARY BARRICADES (TYPE II)
70.000 L.F.
Rogers Group, Inc. $21.2500 $1,487.50
Vulcan Construction Materials, LLC $35.0000 $2,450.00
713-16.01 CHANGEABLE MESSAGE SIGN UNIT
4.000 EACH
Rogers Group, Inc. $4,225.0000 $16,900.00
Vulcan Construction Materials, LLC $7,000.0000 $28,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)
342.000 EACH
Rogers Group, Inc. $42.2500 $14,449.50
Vulcan Construction Materials, LLC $40.0000 $13,680.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)
92.000 EACH
Rogers Group, Inc. $42.2500 $3,887.00
Vulcan Construction Materials, LLC $40.0000 $3,680.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
319.000 EACH
Rogers Group, Inc. $10.7500 $3,429.25
Vulcan Construction Materials, LLC $10.0000 $3,190.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
169.000 S.Y.
Rogers Group, Inc. $23.2500 $3,929.25
Vulcan Construction Materials, LLC $22.0000 $3,718.00
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716-02.05

716-02.06

716-02.08

716-02.12

716-04.14

716-05.01

716-05.05

716-12.02

717-01

730-14.02

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (8IN LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PLASTIC PAVEMENT MARKING (LANE REDUCTION ARROW)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (4" LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

PAINTED PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.
Vulcan Construction Materials, LLC

MOBILIZATION

Rogers Group, Inc.
Vulcan Construction Materials, LLC

SAW SLOT

Rogers Group, Inc.
Vulcan Construction Materials, LLC

436.000 L.F.

13.000 EACH

54.000 L.F.

0.200 L.M.

2.000 EACH

17.500 L.M.

436.000 L.F.

15.000 L.M.

1.000LS

898.000 L.F.

UNIT PRICE

$10.5000
$10.0000

$264.0000
$250.0000

$3.2000
$3.0000

$10,875.0000
$10,300.0000

$370.0000
$350.0000

$1,050.0000
$995.0000

$6.3500
$6.0000

$7,180.0000
$6,800.0000

$45,500.0000
$95,000.0000

$3.4500
$5.0000

CONTRACT CNX180
EXTENSION

$4,578.00
$4,360.00

$3,432.00
$3,250.00

$172.80
$162.00

$2,175.00
$2,060.00

$740.00
$700.00

$18,375.00
$17,412.50

$2,768.60
$2,616.00

$107,700.00
$102,000.00

$45,500.00
$95,000.00

$3,098.10
$4,490.00
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CONTRACT CNX180

UNIT PRICE EXTENSION
730-14.03 LOOP WIRE
2,512.000 L.F.
Rogers Group, Inc. $0.8000 $2,009.60
Vulcan Construction Materials, LLC $1.0000 $2,512.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Vulcan Construction Materials, LLC

TOTAL CONTRACT
Rogers Group, Inc.
Vulcan Construction Materials, LLC

$1,820,376.00
$1,854,385.90

$1,820,376.00
$1,854,385.90
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

ROANE COUNTY (Contract No. CNX199 Call 056)

STP/HSIP-61(50),73S061-F3-002,73S061-F8-002
THE RESURFACING ON U.S. 27 (S.R. 61) FROM NEAR U.S. 70 (S.R. 1) (L.M. 0.00) TO NEAR 1-40 (L.M. 5.29).
PROJECT LENGTH - 5.29 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

DBE GOAL 7.00%

TOTAL CONTRACT
Rogers Group, Inc. $2,194,404.20
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CONTRACT CNX199

UNIT PRICE EXTENSION
ROADWAY CATEGORY
208-01.05 BROOMING & DEGRASSING SHOULDERS
10.600 L.M.
Rogers Group, Inc. $1,060.0000 $11,236.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS
1,860.000 TON
Rogers Group, Inc. $135.0000 $251,100.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
149.000 TON
Rogers Group, Inc. $900.0000 $134,100.00
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)
8.500 L.M.
Rogers Group, Inc. $475.0000 $4,037.50
415-01.02 COLD PLANING BITUMINOUS PAVEMENT
1,010.000S.Y.
Rogers Group, Inc. $38.0000 $38,380.00
712-01 TRAFFIC CONTROL
1.000LS
Rogers Group, Inc. $80,000.0000 $80,000.00
712-04.01 FLEXIBLE DRUMS (CHANNELIZING)
314.000 EACH
Rogers Group, Inc. $25.5000 $8,007.00
712-05.01 WARNING LIGHTS (TYPE A)
157.000 EACH
Rogers Group, Inc. $1.1000 $172.70
712-06 SIGNS (CONSTRUCTION)
1,481.000 S.F.
Rogers Group, Inc. $7.5000 $11,107.50
712-08.03 ARROW BOARD (TYPE C)
2.000 EACH
Rogers Group, Inc. $820.0000 $1,640.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)
659.000 EACH
Rogers Group, Inc. $41.0000 $27,019.00
716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)
698.000 EACH
Rogers Group, Inc. $41.0000 $28,618.00
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716-01.30

716-02.04

716-02.05

716-02.06

716-02.11

716-05.20

716-13.02

717-01

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (6" DOTTED LINE)

Rogers Group, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Rogers Group, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

Rogers Group, Inc.

MOBILIZATION

Rogers Group, Inc.

1,357.000 EACH

65.000S.Y.

300.000 L.F.

26.000 EACH

300.000 L.F.

10.000 L.M.

25.000 L.M.

1.000LS

UNIT PRICE

$10.5000

$24.0000

$11.0000

$265.0000

$2.1000

$1,370.0000

$4,100.0000

$95,000.0000

CONTRACT CNX199
EXTENSION

$14,248.50

$1,560.00

$3,300.00

$6,890.00

$630.00

$13,700.00

$102,500.00

$95,000.00
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CONTRACT CNX199

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA1 CATEGORY

411-03.08 ACS MIX(PG70-22) THIN LIFT ASPHALT

9,323.000 TON
Rogers Group, Inc.
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CONTRACT CNX199

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA2 CATEGORY
411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT
9,323.000 TON
Rogers Group, Inc. $146.0000 $1,361,158.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.

SUB-TOTAL ROADWAY ALTERNATE AAl

SUB-TOTAL ROADWAY ALTERNATE AA2

Rogers Group, Inc.

TOTAL CONTRACT
Rogers Group, Inc.

$833,246.20

$1,361,158.00

$2,194,404.20
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

ROBERTSON COUNTY (Contract No. CNX161 Call 057)
STP-257(12),74S257-F8-002

THE RESURFACING ON S.R. 257 FROM S.R. 49 (L.M. 0.00) TO NEW CUT ROAD (L.M. 5.80).
PROJECT LENGTH - 5.490 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

DBE GOAL 6.00%

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC $867,040.00
Vulcan Construction Materials, LLC $1,032,030.50
Mcintosh Construction Company, LLC $1,071,950.69
Rogers Group, Inc. $1,259,267.20
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ROADWAY CATEGORY

208-01.05 BROOMING & DEGRASSING SHOULDERS

11.000 L.M.

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Rogers Group, Inc.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

250.000 TON
Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Rogers Group, Inc.

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS

250.000 TON
Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Rogers Group, Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

41.000 TON
Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Rogers Group, Inc.

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT

4,023.000 TON
Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Rogers Group, Inc.

411-12.04 SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

8.800 L.M.
Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Rogers Group, Inc.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

4,273.000 TON
Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Rogers Group, Inc.

UNIT PRICE

$500.0000
$1,200.0000
$270.7800
$1,300.0000

$100.0000
$110.0000

$94.7200
$140.0000

$70.0000
$140.0000
$126.1500
$150.0000

$450.0000
$975.0000
$841.8800
$900.0000

$112.0000
$124.5000
$117.3900
$145.0000

$500.0000
$705.0000
$336.6800
$775.0000

$22.5000
$29.0000
$43.0000
$52.0000

CONTRACT CNX161
EXTENSION

$5,500.00
$13,200.00
$2,978.58
$14,300.00

$25,000.00
$27,500.00
$23,680.00
$35,000.00

$17,500.00
$35,000.00
$31,537.50
$37,500.00

$18,450.00
$39,975.00
$34,517.08
$36,900.00

$450,576.00
$500,863.50
$472,259.97
$583,335.00

$4,400.00
$6,204.00
$2,962.78
$6,820.00

$96,142.50
$123,917.00
$183,739.00
$222,196.00
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712-01

712-04.01

712-05.01

712-06

716-01.21

716-01.30

716-02.04

TRAFFIC CONTROL

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Rogers Group, Inc.

WARNING LIGHTS (TYPE A)

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Rogers Group, Inc.

SIGNS (CONSTRUCTION)

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Rogers Group, Inc.

1.000LS

50.000 EACH

2.000 EACH

1,276.000 S.F.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Rogers Group, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Rogers Group, Inc.

365.000 EACH

365.000 EACH

24.000S.Y.

UNIT PRICE

$15,000.0000
$49,000.0000
$53,550.4600
$65,000.0000

$5.0000
$10.0000
$20.1000
$21.7500

$5.0000
$5.0000
$1.0100
$1.1000

$6.0000
$9.2500
$7.0400
$8.5000

$35.0000
$32.0000
$32.1600
$34.2500

$8.0000
$12.0000
$12.0600
$12.7500

$28.0000
$35.0000
$35.1800
$37.5000

CONTRACT CNX161
EXTENSION

$15,000.00
$49,000.00
$53,550.46
$65,000.00

$250.00
$500.00
$1,005.00
$1,087.50

$10.00
$10.00
$2.02
$2.20

$7,656.00
$11,803.00
$8,983.04
$10,846.00

$12,775.00
$11,680.00
$11,738.40
$12,501.25

$2,920.00
$4,380.00
$4,401.90
$4,653.75

$672.00
$840.00
$844.32
$900.00

PAGE

3



716-02.05

716-03.03

716-04.17

716-05.20

716-12.02

716-12.05

717-01

PLASTIC PAVEMENT MARKING (STOP LINE)

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Rogers Group, Inc.

PLASTIC WORD PAVEMENT MARKING (STOP AHEAD)

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (YIELD SYMBOL)

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Rogers Group, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN DOTTED LINE)
100.000 L.F.

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Rogers Group, Inc.

MOBILIZATION

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Rogers Group, Inc.

302.000 L.F.

1.000 EACH

5.000 EACH

20.400 L.M.

20.400 L.M.

1.000LS

UNIT PRICE

$25.0000
$22.0000
$22.1100
$23.5000

$500.0000
$650.0000
$653.2700
$700.0000

$350.0000
$50.0000
$50.2500
$52.5000

$1,200.0000
$1,300.0000
$1,306.5300
$1,375.0000

$7,000.0000
$7,200.0000
$7,236.1800
$7,700.0000

$5.0000
$4.0000
$4.0200
$4.2500

$29,000.0000
$20,000.0000
$53,520.0800
$30,000.0000

CONTRACT CNX161

EXTENSION

$7,550.00
$6,644.00
$6,677.22
$7,097.00

$500.00
$650.00
$653.27
$700.00

$1,750.00
$250.00
$251.25
$262.50

$24,480.00
$26,520.00
$26,653.21
$28,050.00

$142,800.00
$146,880.00
$147,618.07
$157,080.00

$500.00
$400.00
$402.00
$425.00

$29,000.00
$20,000.00
$53,520.08
$30,000.00
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730-14.02

730-14.03

SAW SLOT

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Rogers Group, Inc.

LOOP WIRE

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Rogers Group, Inc.

802.000 L.F.

1,804.000 L.F.

UNIT PRICE

$2.2500
$5.0000
$3.2700
$3.5000

$1.0000
$1.0000
$0.7500
$1.0000

CONTRACT CNX161
EXTENSION

$1,804.50
$4,010.00
$2,622.54
$2,807.00

$1,804.00
$1,804.00
$1,353.00
$1,804.00
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SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mclintosh Construction Company, LLC
Rogers Group, Inc.

TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC
Vulcan Construction Materials, LLC
Mcintosh Construction Company, LLC
Rogers Group, Inc.

$867,040.00
$1,032,030.50
$1,071,950.69
$1,259,267.20

$867,040.00
$1,032,030.50
$1,071,950.69
$1,259,267.20
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

SEQUATCHIE COUNTY (Contract No. CNX156 Call 058)

STP-8(66),77S008-F8-003

THE RESURFACING ON S.R. 8 FROM NEAR S.R. 111 (L.M. 30.11) TO THE VAN BUREN COUNTY LINE (L.M. 33.45).
PROJECT LENGTH - 3.34 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

DBE GOAL 4.50%

TOTAL CONTRACT
Rogers Group, Inc. $2,317,008.90
Tinsley Asphalt, LLC $2,335,461.00
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CONTRACT CNX156

UNIT PRICE EXTENSION
ROADWAY CATEGORY
208-01.05 BROOMING & DEGRASSING SHOULDERS
6.700 L.M.
Rogers Group, Inc. $1,600.0000 $10,720.00
Tinsley Asphalt, LLC $1,500.0000 $10,050.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
449.000 TON
Rogers Group, Inc. $50.5000 $22,674.50
Tinsley Asphalt, LLC $42.0000 $18,858.00
308-01.10 COLD IN PLACE RECYCLED BITUMINOUS PAVEMENT
86,217.000 S.Y.
Rogers Group, Inc. $5.2500 $452,639.25
Tinsley Asphalt, LLC $3.4500 $297,448.65
308-01.15 ENGINEERED ASPHALT EMULSION
449.000 TON
Rogers Group, Inc. $590.0000 $264,910.00
Tinsley Asphalt, LLC $597.0300 $268,066.47
309-10.01 PORTLAND CEMENT
150.000 TON
Rogers Group, Inc. $430.0000 $64,500.00
Tinsley Asphalt, LLC $287.8800 $43,182.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
53.000 TON
Rogers Group, Inc. $788.0000 $41,764.00
Tinsley Asphalt, LLC $920.0000 $48,760.00
403-05 BITUMINOUS MATERIAL(TC/FOG SEAL)(UNDILUTED)
24.000 TON
Rogers Group, Inc. $2,750.0000 $66,000.00
Tinsley Asphalt, LLC $1,050.0000 $25,200.00
403-05.05 MINERAL AGGREGATE (SAND FOR FOG SEAL)
87.000 TON
Rogers Group, Inc. $265.0000 $23,055.00
Tinsley Asphalt, LLC $225.0000 $19,575.00
411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT
8,759.000 TON
Rogers Group, Inc. $116.0000 $1,016,044.00
Tinsley Asphalt, LLC $137.3200 $1,202,785.88
411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN WIDTH)
5.300 L.M.
Rogers Group, Inc. $530.0000 $2,809.00
Tinsley Asphalt, LLC $530.0000 $2,809.00
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705-04.22

712-01

712-04.01

712-06

713-16.01

716-01.21

716-01.23

716-01.30

716-02.04

716-02.05

GUARDRAIL DELINEATION ENHANCEMENT (BI-DIRECTIONAL)
307.000 EACH

Rogers Group, Inc.
Tinsley Asphalt, LLC

TRAFFIC CONTROL

1.000LS
Rogers Group, Inc.
Tinsley Asphalt, LLC

FLEXIBLE DRUMS (CHANNELIZING)

25.000 EACH
Rogers Group, Inc.
Tinsley Asphalt, LLC

SIGNS (CONSTRUCTION)

594.000 S.F.
Rogers Group, Inc.
Tinsley Asphalt, LLC

CHANGEABLE MESSAGE SIGN UNIT

3.000 EACH
Rogers Group, Inc.
Tinsley Asphalt, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)
225.000 EACH

Rogers Group, Inc.
Tinsley Asphalt, LLC

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR)(2 COLOR)
25.000 EACH

Rogers Group, Inc.
Tinsley Asphalt, LLC

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

250.000 EACH

Rogers Group, Inc.
Tinsley Asphalt, LLC

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
270.000S.Y.

Rogers Group, Inc.
Tinsley Asphalt, LLC

PLASTIC PAVEMENT MARKING (STOP LINE)
80.000 L.F.

Rogers Group, Inc.
Tinsley Asphalt, LLC

UNIT PRICE

$4.3000
$5.0000

$90,000.0000
$94,130.0000

$2.2500
$40.0000

$7.2000
$7.0000

$4,330.0000
$6,000.0000

$42.0000
$45.0000

$42.0000
$45.0000

$42.0000
$10.0000

$23.0000
$25.0000

$12.5000
$15.0000

CONTRACT CNX156
EXTENSION

$1,320.10
$1,535.00

$90,000.00
$94,130.00

$56.25
$1,000.00

$4,276.80
$4,158.00

$12,990.00
$18,000.00

$9,450.00
$10,125.00

$1,050.00
$1,125.00

$10,500.00
$2,500.00

$6,210.00
$6,750.00

$1,000.00
$1,200.00
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716-02.08

716-04.16

716-05.01

716-05.05

716-12.02

716-12.06

717-01

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

Rogers Group, Inc.
Tinsley Asphalt, LLC

PLASTIC PAVEMENT MARKING (NOISE STRIP)

Rogers Group, Inc.
Tinsley Asphalt, LLC

PAINTED PAVEMENT MARKING (4" LINE)

Rogers Group, Inc.
Tinsley Asphalt, LLC

PAINTED PAVEMENT MARKING (STOP LINE)

Rogers Group, Inc.
Tinsley Asphalt, LLC

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Rogers Group, Inc.
Tinsley Asphalt, LLC

ENHANCED FLAT LINE THERMO (8IN LINE)

Rogers Group, Inc.
Tinsley Asphalt, LLC

MOBILIZATION

Rogers Group, Inc.
Tinsley Asphalt, LLC

210.000 L.F.

216.000 L.F.

8.800 L.M.

80.000 L.F.

8.800 L.M.

695.000 L.F.

1.000LS

UNIT PRICE

$2.2500
$3.0000

$10.5000
$13.0000

$2,800.0000
$2,650.0000

$6.5000
$7.0000

$8,600.0000
$8,500.0000

$2.1000
$3.0000

$110,000.0000
$154,000.0000

CONTRACT CNX156

EXTENSION

$472.50
$630.00

$2,268.00
$2,808.00

$24,640.00
$23,320.00

$520.00
$560.00

$75,680.00
$74,800.00

$1,459.50
$2,085.00

$110,000.00
$154,000.00
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SUB-TOTAL ROADWAY

Rogers Group, Inc.
Tinsley Asphalt, LLC

TOTAL CONTRACT
Rogers Group, Inc.
Tinsley Asphalt, LLC

$2,317,008.90
$2,335,461.00

$2,317,008.90
$2,335,461.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

SEVIER COUNTY (Contract No. CNX206 Call 059)

BRZ-7800(64),78946-3418-94

THE CONSTRUCTION OF A CONCRETE BOX BEAM BRIDGE ON GRASSY BRANCH ROAD OVER THE MIDDLE PRONG OF LITTLE PIGEON
RIVER (L.M. .020), INCLUDING GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.084 MILES
COMPLETION TIME - ON OR BEFORE JULY 31, 2024

DBE GOAL 10.00%

TOTAL CONTRACT

Southern Constructors, Inc. $2,499,097.00
Charles Blalock & Sons, Inc. $2,994,777.95

PAGE 1



ROADWAY CATEGORY

105-01

201-01

203-01

203-04

203-06

208-01.05

209-02.05

209-05

209-08.02

209-08.08

CONSTRUCTION STAKES, LINES AND GRADES

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

CLEARING AND GRUBBING

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

PLACING AND SPREADING TOPSOIL

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

WATER

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

BROOMING & DEGRASSING SHOULDERS

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

12" TEMPORARY SLOPE DRAIN

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

SEDIMENT REMOVAL

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

TEMPORARY SILT FENCE (WITH BACKING)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

ENHANCED ROCK CHECK DAM

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

1.000LS

1.000LS

396.000 C.Y.

103.000C.Y.

2.000 M.G.

1.000 L.M.

205.000 L.F.

34.000 C.Y.

722.000 L.F.

1.000 EACH

UNIT PRICE

$40,000.0000
$55,000.0000

$35,000.0000
$85,000.0000

$50.0000
$30.0000

$25.0000
$91.1400

$550.0000
$1,000.0000

$2,000.0000
$2,500.0000

$25.0000
$4.0000

$56.0000
$10.0000

$8.0000
$7.0000

$3,000.0000
$1,500.0000

CONTRACT CNX206
EXTENSION

$40,000.00
$55,000.00

$35,000.00
$85,000.00

$19,800.00
$11,880.00

$2,575.00
$9,387.42

$1,100.00
$2,000.00

$2,000.00
$2,500.00

$5,125.00
$820.00

$1,904.00
$340.00

$5,776.00
$5,054.00

$3,000.00
$1,500.00
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209-09.03 SEDIMENT FILTER BAG (15' X 15')

1.000 EACH

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D

270.000 TON
Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

303-10.01 MINERAL AGGREGATE (SIZE 57)

49.000 TON
Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2

78.000 TON
Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)

3.000 TON
Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)

1.000 TON

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

411-01.10 ACS MIX(PG64-22) GRADING D

80.000 TON

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT

80.000 TON

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS IlI)

32.000 L.F.

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1

2.000 EACH

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

UNIT PRICE

$1,500.0000
$2,000.0000

$70.0000
$95.0000

$100.0000
$95.0000

$350.0000
$465.0000

$900.0000
$20.0000

$900.0000
$2,000.0000

$375.0000
$465.0000

$130.0000
$200.0000

$160.0000
$350.0000

$4,000.0000
$4,500.0000

CONTRACT CNX206
EXTENSION

$1,500.00
$2,000.00

$18,900.00
$25,650.00

$4,900.00
$4,655.00

$27,300.00
$36,270.00

$2,700.00
$60.00

$900.00
$2,000.00

$30,000.00
$37,200.00

$10,400.00
$16,000.00

$5,120.00
$11,200.00

$8,000.00
$9,000.00
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705-06.11

705-11.22

705-11.42

705-11.46

706-10.26

707-08.11

709-05.05

709-05.08

709-05.10

711-05.70

GR TERMINAL (IN-INLINE) MASH TL-3

2.000 EACH
Southern Constructors, Inc.
Charles Blalock & Sons, Inc.
W BEAM GR (TYPE 2) MASH TL-3 (LONG POST) (POWDER COATED)
408.000 L.F.

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2 (POWDER COATED)

2.000 EACH
Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

THRIE BEAM BRIDGE TRANSITION MASH TL-2 (POWDER COATED)

4.000 EACH
Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

ROUNDED END ELEMENT

2.000 EACH
Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

HIGH-VISIBILITY CONSTRUCTION FENCE

59.000 L.F.

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

MACHINED RIP-RAP (CLASS A-3)

100.000 TON

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

MACHINED RIP-RAP (CLASS B)

55.000 TON

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

MACHINED RIP-RAP (GROUTED CLASS-C)

121.000 C.Y.

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

32IN SINGLE SLOPE CONCRETE BARRIER WALL

69.000 L.F.

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

UNIT PRICE

$3,000.0000
$2,500.0000

$170.0000
$180.0000

$11,000.0000
$11,000.0000

$10,500.0000
$11,000.0000

$1,000.0000
$850.0000

$10.0000
$10.0000

$110.0000
$90.0000

$85.0000
$115.0000

$200.0000
$100.0000

$325.0000
$410.0000

CONTRACT CNX206
EXTENSION

$6,000.00
$5,000.00

$69,360.00
$73,440.00

$22,000.00
$22,000.00

$42,000.00
$44,000.00

$2,000.00
$1,700.00

$590.00
$590.00

$11,000.00
$9,000.00

$4,675.00
$6,325.00

$24,200.00
$12,100.00

$22,425.00
$28,290.00

PAGE

4



712-01

712-04.01

712-05.01

712-06

712-07.03

713-15

713-16.01

713-16.20

716-05.01

716-05.05

TRAFFIC CONTROL

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

WARNING LIGHTS (TYPE A)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

SIGNS (CONSTRUCTION)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

TEMPORARY BARRICADES (TYPE Ill)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

REMOVAL OF SIGNS, POSTS AND FOOTINGS

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

CHANGEABLE MESSAGE SIGN UNIT

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

SIGNS (R1-1, STOP SIGN)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

PAINTED PAVEMENT MARKING (4" LINE)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

PAINTED PAVEMENT MARKING (STOP LINE)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

1.000LS

50.000 EACH

12.000 EACH

1,022.000 S.F.

52.000 L.F.

1.000LS

4.000 EACH

1.000 EACH

1.000 L.M.

17.000 L.F.

UNIT PRICE

$50,000.0000
$60,000.3000

$65.0000
$95.0000

$55.0000
$27.0000

$30.0000
$13.5000

$30.0000
$40.0000

$2,000.0000
$400.0000

$7,500.0000
$7,500.0000

$600.0000
$540.0000

$2,500.0000
$2,500.0000

$15.0000
$11.0000

CONTRACT CNX206
EXTENSION

$50,000.00
$60,000.30

$3,250.00
$4,750.00

$660.00
$324.00

$30,660.00
$13,797.00

$1,560.00
$2,080.00

$2,000.00
$400.00

$30,000.00
$30,000.00

$600.00
$540.00

$2,500.00
$2,500.00

$255.00
$187.00
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717-01

740-07.04

740-10.03

740-10.04

801-01.07

801-02

801-03

805-12.02

MOBILIZATION

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

GEOGRID REINFORCEMENT TYPE 2

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

GEOTEXTILE (TYPE IIl)(EROSION CONTROL)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

GEOTEXTILE (TYPE IV)(STABILIZATION)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

TEMPORARY SEEDING (WITH MULCH)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

SEEDING (WITHOUT MULCH)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

WATER (SEEDING & SODDING)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

EROSION CONTROL BLANKET (TYPE II)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

1.000LS

312.000S.Y.

358.000S.Y.

154.000S.Y.

23.000 UNIT

23.000 UNIT

6.000 M.G.

691.000S.Y.

UNIT PRICE

$150,000.0000
$299,477.7900

$12.0000
$9.0000

$10.0000
$10.0000

$12.0000
$7.0000

$120.0000
$43.2000

$100.0000
$100.0000

$650.0000
$165.0000

$5.0000
$3.0000

CONTRACT CNX206
EXTENSION

$150,000.00
$299,477.79

$3,744.00
$2,808.00

$3,580.00
$3,580.00

$1,848.00
$1,078.00

$2,760.00
$993.60

$2,300.00
$2,300.00

$3,900.00
$990.00

$3,455.00
$2,073.00
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BRIDGE CATEGORY

202-04.01

204-02.01

204-03.01

204-04.01

204-10.01

204-10.02

204-14

204-15

303-01.02

604-02.03

REMOVAL OF STRUCTURES (EXIST. BRIDGE NO. 78-0A359-00.01)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

DRY EXCAVATION (BRIDGES)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

WET EXCAVATION (BRIDGES)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

ROCK EXCAVATION (BRIDGES)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

FOUNDATION PREPARATION(PIER NO. 1, STA. 92+99.00)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

FOUNDATION PREPARATION(PIER NO. 2, STA. 93+75.00)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

CORE DRILLING FOR PILES(ROCK)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

CORE DRILLING FOR PILES(SOIL)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

GRANULAR BACKFILL (BRIDGES)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

EPOXY COATED REINFORCING STEEL

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

1.000LS

122.000C.Y.

44.000 C.Y.

43.000C.Y.

1.000LS

1.000LS

174.000 L.F.

180.000 L.F.

18.000 TON

36,256.000 LB.

UNIT PRICE

$225,000.0000
$150,000.0000

$65.0000
$10.0000

$75.0000
$100.0000

$135.0000
$500.0000

$50,000.0000

$125,000.0000

$50,000.0000

$125,000.0000

$475.0000
$500.0000

$200.0000
$16.0000

$65.0000
$160.0000

$1.7500
$1.6000

CONTRACT CNX206

EXTENSION

$225,000.00
$150,000.00

$7,930.00
$1,220.00

$3,300.00
$4,400.00

$5,805.00
$21,500.00

$50,000.00
$125,000.00

$50,000.00
$125,000.00

$82,650.00
$87,000.00

$36,000.00
$2,880.00

$1,170.00
$2,880.00

$63,448.00
$58,009.60
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604-03.01

604-03.02

604-03.09

604-04.01

604-04.41

604-05.31

606-03.03

615-02.19

620-06

710-09.01

CLASS A CONCRETE (BRIDGES)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

STEEL BAR REINFORCEMENT (BRIDGES)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

CLASS D CONCRETE (BRIDGE DECK)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

APPLIED TEXTURE FINISH (NEW STRUCTURES)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

THREE STAR STATE EMBLEM

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

BRIDGE DECK GROOVING (MECHANICAL)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

STEEL PILES (12 INCH)

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

PRESTRESSED CONCRETE BOX BEAM (24" X 36")

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

CONCRETE RAILING

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

6" PERFORATED PIPE WITH VERTICAL DRAIN SYSTEM

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

UNIT PRICE

133.000C.Y.
$1,200.0000
$1,990.0000

29,734.000 LB.
$1.5000
$1.2000

111.000C.Y.
$1,300.0000
$1,990.0000

632.000S.Y.
$18.0000
$25.0000

4.000 EACH

$2,500.0000
$1,400.0000

377.000S.Y.
$30.0000
$35.0000

386.000 L.F.
$300.0000
$100.0000

584.000 L.F.
$600.0000
$550.0000

357.000 L.F.
$225.0000
$400.0000

84.000 L.F.
$60.0000
$35.0000

CONTRACT CNX206
EXTENSION

$159,600.00
$264,670.00

$44,601.00
$35,680.80

$144,300.00
$220,890.00

$11,376.00
$15,800.00

$10,000.00
$5,600.00

$11,310.00
$13,195.00

$115,800.00
$38,600.00

$350,400.00
$321,200.00

$80,325.00
$142,800.00

$5,040.00
$2,940.00
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710-09.02

6" PIPE UNDERDRAIN

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

21.000 L.F.

UNIT PRICE

$60.0000
$100.0000

CONTRACT CNX206
EXTENSION

$1,260.00
$2,100.00
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UTILITY CATEGORY

791-03.02

791-05.51

791-09.01

791-09.05

795-01.05

795-06.34

795-08.05

795-13.04

795-13.22

795-14.08

2IN HDPE GAS MAIN

248.000 L.F.

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

4IN STEEL CASING OPEN CUT

160.000 L.F.
Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

BRIDGE HANGER SYSTEM AND PIPE

1.000LS
Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

RESTORE ASPHALT

15.000 S.Y.
Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

8IN DIP RESTRAINED JOINT WATER LINE

234.000 L.F.
Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

CUT AND CAP 8IN WATER LINE

2.000 EACH

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

8IN GATE VALVE ASSEMBLY

2.000 EACH

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

BRIDGE HANGER SYSTEM

1.000LS

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

BRIDGE HANGER SYSTEM SUPPORTS

1.000LS

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

RESTORE ASPHALT

15.000S.Y.

Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

UNIT PRICE

$125.0000
$100.0000

$200.0000
$100.0000

$50,000.0000
$87,172.4400

$285.0000
$750.0000

$215.0000
$400.0000

$3,000.0000
$5,500.0000

$6,000.0000
$6,000.0000

$90,000.0000
$80,000.0000

$25,000.0000
$45,000.0000

$285.0000
$450.0000

EXTENSION

$31,000.00
$24,800.00

$32,000.00
$16,000.00

$50,000.00
$87,172.44

$4,275.00
$11,250.00

$50,310.00
$93,600.00

$6,000.00
$11,000.00

$12,000.00
$12,000.00

$90,000.00
$80,000.00

$25,000.00
$45,000.00

$4,275.00
$6,750.00

PAGE
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CONTRACT CNX206

UNIT PRICE EXTENSION
795-15.25 16IN STEEL CASING PIPE OPEN CUT METHOD
16.000 L.F.
Southern Constructors, Inc. $725.0000 $11,600.00
Charles Blalock & Sons, Inc. $1,125.0000 $18,000.00
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SUB-TOTAL ROADWAY

Southern Constructors, Inc.

Charles Blalock & Sons, Inc.

SUB-TOTAL BRIDGE

Southern Constructors, Inc.

Charles Blalock & Sons, Inc.

SUB-TOTAL UTILITY

Southern Constructors, Inc.

Charles Blalock & Sons, Inc.

TOTAL CONTRACT
Southern Constructors, Inc.
Charles Blalock & Sons, Inc.

$723,322.00
$947,840.11

$1,459,315.00
$1,641,365.40

$316,460.00
$405,572.44

$2,499,097.00
$2,994,777.95
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

SULLIVAN COUNTY (Contract No. CNX197 Call 060)
HSIP-126(23),82085-3239-94,82085-4239-04

THE RESURFACING ON S.R. 126 FROM NEAR THE BLOUNTVILLE BY-PASS (L.M. 16.48) TO U.S. 11W (S.R. 1) (L.M. 23.36).
PROJECT LENGTH - 6.880 MILES

COMPLETION TIME - ON OR BEFORE SEPTEMBER 30, 2023

TOTAL CONTRACT
W-L Construction & Paving, Inc. $1,446,753.83
Summers-Taylor, Inc. $1,598,658.30
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CONTRACT CNX197

UNIT PRICE EXTENSION
ROADWAY CATEGORY
208-01.05 BROOMING & DEGRASSING SHOULDERS
13.000 L.M.
W-L Construction & Paving, Inc. $1,229.7000 $15,986.10
Summers-Taylor, Inc. $975.0000 $12,675.00
303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D
150.000 TON
W-L Construction & Paving, Inc. $67.6000 $10,140.00
Summers-Taylor, Inc. $50.0000 $7,500.00
307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS
1,199.000 TON
W-L Construction & Paving, Inc. $133.6000 $160,186.40
Summers-Taylor, Inc. $145.0000 $173,855.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
96.000 TON
W-L Construction & Paving, Inc. $501.7000 $48,163.20
Summers-Taylor, Inc. $1,100.0000 $105,600.00
411-12.05 SCORING FOR CENTERLINE RUMBLE (4IN WIDTH-24IN SPACING)
0.500 L.M.
W-L Construction & Paving, Inc. $19,616.2000 $9,808.10
Summers-Taylor, Inc. $20,637.0000 $10,318.50
415-01.02 COLD PLANING BITUMINOUS PAVEMENT
5,181.000S.Y.
W-L Construction & Paving, Inc. $6.1300 $31,759.53
Summers-Taylor, Inc. $5.0000 $25,905.00
705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN
8.000 EACH
W-L Construction & Paving, Inc. $310.5000 $2,484.00
Summers-Taylor, Inc. $110.0000 $880.00
705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT
5.000 EACH
W-L Construction & Paving, Inc. $1,656.0000 $8,280.00
Summers-Taylor, Inc. $1,800.0000 $9,000.00
705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL-2
8.000 EACH
W-L Construction & Paving, Inc. $3,726.0000 $29,808.00
Summers-Taylor, Inc. $4,000.0000 $32,000.00
712-01 TRAFFIC CONTROL
1.000LS
W-L Construction & Paving, Inc. $40,772.6500 $40,772.65
Summers-Taylor, Inc. $32,000.0000 $32,000.00
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712-04.01

712-05.01

712-06

712-08.03

713-16.20

716-01.21

716-01.22

716-02.04

716-02.05

716-02.06

FLEXIBLE DRUMS (CHANNELIZING)

50.000 EACH

W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

WARNING LIGHTS (TYPE A)

25.000 EACH
W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

SIGNS (CONSTRUCTION)

1,020.500 S.F.
W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

ARROW BOARD (TYPE C)

2.000 EACH
W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

SIGNS (OM3-L)

1.000 EACH
W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

454.000 EACH
W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

48.000 EACH

W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

910.000S.Y.

W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

660.000 L.F.

W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

3.000 EACH

W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

UNIT PRICE

$15.5300
$35.0000

$10.3500
$25.0000

$11.9000
$10.0000

$1,035.0000
$525.0000

$129.4000
$600.0000

$38.8500
$44.0000

$38.8500
$44.0000

$19.5000
$23.0000

$11.2000
$12.2300

$155.2500
$175.0000

CONTRACT CNX197
EXTENSION

$776.50
$1,750.00

$258.75
$625.00

$12,143.95
$10,205.00

$2,070.00
$1,050.00

$129.40
$600.00

$17,637.90
$19,976.00

$1,864.80
$2,112.00

$17,745.00
$20,930.00

$7,392.00
$8,071.80

$465.75
$525.00
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716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

716-13.02

717-01

730-14.02

730-14.03

W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE)

W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

MOBILIZATION

W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

SAW SLOT

W-L Construction & Paving, Inc.

Summers-Taylor, Inc.

LOOP WIRE

W-L Construction & Paving, Inc.

Summers-Taylor, Inc.

11.000 L.M.

28.000 L.M.

1.000LS

4,500.000 L.F.

9,000.000 L.F.

UNIT PRICE

$1,371.4000
$1,300.0000

$3,881.5000
$4,500.0000

$58,676.0000
$44,750.0000

$7.2500
$4.7500

$1.0500
$2.7500

CONTRACT CNX197
EXTENSION

$15,085.40
$14,300.00

$108,682.00
$126,000.00

$58,676.00
$44,750.00

$32,625.00
$21,375.00

$9,450.00
$24,750.00
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CONTRACT CNX197

UNIT PRICE EXTENSION
ROADWAY ALTERNATE AA1 CATEGORY

411-03.08 ACS MIX(PG70-22) THIN LIFT ASPHALT

5,996.000 TON

W-L Construction & Paving, Inc.
Summers-Taylor, Inc.
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ROADWAY ALTERNATE AA2 CATEGORY

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT

W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

5,996.000 TON

UNIT PRICE

$134.1500
$148.7500

CONTRACT CNX197
EXTENSION

$804,363.40
$891,905.00
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SUB-TOTAL ROADWAY

W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

SUB-TOTAL ROADWAY ALTERNATE AAl

SUB-TOTAL ROADWAY ALTERNATE AA2

W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

TOTAL CONTRACT
W-L Construction & Paving, Inc.
Summers-Taylor, Inc.

$642,390.43
$706,753.30

$804,363.40
$891,905.00

$1,446,753.83
$1,598,658.30
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

WASHINGTON COUNTY (Contract No. CNX200 Call 061)

BR-STP/HIP-353(12),90023-3225-94

THE CONSTRUCTION OF A CONCRETE BOX BRIDGE ON S.R. 353 (OLD S.R. 34) OVER LITTLE LIMESTONE CREEK (L.M. 11.72), INCLUDING
GRADING, DRAINAGE, AND PAVING.

PROJECT LENGTH - 0.137 MILES
COMPLETION TIME - ON OR BEFORE JUNE 30, 2024

DBE GOAL 9.00%

TOTAL CONTRACT
Summers-Taylor, Inc. $2,398,578.73
Southern Constructors, Inc. $2,633,109.30
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ROADWAY CATEGORY

105-01

201-01

202-02.21

203-01

203-03

203-04

203-06

203-07

203-20.01

208-01.05

CONSTRUCTION STAKES, LINES AND GRADES

Summers-Taylor, Inc.
Southern Constructors, Inc.

CLEARING AND GRUBBING

Summers-Taylor, Inc.
Southern Constructors, Inc.

REMOVAL OF PIPE (EXISTING SIDE DRAIN ON TRACT 4B)

Summers-Taylor, Inc.
Southern Constructors, Inc.

ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)

Summers-Taylor, Inc.
Southern Constructors, Inc.

BORROW EXCAVATION (UNCLASSIFIED)

Summers-Taylor, Inc.
Southern Constructors, Inc.

PLACING AND SPREADING TOPSOIL

Summers-Taylor, Inc.
Southern Constructors, Inc.

WATER

Summers-Taylor, Inc.
Southern Constructors, Inc.

FURNISHING & SPREADING TOPSOIL

Summers-Taylor, Inc.
Southern Constructors, Inc.

CHANNEL SUBSTRATE

Summers-Taylor, Inc.
Southern Constructors, Inc.

BROOMING & DEGRASSING SHOULDERS

Summers-Taylor, Inc.
Southern Constructors, Inc.

1.000LS

1.000LS

25.000 L.F.

2,339.000C.Y.

1,239.000 C.Y.

246.000 C.Y.

10.000 M.G.

224.000 C.Y.

47.000 C.Y.

0.200 L.M.

UNIT PRICE

$12,000.0000
$55,000.0000

$15,000.0000
$25,000.0000

$52.5000
$110.0000

$60.0000
$40.0000

$41.5000
$50.0000

$30.0000
$75.0000

$67.5000
$150.0000

$59.0000
$120.0000

$179.0000
$200.0000

$7,960.6000
$1,500.0000

CONTRACT CNX200

EXTENSION

$12,000.00
$55,000.00

$15,000.00
$25,000.00

$1,312.50
$2,750.00

$140,340.00
$93,560.00

$51,418.50
$61,950.00

$7,380.00
$18,450.00

$675.00
$1,500.00

$13,216.00
$26,880.00

$8,413.00
$9,400.00

$1,592.12
$300.00
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209-05

209-06.02

209-08.02

209-08.03

209-08.08

209-09.04

209-40.30

209-65.04

303-01

303-10.01

SEDIMENT REMOVAL

Summers-Taylor, Inc.
Southern Constructors, Inc.

12" DIA COIR LOG (DESCRIPTION)

Summers-Taylor, Inc.
Southern Constructors, Inc.

TEMPORARY SILT FENCE (WITH BACKING)

Summers-Taylor, Inc.
Southern Constructors, Inc.

TEMPORARY SILT FENCE (WITHOUT BACKING)

Summers-Taylor, Inc.
Southern Constructors, Inc.

ENHANCED ROCK CHECK DAM

Summers-Taylor, Inc.
Southern Constructors, Inc.

SEDIMENT FILTER BAG(15' X 10')

Summers-Taylor, Inc.
Southern Constructors, Inc.

CATCH BASIN PROTECTION (TYPE A)

Summers-Taylor, Inc.
Southern Constructors, Inc.

TEMPORARY IN STREAM DIVERSION

Summers-Taylor, Inc.
Southern Constructors, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

Summers-Taylor, Inc.
Southern Constructors, Inc.

MINERAL AGGREGATE (SIZE 57)

Summers-Taylor, Inc.
Southern Constructors, Inc.

47.000C.Y.

100.000 L.F.

87.000 L.F.

1,160.000 L.F.

3.000 EACH

2.000 EACH

2.000 EACH

322.000 L.F.

2,642.000 TON

15.000 TON

UNIT PRICE

$44.5000
$70.0000

$26.5000
$25.0000

$6.4000
$28.0000

$1.9000
$6.0000

$2,700.0000
$1,700.0000

$1,840.0000
$1,500.0000

$688.0000
$1,200.0000

$35.0000
$120.0000

$55.0000
$55.0000

$101.0000
$55.0000

CONTRACT CNX200

EXTENSION

$2,091.50
$3,290.00

$2,650.00
$2,500.00

$556.80
$2,436.00

$2,204.00
$6,960.00

$8,100.00
$5,100.00

$3,680.00
$3,000.00

$1,376.00
$2,400.00

$11,270.00
$38,640.00

$145,310.00
$145,310.00

$1,515.00
$825.00
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CONTRACT CNX200

UNIT PRICE EXTENSION
307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING A
310.000 TON
Summers-Taylor, Inc. $190.0000 $58,900.00
Southern Constructors, Inc. $220.0000 $68,200.00
307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING B-M2
503.000 TON
Summers-Taylor, Inc. $217.0000 $109,151.00
Southern Constructors, Inc. $250.0000 $125,750.00
402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC)
3.000 TON
Summers-Taylor, Inc. $2,225.0000 $6,675.00
Southern Constructors, Inc. $2,500.0000 $7,500.00
403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC)
5.000 TON
Summers-Taylor, Inc. $1,375.0000 $6,875.00
Southern Constructors, Inc. $1,500.0000 $7,500.00
411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER
76.000 TON
Summers-Taylor, Inc. $390.0000 $29,640.00
Southern Constructors, Inc. $400.0000 $30,400.00
411-01.10 ACS MIX(PG64-22) GRADING D
319.000 TON
Summers-Taylor, Inc. $267.0000 $85,173.00
Southern Constructors, Inc. $300.0000 $95,700.00
415-01.02 COLD PLANING BITUMINOUS PAVEMENT
275.000S.Y.
Summers-Taylor, Inc. $33.0000 $9,075.00
Southern Constructors, Inc. $38.0000 $10,450.00
607-03.02 18" CONCRETE PIPE CULVERT (CLASS III)
140.000 L.F.
Summers-Taylor, Inc. $151.0000 $21,140.00
Southern Constructors, Inc. $180.0000 $25,200.00
607-39.02 18" PIPE CULVERT (SIDE DRAIN)
35.000 L.F.
Summers-Taylor, Inc. $79.0000 $2,765.00
Southern Constructors, Inc. $125.0000 $4,375.00
611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH
1.000 EACH
Summers-Taylor, Inc. $5,460.0000 $5,460.00
Southern Constructors, Inc. $7,000.0000 $7,000.00
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CONTRACT CNX200

UNIT PRICE EXTENSION
611-42.02 CATCH BASINS, TYPE 42, > 4' - 8 DEPTH
1.000 EACH
Summers-Taylor, Inc. $7,320.0000 $7,320.00
Southern Constructors, Inc. $8,000.0000 $8,000.00
621-03.10 66" TEMPORARY DRAINAGE PIPE
90.000 L.F.
Summers-Taylor, Inc. $384.0000 $34,560.00
Southern Constructors, Inc. $500.0000 $45,000.00
705-01.04 METAL BEAM GUARD FENCE
60.000 L.F.
Summers-Taylor, Inc. $219.0000 $13,140.00
Southern Constructors, Inc. $150.0000 $9,000.00
705-06.01 W BEAM GR (TYPE 2) MASH TL-3
169.000 L.F.
Summers-Taylor, Inc. $38.5000 $6,506.50
Southern Constructors, Inc. $40.0000 $6,760.00
705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3
4.000 EACH
Summers-Taylor, Inc. $3,390.0000 $13,560.00
Southern Constructors, Inc. $4,500.0000 $18,000.00
705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3)
4.000 EACH
Summers-Taylor, Inc. $8,140.0000 $32,560.00
Southern Constructors, Inc. $12,500.0000 $50,000.00
706-01 GUARDRAIL REMOVED
236.000 L.F.
Summers-Taylor, Inc. $1.6500 $389.40
Southern Constructors, Inc. $9.0000 $2,124.00
707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE
290.000 L.F.
Summers-Taylor, Inc. $4.2500 $1,232.50
Southern Constructors, Inc. $12.0000 $3,480.00
708-02.01 MARKERS (CONCRETE R.O.W. POSTS)
12.000 EACH
Summers-Taylor, Inc. $576.0000 $6,912.00
Southern Constructors, Inc. $500.0000 $6,000.00
709-05.05 MACHINED RIP-RAP (CLASS A-3)
50.000 TON
Summers-Taylor, Inc. $78.5000 $3,925.00
Southern Constructors, Inc. $70.0000 $3,500.00
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709-05.06

709-05.08

712-01

712-02.02

712-04.01

712-04.50

712-05.01

712-06

712-07.03

712-09.30

MACHINED RIP-RAP (CLASS A-1)

315.000 TON

Summers-Taylor, Inc.
Southern Constructors, Inc.

MACHINED RIP-RAP (CLASS B)

169.000 TON
Summers-Taylor, Inc.
Southern Constructors, Inc.

TRAFFIC CONTROL

1.000LS
Summers-Taylor, Inc.
Southern Constructors, Inc.

INTERCONNECTED PORTABLE BARRIER RAIL

1,050.000 L.F.
Summers-Taylor, Inc.
Southern Constructors, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

50.000 EACH
Summers-Taylor, Inc.
Southern Constructors, Inc.

BARRIER RAIL DELINEATOR

53.000 EACH

Summers-Taylor, Inc.
Southern Constructors, Inc.

WARNING LIGHTS (TYPE A)

25.000 EACH

Summers-Taylor, Inc.
Southern Constructors, Inc.

SIGNS (CONSTRUCTION)

256.000 S.F.

Summers-Taylor, Inc.
Southern Constructors, Inc.

TEMPORARY BARRICADES (TYPE IlI)

30.000 L.F.

Summers-Taylor, Inc.
Southern Constructors, Inc.

REMOVABLE BLACK-OUT TAPE (6")

500.000 L.F.

Summers-Taylor, Inc.
Southern Constructors, Inc.

UNIT PRICE

$80.0000
$70.0000

$75.5000
$70.0000

$24,350.0000
$60,000.0000

$53.0000
$50.0000

$44.5000
$45.0000

$13.5000
$25.0000

$37.0000
$35.0000

$12.0000
$15.0000

$31.0000
$25.0000

$5.1000
$4.5000

CONTRACT CNX200
EXTENSION

$25,200.00
$22,050.00

$12,759.50
$11,830.00

$24,350.00
$60,000.00

$55,650.00
$52,500.00

$2,225.00
$2,250.00

$715.50
$1,325.00

$925.00
$875.00

$3,072.00
$3,840.00

$930.00
$750.00

$2,550.00
$2,250.00
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713-15

716-01.21

716-01.30

716-02.05

716-05.20

716-12.02

717-01

740-06.01

740-10.03

740-11.01

REMOVAL OF SIGNS, POSTS AND FOOTINGS

Summers-Taylor, Inc.
Southern Constructors, Inc.

1.000LS

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

Summers-Taylor, Inc.
Southern Constructors, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

Summers-Taylor, Inc.
Southern Constructors, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

Summers-Taylor, Inc.
Southern Constructors, Inc.

PAINTED PAVEMENT MARKING (6" LINE)

Summers-Taylor, Inc.
Southern Constructors, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

Summers-Taylor, Inc.
Southern Constructors, Inc.

MOBILIZATION

Summers-Taylor, Inc.
Southern Constructors, Inc.

GEOMEMBRANE

Summers-Taylor, Inc.
Southern Constructors, Inc.

GEOTEXTILE (TYPE IlI)(EROSION CONTROL)

Summers-Taylor, Inc.
Southern Constructors, Inc.

TEMPORARY SEDIMENT TUBE 8IN

Summers-Taylor, Inc.
Southern Constructors, Inc.

20.000 EACH

20.000 EACH

35.000 L.F.

0.600 L.M.

0.600 L.M.

1.000LS

418.000S.Y.

1,570.000 S.Y.

135.000 L.F.

UNIT PRICE

$1,310.0000
$4,000.0000

$106.0000
$600.0000

$53.0000
$60.0000

$26.5000
$30.0000

$4,762.3500
$6,000.0000

$12,500.0000
$17,500.0000

$103,400.0000
$130,000.0000

$32.5000
$25.0000

$4.1500
$10.0000

$5.3000
$10.0000

CONTRACT CNX200

EXTENSION

$1,310.00
$4,000.00

$2,120.00
$12,000.00

$1,060.00
$1,200.00

$927.50
$1,050.00

$2,857.41
$3,600.00

$7,500.00
$10,500.00

$103,400.00
$130,000.00

$13,585.00
$10,450.00

$6,515.50
$15,700.00

$715.50
$1,350.00
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CONTRACT CNX200

UNIT PRICE EXTENSION
801-01.38 NATVE SEED MX FINAL STABLIZATN OF SLOPES
10.000 UNIT
Summers-Taylor, Inc. $106.0000 $1,060.00
Southern Constructors, Inc. $300.0000 $3,000.00
801-02 SEEDING (WITHOUT MULCH)
41.000 UNIT
Summers-Taylor, Inc. $47.5000 $1,947.50
Southern Constructors, Inc. $80.0000 $3,280.00
801-03 WATER (SEEDING & SODDING)
3.000 M.G.
Summers-Taylor, Inc. $84.5000 $253.50
Southern Constructors, Inc. $600.0000 $1,800.00
802-11.01 ACER NEGUNDO (BOX ELDER 2-5FT CNTNR GRWN)
4.000 EACH
Summers-Taylor, Inc. $265.0000 $1,060.00
Southern Constructors, Inc. $200.0000 $800.00
802-11.02 ACER RUBRUM (RED MAPLE 2-5FT CNTNR GRWN)
3.000 EACH
Summers-Taylor, Inc. $265.0000 $795.00
Southern Constructors, Inc. $220.0000 $660.00
802-11.07 BETULA NIGRA (RIVER BIRCH 2-5FT CNTNR GRWN)
3.000 EACH
Summers-Taylor, Inc. $265.0000 $795.00
Southern Constructors, Inc. $230.0000 $690.00
802-11.12 CORNUS FLORIDA (FLOWERING DOGWOOD 2-5FT CNTNR GRWN)
3.000 EACH
Summers-Taylor, Inc. $265.0000 $795.00
Southern Constructors, Inc. $250.0000 $750.00
802-11.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM 2-5FT CNTNR GRWN)
3.000 EACH
Summers-Taylor, Inc. $265.0000 $795.00
Southern Constructors, Inc. $200.0000 $600.00
802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT CNTNR GRWN)
3.000 EACH
Summers-Taylor, Inc. $265.0000 $795.00
Southern Constructors, Inc. $220.0000 $660.00
802-11.40 SALIX NIGRA (BLACK WILLOW 2-5FT CNTNR GRWN)
3.000 EACH
Summers-Taylor, Inc. $265.0000 $795.00
Southern Constructors, Inc. $200.0000 $600.00
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802-11.44 ULMUS AMERICANA (AMERICAN ELM 2-5FT CNTNR GRWN)

802-11.62

803-01

805-12.01

805-12.03

Summers-Taylor, Inc.
Southern Constructors, Inc.

3.000 EACH

CORNUS ALTERNIFOLIA (ALTERNATE LEAF DGWOOD 2-5FT CNTNR GRWN)

Summers-Taylor, Inc.
Southern Constructors, Inc.

SODDING (NEW SOD)

Summers-Taylor, Inc.
Southern Constructors, Inc.

EROSION CONTROL BLANKET (TYPE I)

Summers-Taylor, Inc.
Southern Constructors, Inc.

EROSION CONTROL BLANKET (TYPE IlI)

Summers-Taylor, Inc.
Southern Constructors, Inc.

3.000 EACH

70.000S.Y.

3,759.000S.Y.

95.000S.Y.

UNIT PRICE

$265.0000
$220.0000

$265.0000
$250.0000

$10.5000
$25.0000

$1.7000
$2.5000

$3.1500
$3.0000

CONTRACT CNX200
EXTENSION

$795.00
$660.00

$795.00
$750.00

$735.00
$1,750.00

$6,390.30
$9,397.50

$299.25
$285.00
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BOX BRIDGE CATEGORY

202-04.50

204-08

303-01.01

604-02.01

604-02.02

REMOVAL OF STRUCTURES (BRIDGE, STA. 106+45)

Summers-Taylor, Inc.
Southern Constructors, Inc.

FOUNDATION FILL MATERIAL

Summers-Taylor, Inc.
Southern Constructors, Inc.

GRANULAR BACKFILL (ROADWAY)

Summers-Taylor, Inc.
Southern Constructors, Inc.

CLASS A CONCRETE (BOX BRIDGES)

Summers-Taylor, Inc.
Southern Constructors, Inc.

STEEL BAR REINFORCEMENT (BOX BRIDGES)

Summers-Taylor, Inc.
Southern Constructors, Inc.

1.000LS

35.000C.Y.

216.000 TON

171.000C.Y.

41,117.000 LB.

UNIT PRICE

$39,200.0000
$35,000.0000

$161.0000
$300.0000

$68.0000
$55.0000

$1,710.0000
$1,200.0000

$3.0000
$1.4000

CONTRACT CNX200

EXTENSION

$39,200.00
$35,000.00

$5,635.00
$10,500.00

$14,688.00
$11,880.00

$292,410.00
$205,200.00

$123,351.00
$57,563.80

PAGE
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UTILITY CATEGORY

790-03.03

790-04.03

790-05.02

790-25.01

790-25.10

790-25.21

790-25.23

790-30.04

790-30.13

790-32.01

POLE 40FT CLASS 4 WOOD

Summers-Taylor, Inc.
Southern Constructors, Inc.

POLE 45FT CLASS 3 WOOD

Summers-Taylor, Inc.
Southern Constructors, Inc.

POLE 50FT CLASS 2 WOOD

Summers-Taylor, Inc.
Southern Constructors, Inc.

3PH CROSSARM SGL 15KV

Summers-Taylor, Inc.
Southern Constructors, Inc.

3PH CROSSARM DBL PRIM SUPPORT 15KV

Summers-Taylor, Inc.
Southern Constructors, Inc.

3PH CROSSARM DEADEND SGL 15KV

Summers-Taylor, Inc.
Southern Constructors, Inc.

3PH CROSSARM DDE 15KV

Summers-Taylor, Inc.
Southern Constructors, Inc.

SECONDARY ASSEMBLIES MISC

Summers-Taylor, Inc.
Southern Constructors, Inc.

SECONDARY CONDUCTOR 2 AL TRIPLEX

Summers-Taylor, Inc.
Southern Constructors, Inc.

DOWN GUY - THROUGH BOLT TYPE

Summers-Taylor, Inc.
Southern Constructors, Inc.

2.000 EACH

3.000 EACH

2.000 EACH

2.000 EACH

2.000 EACH

1.000 EACH

1.000 EACH

2.000 EACH

20.000 L.F.

10.000 EACH

UNIT PRICE

$3,820.0000
$4,000.0000

$4,910.0000
$5,000.0000

$5,730.0000
$6,000.0000

$2,450.0000
$3,000.0000

$3,820.0000
$4,000.0000

$1,960.0000
$2,500.0000

$4,910.0000
$5,000.0000

$327.0000
$350.0000

$8.7000
$10.0000

$600.0000
$650.0000

$7,640.00
$8,000.00

$14,730.00
$15,000.00

$11,460.00
$12,000.00

$4,900.00
$6,000.00

$7,640.00
$8,000.00

$1,960.00
$2,500.00

$4,910.00
$5,000.00

$654.00
$700.00

$174.00
$200.00

$6,000.00
$6,500.00

PAGE

CONTRACT CNX200
EXTENSION
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790-32.07

790-33.11

790-40.02

790-40.05

790-40.46

790-46.01

790-60.01

790-65.03

790-98.01

790-98.02

OH GUY - THROUGH BOLT TYPE

Summers-Taylor, Inc.
Southern Constructors, Inc.

SERVICE ANCHOR SCREW TYPE

Summers-Taylor, Inc.
Southern Constructors, Inc.

OH COND 2 7/1 ACSR SPARATE

Summers-Taylor, Inc.
Southern Constructors, Inc.

OH COND 3/0 6/1 ACSR PIGEON

Summers-Taylor, Inc.
Southern Constructors, Inc.

OH COND 556.5 19 AAC DAHLIA

Summers-Taylor, Inc.
Southern Constructors, Inc.

1PH TRANSFORMER

Summers-Taylor, Inc.
Southern Constructors, Inc.

1PH FUSE CUTOUT XARM MOUNT 15KV

Summers-Taylor, Inc.
Southern Constructors, Inc.

LIGHTNING ARRESTER ARM MTD 9 KV

Summers-Taylor, Inc.
Southern Constructors, Inc.

REMOVE WIRE

Summers-Taylor, Inc.
Southern Constructors, Inc.

REMOVE POLES

Summers-Taylor, Inc.
Southern Constructors, Inc.

3.000 EACH

5.000 EACH

956.000 L.F.

559.000 L.F.

1,677.000 L.F.

1.000 EACH

3.000 EACH

3.000 EACH

3,211.000 L.F.

4.000 EACH

UNIT PRICE

$818.0000
$850.0000

$873.0000
$900.0000

$4.8000
$5.0000

$5.7000
$6.0000

$12.2500
$13.0000

$2,730.0000
$3,000.0000

$1,090.0000
$1,200.0000

$491.0000
$550.0000

$3.1000
$4.0000

$780.0000
$900.0000

CONTRACT CNX200

EXTENSION

$2,454.00
$2,550.00

$4,365.00
$4,500.00

$4,588.80
$4,780.00

$3,186.30
$3,354.00

$20,543.25
$21,801.00

$2,730.00
$3,000.00

$3,270.00
$3,600.00

$1,473.00
$1,650.00

$9,954.10
$12,844.00

$3,120.00
$3,600.00
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790-98.03

791-03.04

791-04.13

791-06.03

791-08.41

791-10.01

791-10.05

793-01.08

793-01.12

793-01.40

REMOVE FRAMING/ASSOCIATED APPARATUS

Summers-Taylor, Inc.
Southern Constructors, Inc.

4IN HDPE GAS MAIN

Summers-Taylor, Inc.
Southern Constructors, Inc.

HDD 4IN PE PIPE - ROCK

Summers-Taylor, Inc.
Southern Constructors, Inc.

CONNECT TO 4IN EX. PE MAIN

Summers-Taylor, Inc.
Southern Constructors, Inc.

GAS MAIN REMOVAL

Summers-Taylor, Inc.
Southern Constructors, Inc.

RETIRE IN PLACE 3/4IN SERV CUT & PLUG

Summers-Taylor, Inc.
Southern Constructors, Inc.

RETIRE IN PLACE 4IN SERV CUT & PLUG

Summers-Taylor, Inc.
Southern Constructors, Inc.

POLE 35FT CLASS 5 WOOD

Summers-Taylor, Inc.
Southern Constructors, Inc.

POLE 40FT CLASS 4 WOOD

Summers-Taylor, Inc.
Southern Constructors, Inc.

ANCHOR 3/4IN

Summers-Taylor, Inc.
Southern Constructors, Inc.

UNIT PRICE
1.000 EACH
$985.0000
$1,000.0000
530.000 L.F.
$30.5000
$40.0000
470.000 L.F.
$136.0000
$160.0000
2.000 EACH
$4,000.0000
$6,000.0000
25.000 L.F.
$89.0000
$125.0000
1.000 EACH
$410.0000
$500.0000
1.000 EACH
$2,550.0000
$3,000.0000
4.000 EACH
$3,000.0000
$4,000.0000
1.000 EACH
$3,000.0000
$4,700.0000
11.000 EACH
$600.0000
$700.0000

$985.00
$1,000.00

$16,165.00
$21,200.00

$63,920.00
$75,200.00

$8,000.00
$12,000.00

$2,225.00
$3,125.00

$410.00
$500.00

$2,550.00
$3,000.00

$12,000.00
$16,000.00

$3,000.00
$4,700.00

$6,600.00
$7,700.00

PAGE
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CONTRACT CNX200

UNIT PRICE EXTENSION
793-02.07 GUY WIRE 6.6M OR 1/4IN
7.000 EACH
Summers-Taylor, Inc. $300.0000 $2,100.00
Southern Constructors, Inc. $425.0000 $2,975.00
793-02.08 GUY WIRE 10M OR 3/8IN
7.000 EACH
Summers-Taylor, Inc. $300.0000 $2,100.00
Southern Constructors, Inc. $550.0000 $3,850.00
793-03.01 25 PAIR GROUP AERIAL SPLICE
96.000 EACH
Summers-Taylor, Inc. $200.0000 $19,200.00
Southern Constructors, Inc. $300.0000 $28,800.00
793-03.02 6M STRAND
2,870.000 L.F.
Summers-Taylor, Inc. $3.0000 $8,610.00
Southern Constructors, Inc. $5.0000 $14,350.00
793-03.03 10M STRAND
1,435.000 L.F.
Summers-Taylor, Inc. $3.0000 $4,305.00
Southern Constructors, Inc. $5.0000 $7,175.00
793-03.14 100 PAIR CABLE
1,370.000 L.F.
Summers-Taylor, Inc. $8.7500 $11,987.50
Southern Constructors, Inc. $10.0000 $13,700.00
793-03.16 200 PAIRCABLE
220.000 L.F.
Summers-Taylor, Inc. $15.5000 $3,410.00
Southern Constructors, Inc. $20.0000 $4,400.00
793-03.17 300 PAIR CABLE
1,515.000 L.F.
Summers-Taylor, Inc. $35.3000 $53,479.50
Southern Constructors, Inc. $22.0000 $33,330.00
793-04.01 RELASH/DELASH CABLE
1,990.000 L.F.
Summers-Taylor, Inc. $5.0000 $9,950.00
Southern Constructors, Inc. $6.0000 $11,940.00
793-04.07 AERIAL SPLICE CLOSURE
7.000 EACH
Summers-Taylor, Inc. $800.0000 $5,600.00
Southern Constructors, Inc. $900.0000 $6,300.00
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CONTRACT CNX200

UNIT PRICE EXTENSION
793-04.08 TRANSFER AERIAL CABLE
13.000 EACH
Summers-Taylor, Inc. $500.0000 $6,500.00
Southern Constructors, Inc. $600.0000 $7,800.00
793-09.06 200 PAIR BURIED CABLE
70.000 L.F.
Summers-Taylor, Inc. $25.0000 $1,750.00
Southern Constructors, Inc. $30.0000 $2,100.00
793-09.07 300 PAIR BURIED CABLE
120.000 L.F.
Summers-Taylor, Inc. $43.0000 $5,160.00
Southern Constructors, Inc. $50.0000 $6,000.00
793-11.01 25 GROUP BURIED SPLICE
68.000 EACH
Summers-Taylor, Inc. $200.0000 $13,600.00
Southern Constructors, Inc. $250.0000 $17,000.00
793-11.06 8IN PEDESTAL
1.000 EACH
Summers-Taylor, Inc. $1,550.0000 $1,550.00
Southern Constructors, Inc. $1,600.0000 $1,600.00
793-11.10 12IN PEDESTAL
1.000 EACH
Summers-Taylor, Inc. $2,550.0000 $2,550.00
Southern Constructors, Inc. $3,000.0000 $3,000.00
793-11.13 BURIED RISER GUARD
6.000 EACH
Summers-Taylor, Inc. $250.0000 $1,500.00
Southern Constructors, Inc. $350.0000 $2,100.00
793-12.02 REARRANGEMENT EXISTING CABLE
2.000 EACH
Summers-Taylor, Inc. $2,500.0000 $5,000.00
Southern Constructors, Inc. $2,800.0000 $5,600.00
793-12.05 200 PAIR UG CABLE
175.000 L.F.
Summers-Taylor, Inc. $35.0000 $6,125.00
Southern Constructors, Inc. $40.0000 $7,000.00
793-12.06 300 PAIR UG CABLE
65.000 L.F.
Summers-Taylor, Inc. $30.2500 $1,966.25
Southern Constructors, Inc. $35.0000 $2,275.00
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793-12.08

793-13.12

793-98.01

793-98.04

793-98.05

793-98.06

793-98.07

793-98.08

795-01.01

795-01.04

600 PAIR UG CABLE

Summers-Taylor, Inc.
Southern Constructors, Inc.

1 DUCT FORMATION @ 36IN DEPTH

Summers-Taylor, Inc.
Southern Constructors, Inc.

REMOVE AERIAL CABLE AND WIRE

Summers-Taylor, Inc.
Southern Constructors, Inc.

REMOVE POLES ALL SIZES

Summers-Taylor, Inc.
Southern Constructors, Inc.

RETIRE BURIED FACILITIES IN PLACE

Summers-Taylor, Inc.
Southern Constructors, Inc.

REMOVE PEDESTALS

Summers-Taylor, Inc.
Southern Constructors, Inc.

REMOVE UNDERGROUND TO OVERHEAD RISER

Summers-Taylor, Inc.
Southern Constructors, Inc.

REMOVE ANCHOR (ANY SIZE)

Summers-Taylor, Inc.
Southern Constructors, Inc.

4IN DIP RESTRAINED JOINT WATER LINE

Summers-Taylor, Inc.
Southern Constructors, Inc.

6IN DIP SLIP JOINT WATER LINE

Summers-Taylor, Inc.
Southern Constructors, Inc.

150.000 L.F.

330.000 L.F.

2,090.000 L.F.

7.000 EACH

815.000 L.F.

1.000 EACH

1.000 EACH

7.000 EACH

481.000 L.F.

962.000 L.F.

UNIT PRICE

$55.0000
$60.0000

$50.0000
$55.0000

$2.0000
$2.6000

$1,000.0000
$1,300.0000

$2.5000
$3.0000

$80.0000
$120.0000

$80.2500
$120.0000

$125.0000
$150.0000

$129.0000
$150.0000

$76.5000
$90.0000

CONTRACT CNX200

EXTENSION

$8,250.00
$9,000.00

$16,500.00
$18,150.00

$4,180.00
$5,434.00

$7,000.00
$9,100.00

$2,037.50
$2,445.00

$80.00
$120.00

$80.25
$120.00

$875.00
$1,050.00

$62,049.00
$72,150.00

$73,593.00
$86,580.00
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795-05.14

795-05.63

795-05.90

795-06.04

795-06.33

795-07.03

795-08.04

795-09.14

795-11.02

795-12.02

HDD __IN HDPE CASING PIPE-UNCON

Summers-Taylor, Inc.
Southern Constructors, Inc.

BORE/JACK 12IN STEEL CASING PIPE-UNCON.

Summers-Taylor, Inc.
Southern Constructors, Inc.

HDD 6IN HDPE CARRIER PIPE-UNCON

Summers-Taylor, Inc.
Southern Constructors, Inc.

CONNECT TO 6IN WATER LINE

Summers-Taylor, Inc.
Southern Constructors, Inc.

CUT AND CAP 6IN WATER LINE

Summers-Taylor, Inc.
Southern Constructors, Inc.

6IN X 6IN TAPPING SLEEVE AND VALVE

Summers-Taylor, Inc.
Southern Constructors, Inc.

6IN GATE VALVE ASSEMBLY

Summers-Taylor, Inc.
Southern Constructors, Inc.

3/4IN HDPE SERVICE PIPE

Summers-Taylor, Inc.
Southern Constructors, Inc.

FIRE HYDRANT ASSEMBLY

Summers-Taylor, Inc.
Southern Constructors, Inc.

REMOVAL OF EXISTING LINE

Summers-Taylor, Inc.
Southern Constructors, Inc.

40.000 L.F.

34.000 L.F.

200.000 L.F.

3.000 EACH

3.000 EACH

2.000 EACH

1.000 EACH

110.000 L.F.

2.000 EACH

1.000LS

UNIT PRICE

$95.5000
$140.0000

$423.0000
$550.0000

$200.0000
$250.0000

$7,100.0000
$8,200.0000

$2,120.0000
$2,600.0000

$2,120.0000
$4,800.0000

$2,120.0000
$3,000.0000

$9.5000
$13.0000

$8,950.0000
$12,000.0000

$2,330.0000
$3,500.0000

EXTENSION

$3,820.00
$5,600.00

$14,382.00
$18,700.00

$40,000.00
$50,000.00

$21,300.00
$24,600.00

$6,360.00
$7,800.00

$4,240.00
$9,600.00

$2,120.00
$3,000.00

$1,045.00
$1,430.00

$17,900.00
$24,000.00

$2,330.00
$3,500.00

PAGE
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795-12.03

795-13.01

795-16.16

797-06.02

797-08.01

797-09.06

797-09.43

797-10.16

797-11.34

797-40.02

PIPE GROUTING

Summers-Taylor, Inc.
Southern Constructors, Inc.

DI FITTINGS

Summers-Taylor, Inc.
Southern Constructors, Inc.

RELOCATE/RECONNECT 3/4IN WATER METER ASSEMBLY

Summers-Taylor, Inc.
Southern Constructors, Inc.

HDD 4IN HDPE CARRIER PIPE-UNCON

Summers-Taylor, Inc.
Southern Constructors, Inc.

DI FITTINGS

Summers-Taylor, Inc.
Southern Constructors, Inc.

4IN PLUG VALVE ASSEMBLY

Summers-Taylor, Inc.
Southern Constructors, Inc.

CUT AND CAP 4IN FORCE MAIN

Summers-Taylor, Inc.
Southern Constructors, Inc.

CONNECT TO 4IN FORCE MAIN

Summers-Taylor, Inc.
Southern Constructors, Inc.

REMOVE EXISTING SEWER <8IN

Summers-Taylor, Inc.
Southern Constructors, Inc.

PIPE GROUTING

Summers-Taylor, Inc.
Southern Constructors, Inc.

1.000LS

500.000 LB.

1.000 EACH

200.000 L.F.

500.000 LB.

2.000 EACH

2.000 EACH

2.000 EACH

81.000 L.F.

1.000LS

UNIT PRICE

$5,290.0000
$12,000.0000

$9.5000
$13.0000

$1,060.0000
$1,250.0000

$131.0000
$180.0000

$9.5000
$11.0000

$2,650.0000
$3,000.0000

$1,590.0000
$2,200.0000

$3,700.0000
$4,800.0000

$29.0000
$45.0000

$5,290.0000
$12,000.0000

CONTRACT CNX200

EXTENSION

$5,290.00
$12,000.00

$4,750.00
$6,500.00

$1,060.00
$1,250.00

$26,200.00
$36,000.00

$4,750.00
$5,500.00

$5,300.00
$6,000.00

$3,180.00
$4,400.00

$7,400.00
$9,600.00

$2,349.00
$3,645.00

$5,290.00
$12,000.00
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SUB-TOTAL ROADWAY

Summers-Taylor, Inc.

Southern Constructors, Inc.

SUB-TOTAL BOX BRIDGE

Summers-Taylor, Inc.

Southern Constructors, Inc.

SUB-TOTAL UTILITY

Summers-Taylor, Inc.

Southern Constructors, Inc.

TOTAL CONTRACT
Summers-Taylor, Inc.
Southern Constructors, Inc.

$1,171,533.28
$1,412,392.50

$475,284.00
$320,143.80

$751,761.45
$900,573.00

$2,398,578.73
$2,633,109.30
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

WAYNE COUNTY (Contract No. CNX192 Call 062)
91INMSC-S3-002

THE CONSTRUCTION OF A 40' BY 60' BRINE SHED AT 855 SAVANNAH HIGHWAY IN WAYNESBORO.
PROJECT LENGTH - 0.0 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

TOTAL CONTRACT

H & H Construction, Inc. $87,195.00
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MAINTENANCE CATEGORY

607-65.20 SITE PREPARATION

H & H Construction, Inc.

680-02.01 BUILDING (FOUNDATION AND STRUCTURE)

H & H Construction, Inc.

717-01 MOBILIZATION

H & H Construction, Inc.

CONTRACT CNX192

UNIT PRICE EXTENSION
1.000 EACH
$20,500.0000 $20,500.00
1.000 EACH
$62,335.2500 $62,335.25
1.000LS
$4,359.7500 $4,359.75
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SUB-TOTAL MAINTENANCE

H & H Construction, Inc.

TOTAL CONTRACT
H & H Construction, Inc.

$87,195.00

$87,195.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

WILLIAMSON COUNTY (Contract No. CNX201 Call 064)

HSIP-46(42),945046-F3-002,945046-M8-002
THE RESURFACING ON S.R. 46 FROM THE NATCHEZ TRACE PARKWAY (L.M. 12.00) TO GREEN CHAPEL ROAD (L.M. 19.32).
PROJECT LENGTH - 7.32 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

TOTAL CONTRACT

Eubank Asphalt Paving & Sealing, LLC $1,336,734.80
Tennessee Valley Paving Co., Inc. $1,342,774.10
Vulcan Construction Materials, LLC $1,636,648.00
Volunteer Paving, LLC $1,654,384.32
Jones Bros. Contractors, LLC $1,706,688.36
Rogers Group, Inc. $1,840,046.00
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ROADWAY CATEGORY

208-01.05

303-01

307-01.10

403-01

411-01.10

BROOMING & DEGRASSING SHOULDERS

14.600 L.M.
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

MINERAL AGGREGATE, TYPE A BASE, GRADING D

1,440.000 TON
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM) GRADING C-W

500.000 TON
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

BITUMINOUS MATERIAL FOR TACK COAT (TC)
48.000 TON
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

ACS MIX(PG64-22) GRADING D

7,224.000 TON
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

UNIT PRICE

$250.0000
$645.0000
$1,900.0000
$100.0000
$1,700.0000
$1,500.0000

$13.2200
$15.7500
$38.0000
$28.0000
$30.0000
$23.0000

$70.0000
$89.0000
$110.0000
$171.2300
$120.0000
$115.0000

$421.0000
$900.0000
$950.0000
$922.2200
$750.0000
$810.0000

$102.0000

$91.0000
$115.0000
$113.4900
$117.0000
$128.0000

CONTRACT CNX201
EXTENSION

$3,650.00
$9,417.00
$27,740.00
$1,460.00
$24,820.00
$21,900.00

$19,036.80
$22,680.00
$54,720.00
$40,320.00
$43,200.00
$33,120.00

$35,000.00
$44,500.00
$55,000.00
$85,615.00
$60,000.00
$57,500.00

$20,208.00
$43,200.00
$45,600.00
$44,266.56
$36,000.00
$38,880.00

$736,848.00
$657,384.00
$830,760.00
$819,851.76
$845,208.00
$924,672.00
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411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN WIDTH)

411-12.04

415-01.01

705-02.10

705-04.09

705-04.10

Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (4IN WIDTH)

Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

COLD PLANING BITUMINOUS PAVEMENT

Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

GUARDRAIL TRANSITION 27IN TO 31IN

Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

EARTH PAD FOR TYPE 38 GR END TREATMENT

Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

EARTH PAD FOR GUARD RAIL END TREATMENT

Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

1.200 L.M.

9.300 L.M.

7,156.000 TON

4.000 EACH

2.000 EACH

2.000 EACH

UNIT PRICE

$500.0000
$375.0000
$375.0000
$375.0000
$875.0000
$1,490.0000

$500.0000
$375.0000
$375.0000
$375.0000
$875.0000
$1,285.0000

$19.0000
$20.8500
$23.0000
$25.0000
$29.1000
$30.0000

$180.0000
$200.0000
$150.0000
$180.0000
$180.0000
$158.0000

$100.0000
$2,000.0000
$1,750.0000
$1,800.0000
$1,800.0000
$1,850.0000

$100.0000
$2,000.0000
$1,700.0000
$1,800.0000
$1,800.0000
$1,800.0000

CONTRACT CNX201

EXTENSION

$600.00
$450.00
$450.00
$450.00
$1,050.00
$1,788.00

$4,650.00
$3,487.50
$3,487.50
$3,487.50
$8,137.50
$11,950.50

$135,964.00
$149,202.60
$164,588.00
$178,900.00
$208,239.60
$214,680.00

$720.00
$800.00
$600.00
$720.00
$720.00
$632.00

$200.00
$4,000.00
$3,500.00
$3,600.00
$3,600.00
$3,700.00

$200.00
$4,000.00
$3,400.00
$3,600.00
$3,600.00
$3,600.00
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705-06.20

705-06.30

706-01

712-01

712-04.01

712-06

TANGENT ENERGY ABSORBING TERM MASH TL-3

2.000 EACH
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

2.000 EACH
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

GUARDRAIL REMOVED

150.000 L.F.
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

TRAFFIC CONTROL

1.000LS
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

FLEXIBLE DRUMS (CHANNELIZING)

50.000 EACH
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SIGNS (CONSTRUCTION)

1,190.000 S.F.
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

UNIT PRICE

$3,350.0000
$3,500.0000
$3,950.0000
$3,317.0000
$3,300.0000
$4,175.0000

$2,925.0000
$3,000.0000
$3,750.0000
$2,901.0000
$2,900.0000
$3,950.0000

$1.5000
$1.5000
$2.0000
$1.5000
$1.5000
$2.1000

$5,000.0000
$18,000.0000
$60,000.0000
$29,250.0000
$50,000.0000
$77,035.1000

$5.0000
$1.0000
$25.0000
$30.0000
$1.0000
$1.0500

$6.0000
$6.9500
$9.5000
$8.5000
$6.6500
$7.0000

CONTRACT CNX201
EXTENSION

$6,700.00
$7,000.00
$7,900.00
$6,634.00
$6,600.00
$8,350.00

$5,850.00
$6,000.00
$7,500.00
$5,802.00
$5,800.00
$7,900.00

$225.00
$225.00
$300.00
$225.00
$225.00
$315.00

$5,000.00
$18,000.00
$60,000.00
$29,250.00
$50,000.00
$77,035.10

$250.00
$50.00
$1,250.00
$1,500.00
$50.00
$52.50

$7,140.00
$8,270.50
$11,305.00
$10,115.00
$7,913.50
$8,330.00
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713-16.01

716-01.21

716-01.22

716-01.30

716-02.04

716-02.05

CHANGEABLE MESSAGE SIGN UNIT

2.000 EACH
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)

455.000 EACH
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)

36.000 EACH
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER

455.000 EACH
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)

795.000 S.Y.
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

PLASTIC PAVEMENT MARKING (STOP LINE)

12.000 L.F.
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

UNIT PRICE

$1,000.0000
$5,100.0000
$4,750.0000
$5,900.0000
$5,100.0000
$5,400.0000

$33.0000
$30.0000
$30.0000
$50.0000
$30.0000
$37.0000

$33.0000
$30.0000
$30.0000
$50.0000
$30.0000
$37.0000

$8.0000
$10.0000
$10.0000
$10.0000
$10.0000
$12.6000

$30.0000
$28.0000
$28.0000
$30.0000
$28.0000
$21.0000

$25.0000
$25.0000
$25.0000
$25.0000
$25.0000
$21.0000

CONTRACT CNX201
EXTENSION

$2,000.00
$10,200.00
$9,500.00
$11,800.00
$10,200.00
$10,800.00

$15,015.00
$13,650.00
$13,650.00
$22,750.00
$13,650.00
$16,835.00

$1,188.00
$1,080.00
$1,080.00
$1,800.00
$1,080.00
$1,332.00

$3,640.00
$4,550.00
$4,550.00
$4,550.00
$4,550.00
$5,733.00

$23,850.00
$22,260.00
$22,260.00
$23,850.00
$22,260.00
$16,695.00

$300.00
$300.00
$300.00
$300.00
$300.00
$252.00
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716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY)

Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE SHOULDER)

Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE)

Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE)

Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

8.000 EACH

300.000 L.F.

2.000 EACH

100.000 L.F.

84.000 S.F.

30.400 L.M.

UNIT PRICE

$265.0000
$225.0000
$225.0000
$265.0000
$225.0000
$210.0000

$5.0000
$4.0000
$4.0000
$5.0000
$4.0000
$4.2000

$300.0000
$550.0000
$550.0000
$400.0000
$550.0000
$440.0000

$15.0000
$10.0000
$10.0000
$15.0000
$10.0000
$12.6500

$15.0000
$30.0000
$30.0000
$35.0000
$30.0000
$37.0000

$1,000.0000
$1,300.0000
$1,200.0000
$1,200.0000
$1,200.0000
$1,475.0000

CONTRACT CNX201
EXTENSION

$2,120.00
$1,800.00
$1,800.00
$2,120.00
$1,800.00
$1,680.00

$1,500.00
$1,200.00
$1,200.00
$1,500.00
$1,200.00
$1,260.00

$600.00
$1,100.00
$1,100.00
$800.00
$1,100.00
$880.00

$1,500.00
$1,000.00
$1,000.00
$1,500.00
$1,000.00
$1,265.00

$1,260.00
$2,520.00
$2,520.00
$2,940.00
$2,520.00
$3,108.00

$30,400.00
$39,520.00
$36,480.00
$36,480.00
$36,480.00
$44,840.00
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716-08.01

716-09.86

716-09.95

716-12.02

716-12.03

717-01

REMOVAL OF PAVEMENT MARKING (LINE)

1,830.000 L.F.
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

CONTRAST PAVEMENT MARKING 6"

0.300 L.M.

Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

CONTRAST PAVEMENT SHADOW MARKING 8"

0.100 L.M.

Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)

30.400 L.M.

Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

ENHANCED FLATLINE THERMO PVMT MRKNG (8IN BARRIER LINE)

1,195.000 L.F.

Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

MOBILIZATION

1.000LS
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

UNIT PRICE

$0.7500
$1.2500
$1.2500
$0.7500
$1.2500
$1.5800

$30,000.0000
$30,000.0000
$30,000.0000
$30,000.0000
$31,920.0000
$26,500.0000

$30,000.0000
$12,000.0000
$12,000.0000
$30,000.0000
$12,768.0000
$26,500.0000

$6,900.0000
$7,200.0000
$7,100.0000
$6,850.0000
$7,554.4000
$7,400.0000

$2.5000
$4.0000
$4.0000
$3.0000
$4.2600
$2.1000

$45,000.0000
$28,780.0000
$30,000.0000
$83,000.0000
$57,500.0000
$80,000.0000

CONTRACT CNX201

EXTENSION

$1,372.50
$2,287.50
$2,287.50
$1,372.50
$2,287.50
$2,891.40

$9,000.00
$9,000.00
$9,000.00
$9,000.00
$9,576.00
$7,950.00

$3,000.00
$1,200.00
$1,200.00
$3,000.00
$1,276.80
$2,650.00

$209,760.00
$218,880.00
$215,840.00
$208,240.00
$229,653.76
$224,960.00

$2,987.50
$4,780.00
$4,780.00
$3,585.00
$5,090.70
$2,509.50

$45,000.00
$28,780.00
$30,000.00
$83,000.00
$57,500.00
$80,000.00
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SUB-TOTAL ROADWAY

Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC

Jones Bros. Contractors, LLC

Rogers Group, Inc.

TOTAL CONTRACT
Eubank Asphalt Paving & Sealing, LLC
Tennessee Valley Paving Co., Inc.
Vulcan Construction Materials, LLC
Volunteer Paving, LLC
Jones Bros. Contractors, LLC
Rogers Group, Inc.

$1,336,734.80
$1,342,774.10
$1,636,648.00
$1,654,384.32
$1,706,688.36
$1,840,046.00

$1,336,734.80
$1,342,774.10
$1,636,648.00
$1,654,384.32
$1,706,688.36
$1,840,046.00
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STATE OF TENNESSEE
DEPARTMENT OF TRANSPORTATION
SUMMARY OF BIDS

LETTING OF MAY 12, 2023

WILLIAMSON COUNTY (Contract No. CNX167 Call 065)

STP/HSIP-252(16),94028-3222-94,94028-8222-14
THE RESURFACING ON S.R. 252 FROM NORTH OF RAINTREE PARKWAY (L.M. 7.77) TO NEAR U.S. 31 (S.R. 6, FRANKLIN ROAD) (L.M. 13.33).
PROJECT LENGTH - 5.560 MILES

COMPLETION TIME - ON OR BEFORE OCTOBER 31, 2023

DBE GOAL 9.00%

TOTAL CONTRACT

Vulcan Construction Materials, LLC $1,995,696.25
Jones Bros. Contractors, LLC $2,197,299.20
Wiregrass Construction Company, Inc $3,037,522.71
Volunteer Paving, LLC $3,096,157.30
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ROADWAY CATEGORY

208-01.05

303-01

307-02.08

403-01

411-02.10

411-12.03

415-01.01

BROOMING & DEGRASSING SHOULDERS

10.500 L.M.
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

MINERAL AGGREGATE, TYPE A BASE, GRADING D

687.000 TON
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B-M2

500.000 TON
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

BITUMINOUS MATERIAL FOR TACK COAT (TC)

57.000 TON
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

ACS MIX(PG70-22) GRADING D

8,656.000 TON
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

SCORING FOR RUMBLE STRIPE (NON-CONTINUOUS) (8IN WIDTH)

7.700 L.M.
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

COLD PLANING BITUMINOUS PAVEMENT

8,575.000 TON
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

UNIT PRICE

$2,400.0000
$1,550.0000
$2,408.3600
$1,436.0600

$43.0000
$30.0000
$79.3400
$59.6300

$115.0000
$100.0000
$225.3600
$147.3100

$950.0000
$750.0000
$901.5700
$976.4700

$121.0000
$136.0000
$201.8700
$166.7200

$410.0000
$900.0000
$900.0000
$410.0000

$24.0000
$36.6500
$37.2300
$88.0700

CONTRACT CNX167
EXTENSION

$25,200.00
$16,275.00
$25,287.78
$15,078.63

$29,541.00
$20,610.00
$54,506.58
$40,965.81

$57,500.00
$50,000.00
$112,680.00
$73,655.00

$54,150.00
$42,750.00
$51,389.49
$55,658.79

$1,047,376.00
$1,177,216.00
$1,747,386.72
$1,443,128.32

$3,157.00
$6,930.00
$6,930.00
$3,157.00

$205,800.00
$314,273.75
$319,247.25
$755,200.25
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611-01.20

705-04.10

705-06.30

706-01

712-01

712-04.01

712-05.01

ADJUSTMENT OF EXISTING MANHOLE

17.000 EACH
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

EARTH PAD FOR GUARD RAIL END TREATMENT

5.000 EACH
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

GR TERMINAL (ENERGY ABSORBING) MASH TL-2

5.000 EACH
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

GUARDRAIL REMOVED

125.000 L.F.
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

TRAFFIC CONTROL

1.000LS
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

FLEXIBLE DRUMS (CHANNELIZING)

88.000 EACH
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

WARNING LIGHTS (TYPE A)

20.000 EACH
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

UNIT PRICE

$825.0000
$825.0000
$825.0000
$825.0000

$1,750.0000
$1,750.0000
$1,750.0000
$1,800.0000

$3,750.0000
$3,750.0000
$3,750.0000
$3,200.0000

$1.0000
$1.0000
$1.0000
$1.0000

$90,000.0000
$55,000.0000
$186,687.8800
$75,600.0000

$28.0000
$26.0000
$26.0000
$31.0000

$10.0000
$1.0000
$1.0000
$35.0000

CONTRACT CNX167
EXTENSION

$14,025.00
$14,025.00
$14,025.00
$14,025.00

$8,750.00
$8,750.00
$8,750.00
$9,000.00

$18,750.00
$18,750.00
$18,750.00
$16,000.00

$125.00
$125.00
$125.00
$125.00

$90,000.00
$55,000.00
$186,687.88
$75,600.00

$2,464.00
$2,288.00
$2,288.00
$2,728.00

$200.00
$20.00
$20.00
$700.00
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CONTRACT CNX167

UNIT PRICE EXTENSION
712-06 SIGNS (CONSTRUCTION)
2,447.000 S.F.
Vulcan Construction Materials, LLC $9.7500 $23,858.25
Jones Bros. Contractors, LLC $6.3500 $15,538.45
Wiregrass Construction Company, Inc $6.3500 $15,538.45
Volunteer Paving, LLC $9.5000 $23,246.50
712-08.03 ARROW BOARD (TYPE C)
2.000 EACH
Vulcan Construction Materials, LLC $1,200.0000 $2,400.00
Jones Bros. Contractors, LLC $770.0000 $1,540.00
Wiregrass Construction Company, Inc $770.0000 $1,540.00
Volunteer Paving, LLC $1,500.0000 $3,000.00
716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)
367.000 EACH
Vulcan Construction Materials, LLC $40.0000 $14,680.00
Jones Bros. Contractors, LLC $31.0000 $11,377.00
Wiregrass Construction Company, Inc $40.0000 $14,680.00
Volunteer Paving, LLC $50.0000 $18,350.00
716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS (MONO-DIR)(1 COLOR)
123.000 EACH
Vulcan Construction Materials, LLC $40.0000 $4,920.00
Jones Bros. Contractors, LLC $30.0000 $3,690.00
Wiregrass Construction Company, Inc $40.0000 $4,920.00
Volunteer Paving, LLC $50.0000 $6,150.00
716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE MARKER
425.000 EACH
Vulcan Construction Materials, LLC $12.0000 $5,100.00
Jones Bros. Contractors, LLC $15.0000 $6,375.00
Wiregrass Construction Company, Inc $12.0000 $5,100.00
Volunteer Paving, LLC $10.0000 $4,250.00
716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK)
410.000 L.F.
Vulcan Construction Materials, LLC $15.0000 $6,150.00
Jones Bros. Contractors, LLC $18.0000 $7,380.00
Wiregrass Construction Company, Inc $15.0000 $6,150.00
Volunteer Paving, LLC $15.0000 $6,150.00
716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION STRIPING)
208.000S.Y.
Vulcan Construction Materials, LLC $30.0000 $6,240.00
Jones Bros. Contractors, LLC $35.0000 $7,280.00
Wiregrass Construction Company, Inc $30.0000 $6,240.00
Volunteer Paving, LLC $35.0000 $7,280.00
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716-02.05

716-02.06

716-02.08

716-02.09

716-02.12

716-03.01

716-04.02

PLASTIC PAVEMENT MARKING (STOP LINE)

540.000 L.F.
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING (TURN LANE ARROW)

46.000 EACH
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING (8" DOTTED LINE)

1,624.000 L.F.
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING (LONGITUDINAL CROSS-WALK)

243.000 L.F.
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING (8IN LINE)

0.670 L.M.
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

PLASTIC WORD PAVEMENT MARKING (ONLY)

3.000 EACH
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

PLASTIC PAVEMENT MARKING(DOUBLE TURNING ARROW)

4.000 EACH
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

UNIT PRICE

$20.0000
$16.0000
$20.0000
$25.0000

$200.0000
$165.0000
$200.0000
$265.0000

$4.0000
$1.7500
$4.0000
$5.0000

$40.0000
$30.0000
$40.0000
$35.0000

$10,000.0000

$5,500.0000
$10,000.0000
$12,000.0000

$500.0000
$400.0000
$500.0000
$400.0000

$400.0000
$300.0000
$400.0000
$530.0000

CONTRACT CNX167
EXTENSION

$10,800.00

$8,640.00
$10,800.00
$13,500.00

$9,200.00
$7,590.00
$9,200.00
$12,190.00

$6,496.00
$2,842.00
$6,496.00
$8,120.00

$9,720.00
$7,290.00
$9,720.00
$8,505.00

$6,700.00
$3,685.00
$6,700.00
$8,040.00

$1,500.00
$1,200.00
$1,500.00
$1,200.00

$1,600.00
$1,200.00
$1,600.00
$2,120.00
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CONTRACT CNX167

UNIT PRICE EXTENSION
716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW)
9.000 EACH
Vulcan Construction Materials, LLC $200.0000 $1,800.00
Jones Bros. Contractors, LLC $185.0000 $1,665.00
Wiregrass Construction Company, Inc $200.0000 $1,800.00
Volunteer Paving, LLC $200.0000 $1,800.00
716-05.20 PAINTED PAVEMENT MARKING (6" LINE)
29.200 L.M.
Vulcan Construction Materials, LLC $1,400.0000 $40,880.00
Jones Bros. Contractors, LLC $1,150.0000 $33,580.00
Wiregrass Construction Company, Inc $1,400.0000 $40,880.00
Volunteer Paving, LLC $1,500.0000 $43,800.00
716-12.02 ENHANCED FLATLINE THERMO PVMT MRKNG (6IN LINE)
29.200 L.M.
Vulcan Construction Materials, LLC $7,000.0000 $204,400.00
Jones Bros. Contractors, LLC $6,000.0000 $175,200.00
Wiregrass Construction Company, Inc $7,000.0000 $204,400.00
Volunteer Paving, LLC $7,850.0000 $229,220.00
717-01 MOBILIZATION
1.000LS
Vulcan Construction Materials, LLC $33,000.0000 $33,000.00
Jones Bros. Contractors, LLC $125,000.0000 $125,000.00
Wiregrass Construction Company, Inc $103,319.3100 $103,319.31
Volunteer Paving, LLC $145,000.0000 $145,000.00
730-14.02 SAW SLOT
7,819.000 L.F.
Vulcan Construction Materials, LLC $4.0000 $31,276.00
Jones Bros. Contractors, LLC $4.0000 $31,276.00
Wiregrass Construction Company, Inc $3.2500 $25,411.75
Volunteer Paving, LLC $4.0000 $31,276.00
730-14.03 LOOP WIRE
17,938.000 L.F.
Vulcan Construction Materials, LLC $1.0000 $17,938.00
Jones Bros. Contractors, LLC $1.0000 $17,938.00
Wiregrass Construction Company, Inc $0.7500 $13,453.50
Volunteer Paving, LLC $1.0000 $17,938.00
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SUB-TOTAL ROADWAY

Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

TOTAL CONTRACT
Vulcan Construction Materials, LLC
Jones Bros. Contractors, LLC
Wiregrass Construction Company, Inc
Volunteer Paving, LLC

$1,995,696.25
$2,197,299.20
$3,037,522.71
$3,096,157.30

$1,995,696.25
$2,197,299.20
$3,037,522.71
$3,096,157.30
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